



Construction Contract Administration, Procurement, Contracts & Materials Management (PCMM)
 Oregon State University, 644 SW 13th Ave., Corvallis, Oregon 97333
 T 541-737-4672 | F 541-737-5546 |

September 1, 2016

Oregon State University
 Construction Contract Administration
 Oregon State University Whyte Track and Field Complex Phase 2A RFQ (#184376)

ADDENDUM NO. 1

THIS ADDENDUM IS BEING ISSUED for clarification and/or revisions of the drawings and specifications as noted. This document is hereby made a part of the Contract Documents to the extent as though it was originally included herein.

Item 1 Section V – Selection Procedure and Timetable – REVISE Timetable as follows

September 13, 2016, 2:00 PM Pacific Time	Response submittal deadline (to OSU)
September 20, 2016	Shortlist selection
October 14, 2016	Issuance of Invitation to Bid
October 18, 2016 11:00 AM Pacific Time	Mandatory site visit
	Meet at Track west entrance
November 3, 2016 2:00 PM Pacific Time	Bid Closing
November 4, 2016	Estimated Notice of Intent to Award
November 17, 2016	Estimated Contract execution

Timeline is subject to change based on availability of Construction Documents.

Item 2 Section VII – Response Requirements/Evaluation Criteria – REVISE Evaluation Criteria #4 as follows:

“This project has a hard deadline that cannot be adjusted. OSU has committed to schedule NCAA events that will utilize these new facilities in the late spring of 2017. Describe your firm’s methodology and experience with compressed schedules. Also, demonstrate how your firm would schedule this project so that OSU meets a Substantial Completion deadline of April 15, 2017. Assume 10-15 activities (total) with a construction start date of November 21, 2016, understanding most of this work will occur during the wet Oregon months. (Weight: 25)

END OF ADDENDUM NO. 1