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SECTION 01 11 00 
 

SUMMARY OF WORK 

PART 1 GENERAL 

1.01    SUMMARY OF WORK 

A. The Work Contract consists 
of ___________________________________________________ on the 
Oregon State University Campus, Corvallis, Oregon.   

B. Work shall be started within ten (10) calendar days after signing of Contract on 
behalf of Oregon State University.  The Contract may not be signed prior to 
approval of the Contractor's Certificate of Insurance by Construction Contract 
Administration (CPCA), Oregon State University.   Work shall be completed 
within ______ calendar days of date of executed Contract. 

1.02   CONTRACTORS USE OF PREMISES 

A. Contractor shall limit use of the Premises for work and storage to allow for: 
1. Owner occupancy, day and night. 
2. Public use, day and night. 
3. Security. 
4. Safe entry and exit for vehicles and pedestrians. 
5. Fire egress. 

B. Coordinate all operations with the Owner's Authorized Representative during 
the construction period.  A 96 hour notification is required prior to scheduled 
utility shutdowns or street closures, but more lead time is often required to 
schedule around other critical activities. 

C. Limit Contractor's employee parking to locations designated at the Pre-
construction Conference. 

1.03  OWNER OCCUPANCY 

A. The Owner will occupy the Premises during the entire period of construction for 
the conduct of normal operations.  Cooperate with Owner's Authorized 
Representative in construction operations to minimize conflict and to facilitate 
the Owner's usage especially in the following areas: 
1. Restricted access and parking. 
2. Use of stairs. 
3. Storage space availability. 
 

B. Conduct operations in such a way to ensure the least inconvenience to the 
general public, including: 
1. Limitations and easements. 
2. Emergency vehicle access. 
3. Building access to the public, day and night. 
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1.04  ASBESTOS AND OTHER HAZARDOUS MATERIAL 

A. The Owner has made a reasonable attempt to locate and identify asbestos or 
other hazardous material that may be encountered during the course of the 
Work.   

B. If the Contractor observes or suspects the existence of asbestos, 
polychlorinated biphenyl (PCB) or other hazardous materials in the structure or 
components of the building, the Contractor shall immediately stop work and 
notify the Owner’s Authorized Representative.   

C. The Owner will arrange for the removal of asbestos, polychlorinated biphenyl 
(PCB) or other hazardous materials as required by Facilities Services personnel 
or by separate contract.   

D. Schedule ten (10) days of slack or "down" time for the removal of hazardous 
materials without penalty to Owner for the delay of the Contract. 

1.05  LEAD BASED PAINT 

A. The Owner may have tested existing paint in the project area and if levels are 
found the following conditions apply. 

B. Contractor shall remove paint as specified for surface preparation and capture 
removed material for disposal. 

C. Contractor shall follow OSHA guidelines involving exposure to workers. 

D. Owner will provide containers for Contractor’s use at project site. 

E. Contractor shall comply with the requirements of DEQ and EPA and shall 
submit a lead abatement plan. 

F. Contractor shall separate lead contaminated material from effluent and water. 

G. Owner will dispose of lead paint and effluent resulting from stripping operation. 

H. Soil contaminated by stripping operations shall be replaced with topsoil. 

 

 

END OF SECTION 
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SECTION 01 23 00 
 

ALTERNATES 

 

PART 1 - GENERAL 

1.01  SECTION INCLUDES 

A. The alternates described in this Section may be exercised at the option of the 
Owner within 60 days of the execution of the Contract. 

B. It is generally the practice of the Owner to exercise alternates in numerical 
order. 

C. The Owner reserves the right to accept the alternates without regard to order or 
sequence; but, such acceptance shall not impair the selection of a low, 
responsible and responsive bidder to whom the Contract may be awarded 
under an equitable bid procedure. 

1.02  QUALITY ASSURANCE 

A. For each alternate which is accepted, coordinate the work of the various trades 
involved, and modify surrounding work as required to complete the project as 
intended. 

B. In the change-in-price figure for each alternate, include incidental costs which 
are attributable to adjustments in the work of other trades which may be 
required to achieve the contemplated and final conditions. 

C. Questions: 
1. If there is a question regarding the extent, scope, nature, or intent of the 

alternates, contact the Owner’s Authorized Representative for clarification.   
2. Failure on the part of the Contractor to clarify any unclear items shall not 

relieve the Contractor of the responsibility for performing the selected 
alternates in accordance with the intent and requirements of the Project 
Manual and Drawings. 

3. The description of the alternates hereinafter is qualitative and not 
quantitative; the Contractor shall determine the quantities of labor and 
materials and the extent of same required to execute the selected 
alternates in accordance with the intent and requirements of the Project 
Manual and Drawings. 

4.  The applicable Sections of the Specifications apply to the work under each 
alternate. 

1.03  LIST OF ALTERNATES  

A. Alternate 1:   

END OF SECTION 
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SECTION 01 24 76 
 

APPLICATIONS FOR PAYMENT 

PART 1 GENERAL 

1.01  SECTION INCLUDES 

A. Work of this Section includes forms and procedures for progress payments. 

B. Related work specified elsewhere. 
1. For the primary discussion of payments, refer to OSU General Conditions, 

Section E, as supplemented. 
2. In compliance with OSU General Conditions, Section K, no payments 

beyond 75% will be made by the Owner before two complete copies of the 
draft Operation and Maintenance Manuals have been received for review 
by the Owner. 

1.02  APPLICATION FORMS 

A. For applications for payment, use sample contract payment request on 
company letterhead, or AIA Document G702, supported by AIA Document 
G703, Continuation Sheet, or similar document. 

B. Prepare the Schedule of Values in such a manner that each major item of Work 
and each subcontracted item of Work is shown as a line item broken down in 
terms of material and labor costs on AIA Document G703, Application 
Certification of Payment, Continuation Sheet or similar format.  The sample 
continuation sheet shall be the minimum Schedule of Values breakdown. 

C. The Schedule of Values shall be submitted for review by the Owner prior to the 
first application for payment; and may be used when, and only when, accepted 
in writing by the Owner. 

D. Payment request is to include the Contractor's Federal Tax Identification 
number and return address. 

1.03  PAYMENTS 

A. The Owner will make progress payments on account of the Contract once 
monthly for the scheduled duration of the project (i.e. three (3) payments on a 
three-month project), based on the value of work accomplished or materials on 
the job site, as stated in the Schedule of Values on the Application and 
Certificate Payment. 

B. Notwithstanding the foregoing, as this project is scheduled to take ________ 
months to complete, Owner will only make ______ payments, plus a final 
retainage payment, as applicable.   

C. Complete and forward Application to the Owner on or about the 15th day of 
each month for work performed the previous month and include certified payroll 
statements as specified in the OSU General Conditions. 
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D. Submit one (1) copy of forms requesting payment to the Owner.  

E. Payments will be made on protected materials on hand at the job site properly 
stored, protected, and insured.   

F. Estimated quantities shall be subject to the Owner's review and judgment. 

1.04  EARLY PURCHASE AND PAYMENT OF MATERIALS AND EQUIPMENT 

A. Order materials and equipment requiring a long lead or waiting time early so as 
not to delay progress of the Work. 

B. The Contractor will be reimbursed for early order materials or equipment upon 
receipt and verification of quality and quantity against submittals and shipping 
documents by the Owner's Authorized Representative.   

C. Receipt shall be to the job site or stored at Owner's other premises in an orderly 
and safe manner, secured from normal weather damage.   

D. Security remains the responsibility of the Contractor. 

 

 

END OF SECTION 
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 CONTRACT PAYMENT REQUEST 

 

 

DATE: ________________ 

 

TO:  Administrative Services Accounting 

  Oregon State University 

  3015 SW Western Blvd 

  Corvallis, OR 97333 

 

Payment Request No. _______Contract No. ______ Period from _________ to __________ 

 

Project: __________________________________________________________________________ 

 

Original Contract Amount ........................................................................................................... $_____________ 

 

Change Orders (Net Amount) ..................................................................................................... $_____________ 

 

Contract Total to Date ................................................................................................................. $_____________ 

 

======================================================= 

 

Total Completed and Stored to Date ........................................................................................... $____________ 

 

Less Retainage (5%), if applicable .............................................................................................. $____________ 

 

Total Earned, Less Retainage (if applicable) ............................................................................... $____________ 

 

Less Previous Payments .............................................................................................................. $____________ 

 

Net Amount Due this Request .................................................................................................. $____________ 

 

 

 

The undersigned Contractor certifies that, to the best of his/her knowledge, information, and belief, the Work 

covered by this request has been completed in accordance with the Contract Documents, that all amounts have 

been paid for Work for which previous applications for Payment were issued and payments received from the 

Owner, and that the amount shown herein is now due. 

 

 

Contractor:_____________________________________________________________________ 

 

By: _______________________________________________Date: _______________________ 

 

Federal Tax ID Number:______________________________ 

 

Address:__________________________________________ 

 

               __________________________________________ 

 



 

Updated 03/12 

CONTINUATION SHEET 
      Project Name:     

NOTES:     Application No.:     

Amounts are stated to the nearest dollar.     Date:       
Use Column I on Contracts where variable retainage for line items may apply, 
or if retainage is required.   Period To:       

Change Orders are usually listed as the last items of the basic schedule.   WRN No.:       

          

A B C D E F G H I 
Item Description of work Scheduled Work Completed Materials TOTAL %  Balance  Retainage 

No.   Value From  This Period Presently Completed  Completed to Finish   

      Previous   Stored & Stored       

      Applications   (Not in D or E) (D+E+F) (G/C) (C-G)   

                    
                    

                    
                    

                    
                    

                    
                    

                    
                    

                    
                    

                    
                    

                    
                    
                    

                    

                    
TOTALS                   
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SECTION 01 25 00 
 

PRODUCT SUBSTITUTION PROCEDURES 

PART 1 GENERAL 

1.01 SECTION INCLUDES   

A. General requirements for the Work in relation to substitutions and product 
options. 

B. Submit to F.M. Global (the Owner’s insurance carrier) shop drawings, samples, 
and product data (such as manufacturer’s standard schematic drawings and 
other literature) when required by individual Specifications sections. 

C. Related Work Specified Elsewhere 
1. Instructions to Bidders. 
2. OSU General Conditions. 

1.02  REQUESTS FOR SUBSTITUTIONS 

A. Requests for substitution of products in place of those specified shall be in 
accordance with Instructions to Bidders, and as specified herein. 

1.03  CONTRACTOR'S RESPONSIBILITIES 

A. Investigate proposed products and determine that they are equal or superior in 
all respects to products specified. 

B. Provide same guarantee for accepted substitutions as for products specified. 

C. Coordinate installation of accepted substitutions into the Work, making such 
changes as may be required for the Work to be complete in all respects. 

1.04  SUBSTITUTIONS DURING BIDDING 

A. Submit two (2) copies of the following information with each request to the 
Owner: 
1. CSI substitution request form. 
2. Comparison of proposed substitution with product, material or system 

specified. 
3. Complete data, substantiating compliance of proposed substitution with the 

Contract Documents. 
4. Test numbers and supporting reports, indicating compliance with 

referenced standards. 
5. Evidence that warranty requirements are acceptable. 
6. Details indicating specific deviations proposed for the substitution.  
7. Reference and applicable Specification sections. 
8. Applicable product samples. 

B. All substitution requests shall be received in the Owner's office no less than ten 
(10) calendar days before bid opening.  Requests received after this date will 
not be considered. 
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1.05  SUBSTITUTIONS DURING CONSTRUCTION 

A. Substitutions will normally not be considered after date of Contract except 
when required due to unforeseen circumstances.   

B. Within a period of thirty (30) days after date of Contract, the Owner may, at its 
option, consider formal written requests for substitution of products in place of 
those specified, when submitted in accordance with the requirements stipulated 
herein.   

C. One or more of the following conditions must be documented in any such 
request: 
1. Required for compliance with final interpretation of code or insurance 

requirements. 
2. Required due to unavailability of a specified product. 
3. Required because of the inability of the specified product to perform 

properly or to fit in the designated space. 
4. Substitution would be substantially in the best interest of the Owner in terms 

of cost, time, or other considerations. 

1.06  SUBSTITUTIONS NOT PERMITTED 

A. If implied on submittals without first requesting approval thereof. 

B. If acceptance will require substantial revision of the Contract Documents. 

 

 

END OF SECTION 



 

Updated 03/12 

 

SUBSTITUTION REQUEST FORM     

 

TO: _______________________________________________________________________________________ 

PROJECT: _________________________________________________________________________________ 

SPECIFIED ITEM: 

_____                _____  _______ ____________________________________________________ 

Section  Page  Paragraph Description 

The undersigned requests consideration of the following: 

PROPOSED SUBSTITUTION: ______________________________________ 

Attached data includes product description, specifications, drawings, photographs, performance and test 

data adequate for evaluation of the request; applicable portions of the data are clearly identified. 

Attached data also includes description of changes to Contract Documents which proposed substitution 

will require for its proper installation. 

The undersigned states that the following paragraphs, unless modified on attachments, are correct: 

1. The proposed substitution does not affect dimensions shown on Drawings. 

2. The undersigned will pay for changes to the building design, including engineering design, detailing and 

construction costs caused by the requested substitution. 

3. The proposed substitution will have no adverse effect on other trades, the construction schedule, or specified 

warranty requirements. 

4. Maintenance and service parts will be locally available for the proposed substitution. 

The undersigned further states that the function, appearance and quality of the Proposed Substitution are 

equivalent or superior to the Specified Item. 

 

Submitted by: 

Signature __________________________________ For use by Design Consultant: 

Firm ______________________________________     Accepted    Accepted as noted 

Address ___________________________________    Not Accepted       Received too late 

__________________________________________  By _______________________________________ 

Date _____________________________________ Date _____________________________________ 

Telephone _________________________________ Remarks __________________________________ 

Attachments: 
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SECTION 01 31 19 
 

PROJECT MEETINGS 

PART 1 GENERAL  

1.01  PRE-CONSTRUCTION MEETING 

A. Architect/Engineer/Designer, Contractor and Owner will meet prior to start of the 
Work (within seven (7) days after notice to proceed) to discuss at least the 
following topics and any others of mutual interest. 
1. Schedule of Values 
2. Permit Status/tree protection/erosion control 
3. List of sub-contractors 
4. Job inspections. 
5. Early purchase of, and/or lead time requirements for material and 

equipment/prepurchase of equipment 
6. Monthly payment date/SOP for pay requests 
7. Portion of site to be occupied by construction. 
8. Parking/Staging areas 
9.  Non-smoking campus requirements 
10. Maintenance of access and safety. 
11. Processing of field decisions and change orders 
12. Labor provisions/labor rates for subs 
13. Material submittals/deferred submittals 
14. Owner access during construction. 
15. Review of Contract Documents/review ADA requirements/cross-slopes 
16. Coordination procedures and separate contracts. 
17. Progress schedules. 
18. Critical Work sequencing. 
19. Safety and emergency procedures/24 hour contact numbers 
20. Security procedures. 
21. Hazardous materials. 
22. Progress meetings. 
23. Contract close-out. 

B. Location of Meeting: Project site 

1.02  PROGRESS MEETINGS 

A. The Contractor will schedule and administer progress meetings and will: 
1. Prepare agendas. 
2. Schedule progress meetings, frequency, time and day to be determined 

during pre-construction meeting. 
3. Make physical arrangements for and preside at meetings. 
4. Record minutes and include decisions. 
5. Distribute copies of minutes to participants within four (4) days after 

meetings. 
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B. Location of Meetings: Project site. 

C. Attendance:   
1. The Owner or Owner’s Authorized Representative. 
2. Contractor. 
3. Subcontractors affected by agenda. 
4. Project Architect/Engineer/as necessary. 
5. Owner will attend meeting to ascertain Work is expedited consistent with 

progress schedule and with Contract Documents. 

D. Minimum Agenda: 
1. Review and approve minutes from previous meeting. 
2. Review Work progress since previous meeting. 
3. Discuss field observations, and problems. 
4. Review delivery schedules, construction schedule, and identify problems 

which impede planned progress. 
5. Review proposed changes. 
6. Material submittals. 
7. Note all new subcontractors performing Work at the job site. 

 

 

 END OF SECTION 
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SECTION 01 33 23 
 

SHOP DRAWINGS, PRODUCT DATA, SAMPLES 

PART 1 GENERAL 

1.01  SECTION INCLUDES 

A. Submit to the Owner shop drawings, samples, and product data (such as 
manufacturer’s standard schematic drawings and other literature) when 
required by individual Specifications sections. 

B. Related Work Specified Elsewhere 
1. Instructions to Bidders. 
2. OSU General Conditions. 

1.02  SUBMITTAL SCHEDULING 

A. For items requiring review by the Owner only, submittals shall be sent to the 
Owner at least 15 calendar days before the date each is required for fabrication 
or installation. 

B. Submittals to be reviewed by Owner’s consultants shall be sent to the Owner at 
least 20 calendar days before the date each is required for fabrication or 
installation. 

C. Submittals to be reviewed by F.M. Global shall be sent to Owner as directed in 
individual specification sections. 

D. Submittals involving Substitution requests or other modifications requiring 
review by the Owner and/or the Owner’s consultants shall be sent to the Owner 
at least 20 calendar days before the date each is required for fabrication or 
installation. 

1.03  SUBMITTAL CONTENT AND FORMAT 

A. General Requirements: 
1. Shop Drawings:  Submit in electronic format and, if requested by Owner’s 

Authorized Representative, submit one reproducible transparency and 1 
print of each drawing. 

2. Product Data:  Submit electronically, and if requested by Owner’s 
Authorized Representative, up to 6 hard copies. 

3. Samples:  Submit the number and type stated in each Specification 
Section. Submit a minimum of three sets of color samples where color 
selection is required. 

4. Submittals shall include: 
a. Date and revision dates return date requested. 
b. Project title and number. 
c. The names of the Contractor, subcontractor, supplier, and 

manufacturer. 
d. Identification of product or material, with Specification Section number. 
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e. Relation to adjacent critical features of work or materials. 
f. Field dimensions, clearly identified as such. 
g. Applicable standards, such as ASTM number or Federal Specification. 
h. Identification of deviations from Contract Documents, and for products 

accompanied by Substitution request as required by Section 01 25 00.  
i. Contractor’s stamp legibly signed, essentially as follows: 

1) The undersigned, acting on behalf of the Contractor, certifies that 
this submittal has been reviewed and is approved; products have 
been verified as being as specified, field measurements and field 
construction criteria have been or will be coordinated, and the 
submittal is in compliance with Contract Documents. 

5. Re-submission Requirements: 
a. Revise initial drawings as required and resubmit as specified for initial 

submittal. 
b. Indicate on drawings any changes which have been made other than 

those requested by the Owner or the owner’s consultants. 
6. The Owner may return without review any submittal not meeting the 

requirements listed above. 
 

B. Shop Drawings: 
1. Present data in a clear and thorough manner. 
2. Details shall be identified by reference to sheet and detail, schedule or 

room numbers shown on Contract Documents. 
3. Structural items shall be identified by location in the completed structure.  

Identify details by reference to contract sheet and detail numbers. 
4. Minimum sheet Size:  8 ½ x 11”. 

C. Product Data: 
1. Manufacturer’s catalog sheets, brochures, diagrams, schedules, 

performance charts, illustrations and other standard descriptive data: 
a. Clearly mark each copy to identify pertinent product or models. 
b. Show dimensions, weights, and clearances required. 
c. Show performance data consisting of capabilities, ROM, KW, pressure 

drops, design characteristics and consumption; conforming as closely 
as possible to the test methods referenced in the Plans and 
Specifications. 

d. Show wiring or piping diagrams and controls. 
2. Manufacturer’s standard schematic drawings and diagrams: 

a. Modify to delete information which is not applicable. 
b. Supplement standard information to provide information specifically 

applicable to the Work. 

D. Samples: 
1. Insure that samples are of sufficient size to indicate the general visual effect 

or color. 
2. Where samples must show a range of color, texture, finish, graining, or 
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other property, submit sets of pairs illustrating the full scope of this range. 
3. One (1) sample or one (1) set of approved samples will be retained by the 

Owner; final work will be measured against approved samples. 

1.04  QUALITY ASSURANCE 

A. Process submittals in ample time for review, as applicable, so as to not delay 
the Work.  All submittals shall be received by the Owner within ten (10) days 
after pre-construction. 

1.05  DEFINITIONS 

A. The Owner will mark reviewed materials as follows: 
1. “No Exception Taken,” which means fabrication, manufacture and/or 

installation may proceed. 
2. “Make Revisions Noted,” which means fabrication, manufacture and/or 

installation may proceed with revisions as noted. 
3. “Revise and Resubmit,” which means that fabrication, manufacture and/or 

installation may not proceed. 
4. “Rejected,” which means do not proceed; make arrangements for the 

review of the proposed Work with the Owner as soon as possible. 

1.06  PROCESSING 

A. Review submittals, make necessary corrections, and become familiar with the 
content of the submittals. 

B. Mark each item with Contractor’s stamp. 

C. Accompany submittals with a transmittal letter bearing the project name, 
Contractor’s name, number of items, and other pertinent data. 

D. Keep one copy of each reviewed submittal on the job site at all times. 

E. Be responsible for obtaining and distributing prints of shop drawings to the 
various suppliers, and the Owner once review process has been completed.  
Make prints of reviewed shop drawings only from transparencies which carry 
the appropriate stamp and endorsement. 

 

 

END OF SECTION 
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SECTION 01 42 13 
 

ABBREVIATIONS AND SYMBOLS 
 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. Words which may be found elsewhere in the Project Manual and Drawings are 
abbreviated in accordance with the standards set forth in the following table: 

 
 
A/C air conditioning 
AB anchor bolt 
AC asphaltic concrete 
ACT acoustical tile 
AD area drain 
ADD addendum 
ADD’L additional 
ADH adhesive 
AFF above finish floor 
AGG aggregate 
AL aluminum 
ALLOW allowable 
ALT alternate 
ANOD anodized 
AP access panel 
APPRX approximate 
ARCH architect(ural) 
ASPH asphalt 
AUTO automatic 
AVE avenue 
 
BD board 
BIT bituminous 
BLDG building 
BLKG blocking 
BM bench mark, beam(s) 
BOT bottom 
BRZ bronze 
BS both side 
 
CB catch basin 
CEM cement 
CF cubic foot 

CFOI contractor furnished owner 
   installed 
CG   corner guard 
CH  ceiling height 
CI cast iron 
CJ control joint 
CKBD chalkboard 
CL centerline 
CLG ceiling 
CLR clear(ance) 
CM construction manager 
CMT ceramic mosaic (tile) 
CMU concrete masonry unit 
COL column 
COM communications 
CONC concrete 
CONN connect(ion) 
CONST construction 
CONT continuous or continue 
CONTR contract(or) 
CPT carpet 
CRS course(s) 
CS countersink 
CSMT casement 
CT ceramic tile 
CTR center 
CVG clear vertical grain 
CW cold water 
CWT ceramic wall tile 
CY cubic yard 
 
D depth 
DEMO demolish, demolition 
DEP depressed 
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DF drinking fountain 
DIA diameter 
DIAG diagonal 
DIM dimension 
DISP dispenser 
DIV division 
DL dead load 
DMT demountable 
DN down 
DP dampproofing 
DR door 
DS downspout 
DT drain tile 
DTL detail 
DW dumbwaiter 
DWG drawing(s) 
DWR drawer 
 
EA each 
EB expansion bolt 
EF each face 
EJ expansion joint 
EL elevation 
ELEC electric(al) 
EMBED embedment 
EMER emergency 
ENCL enclose(ure) 
EP electrical panel board 
EQ equal 
EQUIP equipment 
EST estimate 
EVT equiviscious temperature 
EW each way 
EWC electric water cooler 
EX.EXIT existing 
EXH exhaust 
EXP exposed 
EXT exterior 
 
FA fire alarm 
FAF fluid applied flooring 
FARF fluid applied resilient floor 
FAS fasten, fastener 
FBD fiberboard 
FBT finished blowing temperature 

FD floor drain, fire damper 
FE fire extinguisher 
FEC fire extinguisher cabinet 
FF factory finish 
FGL fiberglass 
FHMS flathead machine screw 
FHWS flathead wood screw 
FIN finish(ed) 
FLCO floor cleanout 
FLR floor(ing) 
FLUR fluorescent 
FND foundation 
FOC face of concrete 
FOIC furnished by owner/installed 

by contractor 
FOIO furnished by owner/installed 

by owner 
FOM face of masonry 
FP fireproofing, flash point 
FPHB freeze-proof hose bib 
FR fire resistive, fire rated 
FRM frame(d), (ing) 
FS full size 
FSS finished structural slab 
FT foot 
FTG footing 
FTS finished topping slab 
 
GA gage, gauge 
GALV galvanized 
GB grab bar or gypsum board 
GC general contractor 
GI galvanized iron 
GL glass, glazing 
GLS glass resin wall surfacing 
GP gypsum 
 
HB hose bib 
HBD hardboard 
HC hollow core 
HD heavy duty 
HDR header 
HDW hardware 
HM hollow metal 
HOR horizontal 
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HP high point 
HR hour 
HT height 
HTG heating 
HVAC heating, ventilating, air 

conditioning 
HWD hardwood 
HWH hot water heater 
 
ID inside diameter, identification 
IN inch 
INCIN incinerator 
INCL include(d), ion) 
INT interior 
INV invert 
 
JB junction box 
JC janitor’s closet 
JT joint 
 
KD kiln dried 
KCP Keene’s cement plaster 
KO knockout 
KP kick plate 
 
LAB laboratory 
 
LAM laminate(d) 
LAV lavatory 
LBS  pounds 
 
LH left hand 
LL live load 
LONGIT longitudinal 
LP low point 
LW lightweight 
 
MAX maximum 
MB machine bolt 
M. MECH mechanic(al) 
MFR manufacture(r) 
MH manhole 
Min minimum, minute 
MISC miscellaneous 
MO masonry opening 

MO# model number 
MOD modular 
MPH miles per hour 
MS machine screw 
MTL metal 
MULL mullion 
MWP membrane waterproofing 
 
NAT natural, natural finish 
NIC not in contract 
NO number 
NOM nominal 
NTS not to scale 
 
OA overall 
OBS obscure 
OC on center(s) 
OD outside diameter 
OF overflow 
OFCI owner furnished contractor 

installed 
OFOI owner furnished owner 

installed 
OHMS ovalhead machine screw 
OHWS ovalhead wood screw 
OPG opening 
OPP opposite 
OZ ounce(s) 
 
P paint(ed) 
PB push button 
PCF pounds per cubic foot 
PCP putting coat plaster 
PERF perforate(d) 
PL plate, property line 
PLAM plastic laminate 
PLAS plaster 
PNL panel 
PP push plate 
PR pair 
PREP prepare 
PSF pounds per square foot 
PSI pounds per square inch 
PT point, pressure treated 
PTN partition 
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PVC polyvinyl chloride 
PWD plywood 
 
QT quarry tile 
 
R rise 
RA return air 
RAD radius 
RCP reflected ceiling plan 
RD roof drain 
REF reference 
REFR refrigerator 
REINF reinforce(ing) 
REQ required 
RET’G retaining 
REV revision(s), revised 
RH right had 
RM room 
RO rough opening 
RSF resilient sheet flooring 
 
SC solid core 
SCHED schedule 
SEC section 
SF square feet (foot) 
SHT sheet 
SHTHG sheathing 
SIM similar 
SL sleeve 
SOG slab on grade 
SPEC  specification(s) 
SQ square 
SS storm sewer 
S4S finished 4 sides 
SD storm drain 
ST steel, street 
ST ST stainless steel 
STD standard 
STR structural 
SUPP supplement 
SUPT support 
SUSP suspended 

SV sheet vinyl 
 
T tread 
TBM top bench mark 
T&G tongue and groove 
TB towel bar 
TC top of curb 
TEL telephone 
TEMP tempered 
THK thickness 
TKBD tackboard 
TO top of 
TP top of paving 
TRANS transverse 
TS top of slab 
TV television 
TW top of wall 
TYP typical 
 
UNO unless noted otherwise 
 
VAT vinyl asbestos tile 
VB vapor barrier 
VCT Vinyl Composition Tile 
VERT vertical 
VG vertical grain 
VIF verify in field 
VWC vinyl wall covering 
 
W width, wide, water 
W/ with 
W/O without 
WC water closet 
WD wood, wood finish 
WP waterproof(ing) 
WNS wainscot 
WR water resistant 
WS waterstop 
WW window wall 
WWC wood wall covering 
WWF woven wire fabric 
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B. Words which may be found elsewhere in the Project Manual and Drawings are 
abbreviated in accordance with the standards set forth in the following table: 

 
& and 

 angle 
@ at 

 diameter, round 
" inches 
: is, shall b 
' feet 

 perpendicular 
/ per 
% percent 
# pound, number 
X by (as in 2 by 4) 
 

END OF SECTION
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SECTION 01 42 16 
 

DEFINITIONS 

PART 1 GENERAL 

1.01  SECTION INCLUDES 

A. Words which may be found elsewhere in the Contract Documents are defined in 
accordance with the standards set forth in the following table: 

 Approve: 

 Where used in conjunction with Architect's response to submittals, requests, 
applications, inquiries, reports and claims by Contractor, the meaning of term 
"approved" will be limited to the Architect's responsibilities and duties as 
specified in General and Supplementary Conditions.  In no case will "approval" 
by Architect be interpreted as a release of Contract requirements. 

 As Detailed, As Shown: 

 Where “as detailed”, “as shown” or words of similar importance are used, it shall 
be understood that reference to the Drawings accompanying the Specifications 
is made unless otherwise stated. 

 As Directed, As Required, As Authorized, As Reviewed, As Accepted: 

 Where “as directed”, “as required”, “as authorized”, “as reviewed”, “as accepted” 
or words of similar importance are used, it shall be understood that the 
direction, requirement, permission, authorization, review, or acceptance of the 
Architect is intended, unless otherwise stated. 

 As Indicated: 

 Where “as indicated” is used it shall be understood that reference to Drawings 
and/or Specifications is made unless otherwise stated. 

 Directed, Requested, etc.: 

 Terms such as "directed," "requested," "authorized," "selected," will be 
understood as "directed by Architect," "requested by Architect," and similar 
phrases shall not be interpreted to extend Architect's responsibility into 
Contractor's responsibility for construction supervision. 

 Furnish: 

 Except as otherwise defined in greater detail the term "furnish" is used to mean 
supply and deliver to project site, ready for unloading, unpacking, assembly, 
installation, etc., as applicable in each instance. 

 Indicated:  

 The term "indicated" is a cross-reference to graphic representations, notes or 
schedules on drawings, to other paragraphs or schedules in the specifications 
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and to similar means of recording requirements in Contract Documents.  Where 
terms such as "shown," "noted," "scheduled," and "specified" are used in lieu of 
"indicated," it is for purpose of helping reader locate cross-reference and no 
limitation of location is intended except as specifically noted. 

 Install: 

 Except as otherwise defined in greater detail, the term "install" is used to 
describe operations at project site including unloading, unpacking, assembly, 
erection, placing, anchoring, applying, working to dimension, finishing, curing, 
protecting, cleaning and similar operations, as applicable in each instance. 

 Installer: 

 The term "installer" is defined as the entity (person or firm) engaged by 
Contractor, or its subcontractor or subsubcontractor for performance of a 
particular unit of Work at project site, including installation, erection, application 
and similar required operations.  It is a general requirement that such entities 
(Installers) be expert in operations they are engaged to perform. 

 Provide: 

 Except as otherwise defined in greater detail, term "provide" means furnish and 
install, complete and ready for intended use, as applicable in each instance. 

 

 

END OF SECTION 
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SECTION 01 42 19 

 
REFERENCE STANDARDS 

 
PART 1 GENERAL 
 
1.01 SECTION INCLUDES 
 

A. Quality Assurance. 
 

B. Location of References. 
 

C. Schedule of References. 
 
1.02 QUALITY ASSURANCE 
 

A. For products or quality of work specified by association, trade, or federal standards, 
comply with requirements of the standard, except when more rigid requirements are 
specified or are required by applicable codes. 

 
B. Conform to reference standard by date of issue current on date of Contract 

Documents. 
 

C. General Applicability of Standards:  Except where Contract Documents include more 
stringent requirements, applicable standards of the construction industry have the 
same force and effect as if bound or copied directly into Contract Documents. 

 
D. Such standards are made a part of the Contract Documents by reference.   

 
E. Individual sections indicate which codes and standards the Contractor must keep at 

the project site, available for reference. 
 
F. Referenced industry standards take precedence over standards which are not 

referenced but recognized in industry as applicable. 
 

G. Non-referenced standards are not directly applicable to the Work, except as a general 
requirement of whether the Work complies with standards recognized in the 
construction industry. 

 
1.03 LOCATION OF REFERENCES 
 

A. Valley Library, Oregon State University. 
 

 
1.04  SCHEDULE OF REFERENCED ASSOCIATIONS 
 

AIA American Institute of Architects 
 WWW.AIA.ORG 
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AISC American Institute of Steel Construction 
 WWW.AISC.ORG 
 
AISI American Iron and Steel Institute 
 WWW.STEEL.ORG 
 
ANSI American National Standards Institute 
 WWW.ANSI.ORG 
 
APA American Plywood Association 
 WWW.APAWOOD.ORG 
 
ASHRAE American Society of Heating, Refrigerating, and  
 Air Conditioning Engineers 
 WWW.ASHRAE.ORG 
 
ASTM American Society for Testing and Materials 
 WWW.ASTM.ORG 
 
AWPA American Wood Protection Association 
 WWW.AWPA.COM 
 
AWS American Welding Society 
 WWW.AWS.ORG 
 
BIA Masonry Institute of America 
 WWW.MASONRYINSTITUTE.ORG 
 
BOLI Oregon Bureau of Labor and Industries 
 WWW.BOLI.STATE.OR.US 
  
CCB Construction Contractors Board 
 WWW.OREGON.GOV.CCB/ 
 
CDA Copper Development Association 
 WWW.COPPER.ORG 
 

  CISPI Cast Iron Soil Pipe Institute 
 WWW.CISPI.ORG 
 

  CSI Construction Specification Institute 
 WWW.CSINET.ORG 
 

  DEQ Department of Environmental Quality (Oregon) 
 WWW.OREGON.GOV/DEQ/  
 

  DHI Door and Hardware Institute 
 WWW.DHI.ORG 
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  DOT Department of Transportation 

 WWW.DOT.GOV 
 

  EPA U.S. Environmental Protection Agency 
 WWW.EPA.GOV 
 

  FM Factory Mutual System 
 WWW.FMGLOBAL.COM 
 

  FS Federal Specification General Services Administration 
 Specifications and Consumer Information Distribution Section (WFSIS) 
 WWW.GSA.GOV/PORTAL/CONTENT/103856 
 
IBC International Building Code 
 WWW.ICCSAFE.ORG 

 
  ICBO International Conference of Building Officials 

 PUBLICECODES.CITATION.COM/ICOD/IBG/INDEX.HTM 
 
IRS Internal Revenue Service 
 WWW.IRS.GOV 
  
ISA Instrumentation Systems and Automation Society 
 WWW.ISA.ORG 
 

  NAAMM  National Association of Architectural Metal Manufacturers 
 WWW.NAAMM.ORG 
  
NBFU National Board of Fire Underwriters 
 WWW.NFPA.ORG 
 

  NEC National Electric Code 
   WWW.NECPLUS.ORG 

 
  NEMA National Electrical Manufacturers' Association 

 WWW.NEMA.ORG 
 
NESC National Electrical Safety Code 
 WWW.IEEE.ORG 
 

  NFPA National Fire Protection Association 
 WWW.NFPA.ORG 
 

  NRCA National Roofing Contractors' Association 
 WWW.NRCA.NET 

 
  OAR Oregon Administrative Rules 
   ARCWEB.SOS.STATE.OR.US/404.HTML 
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  OESP State of Oregon Electrical Specialty Code 
   http://www.bcd.oregon.gov/programs/online_codes.html 
 
  ORS Oregon Revised Statutes 
   LANDRU.LEG.STATE.OR.US/ORS/ 
 
  OSHA Occupational Safety and Health Administration 
   WWW.OSHA.GOV 

 
  OSSC Oregon Structural Specialty Code 

 http://www.bcd.oregon.gov/programs/online_codes.html 
 

  PS Product Standard 
 STANDARDS.GOV/STANDARDS.CFM 

  
  SDI Steel Door Institute 

 WWW.STEELDOOR.ORG 
 
 SMACNA Sheet Metal and Air Conditioning Contractors' National Association 

 WWW.SMACNA.ORG 
 
SPRI Single Ply Roofing Institute 
 WWW.SPRI.ORG 
 
SSPC Steel Structures Painting Council 
 WWW.SSPC.ORG 
 
SWRI Sealing, Waterproofing and Restoration Institute 
 WWW.SWIRONLINE.ORG 
 

  UBC Uniform Building Code (See ICBO) 
 
  UFC Uniform Fire Code 
   WWW.NFPA.ORG 

 
UL Underwriters' Laboratories, Inc. 
 WWW.UL.COM 
 
UMC Uniform Mechanical Code 
 WWW.UBC.COM 
 
UPC Uniform Plumbing Code 
 WWW.UBC.COM 
 

  WHL Warnock Hersey Laboratories 
 WWW.INTEK.COM/MARKS/WH/ 
  
 

  WCLIB West Coast Lumber Inspection Bureau 
 WWW.WCLIB.ORG 

http://www.bcd.oregon.gov/programs/online_codes.html
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  WWPA Western Wood Products Association 

 WWW.WWPA.ORG 
 
 

 
 END OF SECTION 

http://www.wwpa.org/
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SECTION 01 45 00 
 

QUALITY CONTROL 

PART 1 GENERAL 

1.01  SECTION INCLUDES 

A. Codes, regulations and permits. 

B. Procedures for quality control. 

1.02  OWNER RESPONSIBILITIES 

A. Owner will employ and pay for services of an independent testing laboratory to 
perform inspection, sampling and testing as required by local building authority. 

B. Owner’s Authorized Representative will provide on-site observation during 
construction. 

1.03  CODES, REGULATIONS AND PERMITS 

A. All Work shall conform with the Oregon Structural Specialty Code (OSSC) 
based on  the International Building Code (IBC), as amended by the State of 
Oregon Building Codes Division and the edition designated by the governing 
authority. 

B. Contractor shall comply with all applicable state and local construction codes. 

C. References to codes, Specifications and standards referred to in the Contract 
Documents shall mean, and are intended to be, the latest edition, amendment 
or revision of such reference standard in effect as of the date of these Contract 
Documents. 

D. The Owner shall be responsible for all permits and City of Corvallis plan review 
fees; the Contractor shall be responsible for all licenses and associated fees 
required for the Project. 

E. Contractor shall arrange and attend all required permit inspections and furnish 
evidence of approved City inspection reports per Section 01 77 00. 

1.04  QUALITY OF WORK 

A. It is the true and specific intent of these Specifications that quality of Work on all 
phases of the construction and embracing all the trade sections shall be of high 
quality performed by workers skilled in their trade and performing their Work 
only according to the standard of best practice of the trade. 

B. All manufactured articles, materials, and equipment shall be applied, installed, 
connected, erected, used, cleaned and conditioned in accordance with 
manufacturer’s directions unless otherwise specified. 

C. If Work is required in a manner to make it impossible to produce first quality 
Work, or should discrepancies appear among Contract Documents, request 
interpretation from Architect before proceeding with Work. 
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D. Failure to secure interpretation may cause rejection by Architect or owner of 
installation. 

1.05  LAYOUT 

A. Be responsible for properly laying out the Work and for lines and measurements 
for the Work. 

B. Verify the figures shown on the drawings before laying out the Work and report 
errors or inaccuracies to the Architect before commencing Work. 

C. Strict compliance with maximum slopes is required. Accessible parking spaces 
and adjacent access aisles with slope exceeding 2% in any direction, as 
determined by OSU, shall be removed and replaced by the contractor at their 
expense. 

D. Strict compliance with maximum slopes is required.  New sidewalks exceeding 
1:20 slope or with cross slope exceeding 2%, as determined by OSU, shall be 
removed and replaced by the contractor at their expense. Ramps exceeding 
1:16 slope or with cross slope exceeding 2%, as determined by OSU, shall be 
removed and replaced by the contractor at their expense. 

1.06  SUPERVISION 

A. The Contractor shall maintain effective supervision on the project at all times 
Work is being performed. 

B. The superintendent shall be the same person throughout the project and shall 
attend the preconstruction conference. 

1.07  INSPECTIONS AND TESTING 

A. Contractor shall notify the Owner at least twenty-four (24) hours in advance of 
any required progress inspection or final inspection including final punch list 
inspection. 

B. Cooperate with laboratory personnel, provide access to Work and furnish 
incidental equipment material and labor required for field testing and sample 
taking. 

1.08  EVALUATION OF TESTS AND INSPECTIONS 

A. Results of laboratory and/or field control tests and inspections shall be the 
principal basis upon which satisfactory completion of Work shall be judged. 

B. If results of tests and inspections indicate Work is below requirements of 
Contract Documents, that portion of Work is subject to rejection. 

1.09  ADJUSTMENTS 

A. Remove and replace Work so rejected at Contractor’s expense including costs 
of subsequent tests and inspections until Work meets requirements of Contract 
Documents. 
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B. The Owner reserves the right to perform any testing as may be required to 
determine compliance with the Contract Documents. 

C. Costs for such testing will be the Owner’s responsibility unless testing indicates 
noncompliance.  Cost for such testing indicating noncompliance shall be borne 
by the Contractor. 

D. Noncomplying Work shall be corrected and testing will be repeated until the 
Work complies with the Contract Documents. 

E. Contractor will pay costs for retesting noncomplying Work. 

END OF SECTION 
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SECTION 01 51 00 
 

CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 

PART 1 GENERAL 

1.01  SECTION INCLUDES 

A. This Section specifies requirements for temporary services and facilities, 
including utilities, construction and support facilities, security and protection. 

1.02  REQUIREMENTS OF REGULATORY AGENCIES 

A. Regulations:  Comply with industry standards and applicable laws and 
regulations of authorities having jurisdiction. 

B. Standards:  Comply with NFPA Code 241, "Building Construction and 
Demolition Operations", ANSI-A10 Series standards for "Safety Requirements 
for Construction and Demolition". 

C. Electrical Service:  Comply with NEMA, NEC and UL standards and regulations 
for temporary electric service; install service in compliance with National Electric 
Code (NFPA 70). 

D. Inspections:  Arrange for authorities having jurisdiction to inspect and test each 
temporary utility before use; obtain required certifications and permits if 
required. 

1.03  PROTECTION 

A. Protect sidewalks, asphalt paving, concrete, trees, shrubs, and lawn areas at all 
times from damage resulting from construction activities.   

B. Prevent materials from clogging catch basins and yard drains; leave drains 
clean and in proper working condition. 

C. Protect Existing Irrigation Systems: 
1. In the event damage occurs to an underground irrigation system as a direct 

result of a Contractor's activities, the Contractor shall repair/replace or be 
assessed a charge at the discretion of the Owner. 

2. If repairs are to be made by the Contractor, the repairs will be inspected by 
the Owner’s Authorized Representative prior to backfilling. 

3. Any galvanized pipe that requires repair shall be repaired at a threaded 
coupling, not by use of a compression coupling. 

D. Protect Existing Air Handling Systems: 
1. Contractor shall be responsible for protection of the cleanliness of the 

existing air handling system at all times. This protection shall include: 
a. During site work or building demolition, prefilters shall be provided and 

maintained on all building outside air intakes at all times throughout the 
construction duration. 

b. During any interior work that may create dust in the interior space and 
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adjacent corridor/hallways, air filters shall be provided and maintained 
on all affected air return and exhaust grilles. Where air flow in or out of 
the space is not required, all air duct openings shall be temporarily 
blanked off with plywood or sheet metal. 

c. Prior to starting any work, the Contractor shall record and submit to the 
Owner’s Authorized Representative, pressure readings across all 
existing air handler air filter banks before installation of new prefilters. 

d. Upon completion of all Work affecting existing air handling systems, the 
Contractor shall remove all temporary filters, covers and associated 
parts and restore the system to its original operating condition unless 
otherwise stated elsewhere in the Contract Documents 

E. Clean, repair, resurface, or restore existing surfaces to their original, or better, 
condition, or completely replace such surfaces to match existing, where 
damaged by construction operations. 

F. Security is the responsibility of the Contractor. 

G. Construction Debris: 
1. Debris shall not be allowed to remain around the buildings during 

performance of Work, but shall be disposed of as rapidly as it accumulates. 
2. On completion of Work, the buildings and grounds shall be left in a 

condition that is equal to or better than original condition. 
3. In case of failure to do so, the Owner may remove rubbish and charge the 

cost to the Contractor. 

H. The Contractor shall manage a safe job environment for both the safety of all 
the people around the Work site as well as the safety of the Owner's and 
general public's property. 

I. The Contractor shall provide and maintain suitable barricades, shelters, lights, 
and danger signals during the progress of the Work; they shall meet the 
requirements of the local building code and OSHA. 

1.04  DRAINAGE 

A. Verify that all rain drains in the construction areas are in working order and 
notify the Owner’s Authorized Representative in writing of any rain drains that 
are plugged, prior to the start of the Work. 

B. Start of Work will be considered as acknowledgment that all drains are clear 
and in good working order. 

C. All drains shall be left in a clean and proper working condition. 

1.05  CONSTRUCTION PROJECT SAFETY FORM 

A. Contractor shall submit to the Owner, prior to signing the Contract, the 
completed "Construction Project Safety Form", which is provided with 
instructions at the end of this Section. 
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1.06 TEMPORARY UTILITIES 

A. Temporary Utilities: 
1. Prepare a schedule indicating dates for implementation and termination of 

each temporary utility. 
2. At the earliest feasible time, when acceptable to the Owner, change over 

from use of temporary service to use of the permanent service. 

B. Conditions of Use: 
1. Keep temporary services and facilities clean and neat in appearance. 
2. Operate in a safe and efficient manner. 
3. Take necessary fire prevention measures. 
4. Do not overload facilities or permit them to interfere with progress. 
5. Do not allow hazardous, dangerous or unsanitary conditions, or public 

nuisances to develop or persist on the site. 

C. Electrical Service: 
1. Service limited to 20 amp 120V circuits will be paid for by the Owner. 
2. Connection to the service shall be the responsibility of the Contractor, with 

the Owner's approval. 
3. Coordinate with the Owner's Authorized Representative. 

 
D. Water Service: 

1. Service in reasonable quantities for the Project will be paid for by the 
Owner. 

2. Connection to the service shall be the responsibility of the Contractor, with 
the Owner's approval. 

3. Coordinate with the Owner's Authorized Representative. 

1.07  TEMPORARY SUPPORT FACILITIES 

A. Temporary Sanitary Facilities: 
1. Provide and maintain an adequate number of facilities for the use of all 

persons employed on the Work during construction. 
2. Provide enclosed, weatherproof facilities with heat as required. 
3.  Use of new or existing Owner's facilities will not be permitted. 

B. Temporary Heat and Ventilation: 
1. As necessary, provide temporary heat and ventilation required by 

construction activities, for curing or drying of completed installations or 
protection of installed construction from adverse effects of low temperatures 
or high humidity.  Select safe equipment that will not have a harmful effect 
on completed installations or elements being installed.  Coordinate 
ventilation requirements to produce the ambient condition required and 
minimize consumption of energy. 

C. Telephone Equipment: Provide telephone communications at project site. 

D. Existing Services: 
1. Do not interrupt any existing service. 
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2. Prior request and approval of the Owner's Representative will enable the 
Owner to shut down any utility required by the Work. 

3. Contractor shall not shut down utilities. 

1.08  TEMPORARY BARRIERS AND ENCLOSURES 

A. Provide barriers and fencing to prevent unauthorized entry to construction areas 
and to protect existing facilities and adjacent properties from damage. 

B. Provide Commercial grade chain link fence construction. 

C. Provide 6 foot high fence around construction site as directed by Owner’s 
Authorized Representative; equip with vehicular and pedestrian gates with lock. 

D. Exterior Closures: Provide temporary secured, weather-tight closures at exterior 
openings, to permit acceptable working conditions and protection of the Work. 

E. Interior Closures: 
1. Provide temporary floor to ceiling partitions (not plastic sheeting) and 

ceilings as required to separate work areas from Owner occupied areas, to 
prevent penetration of dust and moisture into Owner occupied areas, to 
reduce construction noise, and to prevent damage to existing materials and 
equipment. 

2. Paint surfaces exposed to view from Owner occupied areas. 

1.09  ODORS 

A. Work that causes excessive odors shall be performed only after coordination 
with the Owner’s Authorized Representative. Filtering of air intakes to units may 
be required to prevent odors and vapors from entering the buildings. 

B. Contractor shall provide 7 days advance notice to the Owner’s Authorized 
Representative in order for advance notice to be forwarded to building 
occupants. Work stoppage may occur if advance notification has not been 
coordinated or odors and vapors from the work are found to generate 
complaints from building occupants. 

1.10  FIRE SAFETY 

A. Ensure that required exit routes remain unobstructed while building is occupied. 

B. Abide by all fire safety requirements for buildings under construction, alteration 
or demolition as required by Article 87, of the Uniform Fire Code as adopted by 
the State of Oregon. 

C. An emergency telephone shall be provided on site.  Cellular telephone 
equipment is acceptable. 

D. Fire Suppression Equipment: 
1. Install and maintain temporary fire protection facilities of the types needed 

to protect against reasonably predictable and controllable fire 
losses.  Comply with NFPA 10 "Standard for Portable Fire Extinguishers", 
and NFPA 241 "Standard for Safeguarding Construction, Alterations and 
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Demolition Operations". 
2. Maintain equipment in working condition with current inspection certificate 

attached to each. 
3. Locate fire extinguishers where convenient and effective for their intended 

purpose, but not less than one extinguisher on each floor at or near each 
usable stairwell. 

4. Store combustible materials in containers in fire-safe locations. 
5. Maintain unobstructed access to fire extinguishers, fire hydrants, temporary 

fire protection facilities, stairways, and other access routes for fighting fires. 
6.  
6. Provide continual supervision of welding operations, combustion type 

temporary heating units, and similar sources of fire ignition. 
7. When possible, relocate hot work to a designated hot work area. 
8. If the materials or equipment cannot be relocated to a designated hot work 

area, use the least hazardous form of hot work that will get the job done 
and prepare the area properly. 

9. Manage mobile hot work using the formal hot work permit system. 
(mentioned in the next bullet point and also a directive in the OSU Hot Work 
Safety Program) 

10. Make sure both fire protection and hot work equipment work properly. 
11. Train all personnel involved in hot work operations and activities so that 

they have the understanding, knowledge, and skills necessary to safely 
perform their jobs. 

1.11  CONSTRUCTION AIDS 

A. Scaffolding: comply with applicable OSHA requirements. 

B. Material Handling Equipment: 
1. Provide necessary cranes, hoists, towers, or other lifting devices. 
2. Use only experienced operators. 
3. Remove equipment as soon as possible after task is ended. 
4. Coordinate placement of such equipment with Owner’s Authorized 

Representative. 
5. Obtain required permits and meet requirement of governing authorities 

regarding applicable regulations. 

C. Materials or debris shall not be allowed to free fall from building. 

D. The use of chutes or conveyors must be approved by Owner. 

1.12    TEMPORARY CONTROLS 

A. Water Control:  
1. Maintain excavations free of water.   
2. Provide, operate, and maintain necessary pumping equipment. 

B. Protection: 
1. Protect installed Work and provide special protection where specified in 

individual specification sections. 
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2. Prohibit traffic or storage upon waterproofed or roofed surfaces. 
 

C. Security: 
1. Provide security and facilities to protect Work and existing facilities and 

Owner’s operations from unauthorized entry, vandalism, or theft. 
2. Coordinate operations with Owner’s Authorized Representative. 
 
 

D.     Temporary Traffic Control /Pedestrian Accessibility 
1.     A continuous route for all pedestrians, including persons with disabilities and 

bicyclists, shall be maintained at all times.  When existing pedestrian facilities are 
disrupted, closed, or relocated in a construction zone, temporary pedestrian 
facilities shall be provided. 

2. Temporary pedestrian facilities should be safe and accessible. There should be 
no curbs or abrupt changes in grade that could cause tripping or be a barrier to 
wheelchair use. 

3. Signage shall be provided directing people to the temporary accessible route.  
The signage shall include the International Symbol of Accessibility. 

4.     Contractors shall not block temporary walkways with vehicles, equipment, 
construction materials, signs, trash, or other objects that might prohibit pedestrian 
passage.   

5. Construction equipment and equipment operation must be separated from any 
open walkways.  At construction zones, pedestrian fences or other protective 
barriers shall be provided to prevent access into the construction zone. 

1.13  PROJECT SIGNAGE 

A. Contractor is permitted to post only one project identification sign based on the 
following example: 
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1.14    PREPARATION 

A. Consult with Owner to review jobsite areas required for field offices, material 
storage and stockpiles, equipment storage, access to different locations, etc. 

1.15    PERFORMANCE 

A. Confine equipment, apparatus, and storage of material to work limits.  The 
Owner will not be responsible for protection of materials and equipment from 
damage, pilfering, etc. 

B. Install temporary facilities in such a manner that the installed work will not be 
damaged. 

C. Do not use facilities of existing building unless authorized in writing by the 
Owner. 

D. Effective September 1, 2012, OSU became a non-smoking campus and 
smoking is prohibited on all Campus property. 

E. Keep facilities well maintained. 

F. Relocate temporary facilities as required during job progress. 
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G. At Substantial Completion, clean and renovate permanent facilities that have 
been used during the construction period, including but not limited to: 
1. Replace air filters and clean inside of ductwork and housings. 
2. Replace significantly worn parts and parts that have been subject to 

unusual operating conditions. 
3. Replace lamps that are burned out or noticeably dimmed by substantial 

hours of use. 

 

 

END OF SECTION 
  



 

Updated 03/12 

Oregon State University Construction and 
Maintenance Safety Requirements 
EH&S, 130 Oak Creek Building, Corvallis, OR  97331-7405, (541) 737-2505,  
FAX (541) 737-9090 

 

Complete OSU Construction and Maintenance Safety Form - Send completed 

documents (including Site Safety Plan and all separate answer pages) to Construction Contract 
Administration along with the signed contract and bonds. 
 
Project Isolation - All construction and remodeling activities regardless of size and/or scope 

must be fenced, barricaded, or otherwise protected to restrict entrance and to ensure the safety 
of those in the general area. See isolation requirements. 

 
Site Safety Plan - A site safety plan will be required and will address:  

o    General Information  
o    Emergency Information 
o  Key Organization Personnel 
o Hazard Evaluation/Facility 

Impact 

o Emergency Procedures 
o Work Zones 
o Security Measures 
o Fire Protection  

 
A model plan is attached. This form can be used if another plan has not already been prepared. 
Contact OSU Environmental Health & Safety for more information 737-2505. 
 

Isolation Requirements 
 
General: All construction, maintenance, and remodeling activities, regardless of size or scope, must 
be fenced, barricaded, or otherwise isolated to restrict entrance and to ensure the safety of those in 
the general area. 
 
Outdoor Activities: Outdoor projects require the following perimeter isolation:  

 A six foot chain-link fence, with controlled access points, extending in all directions around the 
excavation or building site such that no area of the construction is accessible to pedestrians or 
unauthorized personnel or vehicles.  

 Isolation area will include vehicle loading and unloading areas. 

 At the University’s option, other barricading plans may be accepted. These may apply to projects 
such as road resurfacing, parking lot striping, exterior building water proofing, deliveries, etc. 
Contact EH&S regarding other barricading plans. 

 
Overnight: Any excavation across or adjacent to sidewalks or pathways which must be left open 
overnight, must be identified with working, blinking construction lights in addition to solid 
barricades 
 
Indoor Activities: Indoor construction or maintenance projects which will create dust, potentially 
hazardous fumes or vapors, or offensive odors are subject to the following isolation: 

 Areas where existing doors can provide isolation will be labeled "Construction Area--
Authorized Personnel Only ". 



 

 

  All other areas will be isolated by a solid barrier. The minimum barrier allowed is 4 mil poly 
sheeting sealed to prevent migration of dust. 

 Mechanical ventilation may be required. 

 A solid wall is required if building envelope is opened to the outside. 
                 

Contractor Responsibilities 

 The contractor will provide all barricading, isolation, and fencing material. OSU will not 
provide any materials. 

 The contractor will also provide all appropriate warning and detour signs when sidewalks, 
exits, or roads are closed. 

 Contractor will provide all other construction area signs. 
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OSU Construction and Maintenance Safety Form 

 
Send completed safety documents to Construction Contract Administration with contract and bonds. 

 
Date:   Project:   

Start Date:   Completion date:   

Contractor:  Contact:   

Work #   24 hr #:   

OSU Project Mgr:   Work / 24hr #’s:   

Dept Contact:   OSU EH&S Contact:   

Preconstruction meeting?  Y   N   Date/Time/Location:   

For the following items, prepare answers on a separate sheet for all items marked “Yes”. Precede each answer 
with the appropriate item number. All boxes need to be checked 

 

Y N   For This Project If YES, then: 

    

1 Will any confined spaces be accessed? 
Describe location of entry 
Specify location of permit 
Notify EH&S prior to entry See SAF 209 

    
2 

Will hot work be performed (welding, cutting, 

brazing, etc.)? 

Provide min. 5# 2A10BC extinguisher within 10 ft 
If indoors - provide and describe ventilation See SAF 214 

    
3 Any products brought to campus? 

Provide MSDS on site prior to first use; 
Make available to OSU on request 

    4 Will lead paint be impacted? Describe plan to limit contamination 

    5 Will asbestos-containing-material be impacted? Coordinate with OSU asbestos manager 

    
6 

Will any materials (construction debris, soil, 
water, etc) be removed from campus? 

Describe in detail identity and disposition of material (how, 
where) 

    7 Any open trenches or holes? Describe isolation procedures (see Page 1) 

    
8 Will a crane be used? 

Describe crane safety plan (include plan to prevent loads 
above occupied areas) 

    
9 

Is this project building a new facility, a major 

remodel? 

Provide Site Safety plan 
Describe isolation procedures (see Page 1) 

    
10 Is this a minor remodeling project? 

Provide, or fill out model Site Safety Plan form ( see Page 3) 
Describe isolation procedures (see Page 1) 

  
11 

Will air contamination be produced (e.g. dust, CO, 

solvent vapors, VOCs, odors)? 

Describe project ventilation and isolation 
Indicate position of building air intake(s) 

    12 Will there be noise > 85 dB? Describe noise minimization plan 

    
13 

Will this project use a scaffold or an external 
chute? 

Describe isolation, dust control, installation 

    
14 

Will this project involve a working surface >6' 

above a lower level 
Describe fall protection 

  

15 
Will any “blind” saw-cuts or penetrations be made 

in existing foundations, floors, ceilings and/or 

walls? 

Describe plan for detecting and protecting power lines or 
other building utility lines. 

 

EH&S Review:             Date:    
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Model Site Safety Plan 
1. General Information  
Contractor name  
Address  
City, State, Zip  
Site Safety Officer  Project Dates  
Project Name  
 

2. Emergency Information 
Emergency Response 911 OSU EH&S and OSU Facilities 

Services must be notified in the event 
of an emergency 

Hazardous Materials Spill  

MSDS on-site location  

OSU EH&S (541) 737-2505 

Facilities Services (541) 737-2969 

 

3. Contractor Key Personnel 

 Name Phone Emergency Contact 

Company Owner    

Project Manager    

Job Supervisor    

Site Safety Officer    

Other Responsible 
Individual 

   

24 Hour Notification    

List of employees on site   
  
  
 

4. Hazard Evaluation/ Facility 
Impact 

 5. Emergencies  

Physical Yes / No  Services  

Heavy Equipment     

Noise   Evacuation Route  

Heat      

Elevation   First Aid Location  

Radiation Materials     

Excavations   Hazardous Materials Spill Procedure  

Underground Utilities     

Confined Spaces     

Fire Prevention     

Electrical     
 

6. Work Zones 
Material Storage  
Parking locations     
Individuals with OSU keys   
Access issues  
 

7. Security measures  
  
  

8. Fire protection   
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SECTION 01 56 39 
 

TREE AND PLANTING PROTECTION 

PART 1 GENERAL 

1.01   SECTION INCLUDES 

A. Section includes temporary fencing, barricades, and guards to protect trees, 
plants and groundcovers not indicated to be removed, as necessary and 
required to prevent damage above and below grade. 

1.02  DEFINITIONS 

A.  Dripline:  Outer perimeter of branches of any tree or plant. 

B.  Groundcover:  Includes but not limited to plants and grass. 

1.03  PERFORMANCE REQUIREMENTS 

A. The Contractor shall exercise utmost care to protect existing trees and plants 
designated to remain and shall comply with all protection requirements provided 
by Owner and City of Corvallis as conveyed through the Owner’s Authorized 
Representative. 

B. The Contractor shall install tree protection fencing as detailed and shall prevent 
damage to shrubs, groundcover, trees, root systems, soil, bark, foliage, 
branches and limbs due to construction activities, including but not limited to: 
1. Soil contamination, erosion, and compaction. 
2. Excessive wetting, and ponding due to storm water, and construction run-

off. 
3. Alteration of grade, stockpiling of soil, debris, and materials. 
4. Damage to soil, roots, bark, trunk, limbs, branches, and foliage. 
5. Prevent unauthorized cutting, breaking, skinning and bruising of roots, 

branches, and bark. 

1.04   SUBMITTALS 

A. Procedural proposal for tree and plant protection, describe methods of 
protection, and stabilization, provide drawings and supporting documentation as 
directed. 

B. Contractor’s Condition Inspection; include written report and color photographs. 

1.05  PROJECT CONDITIONS 

A. Install protection during initial mobilization at the Work site, and maintain until 
substantial completion. 

B. If, in the opinion of the Owner’s arborist, additional protection is required, the 
Contractor shall install additional fencing as directed and without cost to the 
Owner. 

C. The location and requirements for additional fencing shall be determined by the 
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Owner’s arborist prior to, and at any time during the course of the Work. 

D. Fencing: 
1. Fencing shall be installed at the tree and plant protection areas as detailed 

on Plans, or as directed by the Owner’s Authorized Representative. 
2. Tree and plant protection fences shall remain in place until all Work is 

completed and shall not be removed or relocated without the approval of 
the Owner’s Authorized Representative. 

E. Driving and Parking: 
1. Not permitted off paved surfaces without the approval of the Owner’s 

Authorized Representative. 
2. When approved, the Contractor shall place plywood of sufficient thickness 

and width to support vehicles and prevent rutting on the area to be driven 
on. 

3. Care shall also be taken with respect to existing lawn sprinkler systems. 

F. Storage of materials and Debris: Not permitted off paved surfaces. 

 

PART 2 PRODUCTS 

2.01  MANUFACTURED COMPONENTS 

A. Chain Link Fencing:  11 gage galvanized chain link, six feet. tall, and 1.5 inch 
inside diameter galvanized steel line posts and 2.5 inch inside diameter corner 
posts, provide lockable gates as necessary. 
 

PART 3 EXECUTION 

3.01  EXAMINATION 

A. Verification of Conditions:  Inspect trees, plants, and groundcovers, document 
existing conditions prior to installation of protection. 

3.02  EXECUTION 

A. Pruning and Cutting of Roots, Branches and Foliage: 
1. Review conditions with Architect or Owner prior to need for work, and 

proceed as directed. 
2. All pruning to be done by Owner’s landscape maintenance personnel or ISA 

Certified arborist under the direction of Owner’s Landscape Management 
Department. 

 
3. Perform pruning and cutting with sharp instruments intended for the 

purpose; do not break or chop. 

B. Root Cuttings: 
1. Carefully and cleanly cut roots and branches of trees indicated to be left 

standing where such roots and branches obstruct new construction. 
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2. Protect exposed roots with wet burlap until they can be covered with soil. 

C. Excavation and Trenching Within Drip Lines:   
1. Permitted where indicated, and at other specifically approved locations. 
2. Tunnel under or around roots by hand digging or boring. 
3. Do not cut main lateral roots and tap roots over one inch diameter; cut 

smaller roots which interfere with installation of new Work. 
4. Do not allow exposed roots to dry out before permanent backfill is placed; 

provide temporary earth cover, or pack with peat moss and wrap with 
burlap. 

5. Water and maintain roots in moist condition and temporarily support and 
protect from damage until permanently relocated and covered with backfill. 

D. Existing Grading:  Maintain within drip line of trees and plants unless otherwise 
indicated on the drawing and approved by the Owner’s Authorized 
Representative. 

E. Tree Protection: 
1. Provide temporary fence complying with Section 01 51 00 for protection of 

trees to remain.   
2. Extend fencing ten feet beyond dripline, except where greater distance is 

required for protection of Elm trees. 
3. Prevent entry into protected areas except as authorized in writing by the 

Owner’s Authorized Representative. 

3.03  REPAIR AND REPLACEMENT OF TREES AND PLANTS 

A. Repair trees or shrubs damaged by construction operations as directed by the 
Owner. 

B. Make repairs promptly after damage occurs to prevent progressive deterioration 
of damaged trees. 

C. Damaged Trees, Shrubs and Groundcover: 
1. Replace where Owner’s Authorized Representative determines restoration 

to normal growth pattern is not possible; plant and maintain as directed. 
2. Replacement trees up to 13 inches caliper and shrubs up to 4 feet tall:  

Same size as damaged tree or shrub, species selected by the Owner’s 
Authorized Representative. 

3. Trees over 13 inch caliper and shrubs greater than 4 feet tall:  Compensate 
Owner as determined by an acceptable consulting arborist registered with 
the American Society of Consulting Arborists. 

4. Replacement groundcovers:  Same size and quality as damaged species 
selected by Owner’s Authorized Representative. 

 
 

END OF SECTION
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SECTION 01 60 00 
 

PRODUCT REQUIREMENTS 

PART 1 GENERAL 

1.01  SECTION INCLUDES 

A. Summary: 
1. Product options. 
2. Owner-furnished products. 
3. Product delivery, storage and handling. 

1.02  PRODUCTS 

A. Products: 
1. New material, machinery, components, equipment, fixtures, and systems 

forming the Work, but does not include machinery and equipment used for 
preparation, fabrication, conveying and erection of the Work. 

2. Products may also include existing materials or components specifically 
identified for reuse. 

B. Use interchangeable components of the same manufacture for similar 
components. 

C. Unless otherwise specified, all material and equipment shall be new; free from 
defects impairing strength, durability, and appearance; of current manufacture. 

D. Items specified shall be considered minimum as to quality, function, capacity, 
and suitability for application intended. 

E. Items incorporated into the Work shall conform to applicable specifications and 
standards designated, and shall be of size, make, type, and quality specified. 

F. Design, fabricate, and assemble in accordance with current best engineering, 
industry, and shop practices. 

G. Manufacture like parts of duplicate units to standard size and gauge to make 
them interchangeable. 

H. Two or more items of the same kind shall be identical and made by the same 
manufacturer. 

1.03  PRODUCT OPTIONS 

A. Products Specified by Reference Standards or by Description Only:  Any 
product meeting those standards or description. 

B. Products Specified by Naming One or More Manufacturers with a Provision for 
Substitutions:  Submit a request for substitution for any manufacturer not 
named. 

C. Products Specified by Naming One [or More] Manufacturer[s]:  Products of 
manufacturer[s] named and meeting specifications, no options or substitutions 
allowed. 
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D. Substitution Procedure: Under Section 01 25 00. 

1.04  REUSE OF EXISTING PRODUCTS 

A. Except as specifically indicated or specified, materials and equipment removed 
from existing construction shall not be used in the completed Work. 

B. For material and equipment specifically indicated or specified to be reused in 
the Work: 
1. Use care in removal, handling, storage, and reinstallation to assure proper 

function in the completed Work. 
2. Arrange for transportation, storage, and handling of products which require 

off-site storage, restoration, or renovation. 
3. Remove and reinstall mechanical units, vents, guys, antennae, and 

electrical and grounding wires or conduits. 

1.05  OWNER FURNISHED PRODUCTS 

A. Designate delivery dates of Owner-furnished items in the construction schedule. 

B. Receive, unload, store and handle Owner-furnished items at the site; protect 
from damage. 

1.06  DELIVERY, STORAGE AND HANDLING 

A. Transport, handle, store and protect products in accordance with manufacturer's 
instructions. 

B. Arrange deliveries in accordance with construction schedules; coordinate to 
avoid conflict with Work and site conditions. 

C. Deliver and store products in undamaged condition in manufacturer's original 
containers or packaging with identifying labels intact and legible. 

D. Inspect shipments to assure compliance with Contract Documents and 
reviewed submittals, and that products are undamaged. 

E. Prevent soiling or damage to products or packaging. 

F. Interior Storage:  Maintain required temperature and humidity ranges.  Verify 
that Owner furnished storage meets product manufacturer's requirements. 

G. Exterior Storage: 
1. Store materials above ground to prevent soiling and/or moisture infiltration. 
2. Cover materials with waterproof breathable sheet coverings; provide 

adequate ventilation. 
3. All storage locations to be approved in advance by the Owner. 

H. Arrange storage to provide access for inspection. 

I. Coordinate with Owner’s Authorized Representative all on-site storage 
activities. 

J. Provide for security of stored products. 

END OF SECTION 
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SECTION 01 73 29 
 

CUTTING AND PATCHING 

PART 1 GENERAL 

1.01  SECTION INCLUDES 

A. Requirements and limitations for cutting and patching of Work. 

1.02  RELATED SECTIONS 

A. Section 01 25 00, Product Substitution Procedures. 

B. Section 01 33 23, Shop Drawings, Product Data, Samples 

1.03  SUBMITTALS 

A. Submit written request in advance of cutting or alteration which affects: 
1. Structural integrity of any element of the Work. 
2. Efficiency, maintenance, or safety of any operational element. 
3. Visual qualities of sight exposed elements. 
4. Work of Owner or separate contractor. 

B. Include in request: 
1. Identification of project. 
2. Location and description of affected work. 
3. Necessity for cutting or alteration. 
4. Description of proposed work, and products to be used. 
5. Alternatives to cutting and patching. 
6. Effect on work of Owner or separate contractor. 
7. Written permission of affected separate contractor. 
8. Date and time work will be executed. 

 

PART 2 PRODUCTS 

2.01  MATERIALS 

A. Primary Products:  Those required for original installation. 

B. Product Substitution:  For any proposed change in materials, submit request for 
substitution under provisions of Section 01 25 00. 

 

PART 3 EXECUTION 

3.01  EXAMINATION 

A. Inspect existing conditions prior to commencing Work, including elements 
subject to damage or movement during cutting and patching. 
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B. After uncovering existing work, inspect conditions affecting performance of 
Work. 

C. Beginning of cutting or patching means acceptance of existing conditions. 

3.02  PREPARATION 

A. Provide temporary supports to ensure structural integrity of the Work. 

B. Provide devices and methods to protect other portions of the Work from 
damage. 

C. Provide protection from elements for areas which may be exposed by 
uncovering work. 

 
3.03  CUTTING AND PATCHING 

A. Execute cutting, fitting and patching to complete work. 

B. Fit products together, to integrate with other work. 

C. Remove and replace defective or non-conforming work. 

D. Provide openings in the work for penetration of mechanical and electrical work. 

3.04  PERFORMANCE 

A. Execute work by methods to avoid damage to other Work, and which will 
provide appropriate surfaces to receive patching and finishing. 

B. Cut rigid materials using masonry saw or core drill.  Pneumatic tools are not 
allowed without prior approval from Owner’s Authorized Representative. 

C. Restore work with new products in accordance with requirements of Contract 
Documents. 

D. At penetrations of fire rated walls, partitions, ceiling or floor construction, 
completely seal voids with approved fire rated material, to full thickness of the 
penetrated element. 

E. Refinishing:   
1. Refinish surfaces to match adjacent finish. 
2. For continuous surfaces, refinish to nearest intersection or natural break. 
3. For an assembly, refinish entire unit. 
 
 
 

END OF SECTION 
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SECTION 01 74 00 
 

CLEANING 

PART 1 GENERAL 

1.01     SECTION INCLUDES 

A. Related requirements specified elsewhere, cleaning for specific products or 
work:  Specification section for that work. 

B. Maintain premises and public properties free from accumulations of waste, 
debris, and rubbish, caused by operations. 

C. At completion of Work remove waste materials, rubbish, tools, equipment, 
machinery and surplus materials, and clean all sight-exposed surfaces; leave 
project clean and ready for occupancy. 

1.02  QUALITY ASSURANCE 

A. Standards:  Maintain project in accord with applicable safety and insurance 
standards. 

B. Hazard Control: 
1. Store volatile wastes in covered metal containers. 
2. Provide adequate ventilation during use of volatile or noxious substances. 

1.03  MATERIALS 

A. Use only cleaning materials recommended by manufacturer of surface to be 
cleaned. 

B. Use cleaning materials only on surfaces recommended by cleaning material 
manufacturer. 

1.04  DURING CONSTRUCTION: 

A. Wet down dry materials and rubbish to lay dust and prevent blowing dust. 

B. At reasonable intervals during progress of Work clean site and public 
properties, and dispose of waste materials, debris and rubbish. 

C. Provide on-site containers for collection of waste materials, debris and rubbish. 

D. Remove waste materials, debris and rubbish from site and legally dispose of at 
public or private dumping areas off Owner's property. 

E. Vacuum clean interior building areas when ready to receive finish painting, and 
continue vacuum cleaning on an as-needed basis until project is ready for 
Substantial Completion or occupancy. 

F. Handle materials in a controlled manner with as few handlings as possible; do 
not drop or throw materials from heights. 
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1.05  FINAL CLEANING 

A. Employ experienced workers, or professional cleaners, for final cleaning. 

B. In preparation for Substantial Completion or occupancy, conduct final inspection 
of sight-exposed interior and exterior surfaces, and of concealed spaces. 

C. Remove grease, dust, dirt, stains, labels, and other foreign materials from 
exposed interior and exterior finished surfaces. 

D. Remove putty, paint, labels, lubricants, etc., from windows, mirrors, and sash, 
and then polish, taking care not to scratch glass. 

E. Vacuum carpeting (shampoo where required), removing debris and excess nap. 

F. Repair, patch and touch up marred surfaces to specified finish, to match 
adjacent surfaces. 

G. Replace air filters where units were operated during construction. 

H. Maintain cleaning until project, or portion thereof, is occupied by Owner. 

 

 

END OF SECTION 



  CONTRACT CLOSEOUT 
  01 77 00 -1   

 

SECTION 01 77 00 
 

CONTRACT CLOSEOUT 

PART 1 GENERAL 

1.01  DESCRIPTION 

A. The requirements specified in this section relate to all Contractors individually 
performing under these Contract Documents: 
1. Project Record Documents. 
2. Final review and payment. 

B. Related work specified elsewhere: 
1. OSU General Conditions. 
2. Shop Drawings, Product Data and Samples, Section 01 33 23. 

1.02  PROJECT RECORD DOCUMENTS 

A. The Project Record Documents shall be organized to include the following 
information: 
1. Table of Contents 
2. Project Team List 
3. Specifications (Including Addenda and Change Orders) 
4. Drawings 
5. Inspection Reports, as applicable 
6. Original Signed Warranty(ies) 
7. Maintenance Instructions 

B. Two sets of the Project Record Documents shall be submitted for review upon 
75% completion of the Work.   

C. Bind sets in black, hard cover, three-ring binders, limited in size to 3” rings per 
binder, with each section clearly indexed with tabbed divider pages. 

D. The project team list shall include the name, address, and phone number of the 
Owner, Contractor, Inspector, Subcontractors, and the materials manufacturers. 

E. Legibly mark each Specification section to indicate actual as-built condition 
indicating changes in the Work made by addenda or change order or actual 
materials used and actual manufacturer(s) used. 

F. Maintain current and accurate as-built mark-ups during construction and make 
available to Owner’s Authorized Representative upon request. 

G. Legibly mark the drawings to indicate actual as-built conditions indicating 
changes in the Work made by addenda or change order or actual conditions 
which differ from the drawings.   

H. Redraw or provide new drawings as required for a complete as-built set of 
drawings. The Contractor shall maintain current and accurate as-built mark-ups 
during construction and make available to Owner’s Authorized Representative.  



  CONTRACT CLOSEOUT 
  01 77 00 -2   

 

I. Include inspection reports if applicable.  

J. Include, in a single section, all copies of the Project’s labor and material 
warranties clearly marked to identify the Owner's responsibilities under the 
terms of each warranty and the section of Work that each warranty covers. One 
set must be clearly marked as containing original documents.  

K. In the case of an elevator installation, the Contractor's and manufacturer's 
warranty shall provide for the Owner's right to respond to emergency/car failure 
situations for the purpose of extricating individuals trapped in the elevator. 

L. Include maintenance instructions complete with technical information and name, 
address, and phone number of the Contractor(s) and manufacturer(s) of each 
material and product. 

1.03  FINAL REVIEW AND PAYMENT 

A. Prior to completion, the Contractor shall inspect the Work and make a Punch-
list noting all items that are incomplete and/or incorrect. 

B. The Contractor shall notify all Subcontractors in writing of incomplete and/or 
incorrect items.  Notify far enough in advance of the completion date that the 
Work can be completed on schedule.  Said Work shall be immediately 
corrected. 

C. Should conditions prevail which prohibit some elements of the Work from being 
accomplished, but the work-in-place will perform the primary function (i.e., 
painting cannot be completed due to high moisture content of masonry walls.) 
the Contractor shall record the reason with this Punch-list item requesting 
temporary delay in completion from the Owner in writing. 

D. Notify the Owner in writing that all items are completed and ready for final 
review or else that the Work product is fully usable, but some listed deficiencies 
remain to be completed.  Submit all record documents at this time. 

E. The Owner will review all documents.  When the documents include a 
Contractor's request for delay in completion, the Owner will review all Work 
which is certified as complete to the best knowledge of the Contractor.  The 
Owner will also review the listed incomplete Work and assign a value to such 
uncompleted work. 

F. The Contractor shall make the required corrections to the Work 
expeditiously.  A letter will be addressed to the Contractor informing the 
Contractor of the project status. 

G. When Contract closeout procedures are completed and all Punch-list 
deficiencies have been corrected, provide Owner with final corrected Project 
Record Documents based on Owner’s preliminary review.  In addition, provide 
Owner with one electronic copy of all Project Record Documents. 

H.  Final Completion by the Owner will be documented and the Contractor will 
receive written notice of acceptance of the Work and notification that final 
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payment may be billed and released. 

I. All warranties shall commence and become effective beginning on the date of 
Substantial Completion. 

 

 

 

END OF SECTION 


