



Construction Contracts Administration
Oregon State University | 644 SW 13th Street | Corvallis, OR 97333-4238 3
T 541-737-0922 | F 541-737-5546

June 8, 2017

Oregon State University
Construction Contracts Administration
Finley Hall Renovation CM/GC
RFQ # 188606

ADDENDUM NO. 1

THIS ADDENDUM IS BEING ISSUED for clarification and/or revisions of the Request for Qualifications as noted. This document is hereby made a part of the Contract Documents to the extent as though it was originally included herein.

QUESTIONS/CLARIFICATIONS:

Item 1 Project Phasing: The two to three year phasing for this project as indicated throughout the original RFQ may not occur if it is deemed beneficial to Oregon State University to not have the project phased and to begin and complete the construction without interruption.

END OF ADDENDUM NO. 1