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OREGON UNIVERSITY SYSTEM 
 

NOTICE OF RETAINER CONTRACT OPPORTUNITY 

 

THIS OPPORTUNITY IS ONLY AVAILABLE TO CONTRACTORS WITH A 

CURRENT OREGON UNIVERSITY SYSTEM (OUS) RETAINER CONTRACT FOR 

CONSTRUCTION RELATED SERVICES. 
 

 

The State of Oregon, acting by and through the State Board of Higher Education on behalf of the 

University of Oregon  (“Owner”) is accepting sealed bids for a public improvement project at 

University of Oregon, Capital Construction, 1295 Franklin Blvd., Eugene, OR until 2:00 PM, 

Pacific Time, Thursday, August 9th, 2012 (“Closing Date and Time”) for thefor the Casanova 

Center Roof Replacement project located on the campus of the University of Oregon, in Eugene, 

Oregon (“Project”).  The Project includes the removal of the existing built up roof and the 

installation of new roofing and flashing as described in the  

Specifications and Drawings.   

 

A mandatory pre$bid conference and examination of the site and conditions will be 

conducted at 11:00 am, Friday, August 6
th

, 2012.  Bidders shall meet with Owner’s 

Representative at University of Oregon Casanova Center, 2727 Leo Harris Parkway, Eugene, 

Oregon, 2
nd

 Floor Reception area for that purpose.  Attendance will be documented through a 

sign�in sheet prepared by the Owner’s Representative.  Prime bidders who arrive more than 5 

minutes after start of time of the meeting (as stated in the solicitation and by the Owner’s 

Representative’s watch) or after the discussion portion of the meeting (whichever comes first) 

shall not be permitted to sign in and will not be permitted to submit a bid on the Project.  

 

Bids will be received on a lump�sum basis for all of the work.  Bid packets may be obtained on 

the OUS Bid and Business Opportunities website (http://secure.ous.edu/bid/).  

 

All bidders must comply with requirements of the prevailing wage law in ORS 279C.800 

through ORS 279C.870.  All bidders must be registered with the Construction Contractor’s 

Board at the time of bid submission.  No bid will be considered unless fully completed in the 

manner provided in the “Instructions to Bidders” upon the Bid Form provided and accompanied 

by Bid Security. OUS encourages bids from Minority, Women, and Emerging Small Businesses.  

 

OREGON STATE BOARD OF HIGHER EDUCATION 

 

By: Jamie Moffitt, Vice President for Finance and Administration 
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INSTRUCTIONS TO BIDDERS 

 

Oregon Administrative Rules (“OAR”) Chapter 580, Divisions 61 and 63 govern this OUS procurement process. 

 

Article 1.  Definitions 

 

1.1. Capitalized words used herein but not defined shall have the meaning set forth in the OUS Retainer General 

Conditions and OAR 580-061-0010.  The following terms used herein shall have the meaning set forth below:

 

  “Bid Form”- refers to OUS Contract Form B-5 provided by Owner to be completed by Bidder.   

 

“Project Manual”- The Project Manual includes, but is not necessarily limited to the following: the 

Advertisement for Bids or Notice of Contracting Opportunity, these Instructions to Bidders, Supplemental 

Instructions to Bidders, Bid Form, Bid Bond, OUS Retainer Contract General Conditions, Supplemental General 

Conditions (if any), Sample Retainer Contract Supplement, Performance Bond, Payment Bond, and the Plans 

and Specifications.   

 

Article 2.  Scope of Work 

 

2.1 The Work contemplated  in this document shall be for the Owner in connection with the Project described in the 

Project Manual.   

 

Article 3.  Examination of Site and Conditions 

 

3.1 Before making a Bid, the Bidder shall examine the Work site to ascertain its physical condition.  The Bidder 

shall be responsible for being fully informed as to the quality, quantity and sources of supply of the materials listed 

on the Project Manual.  Failure to comply with this Section will not release Contractor from entering into the 

Contract nor excuse Contractor from performing the Work in strict accordance with the terms of the Contract 

Documents. 

 

3.2 The Owner will not be responsible for any loss or unanticipated costs which may arise as a result of Contractor's 

failure to be fully informed in advance with regard to all conditions pertaining to the Work and the character of the 

Work required.   

 

3.3. No statement made by any officer, agent, or employee of the Owner in relation to the physical conditions 

pertaining to the Work site or quality, quantity, and supply of materials will be binding on the Owner, unless 

included in writing in the Project Manual or an Addendum. 

 

Article 4.  Substitute Materials Approval Process 

 

4.1 Prior to submitting a Bid including a Substitution, the Bidder must first seek approval of the Substitution from 

the Architect (or Engineer, as appropriate hereafter) by submitting a written request for approval at least three 

calendar days prior to the Closing Date and Time. The Bidder submitting the request shall be responsible for its 

timely delivery.  

 

4.2 Substitution approval requests shall be accompanied by samples, records of performance, certified copies of tests 

by impartial and recognized laboratories, and such other information as the Architect may request.   

 

4.3 Within a reasonable time after receiving such a request the Owner (or Architect if so designated) will consider 
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whether the Substitution sought by Bidder is of equal value, utility, as the designated product in the Project Manual. 

 If the requested Substitution is approved an Addendum to the Project Manual shall be issued. A copy of each 

Addendum will be posted on the OUS Bid and Business Opportunities website (http://secure.ous.edu/bid) and shall 

become a part of the Project Manual.   

 

4.4 When the Architect approves a Substitution by Addendum, it is with the understanding that the Contractor 

guarantees the substituted article or material to be equal or better than the one specified. 

 

Article 5.  Interpretation of Project Manual  

 

5.1 A Bidder in doubt as to the meaning of any part of the Project Manual may submit a written request for an 

interpretation to the Architect at any time prior to three calendar days prior to the Closing Date and Time.   

 

5.2 Any interpretation of the Project Manual will be made only by a duly issued Addendum.  The Owner will not be 

responsible for any other explanation or interpretation of the Project Manual nor for any other approval of a 

particular manufacturer's process or item. 

 

5.3 To establish a basis of quality, certain processes, types of machinery and equipment or kinds of materials may be 

specified in the Project Manual either by description of process or by designating a manufacturer by name and 

referring to a brand or product designation or by specifying a kind of material.  Whenever a process is designated or 

a manufacturer named, brand or item designation given, or whenever a process or material covered by patent is 

designated or described, it shall be understood that the words "or approved equal" follow such name, designation or 

description, whether they do so or not. 

 

Article 6.  Execution of the Bid Form 

 

6.1 The Bid Form relates to Bids on a specific Project Manual.  Only the amounts and information asked for on the 

Bid Form furnished by the Owner will be considered as the Bid.  Each Bidder shall Bid upon the Work exactly as set 

forth in the Bid Form.  The Bidder shall include in the Bid a sum to cover the cost of all items contemplated by the 

Project Manual.  Bids that fail to address alternates set forth on the Bid Form may be considered non-responsive. 

 

6.2 Each Bid Form must: 1) Be completed in accordance with these instructions; 2) Include the appropriate 

signatures as noted on the Bid Form; 3) Include numbers pertaining to base Bids stated both in writing and in figures; 

and 4) Include the Bidder's typed or clearly printed address. 

 

6.3  When Bidding on an alternate for which there is no charge, the Bidder shall write the words "No Charge" in the 

space provided on the Bid Form.  If one or more alternates is shown on the Bid Form, the Bidder shall indicate 

whether each is "add" or "deduct." 

 

Article 7.  Prohibition of Alterations to Bid 

 

7.1 Bids which are incomplete, or contain ambiguities or conditions not provided for in the Bid Form, may be 

rejected. 

 

Article 8.  Submission of Bid 

 

8.1 Each Bid shall be sealed in an envelope, properly addressed to the appropriate project representative of the 

Owner, showing on the outside of the envelope the name of the Bidder and the name of the project.  Bids will be 

received at the time and place stated in the Advertisement for Bids. 

http://secure.ous.edu/bid
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Article 9.  Bid Closing and Opening of Bids 

 

9.1 All Bids must be received by the Owner before the Closing Date and Time.  Any Bids received after the Closing 

Date and Time will be rejected and returned to the Bidder unopened. 

 

Article 10.  Acceptance or Rejection of Bids by Owner 

 

10.1 Unless all Bids are rejected, the Owner will award the Contract based on the lowest responsive Bid from a 

responsible Bidder.  If that Bidder does not execute the Contract, the Contract will be awarded to the next lowest 

responsible Bidder or Bidders in succession. 

 

  10.2 The procedures for Contract awards shall be in compliance with the provisions of OARs adopted by the Owner. 

 

 10.3 The Owner reserves the right to reject all Bids and to waive minor informalities.   

 

10.4 In determining the lowest Bidder, the Owner reserves the right to take into consideration any or all authorized 

base Bids as well as alternates or combinations indicated in the Bid Form. 

 

10.5 If Owner  has not accepted a Bid within 30 calendar days after the opening of the Bids, each of the three lowest 

Bidders may withdraw the Bid submitted.  

 

Article 11. Withdrawal of Bid 

 

11.1 At any time prior to the Closing Date and Time a Bidder may withdraw its Bid.  This will not preclude the 

submission of another Bid by such Bidder prior to the Closing Date and Time. 

 

11.2 After the Closing Date and Time, no Bidder will be permitted to withdraw its Bid within the time period 

specified in Article 10 for award and execution, except as provided for in that Article. 

 

Article 12.  Execution of Contract, Agreement, Performance Bond and Payment Bond 

 

12.1 The Owner will provide the successful Bidder with Contract Documents within 10 calendar days after the 

award of the Contract.  The Bidder shall be required to execute the Contract as provided, including a Performance 

Bond and a Payment Bond from a surety company licensed to do surety business in the State of Oregon, within 20 

calendar days after the award of the Contract.  The Contract Documents shall be delivered to the Owner in the 

manner stated in the Notice of Award. 

 

Article 13.  Recyclable Products 

 

13.1 Contractors must use recyclable products to the maximum extent economically feasible in the performance of 

the Contract.   
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Retainer Contract Opportunity    OREGON UNIVERSITY SYSTEM 

 

STANDARD RETAINER CONTRACT 
 

BID FORM 
 

 

OUS CAMPUS: UNIVERSITY OF OREGON  
 
PROJECT:  CASANOVA CENTER ROOF REPLACEMENT 
 
BID CLOSING DATE:  2:00 PM Thursday, August 9th, 2012  
 

   
 
FROM:  __________________________________________________________________ 
  Name of Contractor 

 
TO: The State of Oregon, acting by and through the Oregon State Board of Higher Education, 

on behalf of the University of Oregon (“Owner”) 
 (campus or office name and address) 

 
 Capital Construction 
 1295 Franklin Boulevard 
 1276 University of Oregon 
 Eugene, OR 97403�1276  
 
1. The Undersigned (check one of the following and insert information as requested): 
 
 ____a. An individual doing business under an assumed name registered under the laws of  
  the State of _____________________________; or 
 
 ____b. A partnership registered under the laws of the State of _____________________; 
or 
 
 ____c. A corporation organized under the laws of the State of  ____________________; or 
 
 ____d.  A limited liability corporation/company organized under the laws 
  of the State of _____________________________;  
 

hereby proposes to furnish all material and labor and perform all Work hereinafter 
indicated for the above project in strict accordance with the Contract Documents for the 
Basic Bid as follows: 

 
 ____________________________________________ Dollars ($__________________) 
 
 and the Undersigned agrees to be bound by each of the following documents: 
 

• Notice of Retainer Contract Opportunity    
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• Instructions to Bidders 
• Supplemental Instructions to Bidders, if any  

 • OUS Retainer Contract General Conditions  
 • UO Supplemental Retainer Contract General Conditions 
 • Sample Retainer Contract Supplement  
 • Performance Bond and Payment Bond 
 • Plans and Specifications    
 • Prevailing Wage Rates    
 • Payroll and Certified Statement Form  
 (found at http://egov.oregon.gov/BOLI/WHD/PWR/W_PWR_Forms.shtml) 
 
 • Any ADDENDA numbered ____ through____, inclusive  (fill in blanks).  
 
2. [OPTIONAL]  The Undersigned proposes to add to or deduct from the Base Bid indicated 
above the items of work relating to the following Alternate(s) as designated in the Specifications: 
 
 ALTERNATE #1: INSTALL (2) LAYERS OF 1-1/2" RIGID INSULATION OVER 
WOOD DECK PRIOR TO INSTALLATION OF (N) COVERBOARD, ROOFING, & 
FLASHING.  EXTEND CURBS & PLUMBING VENTS AS NECESSARY TO MAINTAIN 
MINIMUM FLASHING HEIGHTS.    ADD:   $_______________ 
 
3. The work shall be completed within the time stipulated and specified in Division 1, Section 
01-1000, of the Specifications. 
 
4. The Undersigned certifies that: (1) This Bid has been arrived at independently and is being 
submitted without collusion with and without any agreement, understanding, or planned common 
course of action with any other vendor of materials, supplies, equipment or services described in 
the invitation to bid designed to limit independent bidding or competition; and (2) The contents of 
the Bid have not been communicated by the Undersigned or its employees or agents to any person 
not an employee or agent of the Undersigned and will not be communicated to such person prior to 
the official opening of the Bid. 
 
5. The undersigned HAS, HAS NOT (circle applicable status) paid unemployment or 
income taxes in Oregon within the past 12 months and HAS, HAS NOT (circle applicable status) 
a business address in Oregon. 
 
6. The Undersigned agrees, if awarded a contract, to comply with the provisions of ORS 
279C.800 through 279C.870 pertaining to the payment of the prevailing rates of wage. 
 
7. Contractor's CCB registration number is ____________________________.  As a 
condition to submitting a bid, a Contractor must be registered with the Oregon Construction 
Contractors Board in accordance with ORS 701.035 to 701.055, and disclose the registration 
number.  Failure to register and disclose the number will render the bid unresponsive and it will be 
rejected, unless contrary to federal law. 
 
8. The successful Bidder hereby certifies that all subcontractors who will perform 
construction work as described in ORS 701.005(2) were registered with the Construction 
Contractors Board in accordance with ORS 701.035 to 701.055 at the time the subcontractor(s) 
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279C.800 through 279C.870 pertaining to the payment of the prevailing rates of wage. 
 
8. Contractor's CCB registration number is ____________________________.  As a 
condition to submitting a bid, a Contractor must be registered with the Oregon Construction 
Contractors Board in accordance with ORS 701.035 to 701.055, and disclose the registration 
number.  Failure to register and disclose the number will render the bid unresponsive and it will be 
rejected, unless contrary to federal law. 
 
9. The successful Bidder hereby certifies that all subcontractors who will perform 
construction work as described in ORS 701.005(2) were registered with the Construction 
Contractors Board in accordance with ORS 701.035 to 701.055 at the time the subcontractor(s) 
made a bid to work under the Contract. 
 
10. The successful Bidder hereby certifies that, in compliance with the Worker's Compensation 
Law of the State of Oregon, its Worker's Compensation Insurance provider is 
______________________________, Policy No.                                  , and that Contractor shall 
submit Certificates of Insurance as required. 
 
11.  Contractor’s Project Manager for this project is: ______________________________,  
Office Phone: _________________________  Cell Phone: ______________________________. 
 
12. The Undersigned certifies that it has not discriminated against minority, women, or 
emerging small businesses in obtaining any subcontracts for this project. 
 
13. The Undersigned agrees, if awarded the Contract, to execute and deliver to Owner, within 
twenty (20) calendar days after receiving the Contract Documents, an Agreement Form and a 
satisfactory Performance Bond and Payment Bond, each in an amount equal to one hundred (100) 
percent of the Contract sum, using forms provided by the Owner.  The surety requested to issue the 
Performance Bond and Payment Bond will be:  
____________________________________________. 
(name of surety company ' not insurance agency) 

The Undersigned hereby authorizes said surety company to disclose any information to the Owner 
concerning the Undersigned's ability to supply a Performance Bond and Payment Bond each in the 
amount of the Contract. 
 
14. In determining the lowest Bidder, the Owner reserves the right to take into consideration 
any or all authorized base Bids as well as alternates or combinations indicated in the Bid Form. 
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By signature below, Contractor agrees to be bound by this Bid. 
 
  NAME OF FIRM  _______________________________________ 
 
  ADDRESS   _______________________________________ 
 
     _______________________________________ 
 
  FEDERAL TAX ID _______________________________________ 
 
  TELEPHONE NO _______________________________________ 
 
  FAX NO  _______________________________________ 
 
  SIGNATURE 1) _______________________________________ 
     Sole Individual 
 
   or 2) _______________________________________ 
     Partner 
 
   or 3) _______________________________________ 
     Authorized Officer of Corporation 
(SEAL) 
     _______________________________________ 
     Attested:  Secretary of Corporation 
 
 

 

 

Payment information will be reported to the IRS under the name and taxpayer ID # provided 

above.  Information not matching IRS records could subject Contractor to 31 percent backup 

withholding. 

 

 

* * * * *     E N D    O F    B I D     * * * * * 
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OREGON UNIVERSITY SYSTEM 

 

RETAINER SUPPLEMENTAL GENERAL CONDITIONS 
 

To The 

 

 GENERAL CONDITIONS 

FOR RETAINER CONTRACTS 

 

 
Supplement No. ______________ 

Project Name _______________________________ 

 

 

The following modify the July 1, 2012 Oregon University System “General 

Conditions for Retainer Contracts ("OUS Retainer General Conditions”) for the 

above referenced Retainer Contract Supplement.  Where a portion of the OUS 

Retainer General Conditions is modified by these Supplemental General 

Conditions, the unaltered portions shall remain in effect. 

 

Section B.4  is hereby deleted and replaced with the following: 

 

Contractor shall obtain and pay for all necessary permits, licenses and fees, except for 

those specifically excluded in the Retainer Supplemental General Conditions, for the 

construction of the Work, for temporary obstructions, enclosures, opening of streets for 

pipes, walls, utilities, environmental Work, etc., as required for the project.  Contractor 

shall be responsible for all violations of the law, in connection with the construction or 

caused by obstructing streets, sidewalks or otherwise.  Contractor shall give all requisite 

notices to public authorities.  Notwithstanding the first sentence of this paragraph, Owner 

shall pay for the following: Plan check fees and permit fees required for the general 

building permit, systems development charges, and building department inspection fees. 

Notwithstanding the foregoing, however, Contractor shall obtain all permits, licenses and 

fees required for the construction of the Work. 

 

Section K.2 is hereby deleted and replaced with the following: 

 

As part of the Work, Contractor shall submit two completed operation and maintenance 

manuals ("O & M Manuals") for review by the Owner prior to submission of any pay 

request for more than 75% of the Work.  Owner’s receipt of the O & M Manuals shall be 

a condition precedent to any payment thereafter due.  The O & M Manuals shall contain a 

complete set of all submittals, all product data as required by the specifications, training 

information, telephone list and contact information for all consultants, manufacturers, 

installer and suppliers, manufacturer's printed data, record and shop drawings, schematic 

diagrams of systems, appropriate equipment indices, warranties and bonds.  The Owner 

shall review and return one O & M Manual for any modifications or adjustments 

Casanova Center Roof Replacement



 

Retainer Supplemental General Conditions   

required.  Prior to submission of its final pay request, Contractor shall deliver two 

complete and approved sets of O & M Manuals in paper form and one complete and 

approved set in electronic form to the Owner and Owner’s receipt of the O & M Manuals 

shall be a condition precedent to Owner’s obligation to make final payment. 

 

Section K.4 is hereby deleted and replaced with the following: 

 

As part of the Work, and prior to submission of the final application for payment, the 

Contractor shall schedule with the Owner and provide training sessions for all equipment 

and systems as required by the Contract Documents.   Contractor shall schedule training 

sessions at least two weeks in advance of the date of training to allow Owner to provide 

its personnel with adequate notice.  The O & M Manual shall be used as a basis for 

training.  In addition to any off-site training required by the Contract Documents, training 

shall include a formal session conducted at the Work site after the equipment and/or 

system is completely installed and operational in its normal operating environment. 
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OREGON UNIVERSITY SYSTEM 

 

GENERAL CONDITIONS 
FOR RETAINER CONTRACTS 

 

July 1, 2012   
  
INSTRUCTIONS:  The attached Oregon University System General Conditions for Retainer Contracts ("OUS Retainer General Conditions”) 
apply to all designated retainer contracts.  Changes to the OUS Retainer General Conditions (including any additions, deletions or substitutions) 
should only be made by attaching Retainer Supplemental General Conditions.  The text of these OUS Retainer General Conditions should not 
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OREGON UNIVERSITY SYSTEM 
GENERAL CONDITIONS FOR RETAINER CONTRACTS 

(“OUS Retainer General Conditions”) 
 

SECTION A 
GENERAL PROVISIONS 

 
A.1  
 

DEFINITION OF TERMS 

 In the Contract Documents the following terms shall be as 
defined below: 
 
AMENDMENT

 

, means a writing which, when fully executed by the 
Parties to this Contract, constitutes a change to a Contract Document.  
Amendments to Supplements (hereinafter a “Supplement 
Amendment”)  shall be  issued in accordance with the changes 
provisions of Section D and, if applicable, establish a Contract Price or 
Contract Time adjustment.   

APPLICABLE LAWS

 

, means federal, state and local laws, codes, 
rules, regulations and ordinances applicable to the Work and to the 
Contract. 

ARCHITECT/ENGINEER

 

, means the Person appointed by the 
Owner to make drawings and specifications and, to provide contract 
administration of the Work contemplated by the Contract to the extent 
provided herein or by supplemental instruction of Owner (under which 
Owner may delegate responsibilities to the Architect/Engineer), in 
accordance with ORS Chapter 671 (Architects) or ORS Chapter 672 
(Engineers) and administrative rules adopted thereunder. 

CHANGE ORDER

 

, means a written order issued by the Owner to be 
later included as an Amendment.  A Change Order shall not be 
effective until executed as an Amendment.   

CLAIM

 

, means a demand by Contractor pursuant to Section D.3 for 
review of the denial of Contractor’s initial request for an adjustment of 
Contract terms, payment of money, extension of Contract Time or other 
relief, submitted in accordance with the requirements and within the 
time limits established for review of Claims in these OUS Retainer 
General Conditions. 

CONSTRUCTION CHANGE DIRECTIVE, 

 

means a written order 
by the Owner to the Contractor requiring a change in the Work within 
the general scope of the Contract Documents, issued under the changes 
provisions of Section D.  

CONTRACT, means the written agreement between the Owner and 
the Contractor comprised of the Contract Documents which describe 
the Work to be done and the obligations between the parties. 
 
CONTRACT DOCUMENTS, means the Solicitation Document and 
addenda thereto, Instructions to Offerors, Supplemental Instructions to 
Offerors, the OUS Retainer Contract, OUS Retainer General 
Conditions, Retainer Supplemental General Conditions,  
if any, the accepted Offer, Plans, Specifications, Supplements, 
Amendments,  and Construction Change Directives . 
 
CONTRACT PERIOD, as set forth in the Contract Documents, 
means the total period of time beginning with the full execution of a 
Supplement  and, if applicable, the issuance of a Notice to Proceed and 
concluding upon Final Completion. 
 
CONTRACT PRICE, means the total of the awarded Offer amount, 
as increased or decreased by the price of approved alternates, as 
indicated in the Contract Documents. 
 
CONTRACT TIME, means any incremental period of time allowed 
under the Contract to complete any portion of the Work as reflected in 
the project schedule. 
 

CONTRACTOR, means the Person awarded the Contract for the 
Work contemplated. 
 
DAYS, are calendar days, including weekdays, weekends and holidays, 
unless otherwise specified. 
 
DIRECT COSTS, means, unless otherwise provided in the Contract 
Documents, the cost of materials, including sales tax, cost of delivery; 
cost of labor, including social security, Medicare and unemployment 
insurance, and fringe benefits required by agreement or custom; 
worker's compensation insurance; project specific insurance (including, 
without limitation, Builder’s Risk Insurance and Builder’s Risk 
Installation Floater); bond premiums, rental cost of equipment, and 
machinery required for execution of the Work; and the additional costs 
of field personnel directly attributable to the Work. 
 
FINAL COMPLETION, means the final completion of all 
requirements under the Contract, including Contract Closeout as 
described in Section K but excluding Warranty Work as described 
in Section I.2, and the final payment and release of all retainage, if any, 
released. 
 
FORCE MAJEURE, means an act, event or occurrence caused by 
fire, riot, war, acts of God, nature, sovereign, or public enemy, strikes, 
freight embargoes or any other act, event or occurrence that is beyond 
the control of the party to this Contract who is asserting Force Majeure. 
 
MWESB REPORT, means an accurate report by the Contractor to the 
Owner identifying all Minority, Women and Emerging Small Business 
(MWESB) enterprises, as those terms are defined in ORS 200.005, 
receiving contracts throughout the course of the Work.  An initial 
MWESB report is required (see Section E.2.9) and MWESB Reports 
are required annually (see Section E.2.9) and as a condition of final 
payment (see Section K.1).  The initial report shall be in the form 
required by OUS and as posted from time to time on the OUS website 
and shall include the total number of contracts and subcontracts 
awarded to MWESB enterprises and the dollar value of their respective 
contracts and subcontracts.  The annual reports shall include the total 
number of contracts and subcontracts awarded to MWESB enterprises, 
the dollar value of each, and the expenditure toward each contract and 
subcontract during the previous twelve (12) months.  The final report 
shall include the total number of contracts and subcontracts awarded to 
MWESB enterprises and the dollar value of their respective contracts 
and subcontracts including all Supplements and Amendments 
incorporated during the course of the project.  The reports shall only 
include enterprises certified with the State of Oregon as MWESB 
enterprises and shall include individual identification of each enterprise 
as a Minority business enterprise, a Women business enterprise, and/or 
an Emerging Small Business Enterprise, as applicable.   
 
NOTICE TO PROCEED, means the official written notice from the 
Owner stating that the Contractor is to proceed with the Work defined 
in the Contract Documents.  Notwithstanding the Notice to Proceed, 
Contractor shall not be authorized to proceed with the Work until all 
initial Contract requirements, including the Contract, performance bond 
and payment bond, and certificates of insurance, have been fully 
executed and submitted to Owner in a suitable form. 
 
OFFER, means a bid in connection with Instructions to Bidders or a 
proposal in connection with a Request for Proposals. 
 
OFFEROR, means a bidder in connection with Instructions to Bidders 
or a proposer in connection with a Request for Proposals. 
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OVERHEAD, means those items which may be included in the 
Contractor's markup (general and administrative expense and profit) 
and that shall not be charged as Direct Cost of the Work, 
including without limitation such Overhead expenses as wages or 
salary of personnel above the level of foreman (i.e., superintendents 
and project managers), expenses of Contractor's offices and supplies at 
the job site (e.g. job trailer) and at Contractor’s principal place of 
business and including expenses of personnel staffing the job site office 
and Contractor’s principal place of business, and Commercial General 
Liability Insurance and Automobile Liability Insurance. 
 
OWNER, means the State of Oregon acting by and through the Oregon 
State Board of Higher Education, in its own right or on behalf of one of 
its institutions as identified in the Solicitation Document, also known as 
the Oregon University System (OUS). Owner may elect, by written 
notice to Contractor, to delegate certain duties to more than one party, 
including without limitation, to an Architect/Engineer.  However, 
nothing in these OUS Retainer General Conditions is intended to 
abrogate the separate design professional responsibilities of Architects 
under ORS Chapter 671 or of Engineers under ORS Chapter 672. 
 
PERSON, means a natural person or entity doing business as a sole 
proprietorship, a partnership, a joint venture, a corporation, a limited 
liability company or partnership, or any other entity possessing the 
legal capacity to contract. 
 
PLANS, means the drawings which show the location, type, 
dimensions, and details of the Work to be done under the Contract. 
 
PUNCH LIST, means the list of Work yet to be completed or  
deficiencies which need to be corrected in order to achieve Final 
Completion of the Contract. 
 
RECORD DOCUMENT, means the as-built Plans, Specifications, 
testing and inspection records, product data, samples, manufacturer and 
distributor/supplier warranties evidencing transfer of ownership to 
Owner, operational and maintenance manuals, shop drawings, 
Construction Change Directives, MWESB Reports, correspondence, 
certificate(s) of occupancy, and other documents listed in Subsection 
B.9.1 of these OUS Retainer General Conditions, recording all Services 
performed. 
 
SOLICITATION DOCUMENT, means Instructions to Bidders or 
Offerors or a Request for Proposal or a Request for Quotes. 
 
SPECIFICATION, means any description of the physical or 
functional characteristics of the Work, or of the nature of a supply, 
service or construction item.  Specifications may include a description 
of any requirement for inspecting, testing or preparing a supply, service 
or construction item for delivery and the quantities or qualities of 
materials to be furnished under the Contract.  Specifications generally 
will state the results or products to be obtained and may, on occasion, 
describe the method and manner of doing the Work to be performed.  
Specifications may be incorporated by reference and/or may be 
attached to the Contract. 
 
SUBCONTRACTOR, means a Person having a direct contract with 
the Contractor, or another Subcontractor, to perform one or more items 
of the Work. 
 
SUBSTANTIAL COMPLETION, means the date when the Owner 
accepts in writing the construction, alteration or repair of the 
improvement to real property constituting the Work or any designated 
portion thereof as having reached that state of completion when it may 
be used or occupied for its intended purpose.  Substantial Completion 
of facilities with operating systems occurs only after thirty (30) 
continuous Days of successful, trouble-free operation of the operating 
systems as provided in Section K.4.2. 
 
SUBSTITUTIONS, means items that in function, performance, 
reliability, quality, and general configuration are the same or better than 
the product(s) specified.  Approval of any substitute item shall be 
solely determined by the Owner.  The decision of the Owner is final. 

 
SUPPLEMENT, means a writing which, when fully executed by the 
Parties thereto, constitutes written agreement between the Owner and 
the Contractor comprised of the Contract Documents which describe 
the Work to be done and the obligations between the parties.  
 
RETAINER SUPPLEMENTAL GENERAL CONDITIONS, means 
those conditions that remove from, add to, or modify these OUS 
Retainer General Conditions.  Retainer Supplemental General 
Conditions may be included in the Solicitation Document or may be a 
separate attachment to the Contract. 
 
WORK, means the furnishing of all materials, equipment, labor, 
transportation, services and incidentals necessary to successfully 
complete any individual item or the entire Contract and the carrying out 
of duties and obligations imposed by the Contract Documents. 
 
A.2  SCOPE OF WORK 
 
 The Work contemplated under this Contract includes all labor, 
materials, transportation, equipment and services for, and incidental to, 
the completion of all construction work in connection with the project 
described in the Contract Documents.  The Contractor shall perform all 
Work necessary so that the project can be legally occupied and fully 
used for the intended use as set forth in the Contract Documents. 
 
A.3  INTERPRETATION OF CONTRACT DOCUMENTS 
 
A.3.1  Unless otherwise specifically defined in the Contract 

Documents, words which have well-known technical meanings 
or construction industry meanings are used in the Contract 
Documents in accordance with such recognized meanings.  
Contract Documents are intended to be complementary.  
Whatever is called for in one, is interpreted to be called for in 
all.  However, in the event of conflicts or discrepancies among 
the Contract Documents, interpretations will be based on the 
following descending order of precedence: 

 
 (a) Contract Supplements, Amendments and Construction 

Change Directives, with those of later date having 
precedence over those of an earlier date; 

 
 (b) The Retainer Supplemental General Conditions; 
 
 (c) The OUS Retainer Contract; 
 
 (d) The OUS Retainer General Conditions; 
 
 (e) Division One (General Requirements) of the Specifications;  
 
 (f) Detailed Schedules of finishes, equipment and other items 

included in the Specifications; 
 
 (g) Plans and Specifications (other than Division One and the 

Detailed Schedules to the Specifications); 
 
 (h) Large-scale drawings on Plans; 
 
 (i) Small-scale drawings on Plans; 
 
 (j) Dimension numbers written on Plans which shall prevail and 

take precedence over dimensions scaled from Plans; 
 
 (k) The Solicitation Document, and any addenda thereto; 
 
 (l) The accepted Offer. 
 
A.3.2  In the case of an inconsistency between Plans and Specifications 

or within either document not clarified by addendum, the better 
quality or greater quantity of Work shall be provided in 
accordance with the Owner's interpretation in  writing. 
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A.3.3  If the Contractor finds discrepancies in, or omissions from the 
Contract Documents, or if the Contractor is in doubt as to their 
meaning, the Contractor shall at once notify the Owner.  Matters 
concerning and interpretation of requirements of the Contract 
Documents will be decided by the Owner, who may delegate 
that duty in some instances to the Architect/Engineer.  
Responses to Contractor's requests for interpretation of Contract 
Documents will be made in writing by Owner (or the 
Architect/Engineer) within any time limits agreed upon or 
otherwise with reasonable promptness.  Interpretations and 
decisions of the Owner (or Architect/Engineer) will be 
consistent with the intent of and reasonably inferable from the 
Contract Documents.  Contractor shall not proceed without 
direction in writing from the Owner (or Architect/Engineer). 

 
A.3.4  References to standard specifications, manuals, codes of any 

technical society, organization or association, to the laws or 
regulations of any governmental authority, whether such 
reference be specific or by implication, shall mean the latest 
standard specification, manual, code, laws or regulations in 
effect in the jurisdiction where the project is occurring on the 
first published date of the Solicitation Document, except as may 
be otherwise specifically stated. 

 
A.4  EXAMINATION OF PLANS, SPECIFICATIONS,  
 AND SITE 
 
A.4.1  It is understood that the Contractor, before submitting an Offer, 

has made a careful examination of the Contract Documents; has 
become fully informed as to the quality and quantity of materials 
and the character of the Work required; and has made a careful 
examination of the location and conditions of the Work and the 
sources of supply for materials.  The Owner will in no case be 
responsible for any loss or for any unanticipated costs that may 
be suffered by the Contractor as a result of the Contractor's 
failure to acquire full information in advance in regard to all 
conditions pertaining to the Work.  No oral agreement or 
conversation with any officer, agent, or personnel of the Owner, 
or with the Architect/Engineer either before or after the 
execution of this Contract, shall affect or modify any of the 
terms or obligations herein contained. 

 
A.4.2  Should the Plans or Specifications fail to particularly describe 

the materials, kind of goods, or details of construction of any 
aspect of the Work, Contractor shall have the duty to make 
inquiry of the Owner and Architect/Engineer as to what is 
required prior to performance of the Work.  Absent 
Specifications to the contrary, the materials or processes that 
would normally be used to produce first quality finished Work 
shall be considered a part of the Contract requirements. 

 
A.4.3  Any design errors or omissions noted by the Contractor shall be 

reported promptly to the Owner, including without limitation, 
any nonconformity with Applicable Laws. 

 
A.4.4  If the Contractor believes that adjustments to cost or Contract 

Time is involved because of clarifications or instructions issued 
by the Owner (or Architect/Engineer) in response to the 
Contractor’s notices or requests for information, the Contractor 
must submit a written request to the Owner, setting forth the 
nature and specific extent of the request, including all time and 
cost impacts against the Contract as soon as possible, but no 
later than thirty (30) Days after receipt by Contractor of the 
clarifications or instructions issued.  If the Owner denies 
Contractor’s request for additional compensation, additional 
Contract Time, or other relief that Contractor believes results 
from the clarifications or instructions, the Contractor may 
proceed to file a Claim under Section D.3, Claims Review 
Process. If the Contractor fails to perform the obligations of 
Sections A.4.1 to A.4.3, the Contractor shall pay such costs and 
damages to the Owner as would have been avoided if the 
Contractor had performed such obligations. 

 

A.5  INDEPENDENT CONTRACTOR STATUS 
 
 The service or services to be performed under this Contract are 
those of an independent contractor as defined in ORS 670.600.  
Contractor represents and warrants that it is not an officer, employee or 
agent of the Owner as those terms are used in ORS 30.265. 
 
A.6  RETIREMENT SYSTEM STATUS AND TAXES 
 
 Contractor represents and warrants that it is not a contributing 
member of the Public Employees' Retirement System and will be 
responsible for any federal or state taxes applicable to payment 
received under this Contract.  Contractor will not be eligible for any 
benefits from these Contract payments of federal Social Security, 
employment insurance, workers' compensation or the Public 
Employees' Retirement System, except as a self-employed individual.  
Unless the Contractor is subject to backup withholding, Owner will not 
withhold from such payments any amount(s) to cover Contractor’s 
federal or state tax obligations. 
 
A.7  GOVERNMENT EMPLOYMENT STATUS 
 
A.7.1  If this payment is to be charged against federal funds, Contractor 

represents and warrants that it is not currently employed by the 
Federal Government.  This does not preclude the Contractor 
from holding another contract with the Federal Government. 

 
A.7.2  Contractor represents and warrants that Contractor is not an 

employee of the State of Oregon for purposes of performing 
Work under this Contract. 

 
SECTION B 

ADMINISTRATION OF THE CONTRACT 
 
B.1  OWNER’S ADMINISTRATION OF THE CONTRACT 
 
B.1.1  The Owner shall administer the Contract as described in the 

Contract Documents (1) during construction (2) until final 
payment is due and (3) during the one-year period for correction 
of Work.  The Owner will act as provided in the Contract 
Documents, unless modified in writing in accordance with other 
provisions of the Contract.  In performing these tasks, the Owner 
may rely on the Architect/Engineer or other consultants to 
perform some or all of these tasks. 

 
B.1.2  The Owner will visit the site at intervals appropriate to the stage 

of the Contractor’s operations (1) to become generally familiar 
with and to keep the Owner informed about the progress and 
quality of the portion of the Work completed, (2) to endeavor to 
guard the Owner against defects and deficiencies in the Work, 
and (3) to determine in general if Work is being performed in a 
manner indicating that the Work, when fully completed, will be 
in accordance with the Contract Documents.  The Owner will 
not make exhaustive or continuous on-site inspections to check 
the quality or quantity of the Work.  The Owner will neither 
have control over or charge of, nor be responsible for the 
construction means, methods, techniques, sequences or 
procedures, or for the safety precautions and programs in 
connection with the Work. 

 
B.1.3  Except as otherwise provided in the Contract Documents or 

when direct communications have been specifically authorized, 
the Owner and Contractor shall communicate with each other 
about matters arising out of or relating to the Contract.  
Communications by and with the Architect/Engineer’s 
consultants shall be through the Architect/Engineer.  
Communications by and with Subcontractors and material 
suppliers shall be through the Contractor.  Communications by 
and with separate contractors shall be through the Owner. 

 
B.1.4  Based upon the Architect/Engineer’s evaluations of the 

Contractor’s Application for Payment, or unless otherwise 
stipulated by the Owner, the Architect/Engineer will review and 
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certify the amounts due the Contractor and will issue Certificates 
for Payment in such amounts. 

 
B.2  CONTRACTOR'S MEANS AND METHODS;  
 MITIGATION OF IMPACTS 
 
B.2.1  The Contractor shall supervise and direct the Work, using the 

Contractor’s best skill and attention.  The Contractor shall be 
solely responsible for and have control over construction means, 
methods, techniques, sequences and procedures and for 
coordinating all portions of the Work under the Contract, unless 
the Contract Documents give other specific instructions 
concerning these matters.  If the Contract Documents give 
specific instructions concerning construction means, methods, 
techniques, sequences or procedures, the Contractor shall 
evaluate the jobsite safety thereof and, except as stated below, 
shall be fully and solely responsible for the jobsite safety of such 
means, methods, techniques, sequences or procedures. 

 
B.2.2  The Contractor is responsible to protect and maintain the Work 

during the course of construction and to mitigate any adverse 
impacts to the project, including those caused by authorized 
changes, which may affect cost, schedule, or quality. 

 
B.2.3  The Contractor is responsible for the actions of all its personnel, 

laborers, suppliers, and Subcontractors on the project.  The 
Contractor shall enforce strict discipline and good order among 
Contractor’s employees and other persons carrying out the 
Work.  The Contractor shall not permit employment of persons 
who are unfit or unskilled for the tasks assigned to them. 

 
B.3  MATERIALS AND WORKMANSHIP 
 
B.3.1  The intent of the Contract Documents is to provide for the 

construction and completion in every detail of the Work 
described.  All Work shall be performed in a professional 
manner and unless the means or methods of performing a task 
are specified elsewhere in the Contract Documents, Contractor 
shall employ methods that are generally accepted and used by 
the industry, in accordance with industry standards. 

 
B.3.2  The Contractor is responsible to perform the Work as required 

by the Contract Documents.  Defective Work shall be corrected 
at the Contractor's expense. 

 
B.3.3  Work done and materials furnished shall be subject to inspection 

and/or observation and testing by the Owner to determine if they 
conform to the Contract Documents.  Inspection of the Work by 
the Owner does not relieve the Contractor of responsibility for 
the Work in accordance with the Contract Documents. 

 
B.3.4  Contractor shall furnish adequate facilities, as required, for the 

Owner to have safe access to the Work including without 
limitation walkways, railings, ladders, tunnels, and platforms.  
Producers, suppliers, and fabricators shall also provide proper 
facilities and access to their facilities. 

 
B.3.5  The Contractor shall furnish Samples of materials for testing by 

the Owner and include the cost of the Samples in the Contract 
Price. 

 
B.4  PERMITS 
 
 Contractor shall obtain and pay for all necessary permits, 
licenses and fees, except for those specifically excluded in the Retainer 
Supplemental General Conditions, for the construction of the Work, for 
temporary obstructions, enclosures, opening of streets for pipes, walls, 
utilities, environmental Work, etc., as required for the project.  
Contractor shall be responsible for all violations of the law, in 
connection with the construction or caused by obstructing streets, 
sidewalks or otherwise.  Contractor shall give all requisite notices to 
public authorities.   
 

B.5  COMPLIANCE WITH GOVERNMENT 
 REGULATIONS 
 
B.5.1  Contractor shall comply with Applicable Laws pertaining to the 

Work and the Contract.  Failure to comply with such 
requirements shall constitute a breach of Contract and shall be 
grounds for Contract termination.  Without limiting the 
generality of the foregoing, Contractor expressly agrees to 
comply with the following, as applicable:  

 (i) Title VI and VII of Civil Rights Act of 1964, as amended; (ii) 
Section 503 and 504 of the Rehabilitation Act of 1973, as 
amended; (iii) the Health Insurance Portability and 
Accountability Act of 1996; (iv) the Americans with Disabilities 
Act of 1990, as amended; (v) ORS Chapter 659A; as amended; 
(vi) all regulations and administrative rules established pursuant 
to the foregoing laws; and (vii) all other applicable requirements 
of federal and state civil rights and rehabilitation statutes, rules 
and regulations. 

 
B.5.2  Contractor shall comply with all applicable requirements of 

federal and state civil rights and rehabilitation statutes, rules and 
regulations, and 

 
 (a)  Contractor shall not discriminate against Disadvantaged, 

Minority, Women or Emerging Small Business enterprises, 
as those terms are defined in ORS 200.005, or a business 
enterprise that is owned or controlled by or that employs a 
disabled veteran, as that term is defined in ORS 408.225, 
in the awarding of subcontracts. 

 
 (b)  Contractor shall maintain, in current and valid form, all 

licenses and certificates required by Applicable Laws or 
this Contract when performing the Work. 

 
B.5.3  Unless contrary to federal law, Contractor shall certify that it 

shall not accept a bid from Subcontractors to perform Work as 
described in ORS 701.005 under this Contract unless such 
Subcontractors are registered with the Construction Contractors 
Board in accordance with ORS 701.035 to 701.055 at the time 
they submit their bids to the Contractor. 

 
B.5.4  Unless contrary to federal law, Contractor shall certify that each 

landscape contractor, as defined in ORS 671.520(2), performing 
Work under this Contract holds a valid landscape contractor's 
license issued pursuant to ORS 671.560. 

 
B.5.5  The following notice is applicable to Contractors who perform 

excavation Work.  ATTENTION: Oregon law requires you to 
follow rules adopted by the Oregon Utility Notification Center.  
Those rules are set forth in OAR 952-001-0010 through OAR 
952-001-0090.  You may obtain copies of the rules by calling 
the center at (503)232-1987. 

 
B.5.6  Failure to comply with any or all of the requirements of B.5.1 

through B.5.5 shall be a breach of Contract and constitute 
grounds for Contract termination.  Damages or costs resulting 
from such noncompliance shall be the responsibility of 
Contractor. 

 
B.6  SUPERINTENDENCE 
 
 Contractor shall keep on the site, during the progress of the 
Work, a competent superintendent and any necessary assistants who 
shall be satisfactory to the Owner and who shall represent the 
Contractor on the site.  Directions given to the superintendent by the 
Owner shall be confirmed in writing to the Contractor. 
 
B.7  INSPECTION 
 
B.7.1  Owner shall have access to the Work at all times. 
 
B.7.2  Inspection of the Work will be made by the Owner at its 

discretion.  The Owner will have authority to reject Work that 
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does not conform to the Contract Documents.  Any Work found 
to be not in conformance with the Contract Documents, in the 
discretion of the Owner, shall be removed and replaced at the 
Contractor's expense. 

 
B.7.3  Contractor shall make or obtain at the appropriate time all tests, 

inspections and approvals of portions of the Work required by 
the Contract Documents or by Applicable Laws or orders of 
public authorities having jurisdiction.  Unless otherwise 
provided, the Contractor shall make arrangements for such tests, 
inspections and approvals with an independent testing laboratory 
or entity acceptable to the Owner, or with the appropriate public 
authority, and shall bear all related costs of tests, inspections and 
approvals.  Tests or inspections conducted pursuant to the 
Contract Documents shall be made promptly to avoid 
unreasonable delay in the Work.  The Contractor shall give the 
Owner timely notice of when and where tests and inspections are 
to be made so that the Owner may be present for such 
procedures.  Required certificates of testing, inspection or 
approval shall, unless otherwise required by the Contract 
Documents, be secured by the Contractor and promptly 
delivered to the Owner. 

 
B.7.4  As required by the Contract Documents, Work done or material 

used without required inspection or testing and/or without 
providing timely notice to  the Owner may be ordered removed 
at the Contractor's expense. 

 
B.7.5  If directed to do so any time before the Work is accepted, the 

Contractor shall uncover portions of the completed Work for 
inspection.  After inspection, the Contractor shall restore such 
portions of Work to the standard required by the Contract.  If the 
Work uncovered is unacceptable or was done without required 
testing or inspection or sufficient notice to the Owner, the 
uncovering and restoration shall be done at the Contractor's 
expense.  If the Work uncovered is acceptable and was done 
with sufficient notice to the Owner, the uncovering and 
restoration will be paid for pursuant to a Supplement 
Amendment. 

 
B.7.6  If any testing or inspection reveals failure of the portions of the 

Work to comply with requirements established by the Contract 
Documents, all costs made necessary by such failure, including 
those of repeated procedures and compensation for the Owner’s 
and Architect/Engineer’s services and expenses, shall be at the 
Contractor’s expense. 

 
B.7.7  When the United States government participates in the cost of 

the Work, or the Owner has an agreement with other public or 
private organizations, or if any portion of the Work is being 
performed for a third party or in close proximity to third party 
facilities, representatives of these organizations shall have the 
right to inspect the Work affecting their interests or property.  
Their right to inspect shall not make them a party to the Contract 
and shall not interfere with the rights of the parties of the 
Contract.  Instructions or orders of such parties shall be 
transmitted to the Contractor, through the Owner. 

 
B.8  SEVERABILITY 
 
 If any provision of this Contract is declared by a court to be 
illegal or in conflict with any law, the validity of the remaining terms 
and provisions shall not be affected and the rights and obligations of 
the parties shall be construed and enforced as if the Contract did not 
contain the particular provision held to be invalid. 
 
B.9  ACCESS TO RECORDS 
 
B.9.1  Contractor shall keep, at all times on the Work site, one record 

copy of the complete Contract Documents, including the Plans, 
Specifications, Construction Change Directives and addenda, in 
good order and marked currently to record field changes and 
selections made during construction, and one record copy of 

Shop Drawings, Product Data, Samples and similar submittals, 
and shall at all times give the Owner access thereto. 

 
B.9.2  Contractor shall retain and the Owner and its duly authorized 

representatives shall have access, for a period not less than ten 
(10) years, to all Record Documents, financial and accounting 
records, and other books, documents, papers and records of 
Contractor which are pertinent to the Contract, including records 
pertaining to Overhead and indirect costs, for the purpose of 
making audit, examination, excerpts and transcripts.  If for any 
reason, any part of the Work or this Contract shall be subject to 
litigation, Contractor shall retain all such records until all 
litigation is resolved and Contractor shall continue to provide 
Owner and/or its agents with full access to such records until 
such time as all litigation is complete and all periods for appeal 
have expired and full and final satisfaction of any judgment, 
order or decree is recorded and Owner receives a record copy of 
documentation from Contractor. 

 
B.10  WAIVER 
 
 Failure of the Owner to enforce any provision of this Contract 
shall not constitute a waiver or relinquishment by the Owner of the 
right to such performance in the future nor of the right to enforce any 
other provision of this Contract. 
 
B.11  SUBCONTRACTS AND ASSIGNMENT 
 
B.11.1  Contractor shall require each Subcontractor, to the extent of the 

Work to be performed by the Subcontractor, to be bound by the 
terms and conditions of these OUS Retainer General 
Conditions, and to assume toward the Contractor all of the 
obligations and responsibilities which the Contractor assumes 
toward the Owner thereunder, unless (1) the same are clearly 
inapplicable to the subcontract at issue because of legal 
requirements or industry practices, or (2) specific exceptions 
are requested by Contractor and approved in writing by Owner.  
Where appropriate, Contractor shall require each Subcontractor 
to enter into similar agreements with sub-subcontractors at any 
level. 

 
B.11.2  At Owner’s request, Contractor shall submit to Owner prior to 

their execution either Contractor’s form of subcontract, or the 
subcontract to be executed with any particular Subcontractor.  
If Owner disapproves such form, Contractor shall not execute 
the form until the matters disapproved are resolved to Owner’s 
satisfaction.  Owner’s review, comment upon or approval of 
any such form shall not relieve Contractor of its obligations 
under this Agreement or be deemed a waiver of such 
obligations of Contractor. 

 
B.11.3  Contractor shall not assign, sell, or transfer its rights, or 

delegate its responsibilities under this Contract, in whole or in 
part, without the prior written approval of the Owner.  No such 
written approval shall relieve Contractor of any obligations of 
this Contract, and any transferee shall be  

 considered the agent of the Contractor and bound to perform in 
accordance with the Contract Documents. Contractor shall 
remain liable as between the original parties to the Contract as 
if no assignment had occurred. 

 
B.12  SUCCESSORS IN INTEREST 
 
 The provisions of this Contract shall be binding upon 
and shall accrue to the benefit of the parties to the Contract and their 
respective permitted successors and assigns. 
 
B.13  OWNER'S RIGHT TO DO WORK 
 
 Owner reserves the right to perform other or additional work at 
or near the project site with other forces than those of the Contractor.  If 
such work takes place within or next to the project site, Contractor shall 
coordinate work with the other contractors or forces, cooperate with all 
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other contractors or forces, carry out the Work in a way that will 
minimize interference and delay for all forces involved, place and 
dispose of materials being used so as not to interfere with the 
operations of another, and join the Work with the work of the others in 
an acceptable manner and perform it in proper sequence to that of the 
others.  The Owner will resolve any disagreements that may arise 
between or among Contractor and the other contractors over the 
method or order of doing all work (including the Work).  In case of 
unavoidable interference, the Owner will establish work priority 
(including the Work) which generally will be in the sequence that the 
contracts were awarded. 
 
B.14  OTHER CONTRACTS 
 
 In all cases and at any time, the Owner has the right to execute 
other contracts related to or unrelated to the Work of this Contract.  The 
Contractor of this Contract shall fully cooperate with any and all other 
contractors without additional cost to the Owner in the manner 
described in section B.13. 
 
B.15  GOVERNING LAW  
 
 This Contract shall be governed by and construed in accordance 
with the laws of the State of Oregon without regard to principles of 
conflict of laws. 
 
B.16  LITIGATION 
 
 Any Claim between Owner and Contractor that arises from or 
relates to this Contract and that is not resolved through the Claims 
Review Process in Section D.3 shall be brought and conducted solely 
and exclusively within the Circuit Court of Marion County for the State 
of Oregon; provided, however, if a Claim must be brought in a federal 
forum, then it shall be brought and conducted solely and exclusively 
within the United States District Court for the District of Oregon.  In no 
event shall this section be construed as a waiver by the State of Oregon 
of  any form of defense or immunity, whether sovereign immunity, 
governmental immunity, immunity based on the Eleventh Amendment 
to the Constitution of the United States or otherwise, from any claim or 
from the jurisdiction of any court.  CONTRACTOR, BY EXECUTION 
OF THIS CONTRACT, HEREBY CONSENTS TO THE IN 
PERSONAM JURISDICTION OF THE COURTS REFERENCED IN 
THIS SECTION B.16. 
 
B.17  ALLOWANCES 
 
B.17.1  The Contractor shall include in the Contract Price all 

allowances stated in the Contract Documents.  Items covered 
by allowances shall be supplied for such amounts and by such 
persons or entities as the Owner may direct. 

 
B.17.2  Unless otherwise provided in the Contract Documents: 
 
 (a)  when finally reconciled, allowances shall cover the cost to 

the Contractor of materials and equipment delivered at the 
site and all required taxes, less applicable trade discounts; 

 
 (b)  Contractor’s costs for unloading and handling at the site, 

labor, installation costs, Overhead, profit and other 
expenses contemplated for stated allowance amounts shall 
be included in the Contract Price but not in the allowances; 
 (c)  whenever costs are more than or less than 
allowances, the Contract Price shall be adjusted 
accordingly by  Amendment.  The amount of the 
Amendment shall reflect (i) the difference between actual 
costs and the allowances under Section B.17.2(a) and (2) 
changes in Contractor’s costs under Section B.17.2(b). 

 
 (d)  Unless Owner requests otherwise, Contractor shall provide 

to Owner a proposed fixed price for any allowance work 
prior to its performance. 

 

B.18  SUBMITTALS, SHOP DRAWINGS, PRODUCT  
  DATA AND SAMPLES 
 
B.18.1  The Contractor shall prepare and keep current, for the 

Architect’s/Engineer’s approval (or for the approval of Owner 
if approval authority has not been delegated to the 
Architect/Engineer), a schedule and list of submittals which is 
coordinated with the Contractor's construction schedule and 
allows the Architect/Engineer reasonable time to review 
submittals.  Owner reserves the right to finally approve the 
schedule and list of submittals.  Submittals include, without 
limitation, Shop Drawings, Product Data, and Samples which 
are described below: 

 
 (a)  Shop Drawings are drawings, diagrams, schedules and 

other data specially prepared for the Work by the 
Contractor or a Subcontractor (including any sub-
subcontractor), manufacturer, supplier or distributor to 
illustrate some portion of the Work. 

 
 (b)  Product Data are illustrations, standard schedules, 

performance charts, instructions, brochures, diagrams and 
other information furnished by the Contractor to illustrate 
materials or equipment for some portion of the Work. 

 
 (c)  Samples are physical examples which illustrate materials, 

equipment or workmanship and establish standards by 
which the Work will be judged. 

 
B.18.2  Shop Drawings, Product Data, Samples and similar submittals 

are not Contract Documents.  The purpose of their submittal is 
to demonstrate for those portions of the Work for which 
submittals are required by the Contract Documents the way by 
which the Contractor proposes to conform to the information 
given and the design concept expressed in the Contract 
Documents.  Review of submittals by the Architect/Engineer is 
not conducted for the purpose of determining the accuracy and 
completeness of other details such as dimensions and 
quantities, or for substantiating instructions for installation or 
performance of equipment or systems, or for approval of safety 
precautions or, unless otherwise specifically stated by the 
Architect/Engineer, of any construction means, methods, 
techniques, sequences or procedures, all of which remain the 
responsibility of the Contractor as required by the Contract 
Documents.  The Architect/Engineer’s review of the 
Contractor’s submittals shall not relieve the Contractor of its 
obligations under the Contract Documents.  The 
Architect/Engineer’s approval of a specific item shall not 
indicate approval of an assembly of which the item is a 
component.  Informational submittals upon which the 
Architect/Engineer is not expected to take responsive action 
may be so identified in the Contract Documents.  Submittals 
which are not required by the Contract Documents may be 
returned by the Architect/Engineer without action. 

 
B.18.3  The Contractor shall review for compliance with the Contract 

Documents, approve and submit to the Architect/Engineer Shop 
Drawings, Product Data, Samples and similar submittals 
required by the Contract Documents with reasonable 
promptness and in such sequence as to cause no delay in the 
Work or in the activities of the Owner or of separate 
contractors.  Submittals which are not marked as reviewed for 
compliance with the Contract Documents and approved by the 
Contractor may be returned by the Architect/Engineer without 
action. 

 
B.18.4  By approving and submitting Shop Drawings, Product Data, 

Samples and similar submittals, the Contractor represents that 
the Contractor has determined and verified materials, field 
measurements and field construction criteria related thereto, or 
will do so, and has checked and coordinated the information 
contained within such submittals with the requirements of the 
Work and of the Contract Documents. 
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B.18.5  The Contractor shall perform no portion of the Work for which 

the Contract Documents require submittal and review of Shop 
Drawings, Product Data, Samples or similar submittals until the 
respective submittal has been approved by the 
Architect/Engineer. 

 
B.18.6  The Work shall be in accordance with approved submittals 

except that the Contractor shall not be relieved of responsibility 
for deviations from requirements of the Contract Documents by 
the Architect/Engineer’s review or approval of Shop Drawings, 
Product Data, Samples or similar submittals unless the 
Contractor has specifically informed the Architect/Engineer in 
writing of such deviation at the time of submittal and (i) the 
Architect/Engineer has given written approval to the specific 
deviation as a minor change in the Work, or (ii) a Supplement 
Amendment or Construction Change Directive has been 
executed by Owner authorizing the deviation.  The Contractor 
shall not be relieved of responsibility for errors or omissions in 
Shop Drawings, Product Data, Samples or similar submittals by 
the Architect/Engineer’s review or approval thereof. 

 
B.18.7  In the event that Owner elects not to have the obligations and 

duties described under this Section B.18 performed by the 
Architect/Engineer, or in the event no Architect/Engineer is 
employed by Owner on the project, all obligations and duties 
assigned to the Architect/Engineer hereunder shall be 
performed by the Owner. 

 
B.19  SUBSTITUTIONS 
 
 The Contractor may make Substitutions only with the consent 
of the Owner, after evaluation by the Owner and only in accordance 
with a Supplement Amendment or Construction Change Directive.  
Substitutions shall be subject to the requirements of the bid documents.  
By making requests for Substitutions, the Contractor:  represents that 
the Contractor has personally investigated the proposed substitute 
product; represents that the Contractor will provide the same warranty 
for the Substitution that the Contractor would for the product originally 
specified unless approved otherwise; certifies that the cost data 
presented is complete and includes all related costs under this Contract 
including redesign costs, and waives all claims for additional costs 
related to the Substitution which subsequently become apparent; and 
will coordinate the installation of the accepted Substitution, making 
such changes as may be required for the Work to be completed in all 
respects. 
 
B.20  USE OF PLANS AND SPECIFICATIONS 
 
 Plans, Specifications and related Contract Documents furnished 
to Contractor by Owner or Owner’s Architect/Engineer shall be used 
solely for the performance of the Work under this Contract.  Contractor 
and its Subcontractors and suppliers are authorized to use and 
reproduce applicable portions of such documents appropriate to the 
execution of the Work, but shall not claim any ownership or other 
interest in them beyond the scope of this Contract, and no such interest 
shall attach.  Unless otherwise indicated, all common law, statutory and 
other reserved rights, in addition to copyrights, are retained by Owner. 
 
B.21  FUNDS AVAILABLE AND AUTHORIZED 
 
 Owner reasonably believes at the time of entering into this 
Contract that sufficient funds are available and authorized for 
expenditure to finance the cost of this Contract within the Owner's 
appropriation or limitation.  Contractor understands and agrees that, to 
the extent that sufficient funds are not available and authorized for 
expenditure to finance the cost of this Contract, Owner’s payment of 
amounts under this Contract attributable to Services performed after the 
last day of the current biennium is contingent on Owner receiving from 
the Oregon Legislative Assembly appropriations, limitations or other 
expenditure authority sufficient to allow Owner, in the exercise of its 
reasonable administrative discretion, to continue to make payments 
under this Contract. 

 
B.22   NO THIRD PARTY BENEFICIARIES 
 

Owner and Contractor are the only parties to this Contract and 
are the only parties entitled to enforce its terms.  Nothing in this 
Contract gives, is intended to give, or shall be construed to give or 
provide any benefit or right, whether directly, indirectly, or otherwise, 
to third persons unless such third persons are individually identified by 
name herein and expressly described as intended beneficiaries of the 
terms of this Contract. 
 

 
SECTION C 

WAGES AND LABOR 
 
C.1  MINIMUM WAGE RATES ON PUBLIC WORKS 
 
 Contractor shall comply fully with the provisions of ORS 
279C.800 through 279C.870.  Documents establishing those 
conditions, as determined by the Commissioner of the Bureau of Labor 
and Industries (BOLI), are included as attachments to or are 
incorporated by reference in the Contract Documents.  Pursuant to ORS 
279C.830(1)(d), Contractor shall pay workers at not less than the 
specified minimum hourly rate of wage, and shall include that 
requirement in all subcontracts.  If the Work is subject to both the state 
prevailing wage rate law and the federal Davis-Bacon Act, Contractor 
shall pay the higher of the applicable state or federal prevailing rate of 
wage.  Contractor shall provide written notice to all workers of the 
number of hours per day and days per week such workers may be 
required to work.   
 
 
C.2  PAYROLL CERTIFICATION AND FEE 
 REQUIREMENTS 
 
C.2.1  In accordance with ORS 279C.845, the Contractor and every 

Subcontractor shall submit written certified statements to the 
Owner, on the form prescribed by the Commissioner of the 
Bureau of Labor and Industries, certifying the hourly rate of 
wage paid each worker which the Contractor or the 
Subcontractor has employed on the project and further certifying 
that no worker employed on the project has been paid less than 
the prevailing rate of wage or less than the minimum hourly rate 
of wage specified in the Contract, which certificate and 
statement shall be verified by the oath of the Contractor or the 
Subcontractor that the Contractor or Subcontractor has read the 
certified statement, that the Contractor or Subcontractor knows 
the contents of the certified statement, and, that to the 
Contractor’s or Subcontractor's best knowledge and belief, the 
certified statement is true.  The certified statements shall set out 
accurately and completely the payroll records for the prior week, 
including the name and address of each worker, the worker's 
correct classification, rate of pay, daily and weekly number of 
hours worked, deductions made, and actual wages paid.  
Certified statements for each week during which the Contractor 
or Subcontractor has employed a worker on the project shall be 
submitted once a month, by the fifth business day of the 
following month.  The Contractor and Subcontractors shall 
preserve the certified statements for a period of ten (10) years 
from the date of completion of the Contract. 

 
C.2.2 Pursuant to ORS 279C.845(7),the Owner shall retain 25 

percent of any amount earned by the Contractor on this public 
works project until the Contractor has filed the certified 
statements required by section C.2.1. The Owner shall pay to 
the Contractor the amount retained under this subsection 
within 14 days after the Contractor files the required certified 
statements, regardless of whether a Subcontractor has failed to 
file certified statements.  

 
C.2.3 Pursuant to ORS 279C.845(8), the Contractor shall retain 25 

percent of any amount earned by a first-tier Subcontractor on 
this public works project until the first-tier Subcontractor has 
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filed with the Owner the certified statements required by C.2.1. 
Before paying any amount retained under this subsection, the 
Contractor shall verify that the first-tier Subcontractor has filed 
the certified statement. Within 14 days after the first-tier 
Subcontractor files the required certified statement the 
Contractor shall pay the first-tier Subcontractor any amount 
retained under this subsection.           

 
C.2.4  In accordance with statutory requirements and administrative 

rules promulgated by the Commissioner of the Bureau of Labor 
and Industries, the fee required by ORS 279C.825(1) will be 
paid by Owner to the Commissioner.   

 
 
C.3  PROMPT PAYMENT AND CONTRACT 
 CONDITIONS 
 
C.3.1  As a condition to Owner's performance hereunder, the 

Contractor shall: 
 
C.3.1.1 Make payment promptly, as due, to all persons  supplying to 

Contractor labor or materials for the prosecution of the Work 
provided for in this Contract. 

 
C.3.1.2 Pay all contributions or amounts due the State Industrial 

Accident Fund from such Contractor or Subcontractor incurred 
in the performance of the Contract. 

 
C.3.1.3 Not permit any lien or claim to be filed or prosecuted against 

the Owner on account of any labor or material furnished.  
Contractor will not assign any claims that Contractor has 
against Owner, or assign any sums due by Owner, to 
Subcontractors, suppliers, or manufacturers, and will not make 
any agreement or act in any way to give Subcontractors a claim 
or standing to make a claim against the Owner. 

 
C.3.1.4  Pay to the Department of Revenue all sums withheld from 

employees pursuant to ORS 316.167. 
 
C.3.2  As a condition to Owner’s performance hereunder, if Contractor 

fails, neglects or refuses to make prompt payment of any claim 
for labor or services furnished to the Contractor of a 
Subcontractor by any person in connection with the project as 
such claim becomes due, the proper officer(s) representing the 
Owner may pay the claim and charge the amount of the payment 
against funds due or to become due Contractor under this 
Contract.  Payment of claims in this manner shall not relieve the 
Contractor or the Contractor’s surety from obligation with 
respect to any unpaid claims. 

 
C.3.3  Contractor shall include in each subcontract for property or 

services entered into by the Contractor and a first-tier 
subcontractor, including a material supplier, for the purpose of 
performing a construction contract, a payment clause that 
obligates the Contractor to pay the first-tier Subcontractor for 
satisfactory performance under its subcontract within ten (10) 
Days out of such amounts as are paid to the Contractor by the 
public contracting agency under such contract. 

 
C.3.4  All employers, including Contractor, that employ subject 

workers who work under this contract in the State of Oregon 
shall comply with ORS 656.017 and provide the required 
Workers’ Compensation coverage, unless such employers are 
exempt under ORS 656.126.  Contractor shall ensure that each 
of its Subcontractors complies with these requirements. 

 
C.4  PAYMENT FOR MEDICAL CARE 
 
 As a condition to Owner's performance hereunder, Contractor 
shall promptly, as due, make payment to any person, partnership, 
association or corporation furnishing medical, surgical, and hospital 
care or other needed care and attention, incident to sickness or injury, 
to the employees of such Contractor, all sums of which the Contractor 

agrees to pay for such services and all moneys and sums which the 
Contractor has collected or deducted from the wages of personnel 
pursuant to any law, contract or agreement for the purpose of providing 
or paying for such services. 
 
C.5  HOURS OF LABOR 
 
 As a condition to Owner's performance hereunder, no person 
shall be employed to perform Work under this Contract for more than 
ten (10) hours in any one day or forty (40) hours in any one week, 
except in cases of necessity, emergency or where public policy 
absolutely requires it.  In such instances, Contractor shall pay the 
employee at least time and a half pay: 
 
 (a)  For all overtime in excess of eight (8) hours a day or forty 

(40) hours in any one week when the work week is five 
consecutive Days, Monday through Friday; or 

 
 (b) For all overtime in excess of ten (10) hours a day or forty 

(40) hours in any one week when the work week is four 
consecutive Days, Monday through Friday; and 

 
 (c) For all Work performed on Saturday and on any legal 

holiday specified in ORS 279C.540.  
 
 This section C.5 will not apply to Contractor's Work under this 
Contract to the extent Contractor is currently a party to a collective 
bargaining agreement with any labor organization. 
 
 This Section C.5 shall not excuse Contractor from completion 
of the Work within the time required under this Contract. 
 

SECTION D 
CHANGES IN THE WORK 

 
D.1  CHANGES IN WORK 
 
D.1.1  The terms of this Contract shall not be waived, altered, modified, 

supplemented or amended in any manner whatsoever, without 
prior written agreement and then only after any necessary 
approvals have been obtained.   A Supplement or Amendment is 
required, which shall not be effective until its execution by the 
parties to this Contract and all approvals required by public 
contracting laws have been obtained. 

 
D.1.2  It is mutually agreed that changes in Plans, quantities, or details 

of construction are inherent in the nature of construction and 
may be necessary or desirable during the course of construction.  
Within the general scope of this Contract, the Owner may at any 
time, without notice to the sureties and without impairing the 
Contract, require changes consistent with this Section D.1.  All 
changes to the Work shall be documented and Amendments 
shall be executed under the conditions of the Contract 
Documents.  Such changes may include, but are not limited to: 

 
(a)  Modification of specifications and design. 
(b)  Increases or decreases in quantities. 
(c)  Increases or decreases to the amount of Work. 
(d)  Addition or elimination of any Work item. 
(e)  Change in the duration of the project. 
(f)  Acceleration or delay in performance of Work. 
(g)  Deductive changes. 

 
 Deductive changes are those that reduce the scope of the Work, 

and shall be made by mutual agreement whenever feasible.  In 
cases of suspension or partial termination under Section J, 
Owner reserves the right to unilaterally impose a deductive 
change and to self perform such Work, for which the provisions 
of B.13 (Owner’s Right to Do Work) shall then apply.  
Adjustments in compensation shall be made under the provisions 
of D.1.3, in which costs for deductive changes shall be based 
upon a Direct Costs adjustment together with the related 
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percentage markup specified for profit, Overhead and other 
indirect costs, unless otherwise agreed to by Owner. 

 
D.1.3  The Owner and Contractor agree that adjustments to or deletions 

from the Work shall be administered and compensated according 
to the following: 

 
 (a)  Unit pricing may be utilized at the Owner’s option when 

unit prices or solicitation alternates were provided that 
established the cost for adjustments to Work, and a binding 
obligation exists under the Contract on the parties covering 
the terms and conditions of the adjustment to Work. 

 
 (b)  If the Owner elects not to utilize unit pricing, or in the 

event that unit pricing is not available or appropriate, fixed 
pricing may be used for adjustments to or deletions from 
the Work.  In fixed pricing the basis of payments or total 
price shall be agreed upon in writing between the parties to 
the Contract, and shall be established before the Work is 
done whenever feasible.  Notwithstanding the foregoing, 
the mark-ups set forth in D.1.3(c) shall be utilized in 
establishing fixed pricing, and such mark-ups shall not be 
exceeded. Cost and price data relating to adjustments to or 
deletions from the Work shall be supplied by Contractor to 
Owner upon request, but Owner shall be under no 
obligation to make such requests. 

 
 (c)  In the event that unit pricing and fixed pricing are not 

utilized, then adjustments to or deletions from the  Work 
shall be performed on a cost reimbursement basis for 
Direct Costs.  Such Work shall be compensated on the 
basis of the actual, reasonable and allowable cost of labor, 
equipment, and material furnished on the Work performed.  
In addition, the following markups shall be added to the 
Contractor's or Subcontractor's Direct Costs as full 
compensation for profit, Overhead and other indirect costs 
for Work directly performed with the Contractor’s or 
Subcontractor’s own forces: 

 
  On Labor..................... 15% 
  On Equipment.............. 10% 
  On Materials................. 10% 
 

(d) When adjustments to or deletions from the Work under 
D.1.3(c) are invoiced by an authorized Subcontractor at 
any level, each ascending tier Subcontractor or 
Contractor will be allowed a supplemental mark-up on 
each piece of subcontract Work covered by a an 
Amendment as follows: 

 
  $0.00 - $5,000.00 10%, and then  
  Over $5,000.00   5% 
  
 Payments made to the Contractor shall be complete 

compensation for Overhead, profit, and all costs that were 
incurred by the Contractor or by other forces furnished by the 
Contractor, including Subcontractors, for adjustments to or 
deletions from the Work pursuant to a Supplement Amendment.  
Owner may establish a maximum cost for additional Work under 
this Section D.1.3, which shall not be exceeded for 
reimbursement without additional written authorization from 
Owner in the form of a Supplement Amendment.  Contractor 
shall not be required to complete such additional Work without 
additional authorization. 

 
D.1.4  Any necessary adjustment of Contract Time that may be 

required as a result of adjustments to or deletions from the Work 
must be agreed upon by the parties before the start of the revised 
Work unless Owner authorizes Contractor to start the revised 
Work before agreement on Contract Time adjustment.  
Contractor shall submit any request for additional compensation 
(and additional Contract Time if Contractor was authorized to 
start Work before an adjustment of Contract Time was 

approved) as soon as possible but no later than thirty (30) Days 
after receipt of Owner’s request for additional Work .  If 
Contractor’s request for additional compensation or adjustment 
of Contract Time is not made within the thirty (30) Day time 
limit, Contractor’s requests pertaining to that additional Work 
shall be barred.  The thirty (30) Day time limit for making 
requests shall not be extended for any reason, including without 
limitation Contractor’s claimed inability to determine the 
amount of additional compensation or adjustment of Contract 
Time, unless an extension is granted in writing by Owner. If the 
Owner denies Contractor’s request for additional compensation 
or adjustment of Contract Time, Contractor may proceed to file a 
Claim under Section D.3, Claims Review Process.  No other 
reimbursement, compensation, or payment will be made, except 
as provided in Section D.1.5 for impact claims. 

 
D.1.5  If any adjustment to Work under Section D.1.3 causes an 

increase or decrease in the Contractor's cost of, or the Contract 
Time required for the performance of any other part of the Work 
under this Contract,  Contractor shall submit a written request to 
the Owner, setting forth the nature and specific extent of the 
request, including all time and cost impacts against the Contract 
as soon as possible, but no later than thirty (30) Days after 
receipt of Owner’s request for adjustments to or deletions from 
the Work by Contractor.  

 
The thirty (30) Day time limit applies to claims of 
Subcontractors, suppliers, or manufacturers who may be 
affected by Owner’s request for adjustments to or deletions from 
the Work and who request additional compensation or an 
extension of Contract Time to perform; Contractor has 
responsibility for contacting its Subcontractors, suppliers, or 
manufacturers within the thirty (30) Day time limit, and 
including their requests with Contractor’s requests.  If the 
request involves Work to be completed by Subcontractors, or 
materials to be furnished by suppliers or manufacturers, such 
requests shall be submitted to the Contractor in writing with full 
analysis and justification for the adjustments to compensation 
and Contract Time requested.  The Contractor shall analyze and 
evaluate the merits of the requests submitted by Subcontractors, 
suppliers, and manufacturers to Contractor prior to including 
those requests and Contractor’s analysis and evaluation of those 
requests with Contractor’s requests for adjustments to 
compensation or Contract Time that Contractor submits to the 
Owner.  Failure of Subcontractors, suppliers, manufacturers or 
others to submit their requests to Contractor for inclusion with 
Contractor’s requests submitted to Owner within the time period 
and by the means described in this section shall constitute a 
waiver of these Subcontractor claims.  The Owner will not 
consider direct requests or claims from Subcontractors, 
suppliers, manufacturers or others not a party to this Contract.  
The consideration of such requests and claims under this section 
does not give any Person, not a party to the Contract the right to 
bring a claim against Owner, whether in this claims process, in 
litigation, or in any dispute resolution process. 

 
 If the Owner denies the Contractor’s request for adjustment to 

compensation or  Contract Time, the Contractor may proceed to 
file a Claim under Section D.3, Claims Review Process. 

 
D.1.6  No request or Claim by the Contractor for additional costs  or an 

adjustment of Contract Time shall be allowed if made after 
receipt of final payment application under this Contract.  Final 
payment application must be made by Contractor within the 
time required under Section E.6.4. 

 
D.1.7  It is understood that changes in the Work are inherent in 

construction of this type.  The number of changes, the scope of 
those changes, and the effect they have on the progress of the 
original Work cannot be defined at this time.  The Contractor is 
notified that numerous changes may be required and that there 
will be no compensation made, unless and only to the extent 
otherwise provided in the Contract Documents, to the Contractor 
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directly related to the number of changes.  Each change will be 
evaluated for extension of Contract Time and increase or 
decrease in compensation based on its own merit. 

 
D.2  DELAYS 
 
D.2.1  Delays in construction include “Avoidable Delays”, which are 

defined in Section D.2.1.1, and “Unavoidable Delays”, which 
are defined in Section D.2.1.2.  The effect of Avoidable Delays 
is described in Section D.2.2 and the effect of Unavoidable 
Delays is described in Section D.2.3. 

 
D.2.1.1  Avoidable Delays include any delays other than Unavoidable 

Delays, and include delays that otherwise would be considered 
Unavoidable Delays but that: 

 
 (a)  Could have been avoided by the exercise of care, prudence, 

foresight, and diligence on the part of the Contractor or its 
Subcontractors. 

 
 (b)  Affect only a portion of the Work and do not necessarily 

prevent or delay the prosecution of neither other parts of 
the Work nor the completion of the whole Work within the 
Contract Time. 

  
 (c)  Do not impact activities on the accepted critical path 

schedule. 
 
 (d)  Are associated with the reasonable interference of other 

contractors employed by the Owner that do not necessarily 
prevent the completion of the whole Work within the 
Contract Time. 

 
D.2.1.2  Unavoidable Delays include delays other than Avoidable 

Delays that are: 
 
 (a)  To the extent caused by any actions of the Owner, or any 

other employee or agent of the Owner, or by separate 
contractor employed by the Owner. 

 
(b)  To the extent caused by any site conditions which differ 

materially from what was represented in the Contract 
Documents or from conditions that would normally be 
expected to exist and be inherent to the construction 
activities defined in the Contract Documents.  The 
Contractor shall notify the Owner immediately of differing 
site conditions before the area has been disturbed.  The 
Owner will investigate the area and make a determination 
as to whether or not the conditions differ materially from 
either the conditions stated in the Contract Documents or 
those which could reasonably be expected in execution of 
this particular Contract.  If Contractor and the Owner agree 
that a differing site condition exists, any adjustment to  
compensation or Contract Time will be determined based 
on the process set forth in Section D.1.5 for adjustments to 
or deletions from Work. If the Owner disagrees that a 
differing site condition exists and denies Contractor’s 
request for additional compensation or Contract Time, 
Contractor may proceed to file a Claim under Section D.3, 
Claims Review Process. 

 
 (c)  To the extent caused by Force Majeure acts, events or 

occurrences that could not have been avoided by the 
exercise of care, prudence, foresight, and diligence on the 
part of the Contractor or its Subcontractors. 

 
 (d) To the extent caused by adverse weather conditions.  Any 

adverse weather conditions must be substantiated by 
documentary evidence that weather conditions were 
abnormal for the specific time period claimed, could not 
have been anticipated by the Contractor, and adversely 
impacted the project in a manner that could not be avoided 
by rescheduling the Work or by implementing measures to 

protect against the weather so that the Work could proceed.  
A rain, windstorm, high water, or other natural 
phenomenon for the specific locality of the Work, which 
might reasonably have been anticipated from the previous 
10-year historical records of the general locality of the 
Work, shall not be construed as abnormal.  The parties 
agree that rainfall greater than the following levels cannot 
be reasonably anticipated: 

 
(i)  Daily rainfall equal to, or greater than, 0.50 inch 

during a month when the monthly rainfall 
exceeds the normal monthly average by twenty-
five percent (25 %) or more.  

 
(ii)  daily rainfall equal to, or greater than, 0.75 inch 

at any time. 
 
 The Office of the Environmental Data Service of the National 

Oceanic and Atmospheric Administration of the U.S. 
Department of Commerce nearest the project site shall be 
considered the official agency of record for weather information. 

 
D.2.2  Contractor shall not be entitled to additional compensation or 

additional Contract Time for Avoidable Delays. 
 
D.2.3  In the event of Unavoidable Delays, based on principles of 

equitable adjustment, Contractor may be entitled  to the 
following: 

 
 (a)  Contractor may be entitled to additional compensation or 

additional Contract Time, or both, for Unavoidable Delays 
described in Section D.2.1.2 (a) and (b). 

 
 (b)  Contractor may be entitled to additional Contract Time for 

Unavoidable Delays described in Section D.2.1.2(c) and 
(d). 

 
 In the event of any requests for additional compensation or 

additional Contract Time, or both, as applicable, arising under 
this Section D.2.3 for Unavoidable Delays, other than requests 
for additional compensation or additional Contract Time for 
differing site conditions for which a review process is 
established under Section D.2.1.2 (b), Contractor shall submit a 
written notification of the delay to the Owner within two (2) 
Days of the occurrence of the cause of the delay.  This written 
notification shall state the cause of the potential delay, the 
project components impacted by the delay, and the anticipated 
additional Contract Time extension or the additional 
compensation, or both, as applicable, resulting from the delay.  
Within seven (7) Days after the cause of the delay has been 
mitigated, or in no case more than thirty (30) Days after the 
initial written notification, the Contractor shall submit to the 
Owner, a complete and detailed request for additional 
compensation or additional Contract Time, or both, as 
applicable, resulting from the delay. If the Owner denies 
Contractor’s request for additional compensation or adjustment 
of Contract Time, the Contractor may proceed to file a Claim 
under Section D.3, Claims Review Process.  

  
 If Contractor does not timely submit the notices required under 

this Section D.2, then unless otherwise prohibited by law, 
Contractor’s Claim shall be barred. 

 
D.3  CLAIMS REVIEW PROCESS 
 
D.3.1  All Contractor Claims shall be referred to the Owner for review.  

Contractor’s Claims, including Claims for adjustments to 
compensation or Contract Time, shall be submitted in writing by 
Contractor to the Owner within five (5) Days after a denial of 
Contractor’s initial request for an adjustment of Contract terms, 
payment of money, extension of Contract Time or other relief, 
provided that such initial request has been submitted in 
accordance with the requirements and within the time limits 
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established in these OUS Retainer General Conditions.  Within 
thirty (30) Days after the initial Claim, Contractor shall submit 
to the Owner a complete and detailed description of the Claim 
(the “Detailed Notice”) that includes all information required by 
Section D.3.2.  Unless the Claim is made in accordance with 
these time requirements, it shall be waived by Contractor. 

 
D.3.2  The Detailed Notice of the Claim shall be submitted in writing 

by Contractor and shall include a detailed, factual statement of 
the basis of the Claim, pertinent dates, Contract provisions 
which support or allow the Claim, reference to or copies of any 
documents which support the Claim, the dollar value of the 
Claim, and the Contract Time adjustment requested for the 
Claim.  If the Claim involves Work to be completed by 
Subcontractors, the Contractor will analyze and evaluate the 
merits of the Subcontractor claim prior to forwarding it and that 
analysis and evaluation to the Owner.  The Owner will not 
consider direct claims from Subcontractors, suppliers, 
manufacturers, or others not a party to this Contract.  Contractor 
agrees that it will make no agreement, covenant, or assignment, 
nor will it commit any other act that will permit or assist any 
Subcontractor, supplier, manufacturer, or other to directly or 
indirectly make a claim against Owner. 

 
D.3.3  The Owner will review all Claims and take one or more of the 

following preliminary actions within ten (10) Days of receipt of 
the Detailed Notice of a Claim: (1) request additional supporting 
information from the Contractor; (2) inform the Contractor and 
Owner in writing of the time required for adequate review and 
response; (3) reject the Claim in whole or in part and identify the 
reasons for rejection; (4) based on principles of equitable 
adjustment, recommend approval of all or part of the Claim; or 
(5) propose an alternate resolution. 

 
D.3.4  The Owner’s decision shall be final and binding on the 

Contractor unless appealed by written notice to the Owner 
within fifteen (15) Days of receipt of the decision.  The 
Contractor must present written documentation supporting the 
Claim within fifteen (15) Days of the notice of appeal.  After 
receiving the appeal documentation, the Owner shall review the 
materials and render a decision within thirty (30) Days after 
receiving the appeal documents. 

 
D.3.5  The decision of the Owner shall be final and binding unless the 

Contractor delivers to the Owner its request for mediation, 
which shall be a non-binding process, within fifteen (15) Days 
of the date of the Owner's decision.  The mediation process will 
be considered to have commenced as of the date the Contractor 
delivers the request.  Both parties acknowledge and agree that 
participation in mediation is a prerequisite to commencement of 
litigation of any disputes relating to the Contract.  Both parties 
further agree to exercise their best efforts in good faith to 
resolve all disputes within sixty (60) Days of the 
commencement of the mediation through the mediation process 
set forth herein. 

 
In the event that a lawsuit must be filed within this sixty (60) 
Day period in order to preserve a cause of action, the parties 
agree that, notwithstanding the filing, they shall proceed 
diligently with the mediation to its conclusion prior to actively 
prosecuting the lawsuit, and shall seek from the Court in which 
the lawsuit is pending such stays or extensions, including the 
filing of an answer, as may be necessary to facilitate the 
mediation process.  Further, in the event settlements are reached 
on any issues through mediation, the plaintiff shall promptly 
cause to be entered by the Court a stipulated general judgment 
of dismissal with prejudice, or other appropriate order limiting 
the scope of litigation as provided in the settlement.  

 
D.3.6  Should the parties arrive at an impasse regarding any Claims or 

disputed Claims, it is agreed that the parties shall participate in 
mediation as specified in Section D.3.5.  The mediation process 
will be considered to have been commenced as of the date one 

party delivers to the other its request in writing to mediate.   The 
mediator shall be an individual mutually acceptable to both 
parties, but in the absence of agreement each party shall select a 
temporary mediator and the temporary mediators shall jointly 
select the permanent mediator.  Each party shall pay its own 
costs for the time and effort involved in mediation.  The cost of 
the mediator shall be split equally between the two parties.  Both 
parties agree to exercise their best effort in good faith to resolve 
all disputes in mediation.  Participation in mediation is a 
mandatory requirement of both the Owner and the Contractor.  
The schedule, time and place for mediation will be mutually 
acceptable, or, failing mutual agreement, shall be as established 
by the mediator.  The parties agree to comply with Owner's 
administrative rules governing the confidentiality of mediation, 
if any, and shall execute all necessary documents to give effect 
to such confidentiality rules.  In any event, the parties shall not 
subpoena the mediator or otherwise require the mediator to 
produce records, notes or work product, or to testify in any 
future proceedings as to information disclosed or representations 
made in the course of mediation, except to the extent disclosure 
is required by law. 

 
D.3.7  Unless otherwise directed by Owner, Contractor shall proceed 

with the Work while any Claim, or mediation or litigation 
arising from a Claim, is pending.  Regardless of the review 
period or the final decision of the Owner, the Contractor shall 
continue to diligently pursue the Work as identified in the 
Contract Documents.  In no case is the Contractor justified or 
allowed to cease or Delay Work, in whole or in part, without a 
written stop work order from the Owner. 

 
SECTION E 
PAYMENTS 

 
E.1  SCHEDULE OF VALUES 
 
 The Contractor shall submit, at least ten (10) Days prior to 
submission of its first application for progress payment, a schedule of 
values ("Schedule of Values") for the contracted Work.  This schedule 
shall provide a breakdown of values for the contracted Work and will 
be the basis for progress payments.  The breakdown shall demonstrate 
reasonable, identifiable, and measurable components of the Work.  
Unless objected to by the Owner, this schedule shall be used as the 
basis for reviewing Contractor's applications for payment.  If objected 
to by Owner, Contractor shall revise the schedule of values and 
resubmit the same for approval of Owner. 
 
E.2  APPLICATIONS FOR PAYMENT 
 
E.2.1  Owner shall make progress payments on the Contract monthly as 

Work progresses, in accordance with the requirements of this 
Section E.2.  Applications for payment shall be based upon 
estimates of Work completed and the  Schedule of Values.  As a 
condition precedent to Owner’s obligation to pay, all 
applications for payment shall be approved by the Owner.  A 
progress payment shall not be considered acceptance or approval 
of any Work or waiver of any defects therein.  Owner shall pay 
to Contractor interest for overdue invoices at the rate of two-
thirds of one percent per month on the progress payment, not 
including retainage, due the Contractor.  Overdue invoices will 
be those that have not been paid within forty five (45) days from 
the latest of: 

 
 (a)  The date of the receipt of the accurate invoice;  
 

(b)  The date Owner receives the correct application for 
payment if no invoice is received; 

 
 (c)  The date all goods and services have been received; or 
 

 (d)  The date a Claim is made certain by agreement of the 
parties or by operation of law. 
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Notwithstanding the foregoing, in instances when an application 
for payment is filled out incorrectly, or when there is any defect 
or impropriety in any submitted application or when there is a 
good faith dispute, Owner shall so notify the Contractor within 
fifteen (15) Days stating the reason or reasons the application for 
payment is defective or improper or the reasons for the dispute.  
A defective or improper application for payment, if corrected by 
the Contractor within seven (7) Days of being notified by the 
Owner, shall not cause a payment to be made later than specified 
in this section unless interest is also paid.  Payment of interest 
will be postponed when payment on the principal is delayed 
because of disagreement between the Owner and the Contractor. 
 
Owner reserves the right, instead of requiring the Contractor to 
correct or resubmit a defective or improper application for 
payment, to reject the defective or improper portion of the 
application for payment and pay the remainder of the application 
for such amounts which are correct and proper. 
 
Owner, upon written notice to the Contractor, may elect to make 
payments to the Contractor only by means of Electronic Funds 
Transfers (EFT) through Automated Clearing House (ACH) 
payments.  If Owner makes this election, the Contractor shall 
arrange for receipt of the EFT/ACH payments.   

 
E.2.2  Contractor shall submit to the Owner an application for each 

payment and, if required, receipts or other vouchers showing 
payments for materials and labor including payments to 
Subcontractors.  Contractor shall include in its application for 
payment a schedule of the percentages of the various parts of the 
Work completed, based on the Schedule of Values which shall 
aggregate to the payment application total, and shall include, on 
the face of each copy thereof, a certificate in substantially the 
following form: 

 
 "I, the undersigned, hereby certify that the above bill 

is true and correct, and the payment therefore, has not 
been received. 

 
 Signed:  _________________________ 
 Dated:  __________________________” 
 
E.2.3  Generally, applications for payment will be accepted only for 

materials that have been installed.  Under special conditions, 
applications for payment for stored materials will be accepted at 
Owner's sole discretion.  Such a payment, if made, will be 
subject to the following conditions: 

 
 (a)  The request for stored material shall be submitted at least 

thirty (30) Days in advance of the application for payment on 
which it appears.  Applications for payment shall be entertained 
for major equipment, components or expenditures only. 

 
 (b)  The Contractor shall submit applications for payment 

showing the quantity and cost of the material stored. 
 
 (c)  The material shall be stored in a bonded warehouse and 

Owner shall be granted the right to access the material for the 
purpose of removal or inspection at any time during the Contract 
Period. 

 
 (d)  The Contractor shall name the Owner as co-insured on the 

insurance policy covering the full value of the property while in 
the care and custody of the Contractor until it is installed.  A 
certificate noting this coverage shall be issued to the Owner. 

 
 (e)  Payments shall be made for materials and equipment only.  

The submitted amount in the application for payment shall be 
reduced by the cost of transportation from the storage site to the 
project site and for the cost of an inspector to verify delivery and 
condition of the goods at the storage site.  The cost of storage 
and inspection shall be borne solely by the Contractor. 

 

 (f)  Within sixty (60) Days of the application for payment, the 
Contractor shall submit evidence of payment covering the 
material and/or equipment stored and of payment for the storage 
site. 

 
 (g)  Payment for stored materials and/or equipment shall in no 

way indicate acceptance of the materials and/or equipment or 
waive any rights under this Contract for the rejection of the 
Work or materials and/or equipment not in conformance with the 
Contract Documents. 

 
 (h)  All required documentation shall be submitted with the 

respective application for payment. 
 
E.2.4  The Owner reserves the right to withhold all or part of a 

payment, or may nullify in whole or part any payment 
previously made, to such extent as may be necessary in the 
Owner’s opinion to protect the Owner from loss because of: 

 
 (a)  Work that is defective and not remedied, or that has been 

demonstrated or identified as failing to conform with 
Applicable Laws or the Contract Documents, 

 
 (b)  third party claims filed or evidence reasonably indicating 

that such claims will likely be filed unless security 
acceptable to the Owner is provided by the Contractor; 

 
 (c)  failure of the Contractor to make payments properly to 

Subcontractors or for labor, materials or equipment (in 
which case Owner may issue checks made payable jointly 
to Contractor and such unpaid Persons under this 
provision, or directly to Subcontractors and suppliers at 
any level under Section C.3.2.1); 

 
 (d)  reasonable evidence that the Work cannot be completed for 

the unpaid balance of the Contract Price; 
 
 (e)  damage to the Work,  Owner or another contractor; 
 
 (f)  reasonable evidence that the Work will not be completed 

within the Contract Time required by the Contract, and that 
the unpaid balance would not be adequate to cover actual 
or liquidated damages for the anticipated delay; 

 
 (g)  failure to carry out the Work in accordance with  the 

Contract Documents; or 
 
 (h)  assessment of liquidated damages, when withholding is 

made for offset purposes. 
 
E.2.5  Subject to the provisions of the Contract Documents, the amount 

of each progress payment shall be computed as follows: 
 
 (a)  Take that portion of the Contract Price properly allocable to 

completed Work as determined by multiplying the 
percentage completion of each portion of the Work by the 
share of the total Contract Price allocated to that portion of 
the Work in the Schedule of Values, less retainage as 
provided in Section E.5.  Pending final determination of 
cost to the Owner of changes in the Work, no amounts for 
changes in the Work can be included in applications for 
payment until the Contract Price has been adjusted by a 
Supplement Amendment; 

 
 (b)  Add that portion of the Contract Price properly allocable to 

materials and equipment delivered and suitably stored at 
the site for subsequent incorporation in the completed 
construction (or, if approved in advance by the Owner 
pursuant to Section E.2.3, suitably stored off the site at a 
location agreed upon in writing), less retainage as provided 
in Section E.5; 
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 (c)  Subtract the aggregate of previous payments made by the 
Owner; and 

 
 (d)  Subtract any amounts for which the Owner has withheld or 

nullified payment as provided in the Contract Documents. 
 
E.2.6  Contractor’s applications for payment shall not include requests 

for payment for portions of the Work for which the Contractor 
does not intend to pay to a Subcontractor or material supplier. 

 
E.2.7  The Contractor warrants to Owner that title to all  Work covered 

by an application for payment will pass to the Owner no later 
than the time of payment.  The Contractor further warrants that 
upon submittal of an application for payment all Work for which 
payments are received from the Owner shall be free and clear of 
liens, claims, security interests or encumbrances in favor of the 
Contractor, Subcontractors, material suppliers, or other persons 
or entities making a claim by reason of having provided 
financing, labor, materials and equipment relating to the Work. 

 
E.2.8  If Contractor disputes any determination by Owner with regard 

to any application for payment, Contractor nevertheless shall 
continue to expeditiously perform the Work.  No payment made 
hereunder shall be or be construed to be final acceptance or 
approval of that portion of the Work to which such partial 
payment relates or shall relieve Contractor of any of its 
obligations hereunder. 

 
E.2.9  Contractor shall submit its initial MWESB Report within ten 

(10) Days of Contractor’s execution of the Contract..  Contractor 
shall submit annual MWESB Reports on June 30 of each year 
the Contract is active.  Contracts - first executed by Contractor 
within ninety (90) Days before June 30 of the year of execution 
by Contractor may at the discretion of Owner be exempt from 
submitting the annual MWESB Report otherwise due on that 
June 30.  The final MWESB Report shall be filed with the 
application for final payment.  Timely receipt of MWESB 
Reports by Owner shall be a condition precedent to Owner’s 
obligation to pay any progress payments or final payment 
otherwise due.    

 
E.3  PAYROLL CERTIFICATION REQUIREMENT 
 
 Owner’s receipt of payroll certification pursuant to Section C.2 
of this Contract shall be a condition precedent to Owner’s obligation to 
pay any progress payments or final payment otherwise due. 
 
E.4  DUAL PAYMENT SOURCES 
 
 Contractor shall not be compensated for Work performed under 
this Contract from any state agency other than the agency that is a party 
to this Contract. 
 
E.5  RETAINAGE 
 
E.5.1  Retainage shall be withheld and released in accordance with the 

requirements set forth  in OAR 580-063-0045. 
 
E.5.1.1  Owner may reserve as retainage from any progress payment an 

amount not to exceed five percent of the payment.  As Work 
progresses, Owner may reduce the amount of retainage on or 
may eliminate retainage on any remaining monthly Contract 
payments after 50 percent of the Work under the Contract is 
completed if, in the Owner's discretion, such Work is 
progressing satisfactorily.  Elimination or reduction of 
retainage shall be allowed only upon written application by the 
Contractor, which application shall include written approval of 
Contractor's surety; except that when the Work is 97-1/2 
percent completed the Owner may, at its discretion and 
without application by the Contractor, reduce the retained 
amount to 100 percent of the value of the Work remaining to 
be done.  Upon receipt of written application by the 

Contractor, Owner shall respond in writing within a reasonable 
time. 

 
E.5.1.2  Contractor  may request in writing: 
 
 (a)  to be paid amounts which would otherwise have been 

retained from progress payments where Contractor has 
deposited acceptable bonds and securities of equal value 
with Owner or in a custodial account or other mutually-
agreed account satisfactory to Owner, with an approved 
bank or trust company to be held in lieu of the cash 
retainage for the benefit of Owner; 

 
 (b)  for construction projects over $1,000,000, that retainage be 

deposited in an interest bearing account, established 
through the State Treasurer for state agencies, in a bank, 
savings bank, trust company or savings association for the 
benefit of Owner, with earnings from such account 
accruing to the Contractor; or 

 
 (c) that the Owner allow Contractor to deposit a surety bond 

for the benefit of Owner, in a form acceptable to Owner, in 
lieu of all or a portion of funds retained, or to be retained.  
Such bond and any proceeds therefrom shall be made 
subject to all claims in the manner and priority as set forth 
for retainage. 

 
 When the Owner has accepted the Contractor's election of option 

(a) or (b), Owner may recover from Contractor any additional 
costs incurred through such election by reducing Contractor's 
final payment.  Where the Owner has agreed to Contractor's 
request for option (c), Contractor shall accept like bonds from 
Subcontractors and suppliers on the project from which 
Contractor has required retainages. 

 
E. 5.1.3  The retainage held by Owner shall be included in and paid to 

the Contractor as part of the final payment of the Contract Price.  
The Owner shall pay to Contractor interest at the rate of two-
thirds of one percent per month on the final payment due 
Contractor, interest to commence forty five (45) Days after the 
date which Owner receives Contractor’s final approved 
application for payment and Work under the Contract has been 
completed and accepted and to run until the date when final 
payment is tendered to Contractor.  The Contractor shall notify 
Owner in writing when the Contractor considers the Work 
complete and deliver to Owner its final application for payment 
and Owner shall, within fifteen (15) Days after receiving the 
written notice and the application for payment, either accept the 
Work or notify the Contractor of Work yet to be performed on 
the Contract.  If Owner does not within the time allowed notify 
the Contractor of Work yet to be performed to fulfill contractual 
obligations, the interest provided by this subsection shall 
commence to run forty five (45) Days after the end of the 15-
Day period. 

 
E.5.1.4  Owner will reduce the amount of the retainage if the 

Contractor notifies the Owner that the Contractor has deposited 
in an escrow account with a bank or trust company, in a manner 
authorized by the Owner, bonds and securities of equal value of 
a kind approved by the Owner and such bonds and securities 
have in fact been deposited.   

 
E.5.1.5  Contractor agrees that if Contractor elects to reserve a 

retainage from any progress payment due to any Subcontractor 
or supplier, such retainage shall not exceed five percent of the 
payment, and such retainage withheld from Subcontractors and 
suppliers shall be subject to the same terms and conditions stated 
in Subsection E.5 as apply to Owner’s retainage from any 
progress payment due to Contractor. 

 
 
 
 



   

OUS Retainer General Conditions (7/1/2012) Page 16  
 

E.6  FINAL PAYMENT 
 
E.6.1  Upon completion of all the Work under this Contract, the 

Contractor shall notify the Owner, in writing, that Contractor has 
completed Contractor’s obligations under the Contract and shall 
prepare its application requesting final payment.  Upon receipt 
of such notice and application for payment, the Owner will 
inspect the Work, and, if acceptable, submit to Contractor a 
recommendation as to acceptance of the completed Work and 
the final estimate of the amount due the Contractor.  If the Work 
is not acceptable, Owner will notify Contractor within fifteen 
(15) Days of Contractor’s request for final payment.  Upon 
approval of this final application for payment by the Owner and 
compliance by the Contractor with provisions in Section K, and 
Contractor’s satisfaction of other provisions of the Contract 
Documents as may be applicable, the Owner shall pay to the 
Contractor all monies due under the provisions of these Contract 
Documents. 

 
E.6.2  Neither final payment nor any remaining retained percentage 

shall become due until the Contractor  submits to the Owner (1) a 
certificate evidencing that insurance required by the Contract 
Documents to remain in force after final payment is currently in 
effect and will not be canceled or allowed to expire until at least 
thirty (30) Days' prior written notice has been given to the 
Owner, (2) a written statement that the Contractor knows of no 
substantial reason that the insurance will not be renewable to 
cover the period required by the Contract Documents, (3) 
consent of surety, if any, to final payment and (4), if required by 
the Owner, other data establishing payment or satisfaction of  
obligations, such as receipts, releases and waivers of liens, 
claims, security interests or encumbrances arising out of the 
Contract, to the extent and in such form as may be designated by 
the Owner.  If a Subcontractor refuses to furnish a release or 
waiver required by the Owner, the Contractor may furnish a 
bond satisfactory to the Owner to indemnify the Owner against 
such lien.  If such lien remains unsatisfied after payments are 
made, the Contractor shall refund to the Owner all money that 
the Owner may be compelled to pay in discharging such lien, 
including all costs and reasonable attorneys' fees. 

 
E.6.3  Acceptance of final payment by the Contractor, a Subcontractor 

or material supplier shall constitute a waiver of claims by that 
payee except those previously made in writing and identified by 
that payee as unsettled at the time of final application for 
payment. 

 
E.6.4 Contractor agrees to submit its final payment application within 

ninety (90) Days after Substantial Completion, unless written 
extension is granted by Owner.  Contractor shall not delay final 
payment application for any reason, including without limitation 
nonpayment of Subcontractors, suppliers, manufacturers or 
others not a party to this Contract, or lack of resolution of a 
dispute with Owner or any other person of matters arising out of 
or relating to the Contract.  If Contractor fails to submit its final 
payment application within ninety (90) Days after Substantial 
Completion, and Contractor has not obtained written extension 
by Owner, all requests or Claims for additional costs or an 
extension of Contract Time shall be waived. 

 
SECTION F 

JOB SITE CONDITIONS 
 
F.1  USE OF PREMISES 
 Contractor shall confine equipment, storage of materials and 
operation of Work to the limits indicated by Contract Documents, 
Applicable Laws, permits or directions of the Owner.  Contractor shall 
follow the Owner's instructions regarding use of premises, if any. 
 
F.2  PROTECTION OF WORKERS, PROPERTY AND THE 

PUBLIC 
 

F.2.1  Contractor shall maintain continuous and adequate protection of 
all of the Work from damage and shall protect the Owner, 
workers and property from injury or loss arising in connection 
with this Contract.  Contractor shall remedy acceptably to the 
Owner any damage, injury, or loss, except such as may be 
directly due to errors in the Contract Documents or caused by 
authorized representatives or personnel of the Owner.  
Contractor shall adequately protect adjacent property as 
provided by law and the Contract Documents. 

 
F.2.2  Contractor shall take all necessary precautions for the safety of 

all personnel on the job site or otherwise engaged in the 
undertaking of the Work and shall comply with the Contract 
Documents, best practices  and all applicable provisions of 
federal, state and municipal safety laws and building and fire 
codes to prevent accidents or injury to persons on, about or 
adjacent to the premises where the Work is being performed.  
Contractor shall erect and properly maintain at all times, as 
required by the conditions and progress of the Work, all 
necessary safeguards for protection of workers and the public 
against any hazards created by construction.  Contractor shall 
designate a responsible employee or associate on the Work site, 
whose duty shall be the prevention of accidents.  The name and 
position of the person designated shall be reported to the Owner.  
The Owner has no responsibility for Work site safety.  Work site 
safety shall be the responsibility of the Contractor. 

 
F.2.3  Contractor shall not enter upon private property without first 

obtaining permission from the property owner or its duly 
authorized representative.  Contractor shall be responsible for 
the preservation of all public and private property along and 
adjacent to the Work contemplated under the Contract and shall 
use every precaution necessary to prevent damage thereto.  In 
the event the Contractor damages any property, the Contractor 
shall at once notify the property owner and make, or arrange to 
make, full restitution.  Contractor shall, immediately and in 
writing, report to the Owner, all pertinent facts relating to such 
property damage and the ultimate disposition of the claim for 
damage.  

 
F.2.4  Contractor shall be responsible for protection of adjacent work 

areas including impacts brought about by activities, equipment, 
labor, utilities, vehicles and materials on the site. 

 
F.2.5  Contractor shall at all times direct its activities in  such a manner 

as to minimize adverse effects on the environment.  Handling of 
all materials shall be conducted so no release will occur that may 
pollute or become hazardous. 

 
F.2.6  In an emergency affecting the safety of life or limb or of the 

Work or of adjoining property, the Contractor, without special 
instruction or authorization from the Owner, shall act reasonably 
to prevent threatened loss or injury, and shall so act, without 
appeal, if instructed by the Owner.  Any compensation claimed 
by the Contractor on account of emergency work shall be 
determined in accordance with section D. 

 
F.3  CUTTING AND PATCHING 
 
F.3.1  Contractor shall be responsible for coordinating all cutting, 

fitting, or patching of the Work to make its several parts come 
together properly and fit to receive or be received by work of 
other contractors or Subcontractors shown upon, or reasonably 
implied by, the Contract Documents. 

 
F.3.2  Contractor shall be responsible for restoring all cut, fitted, or 

patched surfaces to an original condition; provided, however, 
that if a different condition is specified in the Contract 
Documents, then Contractor shall be responsible for restoring 
such surfaces to the condition specified in the Contract 
Documents. 
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F.4  CLEANING UP 
 
 From time to time as may be prudent or ordered by the Owner 
and, in any event, immediately after completion of the Work, the 
Contractor shall, at its own expense, clean up and remove all refuse and 
unused materials of any kind resulting from the Work.  If Contractor 
fails to do so within twenty-four hours after notification by the Owner 
the work may be done by others and the cost charged to the Contractor 
and deducted from payment due the Contractor. 
 
F.5  ENVIRONMENTAL CONTAMINATION 
 
F.5.1. Contractor shall be held responsible for and shall indemnify, 

defend (with counsel of Owner’s choice),and hold harmless 
Owner from and against any costs, expenses, damages, claims, 
and causes of action, (including attorney fees), or any of them, 
resulting from all spills, releases, discharges, leaks and disposal 
of environmental pollution, including storage, transportation, 
and handling during the performance of the Work or 
Contractor’s obligations under the Contract which occur as a 
result of, or are contributed by, the negligence or actions of 
Contractor or its personnel, agents, or Subcontractors or any 
failure to perform in accordance with the Contract Documents 
(except to the extent otherwise void under ORS 30.140).  
Nothing in this section F.5.1 shall limit Contractor's 
responsibility for obtaining insurance coverages required under 
Section G.3 of this Contract, and Contractor shall take no action 
that would void or impair such coverages.  

 
F.5.1.1  Contractor agrees to promptly dispose of such spills, releases, 

discharge or leaks to the satisfaction of Owner and  regulatory 
agencies having jurisdiction in a manner that complies with 
Applicable Laws.  Cleanup shall be at no cost to the Owner 
and shall be performed by properly qualified and, if 
applicable, licensed personnel. 

 
F.5.1.2  Contractor shall obtain the Owner's written consent prior to 

bringing onto the Work site any (i) environmental pollutants or 
(ii) hazardous substances or materials, as the same or 
reasonably similar terms are used in any Applicable Laws.  
Notwithstanding such written consent from the Owner, the 
Contractor, at all times, shall: 

 
 (a)  properly handle, use and dispose of all environmental 

pollutants and hazardous substances or materials brought 
onto the Work site, in accordance with all Applicable 
Laws; 

 
 (b)  be responsible for any and all spills, releases, discharges, or 

leaks of (or from) environmental pollutants or hazardous 
substances or materials which Contractor has brought onto 
the Work site; and 

 
 (c)  promptly clean up and remediate, without cost to the 

Owner, such spills, releases, discharges, or leaks to the 
Owner's satisfaction and in compliance with all Applicable 
Laws. 

 
F.5.2  Contractor shall report all reportable quantity releases, as such 

releases are defined in Applicable Laws, including but not 
limited to 40 CFR Part 302, Table 302.4 and in OAR 340-142-
0050 ,  to applicable federal, state, and local regulatory and 
emergency response agencies.  Upon discovery, regardless of 
quantity, Contractor must telephonically report all releases to the 
Owner.  A written follow-up report shall be submitted to Owner 
within 48 hours of the telephonic report.  Such written report 
shall contain, as a minimum: 

 
 (a)  Description of items released (identity, quantity, manifest 

numbers, and any and all other documentation required by 
law.) 

 
 (b)  Whether amount of items released is EPA/DEQ reportable, 

and, if so, when reported. 
 
 (c)  Exact time and location of release, including a description 

of the area involved. 
 
 (d)  Containment procedures initiated. 
 
 (e)  Summary of communications about the release between 

Contractor and members of the press or State , local or 
federal officials other than Owner. 

 
 (f)  Description of cleanup procedures employed or to be 

employed at the site, including disposal location of spill 
residue. 

 
 (g)  Personal injuries, if any, resulting from, or aggravated by, 

the release. 
 
F.6  ENVIRONMENTAL CLEAN-UP 
 
F.6.1  Unless disposition of environmental pollution is specifically a 

part of this Contract, or was caused by the Contractor (reference 
F.5 Environmental Contamination), Contractor shall 
immediately notify Owner of any hazardous substance(s) which 
Contractor discovers or encounters during performance of the 
Work required by this Contract.  "Hazardous substance(s)" 
means any hazardous, toxic and radioactive materials and those 
substances defined as “hazardous substances,” “hazardous 
materials,” “hazardous wastes,” “toxic substances,” or other 
similar designations in any federal, state, or local law, 
regulation, or ordinance, including without limitation asbestos, 
polychlorinated biphenyl (PCB), or petroleum, and any 
substances, materials or wastes regulated by 40 CFR, Part 261 
and defined as hazardous in 40 CFR S 261.3.  In addition to 
notifying Owner of any hazardous substance(s)  discovered or 
encountered, Contractor shall immediately cease working in any 
particular area of the project where a hazardous substance(s) has 
been discovered or encountered if continued work in such area 
would present a risk or danger to the health or well being of 
Contractor's or any Subcontractor's work force, property or the 
environment. 

 
F.6.2  Upon being notified by Contractor of the presence of hazardous 

substance(s) on the project site, Owner shall arrange for the 
proper disposition of such hazardous substance(s). 

 
F.7  FORCE MAJEURE 
 
 A party to this Contract shall not be held responsible for delay 
or default due to Force Majeure acts, events or occurrences unless they 
could have been avoided by the exercise of reasonable care, prudence, 
foresight, and diligence by that party.  The Owner may terminate this 
Contract upon written notice after determining that delay or default 
caused by Force Majeure acts, events or occurrences will reasonably 
prevent successful performance of the Contract. 
 

SECTION G 
INDEMNITY, BONDING, AND INSURANCE 

 
G.1  RESPONSIBILITY FOR DAMAGES / INDEMNITY   
 
G.1.1  Contractor shall be responsible for all damage to property, injury 

to persons, and loss, expense, inconvenience, and delay that may 
be caused by, or result from, the carrying out of the Work to be 
done under this Contract, or from any act, omission or neglect of 
the Contractor, its Subcontractors, employees, guests, visitors, 
invitees and agents. 

 
G.1.2  To the fullest extent permitted by law, Contractor shall 

indemnify, defend (with counsel approved by Owner) and hold 
harmless the Owner, Architect/Engineer, Architect/Engineer’s 
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consultants, and their respective officers, directors, agents, 
employees, partners, members, stockholders and affiliated 
companies (collectively "Indemnitees") from and against all 
liabilities, damages, losses, claims, expenses (including 
reasonable attorney fees), demands and actions of any nature 
whatsoever which arise out of, result from or are related to, (a) 
any damage, injury, loss, expense, inconvenience or delay 
described in this Section G.1., (b) any accident or occurrence 
which happens or is alleged to have happened in or about the 
project site or any place where the Work is being performed, or 
in the vicinity of either, at any time prior to the time the Work is 
fully completed in all respects, (c) any failure of the Contractor 
to observe or perform any duty or obligation under the Contract 
Documents which is to be observed or performed by the 
Contractor, or any breach of any agreement, representation or 
warranty of the Contractor contained in the Contract Documents 
or in any subcontract, (d) the negligent acts or omissions of the 
Contractor, a Subcontractor or anyone directly or indirectly 
employed by them or any one of them or anyone for whose acts 
they may be liable, regardless of whether or not such claim, 
damage, loss or expense is caused in part by a party indemnified 
hereunder (except to the extent otherwise void under ORS 
30.140), and (e) any lien filed upon the project or bond claim in 
connection with the Work.  Such obligation shall not be 
construed to negate, abridge, or reduce other rights or 
obligations of indemnity which would otherwise exist as to a 
party or person described in this Section G.1.2.   

 
G.1.3  In claims against any person or entity indemnified under  

Section G.1.2 by an employee of the Contractor, a 
Subcontractor, anyone directly or indirectly employed by them 
or anyone for whose acts they may be liable, the indemnification 
obligation under Section G.1.2 shall not be limited by a 
limitation on amount or type of damages, compensation or 
benefits payable by or for the Contractor or a Subcontractor 
under workers' compensation acts, disability benefit acts or other 
employee benefit acts.  

 
 
G.2  PERFORMANCE AND PAYMENT SECURITY; PUBLIC 

WORKS BOND 
 
G.2.1  When the Contract Price is $100,000 or more (or $50,000 or 

more in the case of Contracts for highways, bridges and other 
transportation projects), the Contractor shall furnish and 
maintain in effect at all times during the Contract Period a 
performance bond in a sum equal to the Contract Price and a 
separate payment bond also in a sum equal to the Contract Price.  
Contractor shall furnish such bonds even if the Contract Price is 
less than the above thresholds if otherwise required by the 
Contract Documents. 

 
G.2.2  Bond forms furnished by the Owner and notarized by awarded 

Contractor's surety company authorized to do business in 
Oregon are the only acceptable forms of performance and 
payment security, unless otherwise specified in the Contract 
Documents. 

 
G.2.3 Before execution of the Contract the Contractor shall file with the 

Construction Contractors Board, and maintain in full force and 
effect, the separate public works bond required by Oregon Laws 
2005, Chapter 360, and OAR 839-025-0015, unless otherwise 
exempt under those provisions.  The Contractor shall also 
include in every subcontract a provision requiring the 
Subcontractor to have a public works bond filed with the 
Construction Contractors Board before starting Work, unless 
otherwise exempt, and shall verify that the Subcontractor has 
filed a public works bond before permitting any Subcontractor to 
start Work. 

 
G.3  INSURANCE 
 

G.3.1  Primary Coverage:  Insurance carried by Contractor under this 
Contract shall be the primary coverage. The coverages indicated 
are minimums unless otherwise specified in the Contract 
Documents. 

 
G.3.2  Workers' Compensation:  All employers, including Contractor, 

that employ subject workers who work under this Contract in the 
State of Oregon shall comply with ORS 656.017 and provide the 
required Workers’ Compensation coverage, unless such 
employers are exempt under ORS 656.126.  This shall include 
Employer’s Liability Insurance with coverage limits of not less 
than the minimum amount required by statute for each accident.  
Contractors who perform the Work without the assistance or 
labor of any employee need not obtain such coverage if the 
Contractor certifies so in writing.  Contractor shall ensure that 
each of its Subcontractors complies with these requirements.  
The Contractor shall require proof of such Workers’ 
Compensation coverage by receiving and keeping on file a 
certificate of insurance from each Subcontractor or anyone else 
directly employed by either the Contractor or its Subcontractors. 

 
G.3.3  Builder's Risk Insurance: 
 
G.3.3.1  Builder's Risk:  During the term of this Contract, for new 

construction the Contractor shall obtain and keep in effect 
Builder's Risk insurance on an all risk forms, including 
earthquake and flood, for an amount equal to the full amount 
of the Contract, plus any changes in values due to 
modifications, Change Orders and loss of materials added.  
Such Builder's Risk shall include, in addition to earthquake 
and flood, theft, vandalism, mischief, collapse, transit, debris 
removal, and architect's fees ("soft costs") associated with 
delay of project due to insured peril.  Any deductible shall not 
exceed $50,000 for each loss, except the earthquake and flood 
deductible which shall not exceed 2 percent of each loss or 
$50,000, whichever is greater.  The deductible shall be paid by 
Contractor if Contractor is negligent. The policy will include 
as loss payees Owner, the Contractor and its Subcontractors as 
their interests may appear.   

 
G.3.3.2  Builder's Risk Installation Floater:  For Work other than new 

construction, Contractor shall obtain and keep in effect during 
the term of this Contract, a Builder's Risk Installation Floater 
for coverage of the Contractor's labor, materials and equipment 
to be used for completion of the Work performed under this 
Contract.  The minimum amount of coverage to be carried 
shall be equal to the full amount of the Contract.  The policy 
will include as loss payees Owner, the Contractor and its 
Subcontractors as their interests may appear.  Owner may 
waive this requirement at its sole and absolute discretion.   

 
G.3.3.3  Such insurance shall be maintained until Owner has occupied 

the facility.  
 
G.3.3.4  A loss insured under the Builder’s Risk insurance shall be 

adjusted by the Owner and made payable to the Owner  as loss 
payee.  The Contractor shall pay Subcontractors their just 
shares of insurance proceeds received by the Contractor, and 
by appropriate agreements, written where legally required for 
validity, shall require Subcontractors to make payments to 
their Sub-subcontractors in similar manner.  The Owner shall 
have power to adjust and settle a loss with insurers. 

 
G.3.4  General Liability Insurance:   
 

 G.3.4.1 Commercial General Liability: Upon issuance of a Supplement, 
Contractor shall obtain, and keep in effect at Contractor's 
expense for the term of the Supplement, Commercial General 
Liability Insurance covering bodily injury and property 
damage in the amount of $1,000,000 per claim and $2,000,000 
per occurrence in a form satisfactory to Owner.  This insurance 
shall include personal injury liability, products and completed 
operations, and contractual liability coverage for the 
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indemnities provided under this Contract (to the extent 
contractual liability coverage for the indemnity is available in 
the marketplace), and shall be issued on an occurrence basis.   

 
G.3.4.2  Automobile Liability:  Contractor shall obtain, at Contractor's 

expense, and keep in effect during the term of this Contract, 
Automobile Liability Insurance covering owned, and/or hired 
vehicles, as applicable.  The coverage may be written in 
combination with the Commercial General Liability Insurance.  
Contractor shall provide proof of insurance of not less than 
$1,000,000 per claim and $2,000,000 per occurrence. Contractor 
and its Subcontractors shall be responsible for ensuring that all 
non-owned vehicles maintain adequate Automobile Liability 
insurance while on site. 

 
G.3.4.3 Owner may adjust the insurance amounts required in Section 

G.3.4.1 and G.3.4.2 based upon institution specific risk 
assessments through the issuance of Supplemental General 
Conditions and a Supplement.   

 
G.3.4.4  "Tail" Coverage:  If any of the required liability insurance is 

arranged on a "claims made" basis, "tail" coverage will be 
required at the completion of this Contract for a duration of 36 
months or the maximum time period available in the 
marketplace if less than 36 months.  Contractor shall furnish 
certification of "tail" coverage as described or continuous 
"claims made" liability coverage for 36 months following 
Final Completion.  Continuous "claims made" coverage will 
be acceptable in lieu of "tail" coverage, provided its 
retroactive date is on or before the effective date of this 
Contract.  Owner’s receipt of the policy endorsement 
evidencing such coverage shall be a condition precedent to 
Owner’s obligation to make final payment and to Owner’s 
final acceptance of Work or services and related warranty (if 
any). 

 
G.3.4.5: Umbrella Liability (if required by Owner through issuance of 

Supplemental General Conditions): Contractor shall obtain, at 
Contractor’s expense, and keep in effect during the term of this 
Contract, Umbrella liability Insurance over and above the general 
liability, automobile liability and workers’ compensation coverage 
if required by Owner in specified limits at time of requirement.  

 
G.3.4.6  Pollution Liability (if required by Owner through issuance of 

Supplemental General Conditions): Contractor shall obtain, at 
Contractor’s expense, and keep in effect during the term of this 
Contract, Pollution liability Insurance in minimum amounts of 
$3,000,000 naming Owner as “additional insured,” as noted in the 
“additional insured section below. 

 
G.3.5 Additional Insured:  The general liability insurance coverage, 

professional liability, umbrella, and pollution liability if 
required, shall include the Owner as additional insureds but 
only with respect to the Contractor's activities to be performed 
under this Contract. 

 
 If Contractor cannot obtain an insurer to name the Owner as 

additional insureds, Contractor shall obtain at Contractor's 
expense, and keep in effect during the term of this Contract, 
Owners and Contractors Protective Liability Insurance, naming 
the Owner as additional insureds with not less than a 
$2,000,000 limit per occurrence.  This policy must be kept in 
effect for 36 months following Final Completion.  As evidence 
of coverage, Contractor shall furnish the actual policy to 
Owner prior to execution of the Contract. 

 
G.3.6 Notice of Cancellation or Change:  If the Contractor receives a 

non-renewal or cancellation notice from an insurance carrier 
affording coverage required herein, or receives notice that 
coverage no longer complies with the insurance requirements 
herein, Contractor agrees to notify Owner by fax within five 
(5) business days with a copy of the non-renewal or 
cancellation notice, or written specifics as to which coverage is 

no longer in compliance.  When notified by Owner, the 
Contractor agrees to stop Work pursuant to this Contract, 
unless all required insurance remains in effect. Any failure to 
comply with the reporting provisions of this insurance, except 
for the potential exhaustion of aggregate limits, shall not affect 
the coverages provided to the Owner and its institutions, 
divisions, officers, and employees. 

 
 Owner shall have the right, but not the obligation, of 

prohibiting Contractor from entering the Work site until a new 
certificate(s) of insurance is provided to Owner evidencing the 
replacement coverage.  The Contractor acknowledges and  
agrees that Owner reserves the right to withhold payment to 
Contractor until evidence of reinstated or replacement 
coverage is provided to Owner.   

 
G.3.7 Certificate(s) of Insurance:  As evidence of the insurance 

coverage required by this Contract, the Contractor shall furnish 
certificate(s) of insurance to the Owner prior to execution of 
the Contract.  The certificate(s) will specify all of the parties 
who are additional insureds or loss payees for this contract.  
Insurance coverage required under this Contract shall be 
obtained from insurance companies or entities acceptable to 
the Owner and that are eligible to provide such insurance under 
Oregon law.  Eligible insurers include admitted insurers that 
have been issued a certificate of authority from the Oregon 
Department of Consumer and Business Services authorizing 
them to conduct an insurance business and issue policies of 
insurance in the state of Oregon, and certain non-admitted 
surplus lines insurers that satisfy the requirements of 
applicable Oregon law and which are subject to approval by 
the Owner.  The Contractor shall be financially responsible for 
all deductibles, self-insured retentions and/or self-insurance 
included hereunder.  Any deductible, self-insured retention 
and/or self-insurance in excess of $50,000 shall be subject to 
approval by the Owner in writing and shall be a condition 
precedent to the effectiveness of any Supplement. 

 
G.3.8    Retainer Contract Program:  For the OUS Retainer Contract 

Program the term “Contract” as used in this Section G in the 
phrases “keep in effect during the term of this Contract” and 
“prior to execution of the Contract” shall mean each Retainer 
Contract Supplement issued under the Retainer Contract.    

 
  

SECTION H 
SCHEDULE OF WORK 

 
H.1  CONTRACT PERIOD 
 
H.1.1  Time is of the essence.  The Contractor shall at all times carry on 

the Work diligently, without delay and punctually fulfill all 
requirements herein. If required by the Contract Documents, 
Contractor shall commence Work on the site within fifteen (15) 
Days of Notice to Proceed, unless directed otherwise. 

 
H.1.2  Unless specifically extended by Supplement Amendment , all 

Work shall be complete by the date contained in the Contract 
Documents.  The Owner shall have the right to accelerate the 
completion date of the Work, which may require the use of 
overtime.  Such accelerated Work schedule shall be an 
acceleration in performance of Work under Section D.1.2 (f) and 
shall be subject to the provisions of Section D.1. 

 
H.1.3  The Owner shall not waive any rights under the Contract by 

permitting the Contractor to continue or complete in whole or in 
part the Work after the date described in Section H.1.2 above. 

 
H.2  SCHEDULE 
H.2.1  Contractor shall provide, by or before the pre-construction 
conference, the initial as-planned schedule for review and acceptance 
by the Owner.  The submitted schedule must illustrate Work by project 
components, with labor trades, and long lead items broken down by 
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building and/or floor where applicable.  If Owner shall so elect, 
Contractor shall provide the  schedule in CPM format showing the 
graphical network of planned activities, including i) a reasonably 
detailed list of all activities required to complete the Work; ii) the time 
and duration that each activity will take to completion; and iii) the 
dependencies between the activities. Schedules lacking adequate detail, 
or unreasonably detailed, will be rejected.  The schedule shall include 
the following: Notice to Proceed or the date the Work commences, if 
no Notice to Proceed is issued by Owner, Substantial Completion, and 
Final Completion.  Schedules shall  be updated monthly, unless 
otherwise required by the Contract Documents, and submitted with the 
monthly application for payment.  Acceptance of the Schedule by the 
Owner does not constitute agreement by the Owner as to the 
Contractor's sequencing, means, methods, or durations.  Any positive 
difference between the Contractor's scheduled completion and the 
Contract completion date is float owned by the Owner.  Owner reserves 
the right to negotiate the float if it is deemed to be in Owner’s best 
interest to do so.  In no case shall the Contractor make a claim for 
delays if the Work is completed within the Contract Time but after 
Contractor's scheduled completion. H.3  PARTIAL OCCUPANCY 
OR USE 
 
H.3.1  The Owner may occupy or use any completed or  partially 

completed portion of the Work at any stage, provided such 
occupancy or use is consented to by public authorities having 
jurisdiction over the Work.  Such partial occupancy or use may 
commence whether or not the portion is substantially complete, 
provided the Owner and Contractor have reasonably accepted in 
writing the responsibilities assigned to each of them for 
payments, retainage, if any, security, insurance or self-insurance, 
maintenance, heat, utilities, and damage to the Work, and have 
agreed in writing concerning the period for correction of the 
Work and commencement of warranties required by the Contract 
Documents with respect to such portion of the Work.  Approval 
by the Contractor to partial occupancy or use shall not be 
unreasonably withheld.  Immediately prior to such partial 
occupancy or use, the Owner and Contractor shall jointly inspect 
the area to be occupied or portion of the Work to be used in 
order to determine and record the condition of the Work.  Partial 
occupancy or use of a portion or portions of the Work shall not 
constitute acceptance of Work not complying with the 
requirements of the Contract Documents. 

 
SECTION I 

CORRECTION OF WORK 
 
I.1  CORRECTION OF WORK BEFORE FINAL PAYMENT 
 
 The Contractor warrants to the Owner that materials and 
equipment furnished under the Contract will be of good quality and 
new unless otherwise required or permitted by the Contract Documents, 
that the Work will be free from defects, and that the Work will conform 
to the requirements of the Contract Documents.  Work failing to 
conform to these requirements shall be deemed defective.  Contractor 
shall promptly remove from the premises and replace all defective 
materials and equipment as determined by the Owner, whether 
incorporated in the Work or not.  Removal and replacement shall be 
without loss or expense to the Owner, and Contractor shall bear the cost 
of repairing all Work destroyed or damaged by such removal or 
replacement.  Contractor shall be allowed a period of no longer than 
thirty (30) Days after Substantial Completion for completion of 
defective (Punch List) work.  At the end of the thirty-day period, or 
earlier if requested by the Contractor, Owner shall arrange for 
inspection of the Work by the Architect/Engineer.  Should the work not 
be complete, and all corrections made, the costs for all subsequent 
reinspections shall be borne by the Contractor.  If Contractor fails to 
complete the Punch List work within the thirty (30) Day period, Owner 
may perform such work and Contractor shall reimburse Owner all costs 
of the same within ten (10) Days after demand without affecting 
Contractor’s obligations. 
 
I.2  WARRANTY WORK 
 

I.2.1  Neither the final certificate of payment nor any provision of the 
Contract Documents shall relieve the Contractor from 
responsibility for defective Work and, unless a longer period is 
specified, Contractor shall correct all defects that appear in the 
Work within a period of one year from the date of issuance of 
the written notice of Substantial Completion by the Owner 
except for latent defects which will be remedied by the 
Contractor at any time they become apparent.  The Owner shall 
give Contractor notice of defects with reasonable promptness.  
Contractor shall perform such warranty work within a 
reasonable time after Owner’s demand.  If Contractor fails to 
complete the warranty work within such period as Owner 
determines reasonable, or at any time in the event of warranty 
work consisting of emergency repairs, Owner may perform such 
work and Contractor shall reimburse Owner all costs of the same 
within ten (10) Days after demand, without affecting 
Contractor’s obligations.  The Contractor shall perform the 
warranty Work by correcting defects  within twenty-four (24) 
hours of notification by Owner, unless otherwise specified in the 
Contract Documents.  Should the Contractor fail to respond 
within the specified response time, the Owner may, at its option, 
complete the necessary repairs using another contractor or its 
own forces.  If Owner completes the repairs using Owner’s own 
forces, Contractor shall pay Owner at the rate of one and one-
half (1½) times the standard hourly rate of Owner's forces, plus 
related overhead and any direct non-salary costs.  If Owner 
completes the repairs using another contractor, Contractor shall 
pay Owner the amount of Owner’s direct costs billed by the 
other contractor for the work, plus the direct salary costs and 
related overhead and direct non-salary expenses of Owner’s 
forces who are required to monitor that contractor’s work.  Work 
performed by Owner using Owner’s own forces or those of 
another contractor shall not affect the Contractor's contractual 
duties under these provisions, including warranty provisions. 

 
I.2.2  Nothing in this Section I.2  shall negate guarantees or warranties 

for periods longer than one year including, without limitation, 
such guarantees or warranties required by other sections of the 
Contract Documents for specific installations, materials, 
processes, equipment or fixtures. 

 
I.2.3  In addition to Contractor's warranty, manufacturer's warranties 

shall pass to the Owner and shall not take effect until such 
portion of the Work covered by the applicable warranty  has been 
accepted in writing by the Owner. 

 
I.2.4  The one-year period for correction of Work shall be extended 

with respect to portions of Work performed after Substantial 
Completion by the period of time between Substantial 
Completion and the actual  performance of the Work, and shall 
be extended by corrective Work performed by the Contractor 
pursuant to this Section, as to the Work corrected.  The 
Contractor shall remove from the site portions of the Work 
which are not in accordance with the requirements of the 
Contract Documents and are neither corrected by the Contractor 
nor accepted by the Owner. 

 
I.2.5  Nothing contained in this Section I.2 shall be construed to 

establish a period of limitation with respect to other obligations 
which the Contractor might have under the Contract Documents.  
Establishment of the period for correction of Work as described 
in this Section I.2 relates only to the specific obligation of the 
Contractor to correct the Work, and has no relationship to the 
time within which the obligation to comply with the Contract 
Documents may be sought to be enforced, nor to the time within 
which proceedings may be commenced to establish the 
Contractor’s liability with respect to the Contractor’s obligations 
other than specifically to correct the Work. 

 
I.2.6  If the Owner prefers to accept Work which is not in accordance 

with the requirements of the Contract Documents, the Owner 
may do so instead of requiring its removal and correction, in 
which case the Contract Price will be reduced as appropriate and 
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equitable.  Such adjustment shall be effected whether or not final 
payment has been made. 

 
 

SECTION J 
SUSPENSION AND/OR TERMINATION OF THE WORK 

 
J.1  OWNER'S RIGHT TO SUSPEND THE WORK 
 
J.1.1  The Owner has the authority to suspend portions or all of the 

Work due to the following causes: 
 
 (a)  Failure of the Contractor to correct unsafe conditions; 
 
 (b)  Failure of the Contractor to carry out any provision of the 

Contract; 
 
 (c)  Failure of the Contractor to carry out orders; 
 
 (d)  Conditions, in the opinion of the Owner, which are 

unsuitable for performing the Work; 
 
 (e)  Time required to investigate differing site conditions; 
 
 (f)  Any reason considered to be in the public interest. 
 
J.1.2  The Owner shall notify Contractor and the Contractor's Surety in 

writing of the effective date and time of the suspension, and 
Owner shall notify Contractor and Contractor’s surety in writing 
to resume Work. 

 
J.2  CONTRACTOR'S RESPONSIBILITIES 
 
J.2.1  During the period of the suspension, Contractor is responsible to 

continue maintenance at the project just as if the Work were in 
progress.  This includes, but is not limited to, protection of 
completed Work, maintenance of access, protection of stored 
materials, temporary facilities, and clean-up. 

 
J.2.2  When the Work is recommenced after the suspension, the 

Contractor shall replace or renew any Work damaged during the 
suspension, remove any materials or facilities used as part of 
temporary maintenance, and complete the Work in every respect 
as though its prosecution had been continuous and without 
suspension. 

 
J.3  COMPENSATION FOR SUSPENSION 
 
J.3.1  Depending on the reason for suspension of the Work, the 

Contractor or the Owner may be due compensation by the other 
party.  If the suspension was required due to acts or omissions of 
Contractor, the Owner may assess the Contractor actual costs of 
the suspension in terms of administration, remedial work by the 
Owner's forces or another contractor to correct the problem 
associated with the suspension, rent of temporary facilities, and 
other actual costs related to the suspension.  If the suspension 
was caused by acts or omissions of the Owner, the Contractor 
may be due compensation which shall be defined using Section 
D, Changes in Work.  If the suspension was required through no 
fault of the Contractor or the Owner, neither party shall owe the 
other for the impact. 

 
J.4  OWNER'S RIGHT TO TERMINATE CONTRACT 
 
J.4.1  The Owner may, without prejudice to any other right or remedy, 

and after giving Contractor seven (7) Days’ written notice and 
an opportunity to cure, terminate the Contract in whole or in part 
under the following conditions: 

 
 (a)  If Contractor should, voluntarily or involuntarily, seek 

protection under the United States Bankruptcy Code and 
Contractor as debtor-in-possession or the Trustee for the 

estate fails to assume the Contract within a reasonable 
time; 

 
 (b)  If Contractor should make a general assignment for the 

benefit of Contractor's creditors; 
 
 (c)  If a receiver should be appointed on account of Contractor's 

insolvency; 
 
 (d)  If Contractor should repeatedly refuse or fail to supply an 

adequate number of skilled workers or proper materials to 
carry on the Work as required by the Contract Documents, 
or otherwise fail to perform the Work in a timely manner; 

 
 (e)  If Contractor should repeatedly fail to make prompt 

payment to Subcontractors or for material or labor, or 
should disregard laws, ordinances or the instructions of the 
Owner; or 

 
 (f)  If Contractor is otherwise in breach of any part of the 

Contract. 
 
 (g) If Contractor is in violation of Applicable Laws, either in 

the conduct of its business or in its performance of the 
Work. 

 
J.4.2  At any time that any of the above occurs, Owner may exercise all 

rights and remedies available to Owner at law or in equity, and, 
in addition, Owner may take possession of the premises and of 
all materials and appliances and finish the Work by whatever 
method it may deem expedient.  In such case, the Contractor 
shall not be entitled to receive further payment until the Work is 
completed.  If the Owner's cost of finishing the Work exceeds 
the unpaid balance of the Contract Price, Contractor shall pay 
the difference to the Owner. 

 
J.5  TERMINATION FOR CONVENIENCE 
 
J.5.1  Owner may terminate the Contract in whole or in part whenever 

Owner determines that termination of the Contract is in the best 
interest of Owner or the public. 

 
J.5.2  The Owner shall  provide the Contractor with seven (7) Days 

prior written notice of a termination for Owner’s or for public 
convenience.  After such notice, the Contractor shall provide the 
Owner with immediate and peaceful possession of the premises 
and materials located on and off the premises for which the 
Contractor received progress payment under Section E.  
Compensation for Work terminated by the Owner under this 
provision will be according to Section E.  In no circumstance 
shall Contractor be entitled to lost profits for Work not 
performed due to termination. 

 
J.6  ACTION UPON TERMINATION 
 
J.6.1  Upon receiving a notice of termination, and except as directed 

otherwise by the Owner, Contractor shall immediately cease 
placing further subcontracts or orders for materials, services, or 
facilities.  In addition, Contractor shall terminate all subcontracts 
or orders to the extent they relate to the Work terminated and, 
with the prior written approval of the Owner, settle all 
outstanding liabilities and termination settlement proposals 
arising from the termination of subcontracts and orders. 

 
J.6.2  As directed by the Owner, Contractor shall, upon termination, 

transfer title and deliver to the Owner all Record Documents, 
information, and other property that, if the Contract had been 
completed, would have been required to be furnished to the 
Owner. 

 
I.6.3 Upon Owner’s notice of termination pursuant to either Section 

J.4 or J.5, if Owner shall so elect, Contractor shall assign to the 
Owner such subcontracts and orders as Owner shall specify.  In 
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the event Owner elects to take assignment of any such 
subcontract or order, Contractor shall take such action and shall 
execute such documents as Owner shall reasonably require for 
the effectiveness of such assignment and Contractor shall ensure 
that no contractual arrangement between it and its subcontractors 
or suppliers of any tier or sub-tier shall prevent such assignment. 

 
SECTION K 

CONTRACT CLOSE OUT 
 
K.1  RECORD DOCUMENTS 
 
 As a condition of final payment (and subject to the provisions 
of section E.6), Contractor shall comply with the following:  Contractor 
shall provide Record Documents for the entire project to Owner.  
Record Documents shall depict the project as constructed and shall 
reflect each and every change, modification, and deletion made during 
the construction.  Record Documents are part of the Work and shall be 
provided prior to the Owner's issuance of final payment.  Record 
Documents include all modifications to the Contract Documents, unless 
otherwise directed, and accurate MWESB Reports. 
 
K.2  OPERATION AND MAINTENANCE MANUALS 
 
 As part of the Work, Contractor shall submit two completed 
operation and maintenance manuals ("O & M Manuals") for review by 
the Owner prior to submission of any pay request for more than 75% of 
the Work.  Owner’s receipt of the O & M Manuals shall be a condition 
precedent to any payment thereafter due.  The O & M Manuals shall 
contain a complete set of all submittals, all product data as required by 
the specifications, training information, telephone list and contact 
information for all consultants, manufacturers, installer and suppliers, 
manufacturer's printed data, record and shop drawings, schematic 
diagrams of systems, appropriate equipment indices, warranties and 
bonds.  The Owner shall review and return one O & M Manual for any 
modifications or adjustments required.  Prior to submission of its final 
pay request, Contractor shall deliver three (3) complete and approved 
sets of O & M Manuals to the Owner and Owner’s receipt of the O & 
M Manuals shall be a condition precedent to Owner’s obligation to 
make final payment. 
 
K.3  COMPLETION NOTICES 
 
K.3.1  Contractor shall provide Owner written notice of both 

Substantial and Final Completion.  The certificate of Substantial 
Completion shall state the date of Substantial Completion, the 
responsibilities of the Owner and Contractor for security, 
maintenance, heat, utilities, damage to the Work and insurance, 
and the time within which the Contractor shall finish all items on 
the Punch List accompanying the Certificate.  Both completion 
notices must be signed by the Contractor and the Owner to be 
valid.  The Owner shall provide the final signature on the 
approved notices.  The notices shall take effect on the date they 
are signed by the Owner. 

 
K.3.2  Substantial Completion of a facility with operating systems (e.g., 

mechanical, electrical, HVAC)  shall be that degree of 
completion that has provided a minimum of thirty (30) 
continuous Days of successful, trouble-free operation, which 
period shall begin after all performance and acceptance testing 
has been successfully demonstrated to the Owner.  All 
equipment contained in the Work, plus all other components 
necessary to enable the Owner to operate the facility in the 
manner that was intended, shall be complete on the Substantial 
Completion date.  The Contractor may request that a Punch List 
be prepared by the Owner with submission of the request for the 
Substantial Completion notice. 

 
K.4  TRAINING 
 
 As part of the Work, and prior to submission of the final 
application for payment, the Contractor shall schedule with the Owner 
training sessions for all equipment and systems as required by the 

Contract Documents.   Contractor shall schedule training sessions at 
least two weeks in advance of the date of training to allow Owner to 
provide its personnel with adequate notice.  The O & M Manual shall 
be used as a basis for training.  Training shall be a formal session 
conducted at the Work site after the equipment and/or system is 
completely installed and operational in its normal operating 
environment. 
 
K.5  EXTRA MATERIALS 
 
 As part of the Work, Contractor shall provide spare parts, extra 
maintenance materials, and other materials or products in the quantities 
specified in the Contract Documents prior to final payment.  Delivery 
point for extra materials shall be designated by the Owner. 
 
K.6  ENVIRONMENTAL CLEAN-UP 
 
 As part of the Final Completion notice, or as a separate written 
notice submitted with or before the notice of Final Completion, the 
Contractor shall notify the Owner that all environmental and pollution 
clean-up, remediation and closure have been completed in accordance 
with all Applicable Laws and pursuant to the authority of all agencies 
having jurisdiction, and Contractor shall provide Owner with any and 
all documentation related to the same, including but not limited to 
directives, orders, letters, certificates and permits related to or arising 
from such environmental pollution.  The notice shall reaffirm the 
indemnification given under Section F.5.1 above.  Contractor’s 
completion of its obligations under this Section K.6 and Owner’s 
receipt of documents evidencing such completion shall be a condition 
precedent to Owner’s obligation to make final payment. 
 
K.7  CERTIFICATE OF OCCUPANCY 
 
 Owner’s receipt of   an unconditioned certificate of occupancy 
from the appropriate state and/or local building officials shall be a 
condition precedent to Owner’s obligation to make final payment, 
except to the extent failure to obtain an unconditional certificate of 
occupancy is due to the fault or neglect of Owner. 
 
K.8  OTHER CONTRACTOR RESPONSIBILITIES 
 
 The Contractor shall be responsible for returning to the Owner 
all property of Owner issued to Contractor during construction such as 
keys, security passes, site admittance badges, and all other pertinent 
items.  Upon notice from Owner, Contractor shall be responsible for 
notifying the appropriate utility companies to transfer utility charges 
from the Contractor to the Owner.  The utility transfer date shall not be 
before Substantial Completion and may not be until Final Completion, 
if the Owner does not take beneficial use of the facility and the 
Contractor's forces continue with the Work. 
 
K.9  SURVIVAL 
 
 All warranty and indemnification provisions of this Contract, 
and all of Contractor’s other obligations under this Contract that are not 
fully performed by the time of Final Completion or termination, shall 
survive Final Completion or any termination of the Contract. 
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OREGON UNIVERSITY SYSTEM 

 

STANDARD PUBLIC IMPROVEMENT CONTRACT 

PERFORMANCE BOND 

 

Bond No._______________________________ 

Solicitation _____________________________ 

Project Name  ___________________________ 

 

 

__________________(Surety #1)  Bond Amount No. 1:  $______________ 

__________________(Surety #2)*  Bond Amount No. 2:*  $______________ 

  * If using multiple sureties   Total Penal Sum of Bond: $______________ 

 

 

We, ________________________________________________as Principal, and the above 

identified Surety(ies), authorized to transact surety business in Oregon, as Surety, hereby jointly 

and severally bind ourselves, our respective heirs, executors, administrators, successors and 

assigns firmly by these presents to pay unto the State of Oregon, acting by and through the State 

Board of Higher Education, on behalf of the OUS (OUS), the sum of (Total Penal Sum of Bond) 

_____________________________  

(Provided, that we the Sureties bind ourselves in such sum “jointly and severally” as well as 

“severally” only for the purpose of allowing a joint action or actions against any or all of us, and 

for all other purposes each Surety binds itself, jointly and severally with the Principal, for the 

payment of such sum only as is set forth opposite the name of such Surety), and 

 

WHEREAS, the Principal has entered into a contract with the OUS, the plans, specifications, 

terms and conditions of which are contained in the above-referenced Solicitation; 

 

WHEREAS, the terms and conditions of the contract, together with applicable plans, standard 

specifications, special provisions, schedule of performance, and schedule of contract prices, are 

made a part of this Performance Bond by reference, whether or not attached to the contract (all 

hereafter called “Contract”); and 

 

WHEREAS, the Principal has agreed to perform the Contract in accordance with the terms, 

conditions, requirements, plans and specifications, and all authorized modifications of the 

Contract which increase the amount of the work, the amount of the Contract, or constitute an 

authorized extension of the time for performance, notice of any such modifications hereby being 

waived by the Surety: 

 

NOW, THEREFORE, THE CONDITION OF THIS BOND IS SUCH that if the Principal herein 

shall faithfully and truly observe and comply with the terms, conditions and provisions of the 

Contract, in all respects, and shall well and truly and fully do and perform all matters and things 

undertaken by Contractor to be performed under the Contract, upon the terms set forth therein, 
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and within the time prescribed therein, or as extended as provided in the Contract, with or 

without notice to the Sureties, and shall indemnify and save harmless the OUS, and 

__________________________________________________(name of institution and any other 

Owner agency), and members thereof, its officers, employees and agents, against any direct or 

indirect damages or claim of every kind and description that shall be suffered or claimed to be 

suffered in connection with or arising out of the performance of the Contract by the Principal or 

its subcontractors, and shall in all respects perform said contract according to law, then this 

obligation is to be void; otherwise, it shall remain in full force and effect. 

 

Nonpayment of the bond premium will not invalidate this bond, nor shall the State of Oregon or 

the OUS, be obligated for the payment of any premiums. 

 

This bond is given and received under authority of ORS Chapters 279C and 351, the provisions 

of which hereby are incorporated into this bond and made a part hereof. 

 

IN WITNESS WHEREOF, WE HAVE CAUSED THIS INSTRUMENT TO BE EXECUTED 

AND SEALED BY OUR DULY AUTHORIZED LEGAL REPRESENTATIVES. 

 

Dated this __________________ day of ___________________, 20__. 

 

 

      PRINCIPAL: __________________________ 

 

      By____________________________________ 

         Signature 

      ______________________________________ 

         Official Capacity 

      Attest:  ________________________________ 

         Corporation Secretary 

 

 

      SURETY: _____________________________ 
      [Add signatures for each surety if using multiple bonds] 

 

      BY ATTORNEY-IN-FACT: 
      [Power-of-Attorney must accompany each surety bond] 

 

      ______________________________________ 

         Name 

      ______________________________________ 

         Signature 

      ______________________________________ 

         Address 

      ______________________________________ 

      City   State  Zip 

      _________________  ____________________ 

      Phone   Fax    
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OREGON UNIVERSITY SYSTEM 

 

STANDARD PUBLIC IMPROVEMENT CONTRACT 

 

PAYMENT BOND 

 

Bond No.   __________________________________ 

Solicitation  _________________________________ 

Project Name   _______________________________ 

 

__________________(Surety #1)  Bond Amount No. 1:  $ ___________ 

__________________(Surety #2)*  Bond Amount No. 2:*  $ ___________ 

  * If using multiple sureties  Total Penal Sum of Bond: $ ___________ 

 

 

We, ________________________________________________, as Principal, and the above 

identified Surety(ies), authorized to transact surety business in Oregon, as Surety, hereby jointly 

and severally bind ourselves, our respective heirs, executors, administrators, successors and 

assigns firmly by these presents to pay unto the State of Oregon, acting by and through the State 

Board of Higher education, on behalf of the Oregon University System (OUS), the sum of (Total 

Penal Sum of Bond) _____________________________ ______________________________ 

(Provided, that we the Sureties bind ourselves in such sum “jointly and severally” as well as 

“severally” only for the purpose of allowing a joint action or actions against any or all of us, and 

for all other purposes each Surety binds itself, jointly and severally with the Principal, for the 

payment of such sum only as is set forth opposite the name of such Surety), and 

 

WHEREAS, the Principal has entered into a contract with the OUS, the plans, specifications, 

terms and conditions of which are contained in above-referenced Solicitation; 

 

WHEREAS, the terms and conditions of the contract, together with applicable plans, standard 

specifications, special provisions, schedule of performance, and schedule of contract prices, are 

made a part of this Payment Bond by reference, whether or not attached to the contract (all 

hereafter called “Contract”); and 

 

WHEREAS, the Principal has agreed to perform the Contract in accordance with the terms, 

conditions, requirements, plans and specifications, and schedule of contract prices which are set 

forth in the Contract and any attachments, and all authorized modifications of the Contract which 

increase the amount of the work, or the cost of the Contract, or constitute authorized extensions of 

time for performance of the Contract, notice of any such modifications hereby being waived by 

the Surety: 

 

NOW, THEREFORE, THE CONDITION OF THIS BOND IS SUCH that if the Principal shall 

faithfully and truly observe and comply with the terms, conditions and provisions of the Contract, 

in all respects, and shall well and truly and fully do and perform all matters and things by it 

undertaken to be performed under said Contract and any duly authorized modifications that are 

made, upon the terms set forth therein, and within the time prescribed therein, or as extended 

therein as provided in the Contract, with or without notice to the Sureties, and shall indemnify 

and save harmless the OUS and __________________________________ (name of institution 

and any other Owner agency), and members thereof, its officers, employees and agents, against 

any claim for direct or indirect damages of every kind and description that shall be suffered or 
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claimed to be suffered in connection with or arising out of the performance of the Contract by the 

Contractor or its subcontractors, and shall promptly pay all persons supplying labor, materials or 

both to the Principal or its subcontractors for prosecution of the work provided in the Contract; 

and shall promptly pay all contributions due the State Industrial Accident Fund and the State 

Unemployment Compensation Fund from the Principal or its subcontractors in connection with 

the performance of  the Contract; and shall pay over to the Oregon Department of Revenue all 

sums required to be deducted and retained from the wages of employees of the Principal and its 

subcontractors pursuant to ORS 316.167, and shall permit no lien nor claim to be filed or 

prosecuted against the State on account of any labor or materials furnished; and shall do all things 

required of the Principal by the laws of this State, then this obligation shall be void; otherwise, it 

shall remain in full force and effect. 

 

Nonpayment of the bond premium will not invalidate this bond,  nor shall the State of Oregon, or 

the OUS  be obligated for the payment of any premiums. 

 

This bond is given and received under authority of ORS Chapters 279C and 351, the provisions 

of which hereby are incorporated into this bond and made a part hereof. 

 

IN WITNESS WHEREOF, WE HAVE CAUSED THIS INSTRUMENT TO BE EXECUTED 

AND SEALED BY OUR DULY AUTHORIZED LEGAL REPRESENTATIVES: 

 

Dated this ___________________day of _____________________, 20__. 

 

 

      PRINCIPAL:  _________________________ 

 

      By  __________________________________ 

         Signature 

      _____________________________________ 

         Official Capacity 

      Attest:  _______________________________ 

         Corporation Secretary 

 

 

      SURETY: ____________________________ 
      [Add signatures for each if using multiple bonds] 

 

      BY ATTORNEY-IN-FACT: 
      [Power-of-Attorney must accompany each bond] 

 

      _____________________________________ 

         Name 

      _____________________________________ 

         Signature 

      _____________________________________ 

         Address 

      _____________________________________ 

      City   State       Zip 

      _____________________________________ 

      Phone   Fax 
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RETAINER CONTRACT SUPPLEMENT 

OUS RETAINER CONTRACT FOR CONSTRUCTION 

RELATED SERVICES 

 

Supplement No.       

Project Name       

Owner’s Project 

Manager 

      

 
 

This Retainer Contract Supplement dated       (the “Supplement”) is entered into between:   

   
 “Contractor”:       

       

      

      

Federal Tax ID No.      

 

and “Owner”: The State of Oregon, acting by and through the State 

Board of Higher Education,  on behalf of: 

       

      

      

       

  

(collectively, the “Parties”) pursuant to the Retainer Contract for Construction Related Services 

between the Parties terminating June 30, 2014 (the “Retainer Contract”).  Capitalized terms have 

the meaning defined in the OUS Retainer General Conditions unless otherwise defined in the 

Retainer Contract or herein.   

  

1.  DESCRIPTION OF THE PROJECT.  The project to which this Supplement pertains is 

described as follows:        (the “Project”).  

   

2.  WORK TO BE PERFORMED.  Contractor shall perform the following work on the Project 

:      (the “Work”).  Contractor will perform the Work according to the terms and conditions 

of this Supplement and the Contract Documents, which are incorporated herein by this reference.   

  

3.  SCHEDULE.  Contractor shall perform the Work according to the following schedule:  

      (the “Schedule”).  

 

4.  COMPENSATION.  Owner shall compensate Contractor for Work  (a) in the firm, fixed-

price amount of $     ; or  (b) on a time and materials basis subject to a maximum not-to-

exceed price of $ ____________; in accordance with the requirements of the OUS Retainer 

General Conditions.  If the Work is performed on a time and materials basis, Contractor’s listing 

of wage rates, material unit costs and overhead charges for the Work is attached to this 

Supplement.  

  

The cost of the Work under this Supplement, even if this Supplement is later amended to include 

additional work, must not exceed the greater of $1,000,000 or the maximum allowable under 



2 
 

OAR 580-063-0030.  

  

5.  TERM.  This Supplement is effective on the date it has been signed by every Party hereto 

and all approvals required by Applicable Law have been obtained (the “Effective Date”).  No 

Work shall be performed or payment made prior to the Effective Date. Contractor shall perform 

its obligations in accordance with the Contract Documents, unless this Supplement is earlier 

terminated or suspended.  

  

6.  PERFORMANCE AND PAYMENT BONDS.  The performance and payment bond 

requirements for this Project are as follows (check one of the following): 

 

  As a condition precedent to the effectiveness of this Supplement and to Owner’s obligation 

to make payment for the Work, Contractor shall provide the Owner with a performance bond and 

a separate payment bond in a sum equal to the Contract Price stated in Section 4 of this 

Supplement.   

 
  This Project has a Contract price of $100,000 or less, and Owner has determined that 

performance and payment bonds will not be required for this Project. 
 

7.  MINIMUM WAGE RATES.   

 Prevailing Wage Rates requirements do not apply to this Project because the maximum 

compensation for all Owner-contracted Work does not exceed $50,000.  

 Prevailing Wage Rates requirements apply to this Project because the maximum 

compensation for all Owner-contracted Work is more than $50,000. Contractor and all 

subcontractors shall comply with the provisions of ORS 279C.800 through 279C.870, relative to 

Prevailing Wage Rates and the required public works bond, as outlined in Sections C.1, C.2 and 

G.2.3 of the OUS Retainer General Conditions. The Bureau of Labor and Industries (BOLI) 

wage rates and requirements set forth in the following BOLI booklet (and any listed amendments 

to that booklet), which are incorporated herein by reference, apply to the Work authorized under 

this Supplement:  

 
PREVAILING WAGE RATES for Public Works Contracts in Oregon, ____, 20__, as amended 

_____, 20__ [delete “as amended _____, 20__” if there have been no amendments since last 

rate change], which can be downloaded at the following web address: 

[http://www.boli.state.or.us/BOLI/WHD/PWR/pwr_book.shtml] 
 

The Work will take place in  _______ County, Oregon.  

  

8.  TAX COMPLIANCE CERTIFICATION.  Contractor hereby certifies and affirms, under 

penalty of perjury as provided in ORS 305.385(6), that, to the best of Contractor’s knowledge, 

Contractor is not in violation of any of the tax laws described in ORS 305.380(4). For purposes 

of this certification, “tax laws” means a state tax imposed by ORS 320.005 to 320.150 and 

403.200 to 403.250, ORS Chapters 118, 314, 316, 317, 318, 321 and 323; the elderly rental 

assistance program under ORS 310.630 to 310.706; and local taxes administered by the Oregon 

Department of Revenue under ORS 305.620. 
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9.   INSURANCE REQUIREMENTS.   

 

 Contractor shall comply with and obtain the insurance coverage amounts stated in the OUS 

Retainer General Conditions.   

 

 The Owner has determined that the Contractor shall obtain insurance in the amount described 

in the Retainer Supplemental General Conditions, attached hereto.   
 

10.   KEY PERSONS.   If checked here, the following provision is incorporated into this 

Supplement:  

 

The Parties agree that certain Contractor personnel are specifically valuable to the Project (“Key 

Persons”).  Key Persons shall not be replaced during the Project without the written consent of 

Owner, which shall not be unreasonably withheld.  If Contractor intends to substitute personnel, 

Owner shall receive the request at least 15 days prior to the effective date of substitution.  When 

replacements have been approved by Owner, Contractor shall provide a transition period of at 

least 10 working days during which the original and replacement personnel shall be working on 

the Project concurrently.  Upon authorization for the replacement of a Key Person, all subsequent 

substitutions of that Key Person shall require Owner’s written consent in accordance with this 

Section.  The Key Persons for this Project are the following:  

Project Executive:  ___________________ shall be Contractor’s Project Executive, and 

will provide oversight and guidance throughout the Project term. 

Project Manager: ___________________ shall be Contractor’s Project Manager and 

will participate in all meetings throughout the Project term.   

Job Superintendent:  _____________________ shall be Contractor’s on-site Job 

Superintendent throughout the Project term.   

Project Engineer:  _______________________ shall be Contractor’s Project Engineer, 

providing assistance to the Project Manager, and subcontractor and supplier coordination 

throughout the Project term. 

 

 11. OTHER TERMS.  Except as specifically modified by this Supplement, all terms of the 

Retainer Contract remain unchanged.  

 
12.  EXECUTION AND COUNTERPARTS. This Supplement may be executed in several 

counterparts, each of which shall be an original, all of which shall constitute but one and the 

same instrument. 

 
Contractor hereby confirms and certifies that the representations, warranties, and 

certifications contained in the Retainer Contract remain true and correct as of the 

Effective Date of this Supplement.   

 

IN WITNESS HEREOF, the Parties have duly executed this Supplement as of the dates 

indicated below.   

 

     , Contractor The State of Oregon, acting by and through 



4 
 

 

 

 

By: ______________________________ 

 

Title: _____________________________ 

 

Date: _____________________________ 

the State Board of Higher Education, on 

behalf of      , Owner 

 

By: ______________________________ 

 

Title: _____________________________ 

 

Date: _____________________________ 
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RETAINER CONTRACT SUPPLEMENT AMENDMENT 

OUS RETAINER CONTRACT FOR CONSTRUCTION 

RELATED SERVICES 

 

Supplement No.: 

Amendment No.: 

      

      

Project Name:       
   

This Amendment dated       to the Retainer Contract Supplement is entered into between:   

   

 
 “Contractor”:       

       

      

      

Federal Tax ID No.      

 

and “Owner”: The State of Oregon, acting by and through the State 

Board of Higher Education,  on behalf of: 

       

      

      

       

  

(collectively the “Parties”) pursuant to the Retainer Contract for Construction Related Services 

between the Parties expiring June 30, 2014 (the “Retainer Contract”).  Capitalized terms have the 

meaning defined in the OUS Retainer General Conditions unless otherwise defined in the 

Contract Documents.   

  

1.  SERVICES: The Work described in the Retainer Contract Supplement is being amended as 

follows:     .  

 

2.  SCHEDULE.  The schedule contained in Section 3 of the Retainer Contract Supplement is 

hereby replaced in its entirety with the following schedule:     .   

 

3.  COMPENSATION.  Section 4 of the Retainer Contract Supplement, is hereby replaced in its 

entirety with the following: 

 

“Owner will compensate Contractor for Work  (a) in the firm, fixed-price amount of $     ; 

or  (b) on a time and materials basis subject to a maximum not-to-exceed price of  

$____________; in accordance with the requirements of the OUS Retainer General Conditions.  

If the Project is done on a time and materials basis, Contractor’s listing of wage rates, material 

unit costs and overhead charges for the Work is attached to this Supplement.  

  
The total cost of Work including the original amount contemplated in the Supplement and the 

additional amount contemplated in this Amendment, must not exceed the greater of $1,000,000 

or the maximum allowable under OAR 580-063-0030.”  
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4.   TERM.  This Amendment is effective on the date it has been executed by the Parties and all 

required approvals have been obtained (the “Effective Date”).  No Work will be performed or 

payment made prior to the Effective Date.   

  

5.  TAX COMPLIANCE CERTIFICATION.  Contractor hereby certifies and affirms, under 

penalty of perjury as provided in ORS 305.385(6), that, to the best of Contractor’s knowledge, 

Contractor is not in violation of any of the tax laws described in ORS 305.380(4). For purposes 

of this certification, “tax laws” means a state tax imposed by ORS 320.005 to 320.150 and 

403.200 to 403.250, ORS Chapters 118, 314, 316, 317, 318, 321 and 323; the elderly rental 

assistance program under ORS 310.630 to 310.706; and local taxes administered by the Oregon 

Department of Revenue under ORS 305.620. 

 
6.  EXECUTION AND COUNTERPARTS. This Amendment may be executed in several 

counterparts, each of which shall be an original, all of which shall constitute but one and the 

same instrument. 

 
Contractor hereby confirms and certifies that the representations, warranties and 

certifications contained in the Retainer Contract and the Retainer Contract Supplement 

remain true and correct as of the Effective Date of this Amendment.   

 

IN WITNESS HEREOF, the Parties have duly executed this Amendment as of the dates 

indicated below. 

  

     , Contractor 

 

 

 

 

 

By: ______________________________ 

 

Title: _____________________________ 

 

Date: _____________________________ 

 

The State of Oregon, acting by and through 

the State Board of Higher Education, on 

behalf of      , Owner 

 

 

 

By: ______________________________ 

 

Title: _____________________________ 

 

Date: _____________________________ 

 

 



PREVAILING WAGE RATES 
 

for 
 

Public Works Contracts in Oregon 

 
 
 
 
 
 
 

 
 

    
 
   
 
 
 
 
 

Brad Avakian 
Commissioner 

Bureau of Labor and Industries 
 

Effective: July 1, 2012 
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CapCon MWESB Project Contract Report   

   

Created: September 15, 2011/Updated 4/3/12  

   

Purpose of File:   

   

Each Fiscal year, the OUS campuses are required to report data to the State Legislature on Minority, Women and Emerging Small 
Business Contractors and Sub-Contractors who provide goods and services.  Various statistics are calculated, based on the data 
input being provided by the contractors. This file is for the collection of the data for each project by contract.  Each University 
will compile statistics associated with all of their contracts during each fiscal year. Once consolidated at the University level, the 
information is sent to OUS who in turn consolidates all of the information from the seven institutions and reports it to the Legisla-
ture.   

   

General Information on how to use the file:   

You will fill this form out at least twice for your project. Small projects that do NOT span over the end of a fiscal year (June 
30 – July 1) will require two submittals (An Initial and a Final). Any project spanning over the end of a fiscal year will 
require three submittals (Initial, Year-End and Final). For larger projects that span over multiple fiscal years, the Year-
End report will need to be submitted multiple times. 

The first Submittal will always be the “Initial” report which is due within 10 days of the execution of the contract or 
in the case of a CM/GC contract, the establishment of an Early Work Amendment or Guaranteed Maximum 
Price Amendment. 

At the end of every fiscal year, you are required to submit a “Year-End” report. 

At the completion of the project you are required to submit a “Final” report. 

2) The areas shaded in gray in the OVERALL PROJECT DATA section are for input by the Contractor. The gray portion 
of the “Individual Contractor/Sub-Contractor Data Entry Matrix” is also an area intended for Contractor input.  

3) For some items, a drop-down box is provided. This is to maintain the consistency of data used to sort information.  

4) For other items, simply type in the information.  If the type of information typed in is incorrect, you will get an error 
message or your results may look incorrect.  For example, when you enter a date, simply type it: 8/17/11.  You do not 
need to spell out the month. 

Saving your file: 

1) FILE NAMING CONVENTION – All files submitted to the campus shall be named as defined by the following naming 
convention: (filename = FYXX_ContractNumber_SubmissionStatus)  

FYXX = XX refers to the two digit extension of the year. Example “FY12” for Fiscal Year 2012. 

Include an underscore between the FYXX and the Contract Number. There should be no blanks in the filename. 

ContractNumber = Insert the number that is established on the front of your contract with the campus. 

Include an underscore between the Contract Number and the Submission Status. There should be no blanks in the filename.2)
 SubmissionStatus = ”I” for Initial; “Y” for Year end; “F” for Final. This should correspond with what you se-
lect at the top of the report as explained in item 1 of “Filling Out the Form” below. 

 

Filling Out the Form:  

1) Use the drop-down box adjacent to the REPORT BEING SUBMITTED heading to pick the corresponding report you 
are submitting for your project. This will establish highlighted headings (in light green) in the “Individual C/S-C Data 
Entry Matrix” & OPERALL PROJECT DATA sections that define for you which columns or rows should be completely 
filled out prior to submission. 

File Version 4.10.13



2) Next, fill in the information in the OVERALL PROJECT DATA section. Again, rows highlighted in green will tell you 
which cells to fill in based upon the type of report being submitted. Only fill in the cells that are highlighted. The top 5 
cells should remain the same for the duration of the reporting on the project. Cell B-11 should also remain unchanged 
after the initial submittal. Cells B-14 thru B-16 may change over the life of the project if you add additional sub-
contractors as the project progresses. 

3) Once you have completed the OVERALL PROJECT DATA section, begin entering each sub-contractor in the 
“Individual C/S-C Data Entry Matrix table. Columns F, J, K & L are drop-down selections in the table area. Just pick the 
appropriate response for these columns.  There are "notes" that pop up as you select cells in the columns that helps ex-
plain what information is needed for each column.  

4) IMPORTANT: Use the tab key to move across the columns. This is necessary in order to avoid generating false infor-
mation in the cells so that calculations occur appropriately. 

5) The first two rows of the Matrix are formatted to receive information. They will be identified in bright red when you 
make the selection of the type of form you are submitting (Cell B-1). To add another row that is properly formatted (like 
the rows above it), simply press the tab key when you get to the last column in the row you just filled in.   

6) To change information in a cell, simply type over it or press the Delete key on your keyboard. Using other methods to 
change data can cause unwanted results.  For example, copy and paste can add unwanted data.  Using the spacebar to 
delete information actually leaves behind a space—which is a character—which will cause math errors. 

7) You must have a State of Oregon Certification Number OR indicate that a contractor is self-identifying as a MWESB.  If 
you have not filled in one of these, then the Name of the Contractor will remain bright red (which is an error symbol).
  

8) All cells in the CALCULATED REPORTING DATA section are automatically generated formulas and cannot be 
changed. 

9) Columns to be completed are as follows:  

Name of MWESB General/ Subcontractor: List each MWESB used on the project (all tiers). If you as the Gen-
eral, are an MWESB contractor, submit your information in the first row.  

State of Oregon MWESB Certification Number: This is the number provided when a contractor or subcontractor 
applies for and receives this certification. Enter this number. 

Self-Identified or Other Certified: If a sub-contractor indicates that they are a women, minority or emerging small 
business, but doesn't have certification, indicate here by identifying with a "Yes" by picking it from the drop- 
down box. 

Initial Sub-Contract Value: This is the value of the subcontract-with the specific contractor listed, not to be con-
fused with the value of the overall construction contract between the Contractor and the Owner. Once this num-
ber is entered, it should not change on subsequent submittals of the form. 

Sub-Contract value billed within the fiscal year (July 1-June 30): This is the value for work performed during 
the year being reported. If your reporting requirements span multiple years due to the size of your project, this 
information may be replaced by new information for subsequent years. 

Final Sub-Contract Value: This is the final value of the sub-contract, including any additions or deductions that 
occur over the course of the project. 

MORE THAN ONE OF THE FOLLOWING CATEGORIES CAN BE SELECTED: 

Minority-Owned: Certified by the State of Oregon or self-identifying; select Yes from the drop-down if it 
applies or leave blank if it does not. 

Women-Owned: Certified by the State of Oregon or self-identifying; select Yes from the drop-down if it 
applies or leave blank if it does not. 

Emerging Small Business:  Certified by the State of Oregon or self-identifying; select Yes from the drop-
down if it applies or leave blank if it does not apply. 

10) Check your work prior to submitting the document to make sure that all cells in (light green) highlighted rows or col-
umns are completed. If you do not have light green highlights showing up on your document, please return to #1 in this 
section and follow the directions given. REMEMBER TO SAVE YOUR FILE AGAIN NOW. 

Submitting your Form: 

Follow the directions as provided by the campus you are contracted with to submit this document. Typically you should be 
given an E-mail address within your contract transmittal or cover letter for which to submit the file. 



CapCon MWESB Subcontractor Report

REPORT BEING SUBMITTED

OVERALL PROJECT DATA
Reporting Period 2011

Campus

General Contractor's Name

Contract Number

Project Name

Contract Execution Date (Date Contract was Signed by the Owner)

Date of Final Payment Application

Initial Total Contract Value

Total Contract Value billed within the fiscal year (July 1 ‐ June 30)

Final Total Contract Value

Total Number of Subcontractors Used on Project

Total Number of First‐Tier Subcontractors Used on  Project

Number of First‐Tier MWESB Subcontractors

CALCULATED REPORTING DATA (Self Calculating  ‐ No Data Entry)
Number of MWESB Subcontractors 0

% MWESB Subcontractors

% First‐Tier MWESB Subcontractors

CERTIFIED MWESB TOTALS

Value Awarded to MWESB Contractors $0.00

% Value Awarded to MWESB Contractors

Value ‐ minority‐owned MWESB subcontractors $0.00
% ‐ minority‐owned MWESB subcontractors

Value ‐ women‐owned MWESB subcontractors $0.00
% ‐ women‐owned MWESB subcontractors

Value ‐ emerging small business MWESB subcontractors $0.00
% ‐ emerging small business MWESB subcontractors

SELF‐IDENTIFIED or OTHER CERTIFIED MWESB TOTALS

Value ‐ self‐identified or other certified subcontractors $0.00
% ‐ self‐identified or other certified subcontractors

OVERALL PROJECT CONTRACT HISTORY

% Value Awarded to MWESB Contractors at Initial Contract #DIV/0!

% Value Awarded to MWESB Contractors at Final Contract #DIV/0!

FOR OFFICIAL USE ONLY:

Date Received by the Campus

Initials of Campus staff who checked the document

1 of 2 7/10/2012
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SECTION 01 1000
SUMMARY

PART 1  GENERAL
1.01 WORK COVERED BY THE PROJECT MANUAL AND DRAWINGS

A. Work covered by the Project Manual and Drawings consists of: Re-Roofing all flat roof areas of
the Casanova Center on the University of Oregon Campus.

1.02 WORK RESTRICTIONS
A. The contract price shall include all costs, fees and time directly and indirectly associated with

access and limitations to traffic routes, delivery, storage and loading areas, and include costs
for traffic planning and control, after hours and premium time and off-site storage necessary or
resulting from Contract requirements and restrictions.

1.03 SCHEDULING OF WORK
A. Work shall be performed between: See UO Bidding requirements.
B. Submit to the Owner for approval, a schedule for the Work to be performed; schedule shall

include, when the Work is to begin, and estimated duration of the Work. Schedule to be
provided to Owner at the pre-construction meeting.

C. Weekly schedule updates are required at each weekly progress meeting.
1.04 CONTRACTOR USE OF PREMISES

A. Contractor shall limit use of the premises for Work and storage to allow for:
1. Owner occupancy, day and night.
2. Public use, day and night.
3. Security.
4. Safe entry and exit for vehicles and pedestrians.
5. If scaffolding is employed, all entries shall remain clear and accessible at all times.
6. All entries shall be provided with overhead protection.

B. Coordinate all operations with the Owner's Representative during the construction period.
C. Access through the interior of the building shall be coordinated with the Owner's Representative

during the construction period.
D. The Contractor will be issued two (2) hang-tag, non-designated parking permits valid for the

scheduled duration of the project. The Contractor is responsible for all other parking. Additional
parking permits may be obtained through the Department of Public Safety subject to the
regulations outlined in the University of Oregon Parking Rules and Regulations, 4th Edition.

E. Any costs, directly or indirectly incurred by the Contractor and related to the availability of
parking permits are the responsibility of the Contractor. Any disputes or claims related to
parking are subject to the appeals process of the Department of Public Safety.

1.05 PROTECTIONS
A. Protect sidewalks, asphalt paving, concrete, trees, shrubs, and lawn areas at all times from

spillage of materials used in carrying out the Work. When moving vehicles or equipment,
Contractors are to place one wheel of vehicle on the centerline of the sidewalk, and one wheel
on minimum 1" thick plywood planking laid along side the walkway. Contractor to provide
plywood protection over all lawn or planting areas used for vehicle access or Contractor
equipment. Photographs will be taken before and after specified Work, to insure proper
maintenance of University grounds by the Contractor. Prevent materials from clogging catch
basins and yard drains; maintain drains clean and in proper working conditions.

B. If, during the course of demolition Work, the Contractor observes or suspects the existence of
asbestos in areas of the structure or components of the building, not noted in drawings or
Hazardous Materials Survey, the Contractor shall immediately stop Work in the immediate area
and notify the Owner, who will, under separate contract, remove or encapsulate the asbestos.
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The contractor will be required to schedule ten (10) days of slack or "down" time for the removal
of asbestos, without penalty to the Owner, for the delay of Contract.

C. Care shall be used to prevent asphalt, adhesives and other materials from getting on eaves,
terra-cotta, and stone work, any painted or stained surfaces, brick walls, sidewalks, lawns,
shrubs, etc., and the Contractor shall be responsible for the cleaning of any such accidents.

D. Clean, repair, resurface, or restore existing surfaces to their original, or better, condition, or
completely replace such surfaces to match existing, where damaged by construction
operations.

E. The Contractor shall be responsible for and held liable for any and all damages caused by the
Contractor's negligence in protecting existing buildings, adjacent roof areas, sidewalks, paving,
concrete, shrubs, lawn areas, trees, equipment, interiors, and contents.

F. The Owner will not be responsible for protection of materials or equipment from vandalism or
theft. Security is the responsibility of the Contractor.

G. The Contractor will verify that all rain drains and gutters in the construction areas are in working
order and notify the Owner's Representative, in writing, of any rain drains that are plugged prior
to the start of Work. Start of Work will be considered as acknowledgement that all drains are
clear and in good working order.

H. Debris shall not be allowed to remain around the buildings during performance of Work, but
shall be disposed of as rapidly as it accumulates. Debris shall be removed from the rooftop on a
daily basis. On completion of Work, the buildings and grounds shall be left in a condition that is
equal or better than the original condition. In case of failure to do so, the Owner may remove
rubbish and charge the cost to the Contractor.

I. The Contractor shall manage a safe job environment for both the safety of all the people around
the Work site as well as the safety of the Owner's and general public's property.

J. Do not store materials where they will interfere with operations of the Owner. Storage areas
must be approved by the Owner's Representative prior to the start of the project.

K. Do not walk over existing roof surfaces adjacent to the Work without first protecting same from
damage. Protection shall be accomplished by means of firtex panels or approved protection
boards as required to keep traffic and other construction activities off these roof areas. Adjacent
roof areas are fragile.

L. Contractor is responsible for releases of hazardous materials from equipment, power tools, and
vehicles brought on site. Contractor agrees to have resources and capability to monitor, contain,
and clean up such releases, including, but not limited to, gasoline, diesel, hydraulic fluid, and oil.
Contractor agrees to notify Owner if these or other materials are released at the site.

1.06 OWNER OCCUPANCY
A. The Owner will occupy the premises during the entire period of construction for the conduct of

normal operations. Cooperate with Owner's Project Manager to minimze schedule conflicts and
to facilitate the Owner's usage especially in the following areas:
1. Restricted access and parking.
2. Use of elevators and stairs.
3. Temporary storage space availability.

B. Conduct operations in such a way to ensure the least inconvenience to the general public,
including:
1. Limitations and easements.
2. Emergency Vehicle access.
3. Building acces to the public, day and night.
4. No smoking is allowed in or on University buildings.

1.07 LOCATION AND COSTS FOR TEMPORARY UTILITIES
A. Electrical service for the project limited to 20 amp 120 v circuits will be paid for by the Owner.

Connection to the service shall be the responsibility of the Contractor, with the Owner's
approval. Coordinate with the Owner's Representative.
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B. Water service for the project will be paid for by the Owner. Connection to the service shall be
the responsibility of the Contractor, with the Owner's approval. Coordinate with the Owner's
Representative.

C. The workers may use the Owner's restroom facilities (Verify with UO).
D. Do not interrupt any existing service. Seventy-Two (72) hour prior request and approval from the

Owner's Representative will enable the Owner to shut down any utility required by the Work.
Contractor employees shall not shut down utilities.

1.08 TRANSPORTATION AND HANDLING
A. Arrange deliveries of products in accordance with construction schedules; coordinate to avoid

conflict with the Work and conditions at the Site.
B. Deliver products in undamaged condition in Manufacturer's original containers or packaging with

identifying labels intact and legible. Provide copy of identification labels & delivery receipts to
Owner

C. Inspect shipments to assure compliance with requirements of Contract Documents and
reviewed submittals, and that products are undamaged.

D. Provide equipment and personnel to handle products by methods to prevent soiling or damage
to products or packaging.

1.09 STORAGE
A. Materials shall be stored off site to insure the preservation of their quality and delivered to the

job as needed.
B. Temporary construction storage areas shall be limited to the areas designated by the Owner's

Representative and are intended to allow for daily access of materials and equipment only.
Security shall be the responsibility of the Contractor.

C. Public safety at temporary storage and access areas shall be the responsibility of the
Contractor. Provide temporary means to limit access and ensure safety as required.

D. Interior Storage:
1. Store with seals and labels intact and legible in weather tight enclosure when subject to

damage by the elements.
2. Maintain required temperature and humidity ranges.

E. Exterior Storage: Store fabricated products above the ground on blocking or skids to prevent
soiling or staining. Cover products with impervious breathable sheet coverings when they are
subject to deterioration by the elements; provide adequate ventilation to avoid condensation.

F. Provide substantial coverings as necessary to protect installed products from damage from
traffic and subsequent construction operations. Remove when no longer needed.

1.10 SALVAGE
A. All materials to be removed shall become the property of the Contractor. Items specifically

defined as "Salvage to Owner" shall be delivered to a campus location as directed by the
Owner's Project Manager.

1.11 PRECONSTRUCTION CONFERENCE
A. A pre-construction conference shall predate the start of Work and shall include in the agenda:

contract mangement, work schedule, daily reports, recycling, emergency phone numbers, traffic
control, parking, hazardous material, storage areas, and other subjects of interest desired by
the Contractor, the Owner's Representative, the Manufacturer's Representative, and other
participants.

1.12 PERMITS
A. The Owner shall pay for plan check and permit fees. The contractor shall pick up all necessary

permits, schedule inspections, and finalize acceptance. The Contractor shall procure and pay
for all other required permits, licenses, and inspections for the construction of the Work,
including temporary obstructions, enclosures, opening of streets for pipes, walls, etc., as
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mentioned in the Specifications. The Contractor shall be responsible for all violations of the law
for any cause in connection with the construction of the Work or caused by obstructing streets,
or sidewalks or otherwise and shall give all requisite notices to public authorities. Permit
drawings and specifications are to be returned to the Owner's Representative at the completion
of the Project.

1.13 RESIDENT PROJECT OBSERVER
A. The Owner's project manager will provide on site observation during construction.

1.14 DAILY REPORTS
A. The Contractor shall maintain a written daily record of the project. Each daily report shall contain

at minimum the name of the Project, date of the report, the number of the Contractor's
employees and their major activities, and a list of Subcontractors on site and their major
activities. Copies of the reports for a specific period shall be submitted with the pay request for
the same period.

1.15 GUARANTEE
A. Materials and workmanship shall be guaranteed for a minimum of a one-year period or as

specified in individual specification sections, whichever is longer, after Final Acceptance by the
Owner. Contractor shall repair any failures due to inferior workmanship and/or material, without
additional expense to the Owner. Contractor shall promplty repair any damage to existing
materials, surfaces or equipment caused during execution of Work.

B. Materials, products or systems provided with guarantees longer than one year shall remain
valid, and not be diminished by the requirements of this section.

PART 2  PRODUCTS
2.01 REUSE OF EXISTING MATERIALS

A. Except as specifically indicated or specified, materials and equipment removed from existing
construction shall not be used in the completed Work.

B. For material and equipment specifically indicated or specified to be reused in the Work:
1. Use special care in removal, handling, storage, and reinstallation to assure proper function

in the completed Work.
2. Arrange for transportation, storage, and handling of products which require off site storage,

restoration or renovation. Pay all costs for such Work.
2.02 MATERIALS AND EQUIPMENT

A. Unless otherwise specified, all materials and equipment shall be new, free from defects
impairing strength, durability and appearance, and of current Manufacturer. Items specified shall
be considered minimum as to quality, function, capacity, and suitability for application intended.

B. Items incorporated into the Work shall conform to applicable specifications and standards
designated, and shall be of size, make, type, and quality specified, unless otherwise approved.

2.03 MANUFACTURED AND FABRICATED PRODUCTS
A. Design, fabricate, and assemble in accordance with current best engineering, industry, and

shop practices. Manufacture like parts of duplicate units to standard sizes and guages to make
them interchangeable.

B. Two or more items of the same kind shall be identical and made by the same Manufacturer.
2.04 FIRE SUPPRESSION EQUIPMENT

A. Open flames are not permitted on site.
B. Provide equipment of adequate capacity to extinguish minor fires in combustible material on the

job site.
C. Maintain equipment in working condition with current inspection certificate attached to each.
D. Contractor's personnel are to abide by all rules and regulations regarding smoking  and all other

fire prevention regulations in force where the Work is to be performed.
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2.05 RECYCLING
A. The Contractor is required to consider the recycling of materials and to employ recycling and

waste reduction when practically possible. Contractor will submit for review, prior to the start of
Work, a written document describing a proposal of what materials are to be recycled. These
should include, but are not limited to, wood, roofing, glass, ferrous metals, nonferrous metals,
toilet fixtures, light fixtures, doors, windows, and hardware.

PART 3  EXECUTION
3.01 PREPARATION

A. Inspect existing conditions, project requirements and the Contract Documents. Verify that
materials and equipment being furnished meet requirements specified.

3.02 MATERIAL HANDLING
A. If, in the opinion of the Contractor, cranes, hoists, towers, or other lifting devices are necessary

for the proper and efficient movement of materials, comply with these requirements:
1. Use only experienced personnel.
2. Remove equipment as soon as possible after task is ended.
3. Coordinate the placement of such equipment with the Owner's Representative to insure

that utility tunnels, utilities, and surfaces are not damaged.
4. Obtain required permits and meet the requirements of governing authorities regarding

street and sidewalk closures, safety, noise, and other applicable regulations.
B. Contractor shall not allow any material or debris to free-fall from the roof.
C. Debris shalll be removed from the roof in containers or closed chutes or hoses to containers on

the ground.
D. Chutes or conveyors may be approved upon inspection by the Owner, however their use may

be denied if they are unstable or if excessive dust and debris blows out from them.
3.03 ROOF DRAINAGE

A. Cover all leader boxes, roof drains, etc. to prevent materials and debris from clogging interior
drains and downspouts. Open only as weather conditions dictate and at completion of job. Do
not flush materials down drains.

B. All drains shall be maintained in a clean and proper working condition.
3.04 NOTIFICATION

A. If roofing substrate is found to be defective, the Contractor shall notify the Architect in writing of
areas not approved for reroofing.

3.05 WORKMANSHIP
A. Unless otherwise specified, perform the Work using workers skilled in the particular type of

Work involved.
B. Should the Owner or Architect, in writing, deem anyone on the Work incompetent of unfit for the

assigned duties, dismiss the worker immediately or reassign him or her to a different task to
which their competence is more suited.

C. Workmanship shall be first class in every respect and all Work performed shall be according to
the best trade practices.

D. The Contractor shall maintain effective supervision on the project at all times Work is being
performed. The Superintendent shall be the same person throughout the course of the project
and shall attend the preconstruction conference.

3.06 MAINTENANCE
A. Keep facilities well maintained.
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3.07 TEMPORARY FACILITIES
A. Relocate temporary facilities as required as the Work progresses and remove at completion of

Work. Restore disturbed areas to a condition equal or better than original condition.
3.08 TESTING

A. The Owner reserves the right to perform any testing as may be required to determine
compliance with the Project Manual and Drawings. The Contractor will coordinate such testing
as required in the Project Manual and Drawings with an Independent Testing Laboratory. Costs
for such testing will be the Owner's responsibility unless testing indicates noncompliance. Costs
for such testing indicating noncompliance shall be bourne by the Contractor. Non-complying
Work shall be corrected and testing will be repeated until the Work complies with the Project
Manual and Drawings. Contractor will pay costs for retesting non-complying work.

B. The Contractor shall cooperate in every respect with the activities of the testing agency.
END OF SECTION
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SECTION 01 2300
ALTERNATES

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Description of alternates.
1.02 ACCEPTANCE OF ALTERNATES

A. Alternates quoted on Bid Forms will be reviewed and accepted or rejected at Owner's option.
Accepted alternates will be identified in the Owner-Contractor Agreement.

B. Coordinate related work and modify surrounding work to integrate the Work of each alternate.
1.03 SCHEDULE OF ALTERNATES

A. Alternate No. 1: Provide and install two 1-1/2" layers of polyisocyanurate board insulation to
existing roof deck prior to installation of new cover board and roofing. Extend curbs and
plumbing vents as neccessary to maintain minimum flashing heights.

PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION - NOT USED

END OF SECTION
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SECTION 01 2600
CONTRACT MODIFICATION PROCEDURES

PART 1 GENERAL
1.01 RELATED DOCUMENTS

A. Drawings, Specifications, and general provisions of the Contract, including General and
Supplementary Conditions and Division 1 Specifications Sections, apply to this Section.

1.02 DEFINITIONS
A. Request for Information (RFI): A written request from Contractor for an interpretation of Contract

Documents. May be issued on Contractor’s choice of forms. Architect will respond in writing as
required.

B. Proposal Request (PR): A request from Architect to Contractor for changes to Contract Price
and/or Contract Period for proposed changes to the Work.

C. Supplementary Instructions (SI): A written order, instruction, or interpretation to Contractor,
executed on AIA Form G710, or other similar form designated by Architect, and signed by
Architect, which authorizes minor changes in Work not altering Contract Price and/or Contract
Period.

D. Construction Change Directive (CCD): A written order to Contractor, executed on AIA Form
G714 and signed by Owner and Architect, which amends Contract Documents as described,
and authorizes and requires Contractor to proceed with change affecting Contract Price and/or
Contract Period, and for inclusion in subsequent Change Order.

E. Change Order: See General Conditions.
1.03 OWNER OR ARCHITECT INITIATED CHANGES

A. Proposal requests will include:
1. Detailed description of change, including change location and products.
2. Supplementary or revised Drawings and Specifications.
3. When appropriate, projected time span for making change, and specific statement as to

whether or not overtime Work is authorized.
4. When appropriate, specific time period during which requested price will be considered

valid.
B. Such request is for information only, and is not an instruction or authorization to execute the

change or an order to stop Work in Progress.
C. The Architect may issue an Architect’s Supplemental Instruction for issues not requiring an

adjustment in Contract Price or time.
1.04 CONTRACTOR INITIATED CHANGES

A. Change Proposals shall include:
1. Description of proposed change.
2. Statement of reason for making change.
3. Statement of effect upon Contract Price and Contract Period.
4. Statement of effect upon Work of other Contractors.
5. Statement of effect upon Work by Owner.
6. Documentation supporting any change to Contract Price and/or Contract Period.

1.05 CONSTRUCTION CHANGE DIRECTIVE
A. Contractor to proceed with change in Work for subsequent inclusion in future Change Order.
B. Directive will describe Work changes with attachments of revised Contract Documents and the

Contractor's proposal defining details of change, and designating any changes in Contract Price
and/or Contract Period.

C. Owner and Architect will sign and date Construction Change Directive as authorization for
Contractor to proceed with changes.
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D. Contractor shall, if Contractor concurs, sign and date Construction Change Directive to indicate
agreement with specified terms.

1.06 DOCUMENTATION OF PROPOSALS AND CLAIMS
A. Provide supporting documentation for the dollar value of each Proposal with sufficient

substantiating data to allow Architect to evaluate proposal.
B. When requested by Architect, submit the following Cost and Time data:

1. Labor required.
2. Equipment required.
3. Products required: Quantity required, Purchase source, Unit cost.
4. Taxes, Insurance and Bonds.
5. Credit for deleted Work similarly documented.
6. Overhead and Profit.
7. Amount of and justification for any change in Contract Period.

C. Support each claim for additional cost, and for Work done on time-and-material/force account
basis with documentation as required for lump-sum proposal, plus the following information:
1. Name of Owner's authorized agent who ordered Work, and date of order.
2. Dates and times of Work performed, and by whom.
3. Time records, including summary of hours worked, and hourly rates paid.
4. Receipts and invoices for the following: Equipment used, including dates and time of use;

Products used, including quantities; Subcontracts.
D. Notify Architect before proceeding with any Time & Material/Force Account Work. Obtain

Architect's signature certifying the Time Sheets and Materials are accurate.
1.07 PREPARATION OF CHANGE ORDERS

A. Change Order will adjust Contract Price and/or Contract Period and may include more than one
contract adjustment per Change Order.

1.08 LUMP-SUM/FIXED PRICE CHANGE ORDERS
A. Change Order contents will be based on, either:

1. Architect's Proposal Request and Contractor's responsive Proposal as mutually agreed
between Owner and Contractor.

2. Contractor's Change Proposal as recommended by Architect, and as mutually agreed
between Owner and Contractor.

B. Owner and Contractor will sign and date Change Order as authorization for Contractor to
proceed with Changes.

1.09 UNIT PRICE CHANGE ORDERS
A. Change Order Work will be based on either:

1. Architect's definition of required changes.
2. Contractor's Change Proposal as recommended by Architect.
3. Survey of completed Work and supporting documentation submitted by the Contractor.

B. When quantities of Items affected by Change Order can be determined prior to start of Work:
1. Owner and Contractor will sign and date Change Order as authorization for Contractor to

proceed with changes.
2. Contractor shall sign and date Change Order to indicate agreement with specified terms.

C. When quantities of Items affected by Change Order cannot be determined prior to start of
Work:
1. Architect or Owner will issue Construction Change Directive directing Contractor to

proceed with change on basis of unit prices, and will cite applicable unit prices.
2. At change completion, Architect will determine Work cost based upon agreed unit prices

and quantities used.
3. Contractor shall submit documentation to establish quantities of units of each Item and any

claim for change in Contract Period.
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4. Owner and Contractor will sign and date Change Order to indicate their agreement with
specified terms.

1.10 TIME AND MATERIAL AND FORCE ACCOUNT (COST REIMBURSEMENT) CHANGE ORDERS
A. Architect and Owner will issue Construction Change Directive directing Contractor to proceed

with changes.
B. At Change completion, Contractor shall submit itemized accounting of change with supporting

data as specified above in "Documentation of Proposals and Claims.”
C. Architect will determine allowable cost of such Work, as provided in Contract General

Conditions.
D. Owner and Contractor will sign and date Change Order to indicate their agreement with

specified terms.
1.11 CORRELATION OF CHANGE ORDERS WITH CONTRACTOR'S OTHER SUBMITTALS

A. Revise Schedule of Values and subsequent Request for Payment Forms to record each
Change Order as separate item of Work, and to record adjusted Contract Price.

B. Revise Construction Schedule to reflect each change in Contract Period. Revise Subschedules
to show changes for other items of Work affected by Changes.

C. Upon completion of Change Order Work, record pertinent changes in Record Documents.
PART 2 NOT USED
PART 3 NOT USED

END OF SECTION
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SECTION 01 3000
ADMINISTRATIVE REQUIREMENTS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Site mobilization meeting.
B. Progress meetings.
C. Construction progress schedule.
D. Submittals for review, information, and project closeout.
E. Number of copies of submittals.
F. Submittal procedures.

1.02 RELATED REQUIREMENTS
A. Section 01 7000 - Execution and Closeout Requirements:  Additional coordination requirements.

PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION
3.01 SITE MOBILIZATION MEETING

A. Attendance Required:
1. Contractor.
2. Owner.
3. Architect.
4. Contractor's Superintendent.
5. Major Subcontractors.

B. Agenda:
1. Use of premises by Owner and Contractor.
2. Owner's requirements and occupancy prior to completion.
3. Construction facilities and controls provided by Owner.
4. Temporary utilities provided by Owner.
5. Security and housekeeping procedures.
6. Schedules.
7. Application for payment procedures.
8. Procedures for testing.
9. Procedures for maintaining record documents.
10. Requirements for start-up of equipment.
11. Inspection and acceptance of equipment put into service during construction period.

3.02 PROGRESS MEETINGS
A. Schedule and administer meetings throughout progress of the Work at maximum bi-monthly

intervals.
B. Attendance Required:  Job superintendent, major Subcontractors and suppliers, Owner,

Architect, as appropriate to agenda topics for each meeting.
C. Agenda:

1. Review of Work progress.
2. Field observations, problems, and decisions.
3. Identification of problems that impede, or will impede, planned progress.
4. Review of submittals schedule and status of submittals.
5. Maintenance of progress schedule.
6. Corrective measures to regain projected schedules.
7. Planned progress during succeeding work period.
8. Maintenance of quality and work standards.
9. Effect of proposed changes on progress schedule and coordination.
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10. Other business relating to Work.
3.03 CONSTRUCTION PROGRESS SCHEDULE

A. If preliminary schedule requires revision after review, submit revised schedule within 10 days.
B. Within 10 days after joint review, submit complete schedule.

3.04 SUBMITTALS FOR REVIEW
A. When the following are specified in individual sections, submit them for review:

1. Product data.
2. Shop drawings.
3. Samples for selection.
4. Samples for verification.

B. Submit to Architect for review for the limited purpose of checking for conformance with
information given and the design concept expressed in the contract documents.

C. Samples will be reviewed only for aesthetic, color, or finish selection.
D. After review, provide copies and distribute in accordance with SUBMITTAL PROCEDURES

article below and for record documents purposes described in Section 01 7800 - CLOSEOUT
SUBMITTALS.

3.05 SUBMITTALS FOR INFORMATION
A. When the following are specified in individual sections, submit them for information:

1. Design data.
2. Certificates.
3. Test reports.
4. Inspection reports.
5. Manufacturer's instructions.
6. Manufacturer's field reports.
7. Other types indicated.

B. Submit for Architect's knowledge as contract administrator or for Owner. No action will be
taken.

3.06 SUBMITTALS FOR PROJECT CLOSEOUT
A. When the following are specified in individual sections, submit them at project closeout:

1. Project record documents.
2. Operation and maintenance data.
3. Warranties.
4. Bonds.
5. Other types as indicated.

B. Submit for Owner's benefit during and after project completion.
3.07 NUMBER OF COPIES OF SUBMITTALS

A. Documents for Review:
1. Small Size Sheets, Not Larger Than 8-1/2 x 14 inches (215 x 356 mm):  Submit the

number of copies that Contractor requires, plus two copies that will be retained by
Architect.
a. Electronic documents in PDF format may be submitted in lieu of hard copy.

2. Larger Sheets, Not Larger Than 36 x 48 inches (910 x 1220 mm): Submit the number of
opaque reproductions that Contractor requires, plus two copies that will be retained by
Architect.
a. Electronic documents in PDF format may be submitted in lieu of hard copy.

B. Documents for Information:  Submit two copies.
C. Samples:  Submit the number specified in individual specification sections; one of which will be

retained by Architect.
1. After review, produce duplicates.
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2. Retained samples will not be returned to Contractor unless specifically so stated.
3.08 SUBMITTAL PROCEDURES

A. Sequentially number the transmittal form.  Revise submittals with original number and a
sequential alphabetic suffix.

B. Identify Project, Contractor, Subcontractor or supplier; pertinent drawing and detail number, and
specification section number, as appropriate on each copy.

C. Apply Contractor's stamp, signed or initialed certifying that review, approval, verification of
Products required, field dimensions, adjacent construction Work, and coordination of
information is in accordance with the requirements of the Work and Contract Documents.

D. Schedule submittals to expedite the Project, and coordinate submission of related items.
E. For each submittal for review, allow 10 days excluding delivery time to and from the Contractor.
F. Identify variations from Contract Documents and Product or system limitations that may be

detrimental to successful performance of the completed Work.
G. Provide space for Contractor and Architect review stamps.
H. When revised for resubmission, identify all changes made since previous submission.
I. Distribute reviewed submittals as appropriate.  Instruct parties to promptly report any inability to

comply with requirements.
J. Submittals not requested will not be recognized or processed.

END OF SECTION



1222 / UO Casanova Center Roof Replacement 01 4000 - 1 QUALITY REQUIREMENTS

SECTION 01 4000
QUALITY REQUIREMENTS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. References and standards.
B. Control of installation.
C. Tolerances.
D. Testing and inspection services.
E. Manufacturers' field services.

1.02 SUBMITTALS
A. Manufacturer's Field Reports:  Submit reports for Architect's benefit as contract administrator or

for Owner.
1. Submit for information for the limited purpose of assessing conformance with information

given and the design concept expressed in the contract documents.
1.03 REFERENCES AND STANDARDS

A. For products and workmanship specified by reference to a document or documents not included
in the Project Manual, also referred to as reference standards, comply with requirements of the
standard, except when more rigid requirements are specified or are required by applicable
codes.

B. Conform to reference standard of date of issue current on date of Contract Documents, except
where a specific date is established by applicable code.

C. Obtain copies of standards where required by product specification sections.
D. Maintain copy at project site during submittals, planning, and progress of the specific work, until

Substantial Completion.
E. Should specified reference standards conflict with Contract Documents, request clarification

from Architect before proceeding.
F. Neither the contractual relationships, duties, or responsibilities of the parties in Contract nor

those of Architect shall be altered from the Contract Documents by mention or inference
otherwise in any reference document.

1.04 TESTING AND INSPECTION AGENCIES
A. Owner may employ and pay for services of an independent testing agency to perform testing.
B. Employment of agency in no way relieves Contractor of obligation to perform Work in

accordance with requirements of Contract Documents.
PART 3  EXECUTION
2.01 CONTROL OF INSTALLATION

A. Monitor quality control over suppliers, manufacturers, products, services, site conditions, and
workmanship, to produce Work of specified quality.

B. Comply with manufacturers' instructions, including each step in sequence.
C. Should manufacturers' instructions conflict with Contract Documents, request clarification from

Architect before proceeding.
D. Comply with specified standards as minimum quality for the Work except where more stringent

tolerances, codes, or specified requirements indicate higher standards or more precise
workmanship.

E. Have Work performed by persons qualified to produce required and specified quality.
F. Verify that field measurements are as indicated on shop drawings or as instructed by the

manufacturer.
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G. Secure products in place with positive anchorage devices designed and sized to withstand
stresses, vibration, physical distortion, and disfigurement.

2.02 TOLERANCES
A. Monitor fabrication and installation tolerance control of products to produce acceptable Work.

Do not permit tolerances to accumulate.
B. Comply with manufacturers' tolerances.  Should manufacturers' tolerances conflict with Contract

Documents, request clarification from Architect before proceeding.
C. Adjust products to appropriate dimensions; position before securing products in place.

2.03 MANUFACTURERS' FIELD SERVICES
A. When specified in individual specification sections, require material or product suppliers or

manufacturers to provide qualified staff personnel to observe site conditions, conditions of
surfaces and installation, quality of workmanship,  as applicable, and to initiate instructions
when necessary.

B. Report observations and site decisions or instructions given to applicators or installers that are
supplemental or contrary to manufacturers' written instructions.

2.04 DEFECT ASSESSMENT
A. Replace Work or portions of the Work not conforming to specified requirements.
B. If, in the opinion of Architect, it is not practical to remove and replace the Work, Architect will

direct an appropriate remedy or adjust payment.
END OF SECTION
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SECTION 01 6000
PRODUCT REQUIREMENTS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. General product requirements.
B. Re-use of existing products.
C. Transportation, handling, storage and protection.
D. Product option requirements.
E. Substitution limitations and procedures.

1.02 SUBMITTALS
A. Product Data Submittals:  Submit manufacturer's standard published data.  Mark each copy to

identify applicable products, models, options, and other data.  Supplement manufacturers'
standard data to provide information specific to this Project.

B. Shop Drawing Submittals:  Prepared specifically for this Project; indicate utility and electrical
characteristics, utility connection requirements, and location of utility outlets for service for
functional equipment and appliances.

C. Sample Submittals:  Illustrate functional and aesthetic characteristics of the product, with
integral parts and attachment devices. Coordinate sample submittals for interfacing work.
1. For selection from standard finishes, submit samples of the full range of the

manufacturer's standard colors, textures, and patterns.
PART 2  PRODUCTS
2.01 EXISTING PRODUCTS

A. Do not use materials and equipment removed from existing premises unless specifically
required or permitted by the Contract Documents.

B. Reused Products:  Reused products include materials and equipment previously used in this or
other construction, salvaged and refurbished as specified.

2.02 NEW PRODUCTS
A. Provide new products unless specifically required or permitted by the Contract Documents.
B. Where all other criteria are met, Contractor shall give preference to products that:

1. Are extracted, harvested, and/or manufactured closer to the location of the project.
2. Have longer documented life span under normal use.
3. Result in less construction waste.

2.03 PRODUCT OPTIONS
A. Products Specified by Reference Standards or by Description Only:  Use any product meeting

those standards or description.
B. Products Specified by Naming One or More Manufacturers:  Use a product of one of the

manufacturers named and meeting specifications, no options or substitutions allowed.
C. Products Specified by Naming One or More Manufacturers with a Provision for Substitutions:

Submit a request for substitution for any manufacturer not named.
PART 3  EXECUTION
3.01 SUBSTITUTION PROCEDURES

A. Instructions to Bidders specify time restrictions for submitting requests for substitutions during
the bidding period.  Comply with requirements specified in this section.

B. Architect will consider requests for substitutions only within 15 days after date of Agreement.
C. Substitutions may be considered when a product becomes unavailable through no fault of the

Contractor.
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D. Document each request with complete data substantiating compliance of proposed substitution
with Contract Documents.

E. A request for substitution constitutes a representation that the submitter:
1. Has investigated proposed product and determined that it meets or exceeds the quality

level of the specified product.
2. Will provide the same warranty for the substitution as for the specified product.
3. Will coordinate installation and make changes to other Work that may be required for the

Work to be complete with no additional cost to Owner.
4. Waives claims for additional costs or time extension that may subsequently become

apparent.
F. Substitution Submittal Procedure:

1. Submit three copies of request for substitution for consideration.  Limit each request to one
proposed substitution.

2. Submit shop drawings, product data, and certified test results attesting to the proposed
product equivalence.  Burden of proof is on proposer.

3. The Architect will notify Contractor in writing of decision to accept or reject request.
3.02 TRANSPORTATION AND HANDLING

A. Coordinate schedule of product delivery to designated prepared areas in order to minimize site
storage time and potential damage to stored materials.

B. Transport and handle products in accordance with manufacturer's instructions.
C. Transport materials in covered trucks to prevent contamination of product and littering of

surrounding areas.
D. Promptly inspect shipments to ensure that products comply with requirements, quantities are

correct, and products are undamaged.
E. Provide equipment and personnel to handle products by methods to prevent soiling,

disfigurement, or damage.
F. Arrange for the return of packing materials, such as wood pallets, where economically feasible.

3.03 STORAGE AND PROTECTION
A. Designate receiving/storage areas for incoming products so that they are delivered according to

installation schedule and placed convenient to work area in order to minimize waste due to
excessive materials handling and misapplication.

B. Store and protect products in accordance with manufacturers' instructions.
C. Store with seals and labels intact and legible.
D. Store sensitive products in weather tight, climate controlled, enclosures in an environment

favorable to product.
E. For exterior storage of fabricated products, place on sloped supports above ground.
F. Cover products subject to deterioration with impervious sheet covering.  Provide ventilation to

prevent condensation and degradation of products.
G. Prevent contact with material that may cause corrosion, discoloration, or staining.
H. Provide equipment and personnel to store products by methods to prevent soiling,

disfigurement, or damage.
I. Arrange storage of products to permit access for inspection. Periodically inspect to verify

products are undamaged and are maintained in acceptable condition.
END OF SECTION
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SECTION 01 7000
EXECUTION AND CLOSEOUT REQUIREMENTS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Examination, preparation, and general installation procedures.
B. Cutting and patching.
C. Cleaning and protection.
D. Closeout procedures, except payment procedures.

1.02 RELATED REQUIREMENTS
A. Section 01 1000 - Summary:  Limitations on working in existing building; continued occupancy;

work sequence; identification of salvaged and relocated materials.
B. Section 01 3000 - Administrative Requirements:  Submittals procedures.
C. Section 01 4000 - Quality Requirements:  Testing and inspection procedures.

1.03 REFERENCE STANDARDS
A. NFPA 241 - Standard for Safeguarding Construction, Alteration, and Demolition Operations;

2009.
1.04 SUBMITTALS

A. See Section 01 3000 - Administrative Requirements, for submittal procedures.
B. Cutting and Patching:  Submit written request in advance of cutting or alteration that affects:

1. Structural integrity of any element of Project.
2. Integrity of weather exposed or moisture resistant element.
3. Efficiency, maintenance, or safety of any operational element.
4. Visual qualities of sight exposed elements.
5. Work of Owner or separate Contractor.

1.05 PROJECT CONDITIONS
A. Ventilate enclosed areas to assist cure of materials, to dissipate humidity, and to prevent

accumulation of dust, fumes, vapors, or gases.
1.06 COORDINATION

A. Coordinate scheduling, submittals, and work of the various sections of the Project Manual to
ensure efficient and orderly sequence of installation of interdependent construction elements,
with provisions for accommodating items installed later.

B. Notify affected utility companies and comply with their requirements.
C. Verify that utility requirements and characteristics of new operating equipment are compatible

with building utilities.  Coordinate work of various sections having interdependent responsibilities
for installing, connecting to, and placing in service, such equipment.

D. Coordinate space requirements, supports, and installation of mechanical and electrical work
that are indicated diagrammatically on Drawings.  Follow routing shown for pipes, ducts, and
conduit, as closely as practicable; place runs parallel with lines of building. Utilize spaces
efficiently to maximize accessibility for other installations, for maintenance, and for repairs.

E. Coordinate completion and clean-up of work of separate sections.
F. After Owner occupancy of premises, coordinate access to site for correction of defective work

and work not in accordance with Contract Documents, to minimize disruption of Owner's
activities.
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PART 2  PRODUCTS
2.01 PATCHING MATERIALS

A. New Materials:  As specified in product sections; match existing products and work for patching
and extending work.

B. Type and Quality of Existing Products:  Determine by inspecting and testing products where
necessary, referring to existing work as a standard.

C. Product Substitution:  For any proposed change in materials, submit request for substitution
described in Section 01 6000.

PART 3  EXECUTION
3.01 EXAMINATION

A. Verify that existing site conditions and substrate surfaces are acceptable for subsequent work.
Start of work means acceptance of existing conditions.

B. Verify that existing substrate is capable of structural support or attachment of new work being
applied or attached.

C. Examine and verify specific conditions described in individual specification sections.
D. Take field measurements before confirming product orders or beginning fabrication, to minimize

waste due to over-ordering or misfabrication.
E. Verify that utility services are available, of the correct characteristics, and in the correct

locations.
F. Prior to Cutting:  Examine existing conditions prior to commencing work, including elements

subject to damage or movement during cutting and patching.  After uncovering existing work,
assess conditions affecting performance of work.  Beginning of cutting or patching means
acceptance of existing conditions.

3.02 PREPARATION
A. Clean substrate surfaces prior to applying next material or substance.
B. Seal cracks or openings of substrate prior to applying next material or substance.
C. Apply manufacturer required or recommended substrate primer, sealer, or conditioner prior to

applying any new material or substance in contact or bond.
3.03 GENERAL INSTALLATION REQUIREMENTS

A. Install products as specified in individual sections, in accordance with manufacturer's
instructions and recommendations, and so as to avoid waste due to necessity for replacement.

B. Make vertical elements plumb and horizontal elements level, unless otherwise indicated.
C. Install equipment and fittings plumb and level, neatly aligned with adjacent vertical and

horizontal lines, unless otherwise indicated.
D. Make consistent texture on surfaces, with seamless transitions, unless otherwise indicated.
E. Make neat transitions between different surfaces, maintaining texture and appearance. 

3.04 CUTTING AND PATCHING
A. Whenever possible, execute the work by methods that avoid cutting or patching.
B. Perform whatever cutting and patching is necessary to:

1. Complete the work.
2. Fit products together to integrate with other work.
3. Provide openings for penetration of mechanical, electrical, and other services.
4. Match work that has been cut to adjacent work.
5. Repair areas adjacent to cuts to required condition.
6. Repair new work damaged by subsequent work.
7. Remove samples of installed work for testing when requested.
8. Remove and replace defective and non-conforming work.
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C. Execute work by methods that avoid damage to other work and that will provide appropriate
surfaces to receive patching and finishing. In existing work, minimize damage and restore to
original condition.

D. Cut rigid materials using masonry saw or core drill.  Pneumatic tools not allowed without prior
approval.

E. Restore work with new products in accordance with requirements of Contract Documents.
F. Fit work air tight to pipes, sleeves, ducts, conduit, and other penetrations through surfaces.
G. At penetrations of fire rated walls, partitions, ceiling, or floor construction, completely seal voids

with fire rated material in accordance with Section 07 8400, to full thickness of the penetrated
element.

H. Patching:
1. Finish patched surfaces to match finish that existed prior to patching.  On continuous

surfaces, refinish to nearest intersection or natural break.  For an assembly, refinish entire
unit.

2. Match color, texture, and appearance.
3. Repair patched surfaces that are damaged, lifted, discolored, or showing other

imperfections due to patching work. If defects are due to condition of substrate, repair
substrate prior to repairing finish.

3.05 PROGRESS CLEANING
A. Maintain areas free of waste materials, debris, and rubbish.  Maintain site in a clean and orderly

condition.
B. Remove debris and rubbish from pipe chases, plenums, attics, crawl spaces, and other closed

or remote spaces, prior to enclosing the space.
C. Broom and vacuum clean interior areas prior to start of surface finishing, and continue cleaning

to eliminate dust.
D. Collect and remove waste materials, debris, and trash/rubbish from site periodically and dispose

off-site; do not burn or bury.
3.06 PROTECTION OF INSTALLED WORK

A. Protect installed work from damage by construction operations.
B. Provide special protection where specified in individual specification sections.
C. Provide temporary and removable protection for installed products. Control activity in immediate

work area to prevent damage.
D. Provide protective coverings at walls, projections, jambs, sills, and soffits of openings.
E. Protect finished floors, stairs, and other surfaces from traffic, dirt, wear, damage, or movement

of heavy objects, by protecting with durable sheet materials.
F. Prohibit traffic or storage upon waterproofed or roofed surfaces.  If traffic or activity is

necessary, obtain recommendations for protection from waterproofing or roofing material
manufacturer.

G. Remove protective coverings when no longer needed; reuse or recycle plastic coverings if
possible.

3.07 ADJUSTING
A. Adjust operating products and equipment to ensure smooth and unhindered operation.

3.08 FINAL CLEANING
A. Use cleaning materials that are nonhazardous.
B. Remove all labels that are not permanent.  Do not paint or otherwise cover fire test labels or

nameplates on mechanical and electrical  equipment.
C. Clean debris from roofs, gutters, downspouts, and drainage systems.
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D. Clean site; sweep paved areas, rake clean landscaped surfaces.
E. Remove waste, surplus materials, trash/rubbish, and construction facilities from the site;

dispose of in legal manner; do not burn or bury.
3.09 CLOSEOUT PROCEDURES

A. Make submittals that are required by governing or other authorities.
1. Provide copies to Architect and Owner.

B. Notify Architect when work is considered ready for Substantial Completion. 
C. Submit written certification that Contract Documents have been reviewed, work has been

inspected, and that work is complete in accordance with Contract Documents and ready for
Architect's review.

D. Correct items of work listed in executed Certificates of Substantial Completion and comply with
requirements for access to Owner-occupied areas.

E. Notify Architect when work is considered finally complete.
F. Complete items of work determined by Architect's final inspection.

END OF SECTION
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SECTION 01 7800
CLOSEOUT SUBMITTALS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Project Record Documents.
B. Operation and Maintenance Data.
C. Warranties and bonds.

1.02 RELATED REQUIREMENTS
A. Section 01 3000 - Administrative Requirements:  Submittals procedures, shop drawings,

product data, and samples.
B. Section 01 7000 - Execution and Closeout Requirements:  Contract closeout procedures.
C. Individual Product Sections:  Specific requirements for operation and maintenance data.
D. Individual Product Sections:  Warranties required for specific products or Work.

1.03 SUBMITTALS
A. Project Record Documents:  Submit documents to Architect with claim for final Application for

Payment.
B. Operation and Maintenance Data:

1. Submit two copies of preliminary draft or proposed formats and outlines of contents before
start of Work. Architect will review draft and return one copy with comments.

2. For equipment, or component parts of equipment put into service during construction and
operated by Owner, submit completed documents within ten days after acceptance.

3. Submit one copy of completed documents 15 days prior to final inspection.  This copy will
be reviewed and returned after final inspection, with Architect comments.  Revise content
of all document sets as required prior to final submission.

4. Submit two sets of revised final documents in final form within 10 days after final
inspection.

C. Warranties and Bonds:
1. For equipment or component parts of equipment put into service during construction with

Owner's permission, submit documents within 10 days after acceptance.
2. Make other submittals within 10 days after Date of Substantial Completion, prior to final

Application for Payment.
3. For items of Work for which acceptance is delayed beyond Date of Substantial

Completion, submit within 10 days after acceptance, listing the date of acceptance as the
beginning of the warranty period.

PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION
3.01 PROJECT RECORD DOCUMENTS

A. Maintain on site one set of the following record documents; record actual revisions to the Work:
1. Drawings.
2. Addenda.
3. Change Orders and other modifications to the Contract.

B. Ensure entries are complete and accurate, enabling future reference by Owner.
C. Store record documents separate from documents used for construction.
D. Record information concurrent with construction progress.
E. Record Drawings :  Legibly mark each item to record actual construction including:

1. Measured locations of internal utilities and appurtenances concealed in construction,
referenced to visible and accessible features of the Work.
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2. Field changes of dimension and detail.
3. Details not on original Contract drawings.

3.02 OPERATION AND MAINTENANCE DATA
A. For Each Product or System:  List names, addresses and telephone numbers of Subcontractors

and suppliers, including local source of supplies and replacement parts.
B. Product Data:  Mark each sheet to clearly identify specific products and component parts, and

data applicable to installation.  Delete inapplicable information.
C. Drawings:  Supplement product data to illustrate relations of component parts of equipment and

systems, to show control and flow diagrams. Do not use Project Record Documents as
maintenance drawings.

D. Typed Text:  As required to supplement product data.  Provide logical sequence of instructions
for each procedure, incorporating manufacturer's instructions.

3.03 OPERATION AND MAINTENANCE MANUALS
A. Prepare instructions and data by personnel experienced in maintenance and operation of

described products.
B. Prepare data in the form of an instructional manual.
C. Binders:  Commercial quality, 8-1/2 by 11 inch (216 by 280 mm) three D side ring binders with

durable plastic covers; 2 inch (50 mm) maximum ring size.  When multiple binders are used,
correlate data into related consistent groupings.

D. Cover:  Identify each binder with typed or printed title OPERATION AND MAINTENANCE
INSTRUCTIONS; identify title of Project; identify subject matter of contents.

E. Provide tabbed dividers for each separate product and system, with typed description of product
and major component parts of equipment.

F. Text:  Manufacturer's printed data, or typewritten data on 24 pound paper.
G. Drawings:  Provide with reinforced punched binder tab.  Bind in with text; fold larger drawings to

size of text pages.
H. Arrange content by systems under section numbers and sequence of Table of Contents of this

Project Manual.
I. Contents:  Prepare a Table of Contents for each volume, with each product or system

description identified, in three parts as follows:
1. Part 1:  Directory, listing names, addresses, and telephone numbers of Architect,

Contractor, Subcontractors, and major equipment suppliers.
2. Part 2:  Operation and maintenance instructions, arranged by system and subdivided by

specification section.  For each category, identify names, addresses, and telephone
numbers of Subcontractors and suppliers.  Identify the following:
a. Significant design criteria.
b. List of equipment.
c. Parts list for each component.
d. Maintenance instructions for equipment and systems.

3. Part 3:  Project documents and certificates, including the following:
a. Shop drawings and product data.

3.04 WARRANTIES AND BONDS
A. Obtain warranties and bonds, executed in duplicate by responsible Subcontractors, suppliers,

and manufacturers, within 10 days after completion of the applicable item of work.  Except for
items put into use with Owner's permission, leave date of beginning of time of warranty until the
Date of Substantial completion is determined.

B. Verify that documents are in proper form, contain full information, and are notarized.
C. Co-execute submittals when required.
D. Retain warranties and bonds until time specified for submittal.
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E. Include originals of each in operation and maintenance manuals, indexed separately on Table of
Contents.

END OF SECTION
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SECTION 02 4100
DEMOLITION

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Selective demolition of building elements for alteration purposes.
1.02 REFERENCE STANDARDS

A. 29 CFR 1926 - U.S. Occupational Safety and Health Standards; current edition.
B. NFPA 241 - Standard for Safeguarding Construction, Alteration, and Demolition Operations;

2009.
1.03 SUBMITTALS

A. Project Record Documents:  Accurately record actual locations of capped and active utilities
and subsurface construction.

PART 3  EXECUTION
2.01 SCOPE

A. Remove existing roofing, insulation, and flashing as indicated in Drawings.
B. Remove other items indicated, for salvage, relocation, and recycling.

2.02 GENERAL PROCEDURES AND PROJECT CONDITIONS
A. Comply with applicable codes and regulations for demolition operations and safety of adjacent

structures and the public.
1. Obtain required permits.
2. Take precautions to prevent catastrophic or uncontrolled collapse of structures to be

removed; do not allow worker or public access within range of potential collapse of
unstable structures.

3. Provide, erect, and maintain temporary barriers and security devices.
4. Conduct operations to minimize effects on and interference with adjacent structures and

occupants.
5. Do not close or obstruct roadways or sidewalks without permit.
6. Conduct operations to minimize obstruction of public and private entrances and exits; do

not obstruct required exits at any time; protect persons using entrances and exits from
removal operations.

7. Obtain written permission from owners of adjacent properties when demolition equipment
will traverse, infringe upon or limit access to their property.

B. Do not begin removal until receipt of notification to proceed from Owner.
C. Protect existing structures and other elements that are not to be removed.

1. Provide bracing and shoring.
2. Prevent movement or settlement of adjacent structures.
3. Stop work immediately if adjacent structures appear to be in danger.

D. If hazardous materials are discovered during removal operations, stop work and notify Architect
and Owner; hazardous materials include regulated asbestos containing materials, lead, PCB's,
and mercury.

2.03 EXISTING UTILITIES
A. Coordinate work with utility companies; notify before starting work and comply with their

requirements; obtain required permits.
B. Protect existing utilities to remain from damage.
C. Do not disrupt public utilities without permit from authority having jurisdiction.
D. Do not close, shut off, or disrupt existing life safety systems that are in use without at least 7

days prior written notification to Owner.
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E. Do not close, shut off, or disrupt existing utility branches or take-offs that are in use without 5
Days prior written notification to Owner.

F. Locate and mark utilities to remain; mark using highly visible tags or flags, with identification of
utility type; protect from damage due to subsequent construction, using substantial barricades if
necessary.

G. Remove exposed piping, valves, meters, equipment, supports, and foundations of disconnected
and abandoned utilities.

2.04 SELECTIVE DEMOLITION FOR ALTERATIONS
A. Drawings showing existing construction and utilities are based on casual field observation and

existing record documents only.
1. Verify that construction and utility arrangements are as shown.
2. Report discrepancies to Architect before disturbing existing installation.
3. Beginning of demolition work constitutes acceptance of existing conditions that would be

apparent upon examination prior to starting demolition.
B. Remove existing work as indicated and as required to accomplish new work.

1. Remove items indicated on drawings.
C. Services (Including but not limited to HVAC, Plumbing, Fire Protection, Electrical, and

Telecommunications):  Remove existing systems and equipment as indicated.
1. Maintain existing active systems that are to remain in operation; maintain access to

equipment and operational components.
2. Verify that abandoned services serve only abandoned facilities before removal.

D. Protect existing work to remain.
1. Prevent movement of structure; provide shoring and bracing if necessary.
2. Perform cutting to accomplish removals neatly and as specified for cutting new work.
3. Repair adjacent construction and finishes damaged during removal work.
4. Patch as specified for patching new work.

2.05 DEBRIS AND WASTE REMOVAL
A. Remove debris, junk, and trash from site.
B. Leave site in clean condition, ready for subsequent work.
C. Clean up spillage and wind-blown debris from public and private lands.

END OF SECTION
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SECTION 06 1000
ROUGH CARPENTRY

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Roof-mounted curbs.
B. Roofing nailers.
C. Miscellaneous framing and sheathing.

1.02 REFERENCE STANDARDS
A. ASTM A153/A153M - Standard Specification for Zinc Coating (Hot-Dip) on Iron and Steel

Hardware; 2009.
B. AWPA U1 - Use Category System: User Specification for Treated Wood; American Wood

Protection Association; 2010.
C. PS 20 - American Softwood Lumber Standard; National Institute of Standards and Technology

(Department of Commerce); 2005.
1.03 DELIVERY, STORAGE, AND HANDLING

A. General: Cover wood products to protect against moisture. Support stacked products to prevent
deformation and to allow air circulation.

PART 2  PRODUCTS
2.01 GENERAL REQUIREMENTS

A. Dimension Lumber:  Comply with PS 20 and requirements of specified grading agencies.
1. If no species is specified, provide any species graded by the agency specified; if no

grading agency is specified, provide lumber graded by any grading agency meeting the
specified requirements.

2. Grading Agency:  Any grading agency whose rules are approved by the Board of Review,
American Lumber Standard Committee (www.alsc.org) and who provides grading service
for the species and grade specified; provide lumber stamped with grade mark unless
otherwise indicated.

B. Lumber fabricated from old growth timber is not permitted.
2.02 DIMENSION LUMBER FOR CONCEALED APPLICATIONS

A. Sizes:  Nominal sizes as indicated on drawings, S4S.
B. Moisture Content: S-dry or MC19.
C. Miscellaneous Framing, Blocking, Nailers, Grounds, and Furring:

1. Lumber:  S4S, No. 2 or Standard Grade.
2. Boards: Standard or No. 3.

2.03 ACCESSORIES
A. Fasteners and Anchors:

1. Metal and Finish: Hot-dipped galvanized steel per ASTM A 153/A 153M for high humidity
and preservative-treated wood locations, unfinished steel elsewhere.

2.04 FACTORY WOOD TREATMENT
A. Treated Lumber and Plywood:  Comply with requirements of AWPA U1 - Use Category System

for wood treatments determined by use categories, expected service conditions, and specific
applications. 

PART 3  EXECUTION
3.01 INSTALLATION - GENERAL

A. Select material sizes to minimize waste.
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B. Reuse scrap to the greatest extent possible; clearly separate scrap for use on site as accessory
components, including: shims, bracing, and blocking.

C. Where treated wood is used on interior, provide temporary ventilation during and immediately
after installation sufficient to remove indoor air contaminants.

3.02 BLOCKING, NAILERS, AND SUPPORTS
A. Provide framing and blocking members as indicated or as required to support finishes, fixtures,

specialty items, and trim.
B. In framed assemblies that have concealed spaces, provide solid wood fireblocking as required

by applicable local code, to close concealed draft openings between floors and between top
story and roof/attic space; other material acceptable to code authorities may be used in lieu of
solid wood blocking.

3.03 ROOF-RELATED CARPENTRY
A. Coordinate installation of roofing carpentry with deck construction, framing of roof openings, and

roofing assembly installation.
B. Provide wood curb at all roof openings except  where specifically indicated otherwise.  Form

corners by alternating lapping side members.
3.04 SITE APPLIED WOOD TREATMENT

A. Apply preservative treatment compatible with factory applied treatment at site-sawn cuts,
complying with manufacturer's instructions.

B. Allow preservative to dry prior to erecting members.
3.05 TOLERANCES

A. Framing Members: 1/4 inch (6 mm) from true position, maximum.
B. Variation from Plane (Other than Floors): 1/4 inch in 10 feet (2 mm/m) maximum, and 1/4 inch

in 30 feet (7 mm in 10 m) maximum.
3.06 CLEANING

A. Waste Disposal:  Comply with the requirements of Section 01 7419.
1. Comply with applicable regulations.
2. Do not burn scrap on project site.
3. Do not burn scraps that have been pressure treated.
4. Do not send materials treated with pentachlorophenol, CCA, or ACA to co-generation

facilities or “waste-to-energy” facilities.
B. Do not leave any wood, shavings, sawdust, etc. on the ground or buried in fill. 
C. Prevent sawdust and wood shavings from entering the storm drainage system.

END OF SECTION
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SECTION 07 0150.19
PREPARATION FOR RE-ROOFING

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Removal of existing roofing system in preparation for a new roof membrane system.
1.02 ADMINISTRATIVE REQUIREMENTS

A. Coordinate with affected mechanical and electrical work associated with roof penetrations.
B. Schedule work to coincide with commencement of installation of new roofing system.

1.03 FIELD CONDITIONS
A. Do not remove existing roofing membrane when weather conditions threaten the integrity of the

building contents or intended continued occupancy.
B. Maintain continuous temporary protection prior to and during installation of new roofing system.

PART 2  PRODUCTS
2.01 MATERIALS

A. Temporary Protection:  Sheet polyethylene; provide weights to retain sheeting in position.
PART 3  EXECUTION
3.01 EXAMINATION

A. Verify that existing roof surface is clear and ready for work of this section.
3.02 PREPARATION

A. Sweep roof surface clean of loose matter.
B. Remove loose refuse and dispose off site.

3.03 MATERIAL REMOVAL
A. Remove only existing roofing materials that can be replaced with new materials the same day.
B. Remove metal counter flashings.
C. Repair existing wood deck surface to provide smooth working surface for new roof system.

3.04 PROTECTION
A. Provide temporary protective sheeting over uncovered deck surfaces.
B. Turn sheeting up and over parapets and curbing.  Retain sheeting in position with weights.
C. Provide for surface drainage from sheeting to existing drainage facilities.

3.05 SCHEDULES
A. All flat roof areas:  Remove existing Built Up Roofing.

END OF SECTION
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SECTION 07 5400
THERMOPLASTIC MEMBRANE ROOFING

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Mechanically attached system with thermoplastic roofing membrane.
B. Insulation, flat and tapered.
C. Deck sheathing.
D. Roofing stack boots and walkway pads.

1.02 RELATED REQUIREMENTS
A. Section 01 2300 - Alternates:  Alternate for adding insulation.
B. Section 06 1000 - Rough Carpentry:  Wood nailers and curbs.
C. Section 07 0150.19 - Preparation for Re-Roofing.
D. Section 07 6200 - Sheet Metal Flashing and Trim:  Counterflashings and coping.

1.03 REFERENCE STANDARDS
A. ASTM C1177/C1177M - Standard Specification for Glass Mat Gypsum Substrate for Use as

Sheathing; 2008.
B. ASTM C1289 - Standard Specification for Faced Rigid Cellular Polyisocyanurate Thermal

Insulation Board; 2010.
C. ASTM D4434 - Standard Specification for Poly(Vinyl Chloride) Sheet Roofing; 2009.
D. ASTM E1980 - Standard Practice for Calculating Solar Reflectance Index of Horizontal and

Low-Sloped Opaque Surfaces; 2011.
E. NRCA ML104 - The NRCA Roofing and Waterproofing Manual; National Roofing Contractors

Association; Fifth Edition, with interim updates.
F. UL (RMSD) - Roofing Materials and Systems Directory; Underwriters Laboratories Inc.; current

edition.
1.04 SUBMITTALS

A. See Section 01 3000 - Administrative Requirements, for submittal procedures.
B. Product Data:  Provide data indicating membrane materials, flashing materials, insulation,

surfacing, and fasteners.
C. Specimen Warranty:  For approval.
D. Shop Drawings:  Indicate joint or termination detail conditions, conditions of interface with other

materials, setting plan for tapered insulation, and mechanical fastener layout.
E. Manufacturer's published specifications for the proposed materials and systems.
F. Manufacturer's Installation Instructions:  Indicate membrane seaming precautions and perimeter

conditions requiring special attention.
G. Manufacturer's Certificate:  Certify that products meet or exceed specified requirements.
H. Written certification that the installer is approved by the manufacturer.
I. Installer's list of public institution roofing projects over the last 10 years.  Refer to bidding

requirements for submittal requirements.
J. Warranty:  Submit manufacturer warranty and ensure forms have been completed in Owner's

name and registered with manufacturer.
1.05 QUALITY ASSURANCE

A. Manufacturer Qualifications:  Company specializing in manufacturing the products specified in
this section with minimum 10 years of documented experience.
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B. Installer Qualifications:  Company specializing in performing the work of this section:
1. With minimum 5 years documented experience on public instutional projects.
2. Approved and certified in writing by membrane manufacturer.

C. All  products shall be provided by or approved by the manufacturer for the entire roof assembly.
1.06 DELIVERY, STORAGE, AND HANDLING

A. Deliver products in manufacturer's original containers, dry, undamaged, with seals and labels
intact.

B. Store products in weather protected environment, clear of ground and moisture.
C. Protect foam insulation from direct exposure to sunlight.

1.07 WARRANTY
A. See Section 01 7800 - Closeout Submittals, for additional warranty requirements.
B. The Contractor shall provide a written warranty guaranteeing all roofing and flashing against

defects of workmanship and materials for a period of (2) years from the date of Final
Completion and shall maintain the roofed areas in a watertight condition during this period.  The
warranty shall be delivered to the owner prior to Final Completion.

C. Material Warranty:  Provide membrane manufacturer's warranty agreeing to replace material
that shows manufacturing defects within 20 years after installation.

D. System Warranty:  Provide manufacturer's system warranty agreeing to repair or replace roofing
that leaks or is damaged due to wind or other natural causes.
1. Warranty Term: 20 years.
2. For repair and replacement include costs of both material and labor in warranty.
3. Exceptions NOT Permitted:

a. Damage due to roof traffic from regular maintenance.
b. Damage due to windspeed less than 72 mph.

PART 2  PRODUCTS
2.01 MANUFACTURERS

A. PVC Membrane Materials:
1. Carlisle SynTec:  www.carlisle-syntec.com.
2. IB Roof Systems; __________:  www.ibroof.com.
3. Johns Manville Corporation; __________:  www.jm.com.
4. Sika Sarnafil, Inc; __________:  www.sarnafilus.com.
5. Substitutions: See Section 01 6000 - Product Requirements.

B. Insulation:
1. Type as specifed.  Manufacturer as approved by roof membrane manufacturer.

2.02 ROOFING
A. Thermoplastic Membrane Roofing:  One ply membrane, mechanically fastened .
B. Roofing Assembly Requirements:

1. Solar Reflectance Index (SRI): 78, minimum, calculated in accordance with ASTM E1980.
a. Field applied coating may not be used to achieve specified SRI.

2. Roof Covering External Fire-Resistance Classification: UL Class A.
3. Insulation Thickness (Alternate 1):  3" minimum (comprised of 2 staggered layers), not

including tapered crickets.
C. Acceptable Insulation Types - Constant Thickness Application:

1. Minimum 2 layers of polyisocyanurate board.
2.03 ROOFING MEMBRANE AND ASSOCIATED MATERIALS

A. Membrane:
1. Material:  Polyvinyl chloride copolymer alloy or ethylene interpolymer complying with ASTM

D4434.
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2. Reinforcing: Internal fabric.
3. Thickness: 60 mils, 0.030 inch mininum
4. Sheet Width:  Factory fabricated into largest sheets possible.
5. Solar Reflectance: 0.75, minimum, initial, and 0.65, minimum, 3-year, certified by Cool

Roof Rating Council.
6. Color: White.

B. Seaming Materials: As recommended by membrane manufacturer.
C. Membrane Fasteners:  As recommended and approved by membrane manufacturer.
D. Flexible Flashing Material: Same material as membrane.

2.04 DECK SHEATHING
A. Deck Sheathing:  Glass mat faced gypsum panels, ASTM C1177/C1177M, fire resistant type,

1/4 inch (6 mm) thick minimum.
1. Products:

a. Georgia-Pacific DensDeck, DensDeck Prime, or DensDeck DuraGuard:
www.gp.com/build.

b. USG Corp Securerock Gypsum Fiber Roof Board.
c. Substitutions: See Section 01 6000 - Product Requirements.

2.05 INSULATION
A. Polyisocyanurate Board Insulation:  Rigid cellular foam, complying with ASTM C1289, Type II,

Class 1, cellulose felt or glass fiber mat both faces; Grade 1 and with the following
characteristics:
1. Compressive Strength: 16 psi (110 kPa)
2. Board Size: 48 x 96 inch (1220 x 2440 mm).
3. Board Thickness: 1-1/2 inch (37.5 mm).
4. Board Edges: Square.
5. Manufacturers:

a. Atlas Roofing Corporation; ACFoam-II and Tapered ACFoam-II:
www.atlasroofing.com.

b. Dow Chemical Co:  www.dow.com.
c. GAF Materials Corporation:  www.gaf.com.
d. Hunter Panels: www.hpanels.com

6. Substitutions: See Section 01 6000 - Product Requirements.
2.06 COVER BOARD

A. Provide minimum 1/4 inch coverboard approved by the roof membrane manufacturer.
2.07 ACCESSORIES

A. Stack Boots:  Prefabricated flexible boot and collar for pipe stacks through membrane; same
material as membrane.

B. Sheathing Joint Tape: Paper type, 6 inch (____ mm) wide, self adhering.
C. Insulation Joint Tape:  Glass fiber reinforced type as recommended by insulation manufacturer,

compatible with roofing materials; 6 inches (150 mm) wide; self adhering.
D. Insulation Fasteners:  Appropriate for purpose intended and approved by roofing manufacturer.

1. Length as required for thickness of insulation material and penetration of deck substrate,
with metal washers.

E. Membrane Adhesive:  As recommended by membrane manufacturer.
F. Surface Conditioner for Adhesives:  Compatible with membrane and adhesives.
G. Thinners and Cleaners:  As recommended by adhesive manufacturer, compatible with

membrane.
H. Insulation Adhesive:  As recommended by insulation manufacturer.
I. Sealants:  As recommended by membrane manufacturer.
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J. Walkway Pads:  Suitable for maintenance traffic, contrasting color or otherwise visually
distinctive from roof membrane.
1. Composition: Roofing membrane manufacturer's standard.
2. Size: As indicated.
3. Surface Color:  Grey.

PART 3  EXECUTION
3.01 INSTALLATION - GENERAL

A. Perform work in accordance with NRCA Roofing and Waterproofing Manual and manufacturer's
instructions.

B. Do not apply roofing membrane during unsuitable weather.
C. Do not apply roofing membrane when ambient temperature is outside the temperature range

recommended by manufacturer.
D. Do not apply roofing membrane to damp or frozen deck surface or when precipitation is

expected or occurring.
E. Do not expose materials vulnerable to water or sun damage in quantities greater than can be

weatherproofed the same day.
F. Coordinate the work with installation of associated counterflashings installed by other sections

as the work of this section proceeds.
3.02 EXAMINATION

A. Verify that surfaces and site conditions are ready to receive work.
B. Verify deck is supported and secure.
C. Verify deck is clean and smooth, flat, free of depressions, waves, or projections, properly sloped

and suitable for installation of roof system.
D. Verify deck surfaces are dry and free of snow or ice.
E. Verify that roof openings, curbs, and penetrations through roof are solidly set, and nailing strips

are in place.
3.03 WOOD DECK PREPARATION

A. Verify flatness and tightness of joints of wood decking.  Fill knot holes with latex filler.
B. Confirm dry deck by moisture meter with 12 percent moisture maximum.

3.04  INSULATION - UNDER MEMBRANE
A. Attachment of Insulation:

1. Mechanically fasten  insulation to deck in accordance with roofing manufacturer's
instructions .

B. Lay subsequent layers of insulation with joints staggered minimum 6 inch (150 mm) from joints
of preceding layer.

C. Lay boards with edges in moderate contact without forcing.  Cut insulation to fit neatly to
perimeter blocking and around penetrations through roof.

D. Tape joints of insulation in accordance with roofing and insulation manufacturers' instructions.
E. At roof drains, use factory-tapered boards to slope down to roof drains over a distance of 18

inches (450 mm).
F. Do not apply more insulation than can be covered with membrane in same day.

3.05 MEMBRANE APPLICATION
A. Install membrane and all recommended accessories per manufacturer's instructions.
B. Roll out membrane, free from wrinkles or tears.  Place sheet into place without stretching.
C. Shingle joints on sloped substrate in direction of drainage.
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D. Overlap edges and ends and seal seams by heat welding, minimum 3 inches (75 mm).  Seal
permanently waterproof. 

E. Mechanical Attachment:  Apply membrane and mechanical attachment devices in accordance
with manufacturer's instructions.

F. At intersections with vertical surfaces:
1. Extend membrane over cant strips and up a minimum of 4 inches (100 mm) onto vertical

surfaces.
2. Fully adhere flexible flashing over membrane and up to nailing strips.
3. Secure flashing to nailing strips at 4 inches (100 mm) on center.

G. Around roof penetrations, seal flanges and flashings with flexible flashing.
H. Coordinate installation of roof drains and sumps and related flashings.

3.06 FINISHING UNBALLASTED SURFACES
A. Install walkway pads. 

3.07 FIELD QUALITY CONTROL
A. See Section 01 4000 - Quality Requirements, for general requirements for field quality control

and inspection.
B. Require site attendance of roofing and insulation material manufacturers periodically during

installation of the Work.
3.08 CLEANING

A. In areas where finished surfaces are soiled by work of this section, consult manufacturer of
surfaces for cleaning advice and conform to their documented instructions.

B. Repair or replace defaced or damaged finishes caused by work of this section.
3.09 PROTECTION

A. Protect installed roofing and flashings from construction operations.
B. Where traffic must continue over finished roof membrane, protect surfaces using durable

materials.
END OF SECTION
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SECTION 07 6200
SHEET METAL FLASHING AND TRIM

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Fabricated sheet metal items, including flashings, counterflashings, and other items indicated in
Schedule.

B. Reglets and accessories.
C. Sheet metal splash pans.
D. Miscellaneous sheet metal fabrications.

1.02 RELATED REQUIREMENTS
A. Section 06 1000 - Rough Carpentry:  Wood nailers.
B. Section 07 5400 - Thermoplastic Membrane Roofing.
C. Section 09 9000 - Painting and Coating:  Field painting.
D. Section 22 1005 - Plumbing Piping:  Cast iron downspouts.

1.03 REFERENCE STANDARDS
A. AAMA 2605 - Voluntary Specification, Performance Requirements and Test Procedures for

Superior Performing Organic Coatings on Aluminum Extrusions and Panels; 2005.
B. ASTM A653/A653M - Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) or

Zinc-Iron Alloy-Coated (Galvannealed) by the Hot-Dip Process; 2010.
C. ASTM A666 - Standard Specification for Annealed or Cold-Worked Austenitic Stainless Steel

Sheet, Strip, Plate, and Flat Bar; 2010.
D. ASTM B32 - Standard Specification for Solder Metal; 2008.
E. ASTM B370 - Standard Specification for Copper Sheet and Strip for Building Construction;

2009.
F. ASTM D2178 - Standard Specification for Asphalt Glass Felt Used in Roofing and

Waterproofing; 2004.
G. ASTM D4586 - Standard Specification for Asphalt Roof Cement, Asbestos-Free; 2007.
H. CDA A4050 - Copper in Architecture - Handbook; Copper Development Association, Inc.;

current edition.
I. SMACNA (ASMM) - Architectural Sheet Metal Manual; Sheet Metal and Air Conditioning

Contractors' National Association; 2003.
1.04 SUBMITTALS

A. See Section 01 3000 - Administrative Requirements, for submittal procedures.
B. Shop Drawings:  Indicate material profile, jointing pattern, jointing details, fastening methods,

flashings, terminations, and installation details.
1.05 QUALITY ASSURANCE

A. Perform work in accordance with SMACNA Architectural Sheet Metal Manual requirements and
standard details, except as otherwise indicated.

B. Maintain one copy of each document on site.
C. Fabricator and Installer Qualifications:  Company specializing in sheet metal work with 5 years

of documented experience.
PART 2  PRODUCTS
2.01 SHEET MATERIALS

A. Galvanized Steel:   ASTM A653/A653M, with G90/Z275 zinc coating; minimum 0.027 inch (____
mm) thick base metal, unless otherwise noted.
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B. Pre-Finished Galvanized Steel:  ASTM A653/A653M, with G90/Z275 zinc coating; minimum
0.027 inch (____ mm) thick base metal, shop pre-coated with PVDF coating.
1. PVDF (Polyvinylidene Fluoride) Coating:  Superior Performance Organic Finish, AAMA

2605; multiple coat, thermally cured fluoropolymer finish system.
2. Color:  As selected by Architect from manufacturer's standard colors.

C. Stainless Steel:  ASTM A666 Type 304, soft temper, 0.018 inch (____ mm) thick; smooth No. 4
finish, unless otherwise noted.

2.02 ACCESSORIES
A. Fasteners: Same material and finish as flashing metal , with soft neoprene washers.
B. Underlayment:  ASTM D2178, glass fiber roofing felt.
C. Primer: Zinc chromate type.
D. Protective Backing Paint: Zinc molybdate alkyd.
E. Sealant:  Type as specified in Section 07 9005.
F. Plastic Cement:  ASTM D4586, Type I.
G. Reglets: Surface mounted type, stainless steel .
H. Solder:  ASTM B32; Sn50 (50/50) type.

2.03 FABRICATION
A. Form sections true to shape, accurate in size, square, and free from distortion or defects.
B. Fabricate continuous cleats of same material as sheet, interlocking with sheet.
C. Form pieces in longest possible lengths.
D. Hem exposed edges on underside 1/2 inch (13 mm); miter and seam corners.
E. Form material with flat lock seams, except where otherwise indicated.  At moving joints, use

sealed lapped, bayonet-type or interlocking hooked seams.
F. Tin edges of copper sheet to be soldered.  Solder shop formed metal joints.  After soldering,

remove flux.  Wipe and wash solder joints clean.  Weather seal joints.
G. Fabricate corners from one piece with minimum 18 inch (450 mm) long legs; seam for rigidity,

seal with sealant.
H. Fabricate vertical faces with bottom edge formed outward 1/4 inch (6 mm) and hemmed to form

drip.
I. Fabricate flashings to allow toe to extend 2 inches (50 mm) over roofing membrane.  Return

and brake edges.
J. Splash Pans:  Stainless steel,  22 gage, formed as described in drawings.

PART 3  EXECUTION
3.01 EXAMINATION

A. Verify roof openings, curbs, pipes, sleeves, ducts, and vents through roof are solidly set, reglets
in place, and nailing strips located.

B. Verify roofing termination and base flashings are in place, sealed, and secure.
3.02 PREPARATION

A. Install starter and edge strips, and cleats before starting installation.
B. Install surface mounted reglets true to lines and levels.  Seal top of reglets with sealant.
C. Back paint concealed metal surfaces with protective backing paint to a minimum dry film

thickness of 15 mil (0.4 mm).
3.03 INSTALLATION

A. Secure flashings in place using concealed fasteners. Use exposed fasteners only where
permitted.
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B. Apply plastic cement compound between metal flashings and felt flashings.
C. Fit flashings tight in place.  Make corners square, surfaces true and straight in planes, and lines

accurate to profiles.
D. Solder metal joints for full metal surface contact.  After soldering, wash metal clean with

neutralizing solution and rinse with water.
E. Set splash pans under downspouts. Set in place with roofing manufacturer recommended

adhesive.
3.04 FIELD QUALITY CONTROL

A. See Section 01 4000 - Quality Requirements, for field inspection requirements.
B. Inspection will involve surveillance of work during installation to ascertain compliance with

specified requirements.
3.05 SCHEDULE

A. Scuppers:
1. Material:  Pre-finished galvanized steel.  PVC coated where directly attached to PVC

roofing.
2. Gage:  22
3. Color:  Selected by Architect.

B. Coping, Cap, Parapet, Sill and Ledge Flashings:
1. Material:  Pre-finished galvanized steel.
2. Gage:  22
3. Color:  Selected by Architect.

C. Counterflashings at Roofing Terminations (over roofing base flashings):
1. Material:  Stainless Steel.
2. Gage:  24.
3. Finish:  No. 4 finish.

D. Counterflashings at Curb-Mounted Roof Items, including skylights and roof hatches:
1. Material:  Pre-Finished Galvanized Steel.
2. Gage:  24.
3. Color:  Selected by Architect.

E. Flashings to be directly attached to PVC roofing:
1. Material:  PVC coated per requirements of PVC roofing system manufacturer.
2. Color:  White.

F. Roofing Penetration Flashings, for Pipes, Structural Steel, and Equipment Supports:
1. Roofing manufacturer's recommended.
2. Color:  White.

G. Miscellaneous trim/flashing exposed to view at painted surfaces:
1. Material:  Galvanized Steel.
2. Gage:  24.
3. Finish:  Primed and painted to match adjacent exterior finish.

H. Sheet metal splash pans:
1. Material:  Stainless  Steel
2. Gage:  22
3. Finish:  No. 4 finish.

END OF SECTION
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SECTION 07 9005
JOINT SEALERS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Sealants and joint backing.
1.02 RELATED REQUIREMENTS
1.03 REFERENCE STANDARDS

A. ASTM C834 - Standard Specification for Latex Sealants; 2010.
B. ASTM C920 - Standard Specification for Elastomeric Joint Sealants; 2011.
C. ASTM C1193 - Standard Guide for Use of Joint Sealants; 2010.
D. ASTM D1667 - Standard Specification for Flexible Cellular Materials--Poly(Vinyl Chloride) Foam

(Closed-Cell); 2005 (Reapproved 2011).
E. SCAQMD 1168 - South Coast Air Quality Management District Rule No.1168; current edition;

www.aqmd.gov.
1.04 ADMINISTRATIVE REQUIREMENTS

A. Coordinate the work with other sections referencing this section.
1.05 SUBMITTALS

A. See Section 01 3000 - Administrative Requirements, for submittal procedures.
B. Product Data:  Provide data indicating sealant chemical characteristics.
C. Manufacturer's Installation Instructions:  Indicate special procedures.

1.06 QUALITY ASSURANCE
A. Maintain one copy of each referenced document covering installation requirements on site.
B. Manufacturer Qualifications:  Company specializing in manufacturing the Products specified in

this section with minimum five years documented experience.
C. Applicator Qualifications:  Company specializing in performing the work of this section with

minimum five years experience.
1.07 FIELD CONDITIONS

A. Maintain temperature and humidity recommended by the sealant manufacturer during and after
installation.

1.08 WARRANTY
A. See Section 01 7800 - Closeout Submittals, for additional warranty requirements.
B. Correct defective work within a five year period after Date of Substantial Completion.
C. Warranty:  Include coverage for installed sealants and accessories which fail to achieve airtight

seal, exhibit loss of adhesion or cohesion, or do not cure.
PART 2  PRODUCTS
2.01 MANUFACTURERS

A. Polyurethane Sealants:
1. Bostik Inc:  www.bostik-us.com.
2. Pecora Corporation; DynaTrol I-XL General Purpose One Part Polyurethane Sealant:

www.pecora.com.
3. BASF Construction Chemicals-Building Systems:  www.buildingsystems.basf.com.
4. Sherwin-Williams Company; Stampede-1/-TX Polyurethane Sealant:

www.sherwin-williams.com.
5. Substitutions: See Section 01 6000 - Product Requirements.

B. Butyl Sealants:
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1. Bostik Inc:  www.bostik-us.com.
2. Pecora Corporation:  www.pecora.com.
3. Sherwin-Williams Company; Storm Blaster All Season Sealant:

www.sherwin-williams.com.
4. Tremco Global Sealants:  www.tremcosealants.com.
5. Substitutions: See Section 01 6000 - Product Requirements.

C. Acrylic Emulsion Latex Sealants:
1. Bostik Inc:  www.bostik-us.com.
2. Pecora Corporation; AC-20 + Silicone Acrylic Latex Caulking Compound:

www.pecora.com.
3. BASF Construction Chemicals-Building Systems:  www.buildingsystems.basf.com.
4. Sherwin-Williams Company; White Lightning 3006 Siliconized Acrylic Latex Caulk:

www.sherwin-williams.com.
5. Tremco Global Sealants:  www.tremcosealants.com.
6. Substitutions: See Section 01 6000 - Product Requirements.

2.02 SEALANTS
A. General Purpose Exterior Sealant: Polyurethane; ASTM C920, Grade NS, Class 25, Uses M,

G, and A; single component.
1. Color:  To be selected by Architect from manufacturer's standard range.
2. Applications:  Use for:

a. Control, expansion, and soft joints in masonry.
b. Joints between concrete and other materials.
c. Joints between metal frames and other materials.
d. Joints at pipe penetrations at exterior walls..
e. Other exterior joints for which no other sealant is indicated.

B. Exterior Metal Lap Joint Sealant:  Butyl or polyisobutylene, nondrying, nonskinning, noncuring.
1. Applications:  Use for:

a. Concealed sealant bead in sheet metal work.
b. Concealed sealant bead in siding overlaps.

C. General Purpose Interior Sealant:  Acrylic emulsion latex; ASTM C834, Type OP, Grade NF
single component, paintable.
1. Color: Match adjacent finished surfaces.
2. Applications:  Use for:

a. Joints at pipe penetrations through walls, partitions and draft curtains..
b. Other interior joints for which no other type of sealant is indicated.

2.03 ACCESSORIES
A. Primer:  Non-staining type, recommended by sealant manufacturer to suit application.
B. Joint Cleaner:  Non-corrosive and non-staining type, recommended by sealant manufacturer;

compatible with joint forming materials.
C. Joint Backing:  Round foam rod compatible with sealant; ASTM D 1667, closed cell PVC;

oversized 30 to 50 percent larger than joint width.
D. Bond Breaker:  Pressure sensitive tape recommended by sealant manufacturer to suit

application.
PART 3  EXECUTION
3.01 EXAMINATION

A. Verify that substrate surfaces are ready to receive work.
B. Verify that joint backing and release tapes are compatible with sealant.

3.02 PREPARATION
A. Remove loose materials and foreign matter that could impair adhesion of sealant.
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B. Clean and prime joints in accordance with manufacturer's instructions.
C. Perform preparation in accordance with manufacturer's instructions and ASTM C1193.
D. Protect elements surrounding the work of this section from damage or disfigurement.

3.03 INSTALLATION
A. Perform work in accordance with sealant manufacturer's requirements for preparation of

surfaces and material installation instructions.
B. Perform installation in accordance with ASTM C1193.
C. Measure joint dimensions and size joint backers to achieve width-to-depth ratio, neck

dimension, and surface bond area as recommended by manufacturer, except where specific
dimensions are indicated.

D. Install bond breaker where joint backing is not used.
E. Install sealant free of air pockets, foreign embedded matter, ridges, and sags.
F. Apply sealant within recommended application temperature ranges.  Consult manufacturer

when sealant cannot be applied within these temperature ranges.
G. Tool joints concave.

3.04 CLEANING
A. Clean adjacent soiled surfaces.

3.05 PROTECTION
A. Protect sealants until cured.

END OF SECTION
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SECTION 23 0010
GENERAL MECHANICAL PROVISIONS

PART 1  GENERAL
1.01 RELATED DOCUMENTS

A. Drawings, Specifications, and general provisions of the Contract, including General and
Supplementary Conditions and Division 1 Specifications Sections, apply to this Section.

1.02 DESCRIPTION
A. Work Included:

1. Includes all labor, materials, equipment, and services to temporarily relocate, replace, and
reinstall mechanical units and ductwork in order to accomplish the re-roofing work.
Mechanical service to building shall not be interrupted without 5 working days notice and
the Owner's approval, and shall be resumed as soon as possible.

2. Provide miscellaneous materials as required in the reinstallation of existing mechanical
units to ensure a complete and properly operating mechanical system.

1.03 QUALITY ASSURANCE
A. A qualified mechanical Contractor shall be employed to accomplish any required modifications

to the mechanical system.
B. Work shall be of good quality, free of faults and defects.
C. Code requirements shall be considered a minimum guide for the work. Work shall meet the

requirements of State of Oregon 2010 Mechanical Specialty Code, National Electrical Safety
Code, National Fire Protection Association, and regulations of the local serving utility.

PART 2  PRODUCTS
2.01 MATERIALS

A. Ductwork: Galvanized steel sheet, ASTM A525 or ASTM A527, having G60 zinc coating per
ASTM A90.

B. Fasteners: Rivets, bolts, or sheet metal screws.
C. Sealant: Non-Hardening, water resistant, fire resistive, compatible with mating materials; liquid

used alone or with tape, or heavy mastic.
D. Fabricate and support in accordance with SMACNA HVAC Duct Construction Standards - Metal

and Flexible. Provide duct material, gages, reinforcing, and sealing as necessary.
PART 3  EXECUTION
3.01 INSTALLATION

A. A qualified mechanical contractor shall be employed to accomplish any required modifications
to the mechanical system.

B. Perform work in accordance with SMACNA HVAC Duct Constrction Standards - Metal and
Flexible.

C. Coordinate Work with requirements of the new roofing system. Provide connections as needed.
END OF SECTION
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SECTION 26 0010
GENERAL ELECTRICAL PROVISIONS

PART 1  GENERAL
1.01 RELATED DOCUMENTS

A. Drawings, Specifications, and general provisions of the Contract, including General and
Supplementary Conditions and Division 1 Specifications Sections, apply to this Section.

1.02 DESCRIPTION
A. Work Included:

1. Contractor to provide labor and materials to modify any electrical as necessary for
installation of new roofing.

1.03 QUALITY ASSURANCE
A. A qualified electrician shall be employed by the Contractor to accomplish any required

modifications to the electrical system.
B. Code requirements shall be considered a minimum guide for the Work and meet the

requirements of State of Oregon 2011 Electrical Specialty Code, National Electrical Safety
Code, National Fire Protection Association, and regulations of the local serving utility.

C. All materials to carry a UL label.
PART 2  PRODUCTS
2.01 MATERIALS

A. Supports: Provide supports for all electrical equipment designed for loads four (4) times that of
the item supported. Conduit supports to be one hole malleable straps by Steel City or Appleton.

B. Conduit: All wiring to be in approved rigid galvanized metal conduit.
C. Wiring: All wiring to be a 750 C rated insulation, copper conductors and color coated.
D. Provide all necessary miscellaneous items for a complete system.

PART 3  EXECUTION
3.01 INSTALLATION

A. A qualified electrician shall be employed to accomplish any required modifications to the
electrical system.

B. Connect new wiring, as necessary, to existing circuits. Provide necessary junction boxes and
blank covers to provide a complete system.

C. Coordinate Work with requirements of the new roofing system. Provide connections as needed
END OF SECTION


