Addendum #2

Project: UO Casanova Center Roof Replacement
Date: 08/06/2012
To: Bidding Contractors
From: Rowell Brokaw Architects

1.1 GENERAL ITEMS
A. Sign in sheet for Pre-Bid walk on 08/03/2012 Attached.
B. SK080612-1 Showing acceptable staging area for loading and unloading areas to the roof attached.

2.1 CHANGES AND CLARIFICATIONS TO THE PROJECT MANUAL
A. Section 01-1000 Summary:
   1. Revise paragraph 1.03-A to read: “Project is to achieve Substantial Completion no later than Friday, Sept 28th and Final Completion no later than Friday October 12th. Coordinate construction activities with owner around UO athletics event schedule.”
B. Section 07 5400 Thermoplastic membrane Roofing:

3.1 CHANGES AND CLARIFICATIONS TO DRAWINGS
A. Revised Sheet A2 attached.
B. New Sheet A16 attached.

End of Addendum 2
<table>
<thead>
<tr>
<th>Name</th>
<th>Company</th>
<th>Phone</th>
<th>Fax</th>
<th>Email</th>
</tr>
</thead>
<tbody>
<tr>
<td>Bob Beals</td>
<td>U of O</td>
<td>541-246-5069</td>
<td></td>
<td><a href="mailto:bbeals@uoregon.edu">bbeals@uoregon.edu</a></td>
</tr>
<tr>
<td>Ryan Stock</td>
<td>U of O</td>
<td>541-376-5167</td>
<td></td>
<td><a href="mailto:rstock@uoregon.edu">rstock@uoregon.edu</a></td>
</tr>
<tr>
<td>Chris Andrejko</td>
<td>Rowell Brokaw</td>
<td>541-485-1003</td>
<td>541-485-7344</td>
<td><a href="mailto:chris@rowellbrokaw.com">chris@rowellbrokaw.com</a></td>
</tr>
<tr>
<td>Tara Kramer</td>
<td>Bilby Roofing</td>
<td>503-957-2840</td>
<td></td>
<td><a href="mailto:kramer@bilbyroofing.com">kramer@bilbyroofing.com</a></td>
</tr>
<tr>
<td>Patrick Gay</td>
<td>Unique Roofing</td>
<td>(541)302-6850</td>
<td>(541)321-6844</td>
<td><a href="mailto:patrick@uniqueroofing.com">patrick@uniqueroofing.com</a></td>
</tr>
<tr>
<td>Dusty St. Germain</td>
<td>Evergreen Roofing</td>
<td>541-344-1415</td>
<td>541-440-5806</td>
<td><a href="mailto:dusty@evergreenroofing.com">dusty@evergreenroofing.com</a></td>
</tr>
<tr>
<td>Eric Baker</td>
<td>Evergreen Roofing</td>
<td>541-344-1415</td>
<td></td>
<td><a href="mailto:eric@evergreenroofing.com">eric@evergreenroofing.com</a></td>
</tr>
<tr>
<td>Dennis Dover</td>
<td>SMU local 16</td>
<td>541-517-9544</td>
<td>541-746-7522</td>
<td><a href="mailto:ddover@sheetmetal-16.org">ddover@sheetmetal-16.org</a></td>
</tr>
<tr>
<td>Jeremy Moritz</td>
<td>Smith BM</td>
<td>541-726-9144</td>
<td>541-726-9290</td>
<td><a href="mailto:estimator@smithsheetmetal.com">estimator@smithsheetmetal.com</a></td>
</tr>
<tr>
<td>David Huskey</td>
<td>Anderson Roofing</td>
<td>503 378 0183</td>
<td>503 223 0084</td>
<td><a href="mailto:arsalem@comcast.net">arsalem@comcast.net</a></td>
</tr>
<tr>
<td>Mike Shilling</td>
<td>Snyder Roofing</td>
<td>503 620 5200</td>
<td>503 624 3310</td>
<td><a href="mailto:mshilling@snydersroofing.com">mshilling@snydersroofing.com</a></td>
</tr>
<tr>
<td>Jamie Schmidt</td>
<td>Eagle Roofing</td>
<td>541-329-8205</td>
<td>541-389-3865</td>
<td><a href="mailto:mike@eagleroof.com">mike@eagleroof.com</a></td>
</tr>
</tbody>
</table>
GENERAL NOTE
1. SALVAGE (E) LOOSE RUBBER WALKPADS TO OWNER

KEYNOTES
1. NOT USED
2. (E) ROOF HATCH
3. (E) OVERFLOW TO SCUPPER
4. (E) ROOF AREA DIVIDER
5. (E) HVAC UNIT, REMOVE & STORE FOR REROOF & REINSTALL, COORDINATE SHUT DOWN OF UNIT WITH BUILDING OWNER,
6. (N) ACHERED WALKPADS
7. REMOVE (N) LARGE SATELLITE DISHES, PATCH PENETRATIONS AS ROOFED
8. FOR (N) ROOFING, WALL MTD DIRECT TV DISHES TO REMAIN.
9. (E) OVERFLOW DRAIN
10. (E) MECHANICAL PENETRATION
11. (E) WOOD FRAMED CRICKET TO REMAIN
12. (E) TIFF TO BE DEVOLED.
13. (N) TAPERED CRICKETS AT PARAPET WALLS, TYP
14. (E) ROOF PENETRATION FOR SATELLITE CABLES, FLASH PENETRATION SIM TO DETAIL 1A10.
15. (E) MINI SPLIT HVAC UNIT, COORDINATE SHUTDOWN WITH OWNER, MAX 4-HOUR SHUTDOWN.
16. (E) ELECTRIC & HYDROIC LINES TO HVAC UNIT, SEPARATE AND FLASH SIM TO DETAIL 1A10.

ROOF PLAN
Scale: 1" = 32'-0"
TYPICAL MECHANICAL PENETRATION DETAIL

Scale: 3"=1'-0"

SCALE: AS NOTED
PROJECT: UO CASANOVA CENTE
PROJECT #: 1222
DRAWN BY: CA/TB
CHECKED BY: JR
FILE NAME: 1222-CURRENT
DATE: 07/27/2012
△08/06/2012 ADDENDUM 2