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OREGON UNIVERSITY SYSTEM 

 

NOTICE OF PUBLIC IMPROVEMENT CONTRACT OPPORTUNITY 

 

THIS OPPORTUNITY IS ONLY AVAILABLE TO CONTRACTORS WITH A CURRENT 

OREGON UNIVERSITY SYSTEM (OUS) RETAINER CONTRACT FOR CONSTRUCTION 

RELATED SERVICES. 
 

The State Board of Higher Education acting by and through Portland State University (―Owner‖) is 

accepting sealed bids for a public improvement project at the Office of Facilities and Property 

Management, 617 SW Montgomery Street, Suite 202, Portland, Oregon until 2:00 PM, Pacific Time, 

March 7, 2013 (―Closing Date and Time‖) for the UCB 4th Floor Abatement ITB project located at 527 

SW Hall Street, Portland, Oregon (―Project‖).   

 

Scope:  HEPA-vac and remove ceiling tiles five (5) feet on center of structural beams #3, #4, and #5 of 

the University Center Building fourth floor.  The approximate square foot area of each structural beam is 

1,100 square feet for a total of 3,300 square feet.  Remove all fireproofing overspray on fixtures, 

structural elements (excludes structural beam) and ductwork and encapsulate in same areas.  Provide air 

monitoring through an Oregon DEQ approved analytical laboratory.  Monitoring to include OWA 

samples, negative air exhaust airflow, and all clearances.  Furnish DEQ permit.  The work associated with 

the 4th floor will need to be done on weekends between 5:00 PM on Friday and 7:00 AM on Monday.  

These spaces will need to be fully operational between 8:00 AM – 5:00 PM, Monday - Friday. No tenants 

will be relocated during the construction period.  During construction the contractor will need to protect 

all office furniture, computers, supplies, etc. 

 

A mandatory pre-bid conference examination of the site and conditions will be conducted at 3:30 PM 

local time, February 28, 2013.  Bidders shall meet with Owner’s Representative at Portland State 

University, Office of Facilities and Property Management, 617 SW Montgomery Street, Suite 202, 

Portland, Oregon for that purpose.  Attendance will be documented through a sign-in sheet prepared by 

the OUS representative.  Prime bidders who arrive more than 5 minutes after start of time of the meeting 

(as stated in the solicitation and by the OUS representative’s watch) or after the discussion portion of the 

meeting (whichever comes first) shall not be permitted to sign in and will not be permitted to submit a bid 

on the project.    

 

Bids will be opened and publicly read aloud on March 7, 2013 at 2:00 PM, at the Office of Facilities and 

Property Management, 617 SW Montgomery Street, Suite 202, Portland, Oregon by the Owner’s 

representative or designee. 

 

Bids will be received on a lump-sum basis for all of the work.   

 

All bidders must comply with requirements of the prevailing wage law in ORS 279C.800 through ORS 

279C.870.  All bidders must be registered with the Construction Contractor’s Board at the time of bid 

submission.  No bid will be considered unless fully completed in the manner provided in the ―Instructions 

to Bidders‖ upon the Bid Form provided and accompanied by Bid Security. OUS encourages bids from 

Minority, Women, and Emerging Small Businesses.  
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The project schedule is identified below; if there are any changes to the dates, they shall be noted in a 

subsequent Addendum. 

 

Bid documents on OUS Website    February 22, 2013 

Mandatory conference & pre-bid walk-through February 28, 2013, 3:30 PM local time 

Applicant Questions/Substitution requests/Solicitation  

   Protests Due      March 4, 2013, 5:00 PM local time 

Addendum Issued, if required    March 5, 2013 

Bids Due      March 7, 2013, 2:00 PM local time 
Substantial Completion     April 30, 2013 

Final Completion     May 31, 2013 

 

The following dates are tentative and subject to change: 

Notice of Intent to Award    March 7, 2013 

End of Protest Period     March 12, 2013, 5:00 PM local time 

Notice to Proceed     March 13, 2013 

 

Owner reserves the right to accept or reject any or all Bids received in response to the ITB, to request 

either wholly or in part new Bids, or to negotiate with any Bidder considered qualified in any manner 

deemed to be in the best interest of Owner.  

 

RESPONSE DATE 
 

To be considered for selection, Bids must arrive at Portland State University’s Facilities and Property 

Management office by 2:00 PM local time, March 7, 2013.  Faxed and/or e-mailed bids will not be 

accepted.  Applicants who mail packages should allow ample delivery time to ensure timely arrival.  The 

address of the Facilities and Property Management Office is: 

 

FOR DELIVERY: 

Contracts Staff 

PSU Facilities and Property Management 

617 SW Montgomery, Room 202 

Portland OR 97201 

FOR MAIL: (Not Recommended) 

PSU Facilities and Property Management 

PO Box 751 

Mail Stop FAP 

Portland OR 97207-0751 

 

EQUAL EMPLOYMENT COMPLIANCE REQUIREMENT; SEXUAL HARASSMENT 
 

By submitting a Bid, the Bidder certifies conformance to the applicable federal, state and local laws, acts, 

executive orders, statutes, administrative rules, regulations, ordinance and related court rulings 

concerning Affirmative Action toward Equal Employment Opportunities. All information and reports 

required by the Federal or Oregon State or local Governments, having responsibility for the enforcement 

of the foregoing, shall be supplied to the Owner upon request for purposes of investigation to ascertain 

compliance with the foregoing. 

 

The Owner is committed to increasing opportunities for Emerging Small Businesses and Minority and 

Women Owned Businesses, and Owner strongly encourages its contractors to use these businesses in 

providing services and materials for Owner contracts and projects. 

 

Pursuant to OAR 580-061-0030, by submitting a proposal, the bidder certifies that the bidder has not 

discriminated against Minority, Women or Emerging Small Business Enterprises in obtaining any 

required subcontracts. 
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Pursuant to OAR-061-0040, bidders are hereby notified that the OSBHE has adopted policies applicable 

to consultants and contractors that prohibit sexual harassment and that bidder and their employees are 

required to adhere to Owner’s policy prohibiting sexual harassment in their interactions with members of 

Owner’s community.   

 

PROTESTS 
 

1. Solicitation Protests: 

 

Prospective Bidders may submit questions, requests for clarification or change or protests of particular 

solicitation provisions and specifications and conditions (including comments on any specifications that a 

firm believes limits competition) in writing to Portland State University Construction Contracts Staff via 

email fapcontracts@pdx.edu by delivery or mail to 617 SW Montgomery, Suite 202, Portland, OR 97201.  

These must be received no later than 5:00 PM local time on March 4, 2013.  Such requests for 

clarification or change or protests must include the reasons for the request or protest and any proposed 

changes to the solicitation provisions and specifications and conditions. 

 

Questions and requests for clarification or change that are timely received will be answered via addenda.  

Protests will be answered directly with the protesting bidder.  Any changes arising from questions, 

requests for clarification or change or protests will be made only via addenda to the ITB.  Responses from 

Owner not contained in an official addendum to the solicitation will not be binding on Owner.  Bidders 

are encouraged to check on the status of all addenda prior to submission of their proposals. 

 

2. Selection Protest: 

 

Any Bidder who responds to this solicitation and claims to have been adversely affected or aggrieved by 

the selection of competing Bidders may submit a written protest to: 

 

Construction Contracts Department 

Portland State University, Facilities and Property Management 

617 SW Montgomery, Suite 202 

Portland, OR 97201 

 

The written protest must be received by 5:00 PM local time on March 12, 2013. 

 

Protests will be answered directly to the protesting Bidder.  Selection protests must comply with and will 

be addressed pursuant to OAR 580-061-0145. 

 

ADDENDA 

 

Although Owner encourages an open bid process, prospective bidders need to be aware that the 

solicitation will be modified only by documents issued as addenda by Owner.  No other direction or 

comments received by bidders, written or oral, will serve to change the solicitation document. 

 

 

OREGON STATE BOARD OF HIGHER EDUCATION 

 

By:  PORTLAND STATE UNIVERSITY 

ROBYN K. PIERCE, DIRECTOR, FACILITIES & PROPERTY MANAGEMENT

mailto:fapcontracts@pdx.edu
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INSTRUCTIONS TO BIDDERS 

Oregon Administrative Rules (―OAR‖) Chapter 580, Divisions 61 and 63 govern this OUS procurement process. 

 

Article 1.  Definitions 

 

1.1. Capitalized words used herein but not defined shall have the meaning set forth in the OUS Retainer General 

Conditions and OAR 580-061-0010.  The following terms used herein shall have the meaning set forth below:

 

  “Bid Form”- refers to OUS Contract Form B-5 provided by Owner to be completed by Bidder.   

 

“Project Manual”- The Project Manual includes, but is not necessarily limited to the following: the 

Advertisement for Bids or 

Notice of Contracting Opportunity, these Instructions to Bidders, Supplemental Instructions to Bidders, Bid 

Form, Bid Bond, OUS Retainer Contract General Conditions, Supplemental General Conditions (if any), 

Sample Retainer Contract Supplement, Performance Bond, Payment Bond, and the Plans and Specifications.   

 

Article 2.  Scope of Work 

 

2.1 The Work contemplated in this document shall be for the Owner in connection with the Project described in the 

Project Manual.   

 

Article 3.  Examination of Site and Conditions 
 

3.1 Before making a Bid, the Bidder shall examine the Work site to ascertain its physical condition.  The Bidder 

shall be responsible for being fully informed as to the quality, quantity and sources of supply of the materials listed 

on the Project Manual.  Failure to comply with this Section will not release Contractor from entering into the 

Contract nor excuse Contractor from performing the Work in strict accordance with the terms of the Contract 

Documents. 

 

3.2 The Owner will not be responsible for any loss or unanticipated costs which may arise as a result of Contractor's 

failure to be fully informed in advance with regard to all conditions pertaining to the Work and the character of the 

Work required.   

 

3.3. No statement made by any officer, agent, or employee of the Owner in relation to the physical conditions 

pertaining to the Work site or quality, quantity, and supply of materials will be binding on the Owner, unless 

included in writing in the Project Manual or an Addendum. 

 

Article 4.  Substitute Materials Approval Process 
 

4.1 Prior to submitting a Bid including a Substitution, the Bidder must first seek approval of the Substitution from 

the Architect (or Engineer, as appropriate hereafter) by submitting a written request for approval at least [10] 

calendar days prior to the Closing Date and Time. The Bidder submitting the request shall be responsible for its 

timely delivery.  

 

4.2 Substitution approval requests shall be accompanied by samples, records of performance, certified copies of tests 

by impartial and recognized laboratories and such other information as the Architect may request.   

 

4.3 Within a reasonable time after receiving such a request the Owner (or Architect if so designated) will consider 

whether the Substitution sought by Bidder is of equal value, utility, as the designated product in the Project Manual.  

If the requested Substitution is approved an Addendum to the Project Manual shall be issued. A copy of each 
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Addendum will be posted on the OUS Bid and Business Opportunities website (http://secure.ous.edu/bid) and shall 

become a part of the Project Manual.   

 

4.4 When the Architect approves a Substitution by Addendum, it is with the understanding that the Contractor 

guarantees the substituted article or material to be equal or better than the one specified. 

 

Article 5.  Interpretation of Project Manual  
 

5.1 A Bidder in doubt as to the meaning of any part of the Project Manual may submit a written request for an 

interpretation to the Architect at any time prior to [10] calendar days prior to the Closing Date and Time.   

 

5.2 Any interpretation of the Project Manual will be made only by a duly issued Addendum.  The Owner will not be 

responsible for any other explanation or interpretation of the Project Manual nor for any other approval of a 

particular manufacturer's process or item. 

 

5.3 To establish a basis of quality, certain processes, types of machinery and equipment or kinds of materials may be 

specified in the Project Manual either by description of process or by designating a manufacturer by name and 

referring to a brand or product designation or by specifying a kind of material.  Whenever a process is designated or 

a manufacturer named, brand or item designation given, or whenever a process or material covered by patent is 

designated or described, it shall be understood that the words "or approved equal" follow such name, designation or 

description, whether they do so or not. 

 

Article 6.  Execution of the Bid Form 
 

6.1 The Bid Form relates to Bids on a specific Project Manual.  Only the amounts and information asked for on the 

Bid Form furnished by the Owner will be considered as the Bid.  Each Bidder shall Bid upon the Work exactly as set 

forth in the Bid Form.  The Bidder shall include in the Bid a sum to cover the cost of all items contemplated by the 

Project Manual.  Bids that fail to address alternates set forth on the Bid Form may be considered non-responsive. 

 

6.2 Each Bid Form must: 1) Be completed in accordance with these instructions; 2) Include the appropriate signatures 

as noted on the Bid Form; 3) Include numbers pertaining to base Bids stated both in writing and in figures; and 4) 

Include the Bidder's typed or clearly printed address. 

 

6.3 When Bidding on an alternate for which there is no charge, the Bidder shall write the words "No Charge" in the 

space provided on the Bid Form.  If one or more alternates are shown on the Bid Form, the Bidder shall indicate 

whether each is "add" or "deduct." 

 

Article 7.  Prohibition of Alterations to Bid 
 

7.1 Bids which are incomplete, or contain ambiguities or conditions not provided for in the Bid Form, may be 

rejected. 

 

Article 8.  Submission of Bid 
 

8.1 Each Bid shall be sealed in an envelope, properly addressed to the appropriate project representative of the 

Owner, showing on the outside of the envelope the name of the Bidder and the name of the project.  Bids will be 

received at the time and place stated in the Advertisement for Bids. 

 

Article 9.  Bid Closing and Opening of Bids 
 

http://secure.ous.edu/bid
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9.1 All Bids must be received by the Owner before the Closing Date and Time.  Any Bids received after the Closing 

Date and Time will be rejected and returned to the Bidder unopened. 

 

9.2 At the time of opening and reading of Bids, each Bid received, irrespective of any irregularities or 

informalities will be publicly opened and read aloud. 

 

Article 10.  Acceptance or Rejection of Bids by Owner 
 

10.1 Unless all Bids are rejected, the Owner will award the Contract based on the lowest responsive Bid from a 

responsible Bidder.  If that Bidder does not execute the Contract, the Contract will be awarded to the next lowest 

responsible Bidder or Bidders in succession. 

 

  10.2 The procedures for Contract awards shall be in compliance with the provisions of OARs adopted by the Owner. 

 

 10.3 The Owner reserves the right to reject all Bids and to waive minor informalities.   

 

10.4 The Owner reserves the right to hold the Bid and any required Bid security, of the three lowest Bidders for a 

period of 30 calendar days from the time of Bid opening pending award of the Contract.  Following award of the 

Contract, any Bid security furnished by the three lowest Bidders may be held 20 calendar days pending execution of 

the Contract.  All other Bids will be rejected and Bid security returned. 

 

10.5 In determining the lowest Bidder, the Owner reserves the right to take into consideration any or all authorized 

base Bids as well as alternates or combinations indicated in the Bid Form. 

 

10.6 If Owner has not accepted a Bid within 30 calendar days after the opening of the Bids, each of the three lowest 

Bidders may withdraw the Bid submitted and request the return of any Bid security then held.  

 

Article 11. Withdrawal of Bid 
 

11.1 At any time prior to the Closing Date and Time a Bidder may withdraw its Bid.  This will not preclude the 

submission of another Bid by such Bidder prior to the Closing Date and Time. 

 

11.2 After the Closing Date and Time, no Bidder will be permitted to withdraw its Bid within the time period 

specified in Article 10 for award and execution, except as provided for in that Article. 

 

Article 12.  Execution of Contract, Agreement, Performance Bond and Payment Bond 
 

12.1 The Owner will provide the successful Bidder with Contract Documents within 10 calendar days after the 

award of the Contract.  The Bidder shall be required to execute the Contract as provided, including a Performance 

Bond and a Payment Bond from a surety company licensed to do surety business in the State of Oregon, within 20 

calendar days after the award of the Contract.  The Contract Documents shall be delivered to the Owner in the 

manner stated in the Notice of Award. 

 

Article 13.  Recyclable Products 

 

13.1 Contractors must use recyclable products to the maximum extent economically feasible in the performance of 

the Contract.   

 

Article 14.  Security to Be Furnished by Each Bidder 
 



 

OUS Contract Form B-3  (07/12)   5 

 

14.1 Each Bid must be accompanied by either: 1) a cashier's check or a certified check drawn on a bank authorized 

to do business in the State of Oregon, or 2) a Bid Bond described hereinafter, executed in favor of Owner, for an 

amount equal to 10 percent of the total Bid amount as a guarantee that if awarded the contract the Bidder will 

execute the contract and give a Performance Bond and Payment Bond as required.   

 

14.2 The Contractor's check or Bid Bond will be retained until the Contractor has entered into a Contract and 

furnished a 100 percent Performance Bond and 100 percent Payment Bond.  

 

14.3 The Owner reserves the right to hold the Bid security as described in Article 10.  Should the successful Bidder 

fail to execute and deliver the Contract as provided for in Article 12, including a satisfactory performance bond and 

payment bond within 20 calendar days after the Bid has been accepted by the Owner, then the Contract award may 

be canceled and the Bid security may be forfeited as liquidated damages, at the option of the Owner.  The date of the 

acceptance of the Bid and the award of the contract as contemplated by the Project Manual shall mean the date of 

acceptance specified in the Notice of Award. 

 

Article 15.  Execution of Bid Bond 
 

15.1 Should the Bidder elect to utilize a Bid Bond as described in Article 14 in order to satisfy the Bid security 

requirements, such form must be completed in the following manner: 

 

15.1.1 Bid Bonds must be executed on OUS forms, which will be provided to all prospective Bidders by the 

Owner. 

 

15.1.2 The Bid Bond shall be executed on behalf of a bonding company licensed to do business in the State 

of Oregon. 

  

15.1.3 In the case of a sole individual, the Bid Bond need only be executed as principal by the sole 

individual.  In the case of a partnership, the Bid Bond must be executed by at least one of the partners.  In 

the case of a corporation, the Bid Bond must be executed by stating the official name of the corporation 

under which is placed the signature of an officer authorized to sign on behalf of the corporation followed by 

such person's official capacity, such as president, etc.  This signature shall be attested by the secretary or 

assistant secretary of the corporation.  The corporation seal should then be affixed to the Bid Bond.   In the 

case of a limited liability company/corporation (―LLC‖), the Bid Bond must be executed by stating the 

official name of the LLC under which is placed the signature of a member authorized to sign on behalf of 

the LLC.   

  

15.1.4 The name of the surety must be stated in the execution over the signature of its duly authorized 

attorney-in-fact and accompanied by the seal of the surety corporation. 
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OREGON UNIVERSITY SYSTEM 
 

STANDARD PUBLIC IMPROVEMENT CONTRACT 

 

SUPPLEMENTAL INSTRUCTIONS TO BIDDERS 

 
The following modifies the Oregon University System ―Instructions to Bidders‖ for this procurement.  Where a portion of 

the Instructions to Bidders has been modified by these Supplemental Instructions to Bidders, the unaltered portions shall 

remain in effect. 

The following Articles are to be removed in their entirety and replaced with: 

 

Article 1.  Scope of Work 

The work contemplated under this contract with the Oregon State Board of Higher Education, hereinafter referred 

to as the Owner, includes all labor, materials, transportation, equipment and services necessary for, and reasonably 

incidental to, the completion of all construction work in connection with the project described in the Project 

Manual which includes, but is not necessarily limited to, the Advertisement for Bids, Instructions to Bidders, 

Supplemental Instructions to Bidders, Bid Form, Public Improvement Agreement Form, OUS General Conditions, 

Supplemental General Conditions, Plans and Specifications. 

 

Article 4.  RESERVED 

 

Article 5.  RESERVED 

 

Article 6.  Execution of the Bid Form 
 

Each bid shall be made in accordance with the sample Bid Form accompanying these instructions; the appropriate 

signatures for a sole individual, partnership, corporation or limited liability corporation shall be added as noted in 

Article 5C above; numbers pertaining to base bids shall be stated both in writing and in figures; the bidder's 

address shall be typed or printed. 

 

The Bid Form relates to bids on a specific Project Manual.  Only the amounts and information asked for on the 

Bid Form furnished will be considered as the bid.  Each bidder shall bid upon the work exactly as specified and 

provided in the Bid Form.  The bidder shall include in the bid a sum to cover the cost of all items contemplated by 

the Contract.  The bidder shall bid upon all alternates that may be indicated on the Bid Form.  When bidding on an 

alternate for which there is no charge, the bidder shall write the words "No Charge" in the space provided on the 

Bid Form.  If one or more alternates is shown on the Bid Form, the bidder shall indicate whether each is "add" or 

"deduct." 

 

The Bid Form included in the Project Manual is a sample.  One additional copy of the Bid Form may be furnished 

with the Project Manual.  Only one copy needs to be submitted with the bid. 

 

Article 12.  Execution of Agreement 
The Owner will provide the successful bidder with contract forms within 10 calendar days after the award of the 

Contract.  The bidder is required to execute the contract forms as provided, within 20 calendar days after the 

award of the contract.  The contract forms shall be delivered to the Owner in the number called for and to the 

location as noted in the Notice of Award
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OREGON UNIVERSITY SYSTEM 
 

STANDARD RETAINER CONTRACT 
 

BID FORM 
 

 

OUS CAMPUS: Portland State University 
 

PROJECT:  UCB 4th Floor Abatement ITB 
 

BID CLOSING:   March 7, 2013, 2:00 PM local time 
 

BID OPENING:  March 7, 2013, 2:00 PM local time  

   
 

FROM:  __________________________________________________________________ 

  Name of Contractor 
 

TO: The Oregon State Board of Higher Education, acting by and through 

 Portland State University 

 617 SW Montgomery Street, Suite 202 

 Portland, OR  97201  
 

1. The Undersigned (check one of the following and insert information as requested): 

 

 ____a. An individual doing business under an assumed name registered under the laws of   

 the State of _____________________________; or 

 

 ____b. A partnership registered under the laws of the State of _____________________; or 

 

 ____c. A corporation organized under the laws of the State of  ____________________; or 

 

 ____d.  A limited liability corporation/company organized under the laws 

  of the State of _____________________________;  

 

hereby proposes to furnish all material and labor and perform all Work hereinafter indicated for the 

above project in strict accordance with the Contract Documents for the Basic Bid as follows: 

 

 ____________________________________________ Dollars ($__________________) 

 

 and the Undersigned agrees to be bound by each of the following documents: 

 

• Advertisement for Bids or Notice of Retainer Contract Opportunity    

• Instructions to Bidders 

• Supplemental Instructions to Bidders, if any  

 • OUS Retainer Contract General Conditions  

 • Supplemental OUS Retainer Contract General Conditions, if any 

 • Sample Retainer Contract Supplement  

 • Plans and Specifications    

 • Drawings and Details  

 • Prevailing Wage Rates    

 • Payroll and Certified Statement Form 

 • Any ADDENDA numbered ____ through____, inclusive  (fill in blanks).  
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2. RESERVED 

 

3. RESERVED 

 

4. The substantial completion date shall be April 30, 2013.  The final completion date shall be May 

31, 2013. 
 

5. The Undersigned certifies that: (1) This Bid has been arrived at independently and is being 

submitted without collusion with and without any agreement, understanding, or planned common course 

of action with any other vendor of materials, supplies, equipment or services described in the invitation to 

bid designed to limit independent bidding or competition; and (2) The contents of the Bid have not been 

communicated by the Undersigned or its employees or agents to any person not an employee or agent of 

the Undersigned or its surety on any Bond furnished with the Bid and will not be communicated to such 

person prior to the official opening of the Bid. 

 

6. The undersigned HAS, HAS NOT (circle applicable status) paid unemployment or income taxes in 

Oregon within the past 12 months and HAS, HAS NOT (circle applicable status) a business address in 

Oregon. 

 

7. The Undersigned agrees, if awarded a contract, to comply with the provisions of ORS 279C.800 

through 279C.870 pertaining to the payment of the prevailing rates of wage. 

 

8. Contractor's CCB registration number is ____________________________.  As a condition to 

submitting a bid, a Contractor must be registered with the Oregon Construction Contractors Board in 

accordance with ORS 701.035 to 701.055, and disclose the registration number.  Failure to register and 

disclose the number will render the bid unresponsive and it will be rejected, unless contrary to federal 

law. 

 

9. The successful Bidder hereby certifies that all subcontractors who will perform construction work 

as described in ORS 701.005(2) were registered with the Construction Contractors Board in accordance 

with ORS 701.035 to 701.055 at the time the subcontractor(s) made a bid to work under the Contract. 

 

10. The successful Bidder hereby certifies that, in compliance with the Worker's Compensation Law of 

the State of Oregon, its Worker's Compensation Insurance provider is ______________________________, 

Policy No.                                  , and that Contractor shall submit Certificates of Insurance as required. 

 

11.  Contractor’s Project Manager for this project is: ______________________________,  

Office Phone: _________________________  Cell Phone: ______________________________. 

 

12. The Undersigned certifies that it has not discriminated against minority, women, or emerging small 

businesses in obtaining any subcontracts for this project. 

 

13. Accompanying herewith is Bid Security which is equal to ten (10) percent of the total amount of the 

Basic Bid. 

 

14. RESERVED 

 

15. RESERVED 
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By signature below, Contractor agrees to be bound by this Bid. 

 

  NAME OF FIRM  _______________________________________ 

 

  ADDRESS   _______________________________________ 

 

     _______________________________________ 

 

  FEDERAL TAX ID _______________________________________ 

 

  TELEPHONE NO _______________________________________ 

 

  FAX NO  _______________________________________ 

 

  SIGNATURE 1) _______________________________________ 

     Sole Individual 

 

   or 2) _______________________________________ 

     Partner 

 

   or 3) _______________________________________ 

     Authorized Officer of Corporation 

(SEAL) 

     _______________________________________ 

     Attested:  Secretary of Corporation 

 

 

Payment information will be reported to the IRS under the name and taxpayer ID # provided above. 

Information not matching IRS records could subject Contractor to 31 percent backup withholding. 

 

 

* * * * *     E N D    O F    B I D     * * * * * 
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RETAINER CONTRACT SUPPLEMENT 

OUS RETAINER CONTRACT FOR CONSTRUCTION 

RELATED SERVICES 

 

Supplement No. __________________________ 

Project Name UCB 4th Floor Abatement ITB 
Owner’s Project Manager __________________________ 

 

 

This Retainer Contract Supplement dated __________________________ (the ―Supplement‖) is entered 

into between:   

   

 ―Contractor‖: __________________________ 

 __________________________ 

__________________________ 

__________________________ 

Federal Tax ID No. __________________________ 

 

and ―Owner‖: The State Board of Higher Education,  acting by and through: 

 Portland State University 

Facilities and Property Management 

617 SW Montgomery Street, Suite 202 

 Portland, OR  97207 

  

(collectively, the ―Parties‖) pursuant to the Retainer Contract for Construction Related Services between 

the Parties terminating __________________________ (the ―Retainer Contract‖).  Capitalized terms 

have the meaning defined in the OUS Retainer General Conditions unless otherwise defined in the 

Retainer Contract or herein.   

  

1.  DESCRIPTION OF THE PROJECT.  The project to which this Supplement pertains is described as 

follows:  __________________________ (the ―Project‖).  

   

2.  WORK TO BE PERFORMED.  Contractor shall perform the following work on the Project : 

__________________________ (the ―Work‖).  Contractor will perform the Work according to the terms 

and conditions of this Supplement and the Contract Documents, which are incorporated herein by this 

reference.   

 

The Contractor, in consideration of the Contract Value to be paid to the Contractor by Owner in the 

manner and at the time hereinafter provided, and subject to the terms and conditions provided for in the 

Instructions to Bidders and other Contract Documents (as defined in the OUS General Conditions 

referenced within the Instructions to Bidders), all of which are incorporated herein by reference, hereby 

agrees to perform all Work described and reasonably inferred from the Contract Documents. The Contract 

Value is the amount contemplated by the Base Bid adjusted for Alternates [Identify accepted 

Alternates], as indicated in the accepted Bid.  Also, the following documents are incorporated by reference 

in this Contract and made a part hereof if checked for inclusion [X]: 

 

[x] Invitation to Bid    [x] Instruction to Bidders 

[x] OUS General Conditions   [x] Supplemental General Conditions 

[x] Prevailing Wage Rates    [x] Payroll and Certified Statement Form 

[x] Plans and Specifications    [x] Drawings and Details 

[x] Division 1 Specifications    [x] Addenda numbered 1-XX 
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3.  SCHEDULE.  Contractor shall perform the Work according to the following schedule:   

Substantial Completion:  April 30, 2013 

Final Completion:  May 31, 2013 (the ―Schedule‖).  

 

4.  COMPENSATION.  Owner shall compensate Contractor for Work  (a) in the firm, fixed-price 

amount of  $____________; in accordance with the requirements of the OUS Retainer General 

Conditions.  If the Work is performed on a time and materials basis, Contractor’s listing of wage rates, 

material unit costs and overhead charges for the Work is attached to this Supplement.  

  

The cost of the Work under this Supplement, even if this Supplement is later amended to include 

additional work, must not exceed the greater of $1,000,000 or the maximum allowable under OAR 580-

063-0030.  

  

5.  TERM.  This Supplement is effective on the date it has been signed by every Party hereto and all 

approvals required by Applicable Law have been obtained (the ―Effective Date‖).  No Work shall be 

performed or payment made prior to the Effective Date. Contractor shall perform its obligations in 

accordance with the Contract Documents, unless this Supplement is earlier terminated or suspended.  

  

6.  PERFORMANCE AND PAYMENT BONDS.  The performance and payment bond requirements 

for this Project are as follows (check one of the following): 

 

  As a condition precedent to the effectiveness of this Supplement and to Owner’s obligation to make 

payment for the Work, Contractor shall provide the Owner with a performance bond and a separate 

payment bond in a sum equal to the Contract Price stated in Section 4 of this Supplement.   

 

  This Project has a Contract price of $100,000 or less, and Owner has determined that performance 

and payment bonds will not be required for this Project. 

 

7.  MINIMUM WAGE RATES.   

 Prevailing Wage Rates requirements do not apply to this Project because the maximum compensation 

for all Owner-contracted Work does not exceed $50,000.  

 Prevailing Wage Rates requirements apply to this Project because the maximum compensation for all 

Owner-contracted Work is more than $50,000. Contractor and all subcontractors shall comply with the 

provisions of ORS 279C.800 through 279C.870, relative to Prevailing Wage Rates and the required 

public works bond, as outlined in Sections C.1, C.2 and G.2.3 of the OUS Retainer General Conditions. 

The Bureau of Labor and Industries (BOLI) wage rates and requirements set forth in the following BOLI 

booklet (and any listed amendments to that booklet), which are incorporated herein by reference, apply to 

the Work authorized under this Supplement:  

 

PREVAILING WAGE RATES for Public Works Contracts in Oregon, January 1, 2013, which can be 

downloaded at the following web address: 

[http://www.boli.state.or.us/BOLI/WHD/PWR/pwr_book.shtml] 

 

The Work will take place in  Multnomah County, Oregon.  

  

8.  TAX COMPLIANCE CERTIFICATION.  Contractor hereby certifies and affirms, under penalty of 

perjury as provided in ORS 305.385(6), that, to the best of Contractor’s knowledge, Contractor is not in 

violation of any of the tax laws described in ORS 305.380(4). For purposes of this certification, ―tax 

laws‖ means a state tax imposed by ORS 320.005 to 320.150 and 403.200 to 403.250, ORS Chapters 118, 
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314, 316, 317, 318, 321 and 323; the elderly rental assistance program under ORS 310.630 to 310.706; 

and local taxes administered by the Oregon Department of Revenue under ORS 305.620. 

 

9.   INSURANCE REQUIREMENTS.   

 

 Contractor shall comply with and obtain the insurance coverage amounts stated in the OUS Retainer 

General Conditions.   

 

 The Owner has determined that the Contractor shall obtain insurance in the amount described in the 

Retainer Supplemental General Conditions, attached hereto.   

 

10.   KEY PERSONS.   If checked here, the following provision is incorporated into this Supplement:  

 

The Parties agree that certain Contractor personnel are specifically valuable to the Project (―Key 

Persons‖).  Key Persons shall not be replaced during the Project without the written consent of Owner, 

which shall not be unreasonably withheld.  If Contractor intends to substitute personnel, Owner shall 

receive the request at least 15 days prior to the effective date of substitution.  When replacements have 

been approved by Owner, Contractor shall provide a transition period of at least 10 working days during 

which the original and replacement personnel shall be working on the Project concurrently.  Upon 

authorization for the replacement of a Key Person, all subsequent substitutions of that Key Person shall 

require Owner’s written consent in accordance with this Section.  The Key Persons for this Project are the 

following:  

 

Project Executive:  ___________________ shall be Contractor’s Project Executive, and will 

provide oversight and guidance throughout the Project term. 

Project Manager: ___________________ shall be Contractor’s Project Manager and will 

participate in all meetings throughout the Project term.   

Job Superintendent:  _____________________ shall be Contractor’s on-site Job Superintendent 

throughout the Project term.   

Project Engineer:  _______________________ shall be Contractor’s Project Engineer, 

providing assistance to the Project Manager, and subcontractor and supplier coordination 

throughout the Project term. 

 

 11. OTHER TERMS.  Except as specifically modified by this Supplement, all terms of the Retainer 

Contract remain unchanged.  

 

12.  EXECUTION AND COUNTERPARTS. This Supplement may be executed in several 

counterparts, each of which shall be an original, all of which shall constitute but one and the same 

instrument. 

 

Contractor hereby confirms and certifies that the representations, warranties, and certifications 

contained in the Retainer Contract remain true and correct as of the Effective Date of this 

Supplement.   
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IN WITNESS HEREOF, the Parties have duly executed this Supplement as of the dates indicated below.   

 

________________________, Contractor 

 

 

 

By: ______________________________ 

 

Title: _____________________________ 

 

Date: _____________________________ 

The State Board of Higher Education, acting by 

and through Portland State University, Owner 

 

 

By: ______________________________ 

 

Title: _____________________________ 

 

Date: _____________________________ 
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OREGON UNIVERSITY SYSTEM 

SUPPLEMENTAL GENERAL CONDITIONS 

To The 

GENERAL CONDITIONS 

FOR RETAINER CONTRACTS 

 

Project Name:  UCB 4th Floor Abatement ITB 

 

The following modify the July 2012 Oregon University System General Conditions for 

Retainer Contracts (“OUS General Conditions”) for this Contract.  Where a portion of the 

OUS Public Improvement General Conditions is modified by these Supplemental General 

Conditions, the unaltered portions shall remain in effect. 

 

Section B.4 is revised to read: 

 

 ―Contractor shall obtain and pay for all necessary permits and licenses, except for those 

specifically excluded in the Supplemental General Conditions, for the construction of the Work, 

for temporary obstructions, enclosures, opening of streets for pipes, walls, utilities, environmental 

Work, etc., as required for the project.  Owner shall obtain and pay for the general building 

permit.  Contractor shall be responsible for all violations of the law, in connection with the 

construction or caused by obstructing streets, sidewalks or otherwise.  Contractor shall give all 

requisite notices to public authorities.  The Contractor shall pay all royalties and license fees.  The 

Contractor shall defend all suits or claims for infringement of any patent or other proprietary 

rights and save harmless and blameless from loss, on account thereof, the State of Oregon, and its 

departments, divisions, members and employees. 
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OREGON UNIVERSITY SYSTEM 
 

GENERAL CONDITIONS 

FOR RETAINER CONTRACTS 
 

July 1, 2012   
 

 

INSTRUCTIONS:  The attached Oregon University System General Conditions for Retainer Contracts ("OUS Retainer General Conditions”) 
apply to all designated retainer contracts.  Changes to the OUS Retainer General Conditions (including any additions, deletions or substitutions) should 

only be made by attaching Retainer Supplemental General Conditions.  The text of these OUS Retainer General Conditions should not otherwise be 

altered.   
 

TABLE OF SECTIONS 
SECTION A 

GENERAL PROVISIONS 

 

A.1 DEFINITION OF TERMS 

A.2 SCOPE OF WORK 
A.3 INTERPRETATION OF CONTRACT DOCUMENTS 

A.4 EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE 

A.5 INDEPENDENT CONTRACTOR STATUS 
A.6 RETIREMENT SYSTEM STATUS AND TAXES 

A.7 GOVERNMENT EMPLOYMENT STATUS 

 

SECTION B 

ADMINISTRATION OF THE CONTRACT 
 
B.1 OWNER’S ADMINISTRATION OF THE CONTRACT 

B.2 CONTRACTOR'S MEANS AND METHODS 

B.3 MATERIALS AND WORKMANSHIP 
B.4 PERMITS 

B.5 COMPLIANCE WITH GOVERNMENT REGULATIONS 

B.6 SUPERINTENDENCE 
B.7 INSPECTION 

B.8 SEVERABILITY 
B.9 ACCESS TO RECORDS 

B.10 WAIVER 

B.11 SUBCONTRACTS AND ASSIGNMENT 
B.12 SUCCESSORS IN INTEREST 

B.13 OWNER'S RIGHT TO DO WORK 

B.14 OTHER CONTRACTS 
B.15 GOVERNING LAW 

B.16 LITIGATION 

B.17 ALLOWANCES 
B.18 SUBMITTALS, SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES 

B.19 SUBSTITUTIONS 

B.20 USE OF PLANS AND SPECIFICATIONS 
B.21 FUNDS AVAILABLE AND AUTHORIZED 

B.22 NO THIRD PARTY BENEFICIARIES 

 

SECTION C 

WAGES AND LABOR 

 
C.1 MINIMUM WAGES RATES ON PUBLIC WORKS 

C.2 PAYROLL CERTIFICATION AND FEE REQUIREMENTS, ADDITIONAL RETAINAGE 

C.3 PROMPT PAYMENT AND CONTRACT CONDITIONS 
C.4 PAYMENT FOR MEDICAL CARE 

C.5 HOURS OF LABOR 

 

SECTION D 

CHANGES IN THE WORK 

 
D.1 CHANGES IN THE WORK 

D.2 DELAYS 

D.3 CLAIMS REVIEW PROCESS 

SECTION E 

PAYMENTS 
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E.1 SCHEDULE OF VALUES 

E.2 APPLICATIONS FOR PAYMENT 
E.3 PAYROLL CERTIFICATION REQUIREMENT 

E.4 DUAL PAYMENT SOURCES 

E.5 RETAINAGE 
E.6 FINAL PAYMENT 

 

SECTION F 

JOB SITE CONDITIONS 

 

F.1 USE OF PREMISES 
F.2 PROTECTION OF WORKERS, PROPERTY, AND THE PUBLIC 

F.3 CUTTING AND PATCHING 

F.4 CLEANING UP 
F.5 ENVIRONMENTAL CONTAMINATION 

F.6 ENVIRONMENTAL CLEAN-UP 

F.7 FORCE MAJEURE 
 

SECTION G 

INDEMNITY, BONDING AND INSURANCE 

 

G.1 RESPONSIBILITY FOR DAMAGES/INDEMNITY 

G.2 PERFORMANCE AND PAYMENT SECURITY, PUBLIC WORKS BOND 
G.3 INSURANCE 

 

SECTION H 

SCHEDULE OF WORK 

 
H.1 CONTRACT PERIOD 

H.2 SCHEDULE 

H.3 PARTIAL OCCUPANCY OR USE 
 

SECTION I 

CORRECTION OF WORK 

 

I.1 CORRECTIONS OF WORK BEFORE FINAL PAYMENT 

I.2 WARRANTY WORK 
 

SECTION J 

SUSPENSION AND/OR TERMINATION OF THE WORK 

 

J.1 OWNER'S RIGHT TO SUSPEND THE WORK 

J.2 CONTRACTOR'S RESPONSIBILITIES 
J.3 COMPENSATION FOR SUSPENSION 

J.4 OWNER'S RIGHT TO TERMINATE CONTRACT 

J.5 TERMINATION FOR CONVENIENCE 
J.6 ACTION UPON TERMINATION 

 

SECTION K 

CONTRACT CLOSE-OUT 

 

K.1 RECORD DOCUMENTS 
K.2 OPERATION AND MAINTENANCE MANUALS 

K.3 COMPLETION NOTICES 

K.4 TRAINING 
K.5 EXTRA MATERIALS 

K.6 ENVIRONMENTAL CLEAN-UP 

K.7 CERTIFICATE OF OCCUPANCY 
K.8 OTHER CONTRACTOR RESPONSIBILITIES 
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OREGON UNIVERSITY SYSTEM 

GENERAL CONDITIONS FOR RETAINER CONTRACTS 

(“OUS Retainer General Conditions”) 
 

SECTION A 

GENERAL PROVISIONS 

 

A.1  DEFINITION OF TERMS 

 

 In the Contract Documents the following terms shall be as 

defined below: 

 
AMENDMENT, means a writing which, when fully executed by the 

Parties to this Contract, constitutes a change to a Contract Document.  

Amendments to Supplements (hereinafter a ―Supplement 
Amendment‖)  shall be  issued in accordance with the changes 

provisions of Section D and, if applicable, establish a Contract Price or 

Contract Time adjustment.   
 

APPLICABLE LAWS, means federal, state and local laws, codes, 

rules, regulations and ordinances applicable to the Work and to the 

Contract. 

 

ARCHITECT/ENGINEER, means the Person appointed by the 
Owner to make drawings and specifications and, to provide contract 

administration of the Work contemplated by the Contract to the extent 

provided herein or by supplemental instruction of Owner (under which 
Owner may delegate responsibilities to the Architect/Engineer), in 

accordance with ORS Chapter 671 (Architects) or ORS Chapter 672 

(Engineers) and administrative rules adopted thereunder. 
 

CHANGE ORDER, means a written order issued by the Owner to be 

later included as an Amendment.  A Change Order shall not be 
effective until codified as an Amendment.   

 

CLAIM, means a demand by Contractor pursuant to Section D.3 for 
review of the denial of Contractor’s initial request for an adjustment of 

Contract terms, payment of money, extension of Contract Time or other 

relief, submitted in accordance with the requirements and within the 
time limits established for review of Claims in these OUS Retainer 

General Conditions. 

 
CONSTRUCTION CHANGE DIRECTIVE, means a written order 

by the Owner to the Contractor requiring a change in the Work within 

the general scope of the Contract Documents, issued under the changes 
provisions of Section D.  

 

CONTRACT, means the written agreement between the Owner and 
the Contractor comprised of the Contract Documents which describe 

the Work to be done and the obligations between the parties. 

 
CONTRACT DOCUMENTS, means the Solicitation Document and 

addenda thereto, Instructions to Offerors, Supplemental Instructions to 
Offerors, the OUS Retainer Contract, OUS Retainer General 

Conditions, Retainer Supplemental General Conditions,  

if any, the accepted Offer, Plans, Specifications, Supplements, 
Amendments,  and Construction Change Directives . 

 

CONTRACT PERIOD, as set forth in the Contract Documents, 

means the total period of time beginning with the full execution of a 

Supplement  and, if applicable, the issuance of a Notice to Proceed and 

concluding upon Final Completion. 
 

CONTRACT PRICE, means the total of the awarded Offer amount, 

as increased or decreased by the price of approved alternates, as 
indicated in the Contract Documents. 

 

CONTRACT TIME, means any incremental period of time allowed 
under the Contract to complete any portion of the Work as reflected in 

the project schedule. 

 

CONTRACTOR, means the Person awarded the Contract for the 

Work contemplated. 
 

DAYS, are calendar days, including weekdays, weekends and holidays, 

unless otherwise specified. 

 

DIRECT COSTS, means, unless otherwise provided in the Contract 

Documents, the cost of materials, including sales tax, cost of delivery; 
cost of labor, including social security, Medicare and unemployment 

insurance, and fringe benefits required by agreement or custom; 

worker's compensation insurance; project specific insurance (including, 
without limitation, Builder’s Risk Insurance and Builder’s Risk 

Installation Floater); bond premiums, rental cost of equipment, and 

machinery required for execution of the Work; and the additional costs 

of field personnel directly attributable to the Work. 

 

FINAL COMPLETION, means the final completion of all 
requirements under the Contract, including Contract Closeout as 

described in Section K but excluding Warranty Work as described 

in Section I.2, and the final payment and release of all retainage, if any, 
released. 

 

FORCE MAJEURE, means an act, event or occurrence caused by 
fire, riot, war, acts of God, nature, sovereign, or public enemy, strikes, 

freight embargoes or any other act, event or occurrence that is beyond 

the control of the party to this Contract who is asserting Force Majeure. 
 

MWESB REPORT, means an accurate report by the Contractor to the 

Owner identifying all Minority, Women and Emerging Small Business 
(MWESB) enterprises, as those terms are defined in ORS 200.005, 

receiving contracts throughout the course of the Work.  An initial 

MWESB report is required (see Section E.2.9) and MWESB Reports 
are required annually (see Section E.2.9) and as a condition of final 

payment (see Section K.1).  The initial report shall include the total 

number of contracts and subcontracts awarded to MWESB enterprises 
and the dollar value of their respective contracts and subcontracts.  The 

annual reports shall include the total number of contracts and 

subcontracts awarded to MWESB enterprises, the dollar value of each, 
and the expenditure toward each contract and subcontract during the 

previous twelve (12) months.  The final report shall include the total 

number of contracts and subcontracts awarded to MWESB enterprises 
and the dollar value of their respective contracts and subcontracts 

including all Supplements and Amendments incorporated during the 

course of the project.  The reports shall only include enterprises 
certified with the State of Oregon as MWESB enterprises and shall 

include individual identification of each enterprise as a Minority 
business enterprise, a Women business enterprise, and/or an Emerging 

Small Business Enterprise, as applicable.   

 
NOTICE TO PROCEED, means the official written notice from the 

Owner stating that the Contractor is to proceed with the Work defined 

in the Contract Documents.  Notwithstanding the Notice to Proceed, 

Contractor shall not be authorized to proceed with the Work until all 

initial Contract requirements, including the Contract, performance bond 

and payment bond, and certificates of insurance, have been fully 
executed and submitted to Owner in a suitable form. 

 

OFFER, means a bid in connection with Instructions to Bidders or a 
proposal in connection with a Request for Proposals. 

 

OFFEROR, means a bidder in connection with Instructions to Bidders 
or a proposer in connection with a Request for Proposals. 

 

OVERHEAD, means those items which may be included in the 
Contractor's markup (general and administrative expense and profit) 
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and that shall not be charged as Direct Cost of the Work, 

including without limitation such Overhead expenses as wages or 
salary of personnel above the level of foreman (i.e., superintendents 

and project managers), expenses of Contractor's offices and supplies at 

the job site (e.g. job trailer) and at Contractor’s principal place of 
business and including expenses of personnel staffing the job site office 

and Contractor’s principal place of business, and Commercial General 

Liability Insurance and Automobile Liability Insurance. 
 

OWNER, means the State of Oregon acting by and through the Oregon 

State Board of Higher Education, in its own right or on behalf of one of 
its institutions as identified in the Solicitation Document, also known as 

the Oregon University System (OUS). Owner may elect, by written 

notice to Contractor, to delegate certain duties to more than one party, 
including without limitation, to an Architect/Engineer.  However, 

nothing in these OUS Retainer General Conditions is intended to 

abrogate the separate design professional responsibilities of Architects 
under ORS Chapter 671 or of Engineers under ORS Chapter 672. 

 

PERSON, means a natural person or entity doing business as a sole 
proprietorship, a partnership, a joint venture, a corporation, a limited 

liability company or partnership, or any other entity possessing the 

legal capacity to contract. 
 

PLANS, means the drawings which show the location, type, 

dimensions, and details of the Work to be done under the Contract. 
 

PUNCH LIST, means the list of Work yet to be completed or 
deficiencies which need to be corrected in order to achieve Final 

Completion of the Contract. 

 
RECORD DOCUMENT, means the as-built Plans, Specifications, 

testing and inspection records, product data, samples, manufacturer and 

distributor/supplier warranties evidencing transfer of ownership to 
Owner, operational and maintenance manuals, shop drawings, 

Construction Change Directives, MWESB Reports, correspondence, 

certificate(s) of occupancy, and other documents listed in Subsection 
B.9.1 of these OUS Retainer General Conditions, recording all Services 

performed. 

 

SOLICITATION DOCUMENT, means Instructions to Bidders or 

Offerors or a Request for Proposal or a Request for Quotes. 

 

SPECIFICATION, means any description of the physical or 

functional characteristics of the Work, or of the nature of a supply, 

service or construction item.  Specifications may include a description 
of any requirement for inspecting, testing or preparing a supply, service 

or construction item for delivery and the quantities or qualities of 

materials to be furnished under the Contract.  Specifications generally 
will state the results or products to be obtained and may, on occasion, 

describe the method and manner of doing the Work to be performed.  

Specifications may be incorporated by reference and/or may be 
attached to the Contract. 

 

SUBCONTRACTOR, means a Person having a direct contract with 
the Contractor, or another Subcontractor, to perform one or more items 

of the Work. 

 
SUBSTANTIAL COMPLETION, means the date when the Owner 

accepts in writing the construction, alteration or repair of the 

improvement to real property constituting the Work or any designated 
portion thereof as having reached that state of completion when it may 

be used or occupied for its intended purpose.  Substantial Completion 

of facilities with operating systems occurs only after thirty (30) 
continuous Days of successful, trouble-free operation of the operating 

systems as provided in Section K.4.2. 

 
SUBSTITUTIONS, means items that in function, performance, 

reliability, quality, and general configuration are the same or better than 

the product(s) specified.  Approval of any substitute item shall be 
solely determined by the Owner.  The decision of the Owner is final. 

 

SUPPLEMENT, means a writing which, when fully executed by the 

Parties thereto, constitutes written agreement between the Owner and 
the Contractor comprised of the Contract Documents which describe 

the Work to be done and the obligations between the parties.  

 
RETAINER SUPPLEMENTAL GENERAL CONDITIONS, means 

those conditions that remove from, add to, or modify these OUS 

Retainer General Conditions.  Retainer Supplemental General 
Conditions may be included in the Solicitation Document or may be a 

separate attachment to the Contract. 

 
WORK, means the furnishing of all materials, equipment, labor, 

transportation, services and incidentals necessary to successfully 

complete any individual item or the entire Contract and the carrying out 
of duties and obligations imposed by the Contract Documents. 

 

A.2  SCOPE OF WORK 

 

 The Work contemplated under this Contract includes all labor, 

materials, transportation, equipment and services for, and incidental to, 
the completion of all construction work in connection with the project 

described in the Contract Documents.  The Contractor shall perform all 

Work necessary so that the project can be legally occupied and fully 
used for the intended use as set forth in the Contract Documents. 

 

A.3  INTERPRETATION OF CONTRACT DOCUMENTS 

 

A.3.1  Unless otherwise specifically defined in the Contract 
Documents, words which have well-known technical meanings 

or construction industry meanings are used in the Contract 

Documents in accordance with such recognized meanings.  
Contract Documents are intended to be complementary.  

Whatever is called for in one, is interpreted to be called for in 

all.  However, in the event of conflicts or discrepancies among 
the Contract Documents, interpretations will be based on the 

following descending order of precedence: 

 
 (a) Contract Supplements, Amendments and Construction 

Change Directives, with those of later date having 

precedence over those of an earlier date; 

 

 (b) The Retainer Supplemental General Conditions; 

 
 (c) The OUS Retainer Contract; 

 

 (d) The OUS Retainer General Conditions; 
 

 (e) Division One (General Requirements) of the Specifications;  

 
 (f) Detailed Schedules of finishes, equipment and other items 

included in the Specifications; 

 
 (g) Plans and Specifications (other than Division One and the 

Detailed Schedules to the Specifications); 

 
 (h) Large-scale drawings on Plans; 

 

 (i) Small-scale drawings on Plans; 
 

 (j) Dimension numbers written on Plans which shall prevail and 

take precedence over dimensions scaled from Plans; 
 

 (k) The Solicitation Document, and any addenda thereto; 

 
 (l) The accepted Offer. 

 

A.3.2  In the case of an inconsistency between Plans and Specifications 
or within either document not clarified by addendum, the better 

quality or greater quantity of Work shall be provided in 

accordance with the Owner's interpretation in  writing. 
 

A.3.3  If the Contractor finds discrepancies in, or omissions from the 

Contract Documents, or if the Contractor is in doubt as to their 
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meaning, the Contractor shall at once notify the Owner.  Matters 

concerning  and interpretation of requirements of the Contract 
Documents will be decided by the Owner, who may delegate 

that duty in some instances to the Architect/Engineer.  

Responses to Contractor's requests for interpretation of Contract 
Documents will be made in writing by Owner (or the 

Architect/Engineer) within any time limits agreed upon or 

otherwise with reasonable promptness.  Interpretations and 
decisions of the Owner (or Architect/Engineer) will be 

consistent with the intent of and reasonably inferable from the 

Contract Documents.  Contractor shall not proceed without 
direction in writing from the Owner (or Architect/Engineer). 

 

A.3.4  References to standard specifications, manuals, codes of any 
technical society, organization or association, to the laws or 

regulations of any governmental authority, whether such 

reference be specific or by implication, shall mean the latest 
standard specification, manual, code, laws or regulations in 

effect in the jurisdiction where the project is occurring on the 

first published date of the Solicitation Document, except as may 
be otherwise specifically stated. 

 

A.4  EXAMINATION OF PLANS, SPECIFICATIONS,  

 AND SITE 

 

A.4.1  It is understood that the Contractor, before submitting an Offer, 
has made a careful examination of the Contract Documents; has 

become fully informed as to the quality and quantity of materials 
and the character of the Work required; and has made a careful 

examination of the location and conditions of the Work and the 

sources of supply for materials.  The Owner will in no case be 
responsible for any loss or for any unanticipated costs that may 

be suffered by the Contractor as a result of the Contractor's 

failure to acquire full information in advance in regard to all 
conditions pertaining to the Work.  No oral agreement or 

conversation with any officer, agent, or personnel of the Owner, 

or with the Architect/Engineer either before or after the 
execution of this Contract, shall affect or modify any of the 

terms or obligations herein contained. 

 

A.4.2  Should the Plans or Specifications fail to particularly describe 

the materials, kind of goods, or details of construction of any 

aspect of the Work, Contractor shall have the duty to make 
inquiry of the Owner and Architect/Engineer as to what is 

required prior to performance of the Work.  Absent 

Specifications to the contrary, the materials or processes that 
would normally be used to produce first quality finished Work 

shall be considered a part of the Contract requirements. 

 
A.4.3  Any design errors or omissions noted by the Contractor shall be 

reported promptly to the Owner, including without limitation, 

any nonconformity with Applicable Laws. 
 

A.4.4  If the Contractor believes that adjustments to cost or Contract 

Time is involved because of clarifications or instructions issued 
by the Owner (or Architect/Engineer) in response to the 

Contractor’s notices or requests for information, the Contractor 

must submit a written request to the Owner, setting forth the 
nature and specific extent of the request, including all time and 

cost impacts against the Contract as soon as possible, but no 

later than thirty (30) Days after receipt by Contractor of the 
clarifications or instructions issued.  If the Owner denies 

Contractor’s request for additional compensation, additional 

Contract Time, or other relief that Contractor believes results 
from the clarifications or instructions, the Contractor may 

proceed to file a Claim under Section D.3, Claims Review 

Process. If the Contractor fails to perform the obligations of 
Sections A.4.1 to A.4.3, the Contractor shall pay such costs and 

damages to the Owner as would have been avoided if the 

Contractor had performed such obligations. 
 

A.5  INDEPENDENT CONTRACTOR STATUS 

 

 The service or services to be performed under this Contract are 

those of an independent contractor as defined in ORS 670.600.  
Contractor represents and warrants that it is not an officer, employee or 

agent of the Owner as those terms are used in ORS 30.265. 

 

A.6  RETIREMENT SYSTEM STATUS AND TAXES 

 

 Contractor represents and warrants that it is not a contributing 
member of the Public Employees' Retirement System and will be 

responsible for any federal or state taxes applicable to payment 

received under this Contract.  Contractor will not be eligible for any 
benefits from these Contract payments of federal Social Security, 

employment insurance, workers' compensation or the Public 

Employees' Retirement System, except as a self-employed individual.  
Unless the Contractor is subject to backup withholding, Owner will not 

withhold from such payments any amount(s) to cover Contractor’s 

federal or state tax obligations. 
 

A.7  GOVERNMENT EMPLOYMENT STATUS 

 
A.7.1  If this payment is to be charged against federal funds, Contractor 

represents and warrants that it is not currently employed by the 

Federal Government.  This does not preclude the Contractor 
from holding another contract with the Federal Government. 

 

A.7.2  Contractor represents and warrants that Contractor is not an 
employee of the State of Oregon for purposes of performing 

Work under this Contract 
 

SECTION B 

ADMINISTRATION OF THE CONTRACT 
 

B.1  OWNER’S ADMINISTRATION OF THE CONTRACT 

 
B.1.1  The Owner shall administer the Contract as described in the 

Contract Documents (1) during construction (2) until final 

payment is due and (3) during the one-year period for correction 
of Work.  The Owner will act as provided in the Contract 

Documents, unless modified in writing in accordance with other 

provisions of the Contract.  In performing these tasks, the Owner 

may rely on the Architect/Engineer or other consultants to 

perform some or all of these tasks. 

 
B.1.2  The Owner will visit the site at intervals appropriate to the stage 

of the Contractor’s operations (1) to become generally familiar 

with and to keep the Owner informed about the progress and 
quality of the portion of the Work completed, (2) to endeavor to 

guard the Owner against defects and deficiencies in the Work, 

and (3) to determine in general if Work is being performed in a 
manner indicating that the Work, when fully completed, will be 

in accordance with the Contract Documents.  The Owner will 

not make exhaustive or continuous on-site inspections to check 
the quality or quantity of the Work.  The Owner will neither 

have control over or charge of, nor be responsible for the 

construction means, methods, techniques, sequences or 
procedures, or for the safety precautions and programs in 

connection with the Work. 

 
B.1.3  Except as otherwise provided in the Contract Documents or 

when direct communications have been specifically authorized, 

the Owner and Contractor shall communicate with each other 
about matters arising out of or relating to the Contract.  

Communications by and with the Architect/Engineer’s 

consultants shall be through the Architect/Engineer.  
Communications by and with Subcontractors and material 

suppliers shall be through the Contractor.  Communications by 

and with separate contractors shall be through the Owner. 
 

B.1.4  Based upon the Architect/Engineer’s evaluations of the 

Contractor’s Application for Payment, or unless otherwise 
stipulated by the Owner, the Architect/Engineer will review and 

certify the amounts due the Contractor and will issue Certificates 

for Payment in such amounts. 
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B.2  CONTRACTOR'S MEANS AND METHODS;  

 MITIGATION OF IMPACTS 

 

B.2.1  The Contractor shall supervise and direct the Work, using the 
Contractor’s best skill and attention.  The Contractor shall be 

solely responsible for and have control over construction means, 

methods, techniques, sequences and procedures and for 
coordinating all portions of the Work under the Contract, unless 

the Contract Documents give other specific instructions 

concerning these matters.  If the Contract Documents give 
specific instructions concerning construction means, methods, 

techniques, sequences or procedures, the Contractor shall 

evaluate the jobsite safety thereof and, except as stated below, 
shall be fully and solely responsible for the jobsite safety of such 

means, methods, techniques, sequences or procedures. 

 
B.2.2  The Contractor is responsible to protect and maintain the Work 

during the course of construction and to mitigate any adverse 

impacts to the project, including those caused by authorized 
changes, which may affect cost, schedule, or quality. 

 

B.2.3  The Contractor is responsible for the actions of all its personnel, 
laborers, suppliers, and Subcontractors on the project.  The 

Contractor shall enforce strict discipline and good order among 

Contractor’s employees and other persons carrying out the 
Work.  The Contractor shall not permit employment of persons 

who are unfit or unskilled for the tasks assigned to them. 
 

B.3  MATERIALS AND WORKMANSHIP 

 
B.3.1  The intent of the Contract Documents is to provide for the 

construction and completion in every detail of the Work 

described.  All Work shall be performed in a professional 
manner and unless the means or methods of performing a task 

are specified elsewhere in the Contract Documents, Contractor 

shall employ methods that are generally accepted and used by 
the industry, in accordance with industry standards. 

 

B.3.2  The Contractor is responsible to perform the Work as required 

by the Contract Documents.  Defective Work shall be corrected 

at the Contractor's expense. 

 
B.3.3  Work done and materials furnished shall be subject to inspection 

and/or observation and testing by the Owner to determine if they 

conform to the Contract Documents.  Inspection of the Work by 
the Owner does not relieve the Contractor of responsibility for 

the Work in accordance with the Contract Documents. 

 
B.3.4  Contractor shall furnish adequate facilities, as required, for the 

Owner to have safe access to the Work including without 

limitation walkways, railings, ladders, tunnels, and platforms.  
Producers, suppliers, and fabricators shall also provide proper 

facilities and access to their facilities. 

 
B.3.5  The Contractor shall furnish Samples of materials for testing by 

the Owner and include the cost of the Samples in the Contract 

Price. 

 

B.4  PERMITS 

 
 Contractor shall obtain and pay for all necessary permits, 

licenses and fees, except for those specifically excluded in the Retainer 

Supplemental General Conditions, for the construction of the Work, for 
temporary obstructions, enclosures, opening of streets for pipes, walls, 

utilities, environmental Work, etc., as required for the project.  

Contractor shall be responsible for all violations of the law, in 
connection with the construction or caused by obstructing streets, 

sidewalks or otherwise.  Contractor shall give all requisite notices to 

public authorities.   

 

B.5  COMPLIANCE WITH GOVERNMENT 

 REGULATIONS 

 

B.5.1  Contractor shall comply with Applicable Laws pertaining to the 
Work and the Contract.  Failure to comply with such 

requirements shall constitute a breach of Contract and shall be 

grounds for Contract termination.  Without limiting the 
generality of the foregoing, Contractor expressly agrees to 

comply with the following, as applicable:  

 (i) Title VI and VII of Civil Rights Act of 1964, as amended; (ii) 
Section 503 and 504 of the Rehabilitation Act of 1973, as 

amended; (iii) the Health Insurance Portability and 

Accountability Act of 1996; (iv) the Americans with Disabilities 
Act of 1990, as amended; (v) ORS Chapter 659A; as amended; 

(vi) all regulations and administrative rules established pursuant 

to the foregoing laws; and (vii) all other applicable requirements 
of federal and state civil rights and rehabilitation statutes, rules 

and regulations. 

 
B.5.2  Contractor shall comply with all applicable requirements of 

federal and state civil rights and rehabilitation statutes, rules and 

regulations, and 
 

 (a)  Contractor shall not discriminate against Disadvantaged, 

Minority, Women or Emerging Small Business enterprises, 
as those terms are defined in ORS 200.005, or a business 

enterprise that is owned or controlled by or that employs a 

disabled veteran, as that term s defined in ORS 408.225, in 
the awarding of subcontracts. 

 
 (b)  Contractor shall maintain, in current and valid form, all 

licenses and certificates required by Applicable Laws or 

this Contract when performing the Work. 
 

B.5.3  Unless contrary to federal law, Contractor shall certify that it 

shall not accept a bid from Subcontractors to perform Work as 
described in ORS 701.005 under this Contract unless such 

Subcontractors are registered with the Construction Contractors 

Board in accordance with ORS 701.035 to 701.055 at the time 
they submit their bids to the Contractor. 

 

B.5.4  Unless contrary to federal law, Contractor shall certify that each 

landscape contractor, as defined in ORS 671.520(2), performing 

Work under this Contract holds a valid landscape contractor's 

license issued pursuant to ORS 671.560. 
 

B.5.5  The following notice is applicable to Contractors who perform 

excavation Work.  ATTENTION: Oregon law requires you to 
follow rules adopted by the Oregon Utility Notification Center.  

Those rules are set forth in OAR 952-001-0010 through OAR 

952-001-0090.  You may obtain copies of the rules by calling 
the center at (503)232-1987. 

 

B.5.6  Failure to comply with any or all of the requirements of B.5.1 
through B.5.5 shall be a breach of Contract and constitute 

grounds for Contract termination.  Damages or costs resulting 

from such noncompliance shall be the responsibility of 
Contractor. 

 

B.6  SUPERINTENDENCE 

 

 Contractor shall keep on the site, during the progress of the 

Work, a competent superintendent and any necessary assistants who 
shall be satisfactory to the Owner and who shall represent the 

Contractor on the site.  Directions given to the superintendent by the 

Owner shall be confirmed in writing to the Contractor. 

 

B.7  INSPECTION 

 
B.7.1  Owner shall have access to the Work at all times. 

 

B.7.2  Inspection of the Work will be made by the Owner at its 
discretion.  The Owner will have authority to reject Work that 

does not conform to the Contract Documents.  Any Work found 

to be not in conformance with the Contract Documents, in the 
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discretion of the Owner, shall be removed and replaced at the 

Contractor's expense. 
 

B.7.3  Contractor shall make or obtain at the appropriate time all tests, 

inspections and approvals of portions of the Work required by 
the Contract Documents or by Applicable Laws or orders of 

public authorities having jurisdiction.  Unless otherwise 

provided, the Contractor shall make arrangements for such tests, 
inspections and approvals with an independent testing laboratory 

or entity acceptable to the Owner, or with the appropriate public 

authority, and shall bear all related costs of tests, inspections and 
approvals.  Tests or inspections conducted pursuant to the 

Contract Documents shall be made promptly to avoid 

unreasonable delay in the Work.  The Contractor shall give the 
Owner timely notice of when and where tests and inspections are 

to be made so that the Owner may be present for such 

procedures.  Required certificates of testing, inspection or 
approval shall, unless otherwise required by the Contract 

Documents, be secured by the Contractor and promptly 

delivered to the Owner. 
 

B.7.4  As required by the Contract Documents, Work done or material 

used without required inspection or testing and/or without 
providing timely notice to  the Owner may be ordered removed 

at the Contractor's expense. 

 
B.7.5  If directed to do so any time before the Work is accepted, the 

Contractor shall uncover portions of the completed Work for 
inspection.  After inspection, the Contractor shall restore such 

portions of Work to the standard required by the Contract.  If the 

Work uncovered is unacceptable or was done without required 
testing or inspection or sufficient notice to the Owner, the 

uncovering and restoration shall be done at the Contractor's 

expense.  If the Work uncovered is acceptable and was done 
with sufficient notice to the Owner, the uncovering and 

restoration will be paid for pursuant to a Supplement 

Amendment. 
 

B.7.6  If any testing or inspection reveals failure of the portions of the 

Work to comply with requirements established by the Contract 

Documents, all costs made necessary by such failure, including 

those of repeated procedures and compensation for the Owner’s 

and Architect/Engineer’s services and expenses, shall be at the 
Contractor’s expense. 

 

B.7.7  When the United States government participates in the cost of 
the Work, or the Owner has an agreement with other public or 

private organizations, or if any portion of the Work is being 

performed for a third party or in close proximity to third party 
facilities, representatives of these organizations shall have the 

right to inspect the Work affecting their interests or property.  

Their right to inspect shall not make them a party to the Contract 
and shall not interfere with the rights of the parties of the 

Contract.  Instructions or orders of such parties shall be 

transmitted to the Contractor, through the Owner. 
 

B.8  SEVERABILITY 

 

 If any provision of this Contract is declared by a court to be 

illegal or in conflict with any law, the validity of the remaining terms 

and provisions shall not be affected and the rights and obligations of 
the parties shall be construed and enforced as if the Contract did not 

contain the particular provision held to be invalid. 

 

B.9  ACCESS TO RECORDS 

 

B.9.1  Contractor shall keep, at all times on the Work site, one record 
copy of the complete Contract Documents, including the Plans, 

Specifications, Construction Change Directives and addenda, in 

good order and marked currently to record field changes and 
selections made during construction, and one record copy of 

Shop Drawings, Product Data, Samples and similar submittals, 

and shall at all times give the Owner access thereto. 

 

B.9.2  Contractor shall retain and the Owner and its duly authorized 
representatives shall have access, for a period not less than ten 

(10) years, to all Record Documents, financial and accounting 

records, and other books, documents, papers and records of 
Contractor which are pertinent to the Contract, including records 

pertaining to Overhead and indirect costs, for the purpose of 

making audit, examination, excerpts and transcripts.  If for any 
reason, any part of the Work or this Contract shall be subject to 

litigation, Contractor shall retain all such records until all 

litigation is resolved and Contractor shall continue to provide 
Owner and/or its agents with full access to such records until 

such time as all litigation is complete and all periods for appeal 

have expired and full and final satisfaction of any judgment, 
order or decree is recorded and Owner receives a record copy of 

documentation from Contractor. 

 

B.10  WAIVER 

 

 Failure of the Owner to enforce any provision of this Contract 
shall not constitute a waiver or relinquishment by the Owner of the 

right to such performance in the future nor of the right to enforce any 

other provision of this Contract. 
 

B.11  SUBCONTRACTS AND ASSIGNMENT 

 
B.11.1  Contractor shall require each Subcontractor, to the extent of the 

Work to be performed by the Subcontractor, to be bound by the 
terms and conditions of these OUS Retainer General 

Conditions, and to assume toward the Contractor all of the 

obligations and responsibilities which the Contractor assumes 
toward the Owner thereunder, unless (1) the same are clearly 

inapplicable to the subcontract at issue because of legal 

requirements or industry practices, or (2) specific exceptions 
are requested by Contractor and approved in writing by Owner.  

Where appropriate, Contractor shall require each Subcontractor 

to enter into similar agreements with sub-subcontractors at any 
level. 

 

B.11.2  At Owner’s request, Contractor shall submit to Owner prior to 

their execution either Contractor’s form of subcontract, or the 

subcontract to be executed with any particular Subcontractor.  

If Owner disapproves such form, Contractor shall not execute 
the form until the matters disapproved are resolved to Owner’s 

satisfaction.  Owner’s review, comment upon or approval of 

any such form shall not relieve Contractor of its obligations 
under this Agreement or be deemed a waiver of such 

obligations of Contractor. 

 
B.11.3  Contractor shall not assign, sell, or transfer its rights, or 

delegate its responsibilities under this Contract, in whole or in 

part, without the prior written approval of the Owner.  No such 
written approval shall relieve Contractor of any obligations of 

this Contract, and any transferee shall be  

 considered the agent of the Contractor and bound to perform in 
accordance with the Contract Documents. Contractor shall 

remain liable as between the original parties to the Contract as 

if no assignment had occurred. 
 

B.12  SUCCESSORS IN INTEREST 

 
 The provisions of this Contract shall be binding upon 

and shall accrue to the benefit of the parties to the Contract and their 

respective permitted successors and assigns. 
 

B.13  OWNER'S RIGHT TO DO WORK 

 
 Owner reserves the right to perform other or additional work at 

or near the project site with other forces than those of the Contractor.  If 

such work takes place within or next to the project site, Contractor shall 
coordinate work with the other contractors or forces, cooperate with all 

other contractors or forces, carry out the Work in a way that will 

minimize interference and delay for all forces involved, place and 
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dispose of materials being used so as not to interfere with the 

operations of another, and join the Work with the work of the others in 
an acceptable manner and perform it in proper sequence to that of the 

others.  The Owner will resolve any disagreements that may arise 

between or among Contractor and the other contractors over the 
method or order of doing all work (including the Work).  In case of 

unavoidable interference, the Owner will establish work priority 

(including the Work) which generally will be in the sequence that the 
contracts were awarded. 

 

B.14  OTHER CONTRACTS 

 

 In all cases and at any time, the Owner has the right to execute 

other contracts related to or unrelated to the Work of this Contract.  The 
Contractor of this Contract shall fully cooperate with any and all other 

contractors without additional cost to the Owner in the manner 

described in section B.13. 
 

B.15  GOVERNING LAW  

 
 This Contract shall be governed by and construed in accordance 

with the laws of the State of Oregon without regard to principles of 

conflict of laws. 
 

B.16  LITIGATION 

 
 Any Claim between Owner and Contractor that arises from or 

relates to this Contract and that is not resolved through the Claims 
Review Process in Section D.3 shall be brought and conducted solely 

and exclusively within the Circuit Court of Marion County for the State 

of Oregon; provided, however, if a Claim must be brought in a federal 
forum, then it shall be brought and conducted solely and exclusively 

within the United States District Court for the District of Oregon.  In no 

event shall this section be construed as a waiver by the State of Oregon 
on any form of defense or immunity, whether sovereign immunity, 

governmental immunity, immunity based on the Eleventh Amendment 

to the Constitution of the United States or otherwise, from any claim or 
from the jurisdiction of any court.  CONTRACTOR, BY EXECUTION 

OF THIS CONTRACT, HEREBY CONSENTS TO THE IN 

PERSONAM JURISDICTION OF THE COURTS REFERENCED IN 

THIS SECTION B.16. 

 

B.17  ALLOWANCES 

 

B.17.1  The Contractor shall include in the Contract Price all 

allowances stated in the Contract Documents.  Items covered 
by allowances shall be supplied for such amounts and by such 

persons or entities as the Owner may direct. 

 
B.17.2  Unless otherwise provided in the Contract Documents: 

 

 (a)  when finally reconciled, allowances shall cover the cost to 
the Contractor of materials and equipment delivered at the 

site and all required taxes, less applicable trade discounts; 

 
 (b)  Contractor’s costs for unloading and handling at the site, 

labor, installation costs, Overhead, profit and other 

expenses contemplated for stated allowance amounts shall 
be included in the Contract Price but not in the allowances; 

 

 
 (c)  whenever costs are more than or less than allowances, the 

Contract Price shall be adjusted accordingly by  

Amendment.  The amount of the Amendment shall reflect 
(i) the difference between actual costs and the allowances 

under Section B.17.2(a) and (2) changes in Contractor’s 

costs under Section B.17.2(b). 
 

 (d)  Unless Owner requests otherwise, Contractor shall provide 

to Owner a proposed fixed price for any allowance work 
prior to its performance. 

 

B.18  SUBMITTALS, SHOP DRAWINGS, PRODUCT  

  DATA AND SAMPLES 

 

B.18.1  The Contractor shall prepare and keep current, for  the 

Architect’s/Engineer’s approval (or for the approval of Owner 
if approval authority has not been delegated to the 

Architect/Engineer), a schedule and list of submittals which is 

coordinated with the Contractor's construction schedule and 
allows the Architect/Engineer reasonable time to review 

submittals.  Owner reserves the right to finally approve the 

schedule and list of submittals.  Submittals include, without 
limitation, Shop Drawings, Product Data, and Samples which 

are described below: 

 
 (a)  Shop Drawings are drawings, diagrams, schedules and 

other data specially prepared for the Work by the 

Contractor or a Subcontractor (including any sub-
subcontractor), manufacturer, supplier or distributor to 

illustrate some portion of the Work. 

 
 (b)  Product Data are illustrations, standard schedules, 

performance charts, instructions, brochures, diagrams and 

other information furnished by the Contractor to illustrate 
materials or equipment for some portion of the Work. 

 

 (c)  Samples are physical examples which illustrate materials, 
equipment or workmanship and establish standards by 

which the Work will be judged. 
 

B.18.2  Shop Drawings, Product Data, Samples and similar submittals 

are not Contract Documents.  The purpose of their submittal is 
to demonstrate for those portions of the Work for which 

submittals are required by the Contract Documents the way by 

which the Contractor proposes to conform to the information 
given and the design concept expressed in the Contract 

Documents.  Review of submittals by the Architect/Engineer is 

not conducted for the purpose of determining the accuracy and 
completeness of other details such as dimensions and 

quantities, or for substantiating instructions for installation or 

performance of equipment or systems, or for approval of safety 

precautions or, unless otherwise specifically stated by the 

Architect/Engineer, of any construction means, methods, 

techniques, sequences or procedures, all of which remain the 
responsibility of the Contractor as required by the Contract 

Documents.  The Architect/Engineer’s review of the 

Contractor’s submittals shall not relieve the Contractor of its 
obligations under the Contract Documents.  The 

Architect/Engineer’s approval of a specific item shall not 

indicate approval of an assembly of which the item is a 
component.  Informational submittals upon which the 

Architect/Engineer is not expected to take responsive action 

may be so identified in the Contract Documents.  Submittals 
which are not required by the Contract Documents may be 

returned by the Architect/Engineer without action. 

 
B.18.3  The Contractor shall review for compliance with the Contract 

Documents, approve and submit to the Architect/Engineer Shop 

Drawings, Product Data, Samples and similar submittals 
required by the Contract Documents with reasonable 

promptness and in such sequence as to cause no delay in the 

Work or in the activities of the Owner or of separate 
contractors.  Submittals which are not marked as reviewed for 

compliance with the Contract Documents and approved by the 

Contractor may be returned by the Architect/Engineer without 
action. 

 

B.18.4  By approving and submitting Shop Drawings, Product Data, 
Samples and similar submittals, the Contractor represents that 

the Contractor has determined and verified materials, field 

measurements and field construction criteria related thereto, or 
will do so, and has checked and coordinated the information 

contained within such submittals with the requirements of the 

Work and of the Contract Documents. 
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B.18.5  The Contractor shall perform no portion of the Work for which 
the Contract Documents require submittal and review of Shop 

Drawings, Product Data, Samples or similar submittals until the 

respective submittal has been approved by the 
Architect/Engineer. 

 

B.18.6  The Work shall be in accordance with approved submittals 
except that the Contractor shall not be relieved of responsibility 

for deviations from requirements of the Contract Documents by 

the Architect/Engineer’s review or approval of Shop Drawings, 
Product Data, Samples or similar submittals unless the 

Contractor has specifically informed the Architect/Engineer in 

writing of such deviation at the time of submittal and (i) the 
Architect/Engineer has given written approval to the specific 

deviation as a minor change in the Work, or (ii) a Supplement 

Amendment or Construction Change Directive has been 
executed by Owner authorizing the deviation.  The Contractor 

shall not be relieved of responsibility for errors or omissions in 

Shop Drawings, Product Data, Samples or similar submittals by 
the Architect/Engineer’s review or approval thereof. 

 

B.18.7  In the event that Owner elects not to have the obligations and 
duties described under this Section B.18 performed by the 

Architect/Engineer, or in the event no Architect/Engineer is 

employed by Owner on the project, all obligations and duties 
assigned to the Architect/Engineer hereunder shall be 

performed by the Owner. 
 

B.19  SUBSTITUTIONS 

 
 The Contractor may make Substitutions only with the consent 

of the Owner, after evaluation by the Owner and only in accordance 

with a Supplement Amendment or Construction Change Directive.  
Substitutions shall be subject to the requirements of the bid documents.  

By making requests for Substitutions, the Contractor:  represents that 

the Contractor has personally investigated the proposed substitute 
product; represents that the Contractor will provide the same warranty 

for the Substitution that the Contractor would for the product originally 

specified unless approved otherwise; certifies that the cost data 

presented is complete and includes all related costs under this Contract 

including redesign costs, and waives all claims for additional costs 

related to the Substitution which subsequently become apparent; and 
will coordinate the installation of the accepted Substitution, making 

such changes as may be required for the Work to be completed in all 

respects. 
 

B.20  USE OF PLANS AND SPECIFICATIONS 

 

 Plans, Specifications and related Contract Documents furnished 

to Contractor by Owner or Owner’s Architect/Engineer shall be used 

solely for the performance of the Work under this Contract.  Contractor 
and its Subcontractors and suppliers are authorized to use and 

reproduce applicable portions of such documents appropriate to the 

execution of the Work, but shall not claim any ownership or other 
interest in them beyond the scope of this Contract, and no such interest 

shall attach.  Unless otherwise indicated, all common law, statutory and 

other reserved rights, in addition to copyrights, are retained by Owner. 
 

B.21  FUNDS AVAILABLE AND AUTHORIZED 

 
 Owner reasonably believes at the time of entering into this 

Contract that sufficient funds are available and authorized for 

expenditure to finance the cost of this Contract within the Owner's 
appropriation or limitation.  Contractor understands and agrees that, to 

the extent that sufficient funds are not available and authorized for 

expenditure to finance the cost of this Contract, Owner’s payment of 
amounts under this Contract attributable to Services performed after the 

last day of the current biennium is contingent on Owner receiving from 

the Oregon Legislative Assembly appropriations, limitations or other 
expenditure authority sufficient to allow Owner, in the exercise of its 

reasonable administrative discretion, to continue to make payments 

under this Contract. 

 

B.22   NO THIRD PARTY BENEFICIARIES 

 

Owner and Contractor are the only parties to this Contract and 

are the only parties entitled to enforce its terms.  Nothing in this 
Contract gives, is intended to give, or shall be construed to give or 

provide any benefit or right, whether directly, indirectly, or otherwise, 

to third persons unless such third persons are individually identified by 
name herein and expressly described as intended beneficiaries of the 

terms of this Contract. 

 

 

SECTION C 

WAGES AND LABOR 
 

C.1  MINIMUM WAGE RATES ON PUBLIC WORKS 

 

 Contractor shall comply fully with the provisions of ORS 

279C.800 through 279C.870.  Documents establishing those 

conditions, as determined by the Commissioner of the Bureau of Labor 
and Industries (BOLI), are included as attachments to or are 

incorporated by reference in the Contract Documents.  Pursuant to ORS 

279C.830(1)(d), Contractor shall pay workers at not less than the 
specified minimum hourly rate of wage, and shall include that 

requirement in all subcontracts.  If the Work is subject to both the state 

prevailing wage rate law and the federal Davis-Bacon Act, Contractor 
shall pay the higher of the applicable state or federal prevailing rate of 

wage.  Contractor shall provide written notice to all workers of the 
number of hours per day and days per week such workers may be 

required to work.   

 
 

C.2  PAYROLL CERTIFICATION AND FEE 

 REQUIREMENTS 

 

C.2.1  In accordance with ORS 279C.845, the Contractor and every 

Subcontractor shall submit written certified statements to the 
Owner, on the form prescribed by the Commissioner of the 

Bureau of Labor and Industries, certifying the hourly rate of 

wage paid each worker which the Contractor or the 

Subcontractor has employed on the project and further certifying 

that no worker employed on the project has been paid less than 

the prevailing rate of wage or less than the minimum hourly rate 
of wage specified in the Contract, which certificate and 

statement shall be verified by the oath of the Contractor or the 

Subcontractor that the Contractor or Subcontractor has read the 
certified statement, that the Contractor or Subcontractor knows 

the contents of the certified statement, and, that to the 

Contractor’s or Subcontractor's best knowledge and belief, the 
certified statement is true.  The certified statements shall set out 

accurately and completely the payroll records for the prior week, 

including the name and address of each worker, the worker's 
correct classification, rate of pay, daily and weekly number of 

hours worked, deductions made, and actual wages paid.  

Certified statements for each week during which the Contractor 
or Subcontractor has employed a worker on the project shall be 

submitted once a month, by the fifth business day of the 

following month.  The Contractor and Subcontractors shall 
preserve the certified statements for a period of ten (10) years 

from the date of completion of the Contract. 

 
C.2.2 Pursuant to ORS 279C.845(7),the Owner shall retain 25 

percent of any amount earned by the Contractor on this public 

works project until the Contractor has filed the certified 
statements required by section C.2.1. The Owner shall pay to 

the Contractor the amount retained under this subsection 

within 14 days after the Contractor files the required certified 
statements, regardless of whether a Subcontractor has failed to 

file certified statements.  

 
C.2.3 Pursuant to ORS 279C.845(8), the Contractor shall retain 25 

percent of any amount earned by a first-tier Subcontractor on 

this public works project until the first-tier Subcontractor has 
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filed with the Owner the certified statements required by C.2.1. 

Before paying any amount retained under this subsection, the 
Contractor shall verify that the first-tier Subcontractor has filed 

the certified statement. Within 14 days after the first-tier 

Subcontractor files the required certified statement the 
Contractor shall pay the first-tier Subcontractor any amount 

retained under this subsection.           

 
C.2.4  In accordance with statutory requirements and administrative 

rules promulgated by the Commissioner of the Bureau of Labor 

and Industries, the fee required by ORS 279C.825(1) will be 
paid by Owner to the Commissioner.   

 

 

C.3  PROMPT PAYMENT AND CONTRACT 

 CONDITIONS 

 
C.3.1  As a condition to Owner's performance hereunder, the 

Contractor shall: 

 
C.3.1.1 Make payment promptly, as due, to all persons  supplying to 

Contractor labor or materials for the prosecution of the Work 

provided for in this Contract. 
 

C.3.1.2 Pay all contributions or amounts due the State Industrial 

Accident Fund from such Contractor or Subcontractor incurred 
in the performance of the Contract. 

 
C.3.1.3 Not permit any lien or claim to be filed or prosecuted against 

the Owner on account of any labor or material furnished.  

Contractor will not assign any claims that Contractor has 
against Owner, or assign any sums due by Owner, to 

Subcontractors, suppliers, or manufacturers, and will not make 

any agreement or act in any way to give Subcontractors a claim 
or standing to make a claim against the Owner. 

 

C.3.1.4  Pay to the Department of Revenue all sums withheld from 
employees pursuant to ORS 316.167. 

 

C.3.2  As a condition to Owner’s performance hereunder, if Contractor 

fails, neglects or refuses to make prompt payment of any claim 

for labor or services furnished to the Contractor of a 

Subcontractor by any person in connection with the project as 
such claim becomes due, the proper officer(s) representing the 

Owner may pay the claim and charge the amount of the payment 

against funds due or to become due Contractor under this 
Contract.  Payment of claims in this manner shall not relieve the 

Contractor or the Contractor’s surety from obligation with 

respect to any unpaid claims. 
 

C.3.3  Contractor shall include in each subcontract for property or 

services entered into by the Contractor and a first-tier 
subcontractor, including a material supplier, for the purpose of 

performing a construction contract, a payment clause that 

obligates the Contractor to pay the first-tier Subcontractor for 
satisfactory performance under its subcontract within ten (10) 

Days out of such amounts as are paid to the Contractor by the 

public contracting agency under such contract. 
 

C.3.4  All employers, including Contractor, that employ subject 

workers who work under this contract in the State of Oregon 
shall comply with ORS 656.017 and provide the required 

Workers’ Compensation coverage, unless such employers are 

exempt under ORS 656.126.  Contractor shall ensure that each 
of its Subcontractors complies with these requirements. 

 

C.4  PAYMENT FOR MEDICAL CARE 

 

 As a condition to Owner's performance hereunder, Contractor 

shall promptly, as due, make payment to any person, partnership, 
association or corporation furnishing medical, surgical, and hospital 

care or other needed care and attention, incident to sickness or injury, 

to the employees of such Contractor, all sums of which the Contractor 

agrees to pay for such services and all moneys and sums which the 

Contractor has collected or deducted from the wages of personnel 
pursuant to any law, contract or agreement for the purpose of providing 

or paying for such services. 

 

C.5  HOURS OF LABOR 

 

 As a condition to Owner's performance hereunder, no person 
shall be employed to perform Work under this Contract for more than 

ten (10) hours in any one day or forty (40) hours in any one week, 

except in cases of necessity, emergency or where public policy 
absolutely requires it.  In such instances, Contractor shall pay the 

employee at least time and a half pay: 

 
 (a)  For all overtime in excess of eight (8) hours a day or forty 

(40) hours in any one week when the work week is five 

consecutive Days, Monday through Friday; or 
 

 (b) For all overtime in excess of ten (10) hours a day or forty 

(40) hours in any one week when the work week is four 
consecutive Days, Monday through Friday; and 

 

 (c) For all Work performed on Saturday and on any legal 
holiday specified in ORS 279C.540.  

 

 This section C.5 will not apply to Contractor's Work under this 
Contract to the extent Contractor is currently a party to a collective 

bargaining agreement with any labor organization. 
 

 This Section C.5 shall not excuse Contractor from completion 

of the Work within the time required under this Contract. 
 

SECTION D 

CHANGES IN THE WORK 
 

D.1  CHANGES IN WORK 

 
D.1.1  The terms of this Contract shall not be waived, altered, modified, 

supplemented or amended in any manner whatsoever, without 

prior written agreement and then only after any necessary 

approvals have been obtained.   A Supplement or Amendment is 

required, which shall not be effective until its execution by the 

parties to this Contract and all approvals required by public 
contracting laws have been obtained. 

 

D.1.2  It is mutually agreed that changes in Plans, quantities, or details 
of construction are inherent in the nature of construction and 

may be necessary or desirable during the course of construction.  

Within the general scope of this Contract, the Owner may at any 
time, without notice to the sureties and without impairing the 

Contract, require changes consistent with this Section D.1.  All 

changes to the Work shall be documented and Amendments 
shall be executed under the conditions of the Contract 

Documents.  Such changes may include, but are not limited to: 

 
(a)  Modification of specifications and design. 

(b)  Increases or decreases in quantities. 

(c)  Increases or decreases to the amount of Work. 
(d)  Addition or elimination of any Work item. 

(e)  Change in the duration of the project. 

(f)  Acceleration or delay in performance of Work. 
(g)  Deductive changes. 

 

 Deductive changes are those that reduce the scope of the Work, 
and shall be made by mutual agreement whenever feasible.  In 

cases of suspension or partial termination under Section J, 

Owner reserves the right to unilaterally impose a deductive 
change and to self perform such Work, for which the provisions 

of B.13 (Owner’s Right to Do Work) shall then apply.  

Adjustments in compensation shall be made under the provisions 
of D.1.3, in which costs for deductive changes shall be based 

upon a Direct Costs adjustment together with the related 
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percentage markup specified for profit, Overhead and other 

indirect costs, unless otherwise agreed to by Owner. 
 

D.1.3  The Owner and Contractor agree that adjustments to or deletions 

from the Work shall be administered and compensated according 
to the following: 

 

 (a)  Unit pricing may be utilized at the Owner’s option when 
unit prices or solicitation alternates were provided that 

established the cost for adjustments to Work, and a binding 

obligation exists under the Contract on the parties covering 
the terms and conditions of the adjustment to Work. 

 

 (b)  If the Owner elects not to utilize unit pricing, or in the 
event that unit pricing is not available or appropriate, fixed 

pricing may be used for adjustments to or deletions from 

the Work.  In fixed pricing the basis of payments or total 
price shall be agreed upon in writing between the parties to 

the Contract, and shall be established before the Work is 

done whenever feasible.  Notwithstanding the foregoing, 
the mark-ups set forth in D.1.3(c) shall be utilized in 

establishing fixed pricing, and such mark-ups shall not be 

exceeded. Cost and price data relating to adjustments to or 
deletions from the Work shall be supplied by Contractor to 

Owner upon request, but Owner shall be under no 

obligation to make such requests. 
 

 (c)  In the event that unit pricing and fixed pricing are not 
utilized, then adjustments to or deletions from the  Work 

shall be performed on a cost reimbursement basis for 

Direct Costs.  Such Work shall be compensated on the 
basis of the actual, reasonable and allowable cost of labor, 

equipment, and material furnished on the Work performed.  

In addition, the following markups shall be added to the 
Contractor's or Subcontractor's Direct Costs as full 

compensation for profit, Overhead and other indirect costs 

for Work directly performed with the Contractor’s or 
Subcontractor’s own forces: 

 

  On Labor..................... 15% 

  On Equipment.............. 10% 

  On Materials................. 10% 

 
(d) When adjustments to or deletions from the Work under 

D.1.3(c) are invoiced by an authorized Subcontractor at 

any level, each ascending tier Subcontractor or 
Contractor will be allowed a supplemental mark-up on 

each piece of subcontract Work covered by a an 

Amendment as follows: 
 

  $0.00 - $5,000.00 10%, and then  

  Over $5,000.00   5% 
  

 Payments made to the Contractor shall be complete 

compensation for Overhead, profit, and all costs that were 
incurred by the Contractor or by other forces furnished by the 

Contractor, including Subcontractors, for adjustments to or 

deletions from the Work pursuant to a Supplement Amendment.  
Owner may establish a maximum cost for additional Work under 

this Section D.1.3, which shall not be exceeded for 

reimbursement without additional written authorization from 
Owner in the form of a Supplement Amendment.  Contractor 

shall not be required to complete such additional Work without 

additional authorization. 
 

D.1.4  Any necessary adjustment of Contract Time that may be 

required as a result of adjustments to or deletions from the Work 
must be agreed upon by the parties before the start of the revised 

Work unless Owner authorizes Contractor to start the revised 

Work before agreement on Contract Time adjustment.  
Contractor shall submit any request for additional compensation 

(and additional Contract Time if Contractor was authorized to 

start Work before an adjustment of Contract Time was 

approved) as soon as possible but no later than thirty (30) Days 

after receipt of Owner’s request for additional Work .  If 
Contractor’s request for additional compensation or adjustment 

of Contract Time is not made within the thirty (30) Day time 

limit, Contractor’s requests pertaining to that additional Work 
shall be barred.  The thirty (30) Day time limit for making 

requests shall not be extended for any reason, including without 

limitation Contractor’s claimed inability to determine the 
amount of additional compensation or adjustment of Contract 

Time, unless an extension is granted in writing by Owner. If the 

Owner denies Contractor’s request for additional compensation 
or adjustment of Contract Time, Contractor may proceed to file a 

Claim under Section D.3, Claims Review Process.  No other 

reimbursement, compensation, or payment will be made, except 
as provided in Section D.1.5 for impact claims. 

 

D.1.5  If any adjustment to Work under Section D.1.3 causes an 
increase or decrease in the Contractor's cost of, or the Contract 

Time required for the performance of any other part of the Work 

under this Contract,  Contractor shall submit a written request to 
the Owner, setting forth the nature and specific extent of the 

request, including all time and cost impacts against the Contract 

as soon as possible, but no later than thirty (30) Days after 
receipt of Owner’s request for adjustments to or deletions from 

the Work by Contractor.  

 
The thirty (30) Day time limit applies to claims of 

Subcontractors, suppliers, or manufacturers who may be 
affected by Owner’s request for adjustments to or deletions from 

the Work and who request additional compensation or an 

extension of Contract Time to perform; Contractor has 
responsibility for contacting its Subcontractors, suppliers, or 

manufacturers within the thirty (30) Day time limit, and 

including their requests with Contractor’s requests.  If the 
request involves Work to be completed by Subcontractors, or 

materials to be furnished by suppliers or manufacturers, such 

requests shall be submitted to the Contractor in writing with full 
analysis and justification for the adjustments to compensation 

and  Contract Time requested.  The Contractor shall analyze and 

evaluate the merits of the requests submitted by Subcontractors, 

suppliers, and manufacturers to Contractor prior to including 

those requests and Contractor’s analysis and evaluation of those 

requests with Contractor’s requests for adjustments to 
compensation or Contract Time that Contractor submits to the 

Owner.  Failure of Subcontractors, suppliers, manufacturers or 

others to submit their requests to Contractor for inclusion with 
Contractor’s requests submitted to Owner within the time period 

and by the means described in this section shall constitute a 

waiver of these Subcontractor claims.  The Owner will not 
consider direct requests or claims from Subcontractors, 

suppliers, manufacturers or others not a party to this Contract.  

The consideration of such requests and claims under this section 
does not give any Person, not a party to the Contract the right to 

bring a claim against Owner, whether in this claims process, in 

litigation, or in any dispute resolution process. 
 

 If the Owner denies the Contractor’s request for adjustment to 

compensation or  Contract Time, the Contractor may proceed to 
file a Claim under Section D.3, Claims Review Process. 

 

D.1.6  No request or Claim by the Contractor for additional costs  or an 
adjustment of Contract Time shall be allowed if made after 

receipt of final payment application under this Contract.  Final 

payment application must be made by Contractor within the 
time required under Section E.6.4. 

 

D.1.7  It is understood that changes in the Work are inherent in 
construction of this type.  The number of changes, the scope of 

those changes, and the effect they have on the progress of the 

original Work cannot be defined at this time.  The Contractor is 
notified that numerous changes may be required and that there 

will be no compensation made, unless and only to the extent 

otherwise provided in the Contract Documents, to the Contractor 
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directly related to the number of changes.  Each change will be 

evaluated for extension of Contract Time and increase or 
decrease in compensation based on its own merit. 

 

D.2  DELAYS 

 

D.2.1  Delays in construction include ―Avoidable Delays‖, which are 

defined in Section D.2.1.1, and ―Unavoidable Delays‖, which 
are defined in Section D.2.1.2.  The effect of Avoidable Delays 

is described in Section D.2.2 and the effect of Unavoidable 

Delays is described in Section D.2.3. 
 

D.2.1.1  Avoidable Delays include any delays other than Unavoidable 

Delays, and include delays that otherwise would be considered 
Unavoidable Delays but that: 

 

 (a)  Could have been avoided by the exercise of care, prudence, 
foresight, and diligence on the part of the Contractor or its 

Subcontractors. 

 
 (b)  Affect only a portion of the Work and do not necessarily 

prevent or delay the prosecution of neither other parts of 

the Work nor the completion of the whole Work within the 
Contract Time. 

  

 (c)  Do not impact activities on the accepted critical path 
schedule. 

 
 (d)  Are associated with the reasonable interference of other 

contractors employed by the Owner that do not necessarily 

prevent the completion of the whole Work within the 
Contract Time. 

 

D.2.1.2  Unavoidable Delays include delays other than Avoidable 
Delays that are: 

 

 (a)  To the extent caused by any actions of the Owner, or any 
other employee or agent of the Owner, or by separate 

contractor employed by the Owner. 

 

(b)  To the extent caused by any site conditions which differ 

materially from what was represented in the Contract 

Documents or from conditions that would normally be 
expected to exist and be inherent to the construction 

activities defined in the Contract Documents.  The 

Contractor shall notify the Owner immediately of differing 
site conditions before the area has been disturbed.  The 

Owner will investigate the area and make a determination 

as to whether or not the conditions differ materially from 
either the conditions stated in the Contract Documents or 

those which could reasonably be expected in execution of 

this particular Contract.  If Contractor and the agrees that a 
differing site condition exists, any adjustment to  

compensation or Contract Time will be determined based 

on the process set forth in Section D.1.5 for adjustments to 
or deletions from Work. If the Owner disagrees that a 

differing site condition exists and denies Contractor’s 

request for additional compensation or Contract Time, 
Contractor may proceed to file a Claim under Section D.3, 

Claims Review Process. 

 
 (c)  To the extent caused by Force Majeure acts, events or 

occurrences that could not have been avoided by the 

exercise of care, prudence, foresight, and diligence on the 
part of the Contractor or its Subcontractors. 

 

 (d) To the extent caused by adverse weather conditions.  Any 
adverse weather conditions must be substantiated by 

documentary evidence that weather conditions were 

abnormal for the specific time period claimed, could not 
have been anticipated by the Contractor, and adversely 

impacted the project in a manner that could not be avoided 

by rescheduling the Work or by implementing measures to 

protect against the weather so that the Work could proceed.  

A rain, windstorm, high water, or other natural 
phenomenon for the specific locality of the Work, which 

might reasonably have been anticipated from the previous 

10-year historical records of the general locality of the 
Work, shall not be construed as abnormal.  The parties 

agree that rainfall greater than the following levels cannot 

be reasonably anticipated: 
 

(i)  Daily rainfall equal to, or greater than, 0.50 inch 

during a month when the monthly rainfall 
exceeds the normal monthly average by twenty-

five percent (25 %) or more.  

 
(ii)  daily rainfall equal to, or greater than, 0.75 inch 

at any time. 

 
 The Office of the Environmental Data Service of the National 

Oceanic and Atmospheric Administration of the U.S. 

Department of Commerce nearest the project site shall be 
considered the official agency of record for weather information. 

 

D.2.2  Contractor shall not be entitled to additional compensation or 
additional Contract Time for Avoidable Delays. 

 

D.2.3  In the event of Unavoidable Delays, based on principles of 
equitable adjustment, Contractor may be entitled  to the 

following: 
 

 (a)  Contractor may be entitled to additional compensation or 

additional Contract Time, or both, for Unavoidable Delays 
described in Section D.2.1.2 (a) and (b). 

 

 (b)  Contractor may be entitled to additional Contract Time for 
Unavoidable Delays described in Section D.2.1.2(c) and 

(d). 

 
 In the event of any requests for additional compensation or 

additional Contract Time, or both, as applicable, arising under 

this Section D.2.3 for Unavoidable Delays, other than requests 

for additional compensation or additional Contract Time for 

differing site conditions for which a review process is 

established under Section D.2.1.2 (b), Contractor shall submit a 
written notification of the delay to the Owner within two (2) 

Days of the occurrence of the cause of the delay.  This written 

notification shall state the cause of the potential delay, the 
project components impacted by the delay, and the anticipated 

additional Contract Time extension or the additional 

compensation, or both, as applicable, resulting from the delay.  
Within seven (7) Days after the cause of the delay has been 

mitigated, or in no case more than thirty (30) Days after the 

initial written notification, the Contractor shall submit to the 
Owner, a complete and detailed request for additional 

compensation or additional Contract Time, or both, as 

applicable, resulting from the delay. If the Owner denies 
Contractor’s request for additional compensation or adjustment 

of Contract Time, the Contractor may proceed to file a Claim 

under Section D.3, Claims Review Process.  
  

 If Contractor does not timely submit the notices required under 

this Section D.2, then unless otherwise prohibited by law, 
Contractor’s Claim shall be barred. 

 

D.3  CLAIMS REVIEW PROCESS 

 

D.3.1  All Contractor Claims shall be referred to the Owner for review.  

Contractor’s Claims, including Claims for adjustments to 
compensation or Contract Time, shall be submitted in writing by 

Contractor to the Owner within five (5) Days after a denial of 

Contractor’s initial request for an adjustment of Contract terms, 
payment of money, extension of Contract Time or other relief, 

provided that such initial request has been submitted in 

accordance with the requirements and within the time limits 
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established in these OUS Retainer General Conditions.  Within 

thirty (30) Days after the initial Claim, Contractor shall submit 
to the Owner a complete and detailed description of the Claim 

(the ―Detailed Notice‖) that includes all information required by 

Section D.3.2.  Unless the Claim is made in accordance with 
these time requirements, it shall be waived by Contractor. 

 

D.3.2  The Detailed Notice of the Claim shall be submitted in writing 
by Contractor and shall include a detailed, factual statement of 

the basis of the Claim, pertinent dates, Contract provisions 

which support or allow the Claim, reference to or copies of any 
documents which support the Claim, the dollar value of the 

Claim, and the Contract Time adjustment requested for the 

Claim.  If the Claim involves Work to be completed by 
Subcontractors, the Contractor will analyze and evaluate the 

merits of the Subcontractor claim prior to forwarding it and that 

analysis and evaluation to the Owner.  The Owner will not 
consider direct claims from Subcontractors, suppliers, 

manufacturers, or others not a party to this Contract.  Contractor 

agrees that it will make no agreement, covenant, or assignment, 
nor will it commit any other act that will permit or assist any 

Subcontractor, supplier, manufacturer, or other to directly or 

indirectly make a claim against Owner. 
 

D.3.3  The Owner will review all Claims and take one or more of the 

following preliminary actions within ten (10) Days of receipt of 
the Detailed Notice of a Claim: (1) request additional supporting 

information from the Contractor; (2) inform the Contractor and 
Owner in writing of the time required for adequate review and 

response; (3) reject the Claim in whole or in part and identify the 

reasons for rejection; (4) based on principles of equitable 
adjustment, recommend approval of all or part of the Claim; or 

(5) propose an alternate resolution. 

 
D.3.4  The Owner’s decision shall be final and binding on the 

Contractor unless appealed by written notice to the Owner 

within fifteen (15) Days of receipt of the decision.  The 
Contractor must present written documentation supporting the 

Claim within fifteen (15) Days of the notice of appeal.  After 

receiving the appeal documentation, the Owner shall review the 

materials and render a decision within thirty (30) Days after 

receiving the appeal documents. 

 
D.3.5  The decision of the Owner shall be final and binding unless the 

Contractor delivers to the Owner its request for mediation, 

which shall be a non-binding process, within fifteen (15) Days 
of the date of the Owner's decision.  The mediation process will 

be considered to have commenced as of the date the Contractor 

delivers the request.  Both parties acknowledge and agree that 
participation in mediation is a prerequisite to commencement of 

litigation of any disputes relating to the Contract.  Both parties 

further agree to exercise their best efforts in good faith to 
resolve all disputes within sixty (60) Days of the 

commencement of the mediation through the mediation process 

set forth herein. 

 
In the event that a lawsuit must be filed within this sixty (60) 

Day period in order to preserve a cause of action, the parties 
agree that, notwithstanding the filing, they shall proceed 

diligently with the mediation to its conclusion prior to actively 

prosecuting the lawsuit, and shall seek from the Court in which 
the lawsuit is pending such stays or extensions, including the 

filing of an answer, as may be necessary to facilitate the 

mediation process.  Further, in the event settlements are reached 
on any issues through mediation, the plaintiff shall promptly 

cause to be entered by the Court a stipulated general judgment 

of dismissal with prejudice, or other appropriate order limiting 
the cope of litigation as provided in the settlement.  

 

D.3.6  Should the parties arrive at an impasse regarding any Claims or 
disputed Claims, it is agreed that the parties shall participate in 

mediation as specified in Section D.3.5.  The mediation process 

will be considered to have been commenced as of the date one 

party delivers to the other its request in writing to mediate.   The 

mediator shall be an individual mutually acceptable to both 
parties, but in the absence of agreement each party shall select a 

temporary mediator and the temporary mediators shall jointly 

select the permanent mediator.  Each party shall pay its own 
costs for the time and effort involved in mediation.  The cost of 

the mediator shall be split equally between the two parties.  Both 

parties agree to exercise their best effort in good faith to resolve 
all disputes in mediation.  Participation in mediation is a 

mandatory requirement of both the Owner and the Contractor.  

The schedule, time and place for mediation will be mutually 
acceptable, or, failing mutual agreement, shall be as established 

by the mediator.  The parties agree to comply with Owner's 

administrative rules governing the confidentiality of mediation, 
if any, and shall execute all necessary documents to give effect 

to such confidentiality rules.  In any event, the parties shall not 

subpoena the mediator or otherwise require the mediator to 
produce records, notes or work product, or to testify in any 

future proceedings as to information disclosed or representations 

made in the course of mediation, except to the extent disclosure 
is required by law. 

 

D.3.7  Unless otherwise directed by Owner, Contractor shall proceed 
with the Work while any Claim, or mediation or litigation 

arising from a Claim, is pending.  Regardless of the review 

period or the final decision of the Owner, the Contractor shall 
continue to diligently pursue the Work as identified in the 

Contract Documents.  In no case is the Contractor justified or 
allowed to cease or Delay Work, in whole or in part, without a 

written stop work order from the Owner. 

 

SECTION E 

PAYMENTS 
 

E.1  SCHEDULE OF VALUES 

 

 The Contractor shall submit, at least ten (10) Days prior to 
submission of its first application for progress payment, a schedule of 

values ("Schedule of Values") for the contracted Work.  This schedule 

shall provide a breakdown of values for the contracted Work and will 

be the basis for progress payments.  The breakdown shall demonstrate 

reasonable, identifiable, and measurable components of the Work.  

Unless objected to by the Owner, this schedule shall be used as the 
basis for reviewing Contractor's applications for payment.  If objected 

to by Owner, Contractor shall revise the schedule of values and 

resubmit the same for approval of Owner. 
 

E.2  APPLICATIONS FOR PAYMENT 

 
E.2.1  Owner shall make progress payments on the Contract monthly as 

Work progresses, in accordance with the requirements of this 

Section E.2.  Applications for payment shall be based upon 
estimates of Work completed and the  Schedule of Values.  As a 

condition precedent to Owner’s obligation to pay, all 

applications for payment shall be approved by the Owner.  A 
progress payment shall not be considered acceptance or approval 

of any Work or waiver of any defects therein.  Owner shall pay 

to Contractor interest for overdue invoices at the rate of two-
thirds of one percent per month on the progress payment, not 

including retainage, due the Contractor.  Overdue invoices will 

be those that have not been paid within forty five (45) days from 
the latest of: 

 

 (a)  The date of the receipt of the accurate invoice;  
 

(b)  The date Owner receives the correct application for 

payment if no invoice is received; 
 

 (c)  The date all goods and services have been received; or 

 
 (d)  The date a Claim is made certain by agreement of the 

parties or by operation of law. 
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Notwithstanding the foregoing, in instances when an application 

for payment is filled out incorrectly, or when there is any defect 
or impropriety in any submitted application or when there is a 

good faith dispute, Owner shall so notify the Contractor within 

fifteen (15) Days stating the reason or reasons the application for 
payment is defective or improper or the reasons for the dispute.  

A defective or improper application for payment, if corrected by 

the Contractor within seven (7) Days of being notified by the 
Owner, shall not cause a payment to be made later than specified 

in this section unless interest is also paid.  Payment of interest 

will be postponed when payment on the principal is delayed 
because of disagreement between the Owner and the Contractor. 

 

Owner reserves the right, instead of requiring the Contractor to 
correct or resubmit a defective or improper application for 

payment, to reject the defective or improper portion of the 

application for payment and pay the remainder of the application 
for such amounts which are correct and proper. 

 

Owner, upon written notice to the Contractor, may elect to make 
payments to the Contractor only by means of Electronic Funds 

Transfers (EFT) through Automated Clearing House (ACH) 

payments.  If Owner makes this election, the Contractor shall 
arrange for receipt of the EFT/ACH payments.   

 

E.2.2  Contractor shall submit to the Owner an application for each 
payment and, if required, receipts or other vouchers showing 

payments for materials and labor including payments to 
Subcontractors.  Contractor shall include in its application for 

payment a schedule of the percentages of the various parts of the 

Work completed, based on the Schedule of Values which shall 
aggregate to the payment application total, and shall include, on 

the face of each copy thereof, a certificate in substantially the 

following form: 
 

 "I, the undersigned, hereby certify that the above bill 

is true and correct, and the payment therefore, has not 
been received. 

 

 Signed:  _________________________ 

 Dated:  __________________________‖ 

 

E.2.3  Generally, applications for payment will be accepted only for 
materials that have been installed.  Under special conditions, 

applications for payment for stored materials will be accepted at 

Owner's sole discretion.  Such a payment, if made, will be 
subject to the following conditions: 

 

 (a)  The request for stored material shall be submitted at least 
thirty (30) Days in advance of the application for payment on 

which it appears.  Applications for payment shall be entertained 

for major equipment, components or expenditures only. 
 

 (b)  The Contractor shall submit applications for payment 

showing the quantity and cost of the material stored. 
 

 (c)  The material shall be stored in a bonded warehouse and 

Owner shall be granted the right to access the material for the 
purpose of removal or inspection at any time during the Contract 

Period. 

 
 (d)  The Contractor shall name the Owner as co-insured on the 

insurance policy covering the full value of the property while in 

the care and custody of the Contractor until it is installed.  A 
certificate noting this coverage shall be issued to the Owner. 

 

 (e)  Payments shall be made for materials and equipment only.  
The submitted amount in the application for payment shall be 

reduced by the cost of transportation from the storage site to the 

project site and for the cost of an inspector to verify delivery and 
condition of the goods at the storage site.  The cost of storage 

and inspection shall be borne solely by the Contractor. 

 

 (f)  Within sixty (60) Days of the application for payment, the 

Contractor shall submit evidence of payment covering the 
material and/or equipment stored and of payment for the storage 

site. 

 
 (g)  Payment for stored materials and/or equipment shall in no 

way indicate acceptance of the materials and/or equipment or 

waive any rights under this Contract for the rejection of the 
Work or materials and/or equipment not in conformance with the 

Contract Documents. 

 
 (h)  All required documentation shall be submitted with the 

respective application for payment. 

 
E.2.4  The Owner reserves the right to withhold all or part of a 

payment, or may nullify in whole or part any payment 

previously made, to such extent as may be necessary in the 
Owner’s opinion to protect the Owner from loss because of: 

 

 (a)  Work that is defective and not remedied, or that has been 
demonstrated or identified as failing to conform with 

Applicable Laws or the Contract Documents, 

 
 (b)  third party claims filed or evidence reasonably indicating 

that such claims will likely be filed unless security 

acceptable to the Owner is provided by the Contractor; 
 

 (c)  failure of the Contractor to make payments properly to 
Subcontractors or for labor, materials or equipment (in 

which case Owner may issue checks made payable jointly 

to Contractor and such unpaid persons under this 
provision, or directly to Subcontractors and suppliers at 

any level under Section C.3.2.1); 

 
 (d)  reasonable evidence that the Work cannot be completed for 

the unpaid balance of the Contract Price; 

 
 (e)  damage to the Work,  Owner or another contractor; 

 

 (f)  reasonable evidence that the Work will not be completed 

within the Contract Time required by the Contract, and that 

the unpaid balance would not be adequate to cover actual 

or liquidated damages for the anticipated delay; 
 

 (g)  failure to carry out the Work in accordance with  the 

Contract Documents; or 
 

 (h)  assessment of liquidated damages, when withholding is 

made for offset purposes. 
 

E.2.5  Subject to the provisions of the Contract Documents, the amount 

of each progress payment shall be computed as follows: 
 

 (a)  Take that portion of the Contract Price properly allocable to 

completed Work as determined by multiplying the 
percentage completion of each portion of the Work by the 

share of the total Contract Price allocated to that portion of 

the Work in the Schedule of Values, less retainage as 
provided in Section E.5.  Pending final determination of 

cost to the Owner of changes in the Work, no amounts for 

changes in the Work can be included in applications for 
payment until the Contract Price has been adjusted by a 

Supplement Amendment; 

 
 (b)  Add that portion of the Contract Price properly allocable to 

materials and equipment delivered and suitably stored at 

the site for subsequent incorporation in the completed 
construction (or, if approved in advance by the Owner 

pursuant to Section E.2.3, suitably stored off the site at a 

location agreed upon in writing), less retainage as provided 
in Section E.5; 
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 (c)  Subtract the aggregate of previous payments made by the 

Owner; and 
 

 (d)  Subtract any amounts for which the Owner has withheld or 

nullified payment as provided in the Contract Documents. 
 

E.2.6  Contractor’s applications for payment shall not include requests 

for payment for portions of the Work for which the Contractor 
does not intend to pay to a Subcontractor or material supplier. 

 

E.2.7  The Contractor warrants to Owner that title to all  Work covered 
by an application for payment will pass to the Owner no later 

than the time of payment.  The Contractor further warrants that 

upon submittal of an application for payment all Work for which 
payments are received from the Owner shall be free and clear of 

liens, claims, security interests or encumbrances in favor of the 

Contractor, Subcontractors, material suppliers, or other persons 
or entities making a claim by reason of having provided 

financing, labor, materials and equipment relating to the Work. 

 
E.2.8  If Contractor disputes any determination by Owner with regard 

to any application for payment, Contractor nevertheless shall 

continue to expeditiously perform the Work.  No payment made 
hereunder shall be or be construed to be final acceptance or 

approval of that portion of the Work to which such partial 

payment relates or shall relieve Contractor of any of its 
obligations hereunder. 

 
E.2.9  Contractor shall submit its initial MWESB Report within ten 

(10) Days of Contractor’s execution of the Contract, or if there 

will be a Guaranteed Maximum Price (GMP) Amendment, then 
within ten (10) Days of Contractor’s execution of the GMP 

Amendment.  Contractor shall submit annual MWESB Reports 

on June 30 of each year the Contract is active.  Contracts (or 
GMP Amendments) first executed by Contractor within ninety 

(90) Days before June 30 of the year of execution by Contractor 

may at the discretion of Owner be exempt from submitting the 
annual MWESB Report otherwise due on that June 30.  The 

final MWESB Report shall be filed with the application for final 

payment.  Timely receipt of MWESB Reports by Owner shall be 

a condition precedent to Owner’s obligation to pay any progress 

payments or final payment otherwise due.    

 

E.3  PAYROLL CERTIFICATION REQUIREMENT 

 

 Owner’s receipt of payroll certification pursuant to Section C.2 
of this Contract shall be a condition precedent to Owner’s obligation to 

pay any progress payments or final payment otherwise due. 

 

E.4  DUAL PAYMENT SOURCES 

 

 Contractor shall not be compensated for Work performed under 
this Contract from any state agency other than the agency that is a party 

to this Contract. 

 

E.5  RETAINAGE 

 

E.5.1  Retainage shall be withheld and released in accordance with the 
requirements set forth  in OAR 580-063-0045. 

 

E.5.1.1  Owner may reserve as retainage from any progress payment an 
amount not to exceed five percent of the payment.  As Work 

progresses, Owner may reduce the amount of retainage on or 

may eliminate retainage on any remaining monthly Contract 
payments after 50 percent of the Work under the Contract is 

completed if, in the Owner's discretion, such Work is 

progressing satisfactorily.  Elimination or reduction of 
retainage shall be allowed only upon written application by the 

Contractor, which application shall include written approval of 

Contractor's surety; except that when the Work is 97-1/2 
percent completed the Owner may, at its discretion and 

without application by the Contractor, reduce the retained 

amount to 100 percent of the value of the Work remaining to 

be done.  Upon receipt of written application by the 

Contractor, Owner shall respond in writing within a reasonable 
time. 

 

E.5.1.2  Contractor  may request in writing: 
 

 (a)  to be paid amounts which would otherwise have been 

retained from progress payments where Contractor has 
deposited acceptable bonds and securities of equal value 

with Owner or in a custodial account or other mutually-

agreed account satisfactory to Owner, with an approved 
bank or trust company to be held in lieu of the cash 

retainage for the benefit of Owner; 

 
 (b)  for construction projects over $1,000,000, that retainage be 

deposited in an interest bearing account, established 

through the State Treasurer for state agencies, in a bank, 
savings bank, trust company or savings association for the 

benefit of Owner, with earnings from such account 

accruing to the Contractor; or 
 

 (c) that the Owner allow Contractor to deposit a surety bond 

for the benefit of Owner, in a form acceptable to Owner, in 
lieu of all or a portion of funds retained, or to be retained.  

Such bond and any proceeds therefrom shall be made 

subject to all claims in the manner and priority as set forth 
for retainage. 

 
 When the Owner has accepted the Contractor's election of option 

(a) or (b), Owner may recover from Contractor any additional 

costs incurred through such election by reducing Contractor's 
final payment.  Where the Owner has agreed to Contractor's 

request for option (c), Contractor shall accept like bonds from 

Subcontractors and suppliers on the project from which 
Contractor has required retainages. 

 

E. 5.1.3  The retainage held by Owner shall be included in and paid to 
the Contractor as part of the final payment of the Contract Price.  

The Owner shall pay to Contractor interest at the rate of two-

thirds of one percent per month on the final payment due 

Contractor, interest to commence forty five (45) Days after the 

date which Owner receives Contractor’s final approved 

application for payment and Work under the Contract has been 
completed and accepted and to run until the date when final 

payment is tendered to Contractor.  The Contractor shall notify 

Owner in writing when the Contractor considers the Work 
complete and deliver to Owner its final application for payment 

and Owner shall, within fifteen (15) Days after receiving the 

written notice and the application for payment, either accept the 
Work or notify the Contractor of Work yet to be performed on 

the Contract.  If Owner does not within the time allowed notify 

the Contractor of Work yet to be performed to fulfill contractual 
obligations, the interest provided by this subsection shall 

commence to run forty five (45) Days after the end of the 15-

Day period. 
 

E.5.1.4  Owner will reduce the amount of the retainage if the 

Contractor notifies the controller of the Owner that the 
Contractor has deposited in an escrow account with a bank or 

trust company, in a manner authorized by the Owner, bonds and 

securities of equal value of a kind approved by the Owner and 
such bonds and securities have in fact been deposited. 

 

E.5.1.5  Contractor agrees that if Contractor elects to reserve a 
retainage from any progress payment due to any Subcontractor 

or supplier, such retainage shall not exceed five percent of the 

payment, and such retainage withheld from Subcontractors and 
suppliers shall be subject to the same terms and conditions stated 

in Subsection E.5 as apply to Owner’s retainage from any 

progress payment due to Contractor. 
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E.6  FINAL PAYMENT 

 
E.6.1  Upon completion of all the Work under this Contract, the 

Contractor shall notify the Owner, in writing, that Contractor has 

completed Contractor’s obligations under the Contract and shall 
prepare its application requesting final payment.  Upon receipt 

of such notice and application for payment, the Owner will 

inspect the Work, and, if acceptable, submit to the Owner a 
recommendation as to acceptance of the completed Work and 

the final estimate of the amount due the Contractor.  If the Work 

is not acceptable, Owner will notify Contractor within fifteen 
(15) Days of Contractor’s request for final payment.  Upon 

approval of this final application for payment by the Owner and 

compliance by the Contractor with provisions in Section K, and 
Contractor’s satisfaction of other provisions of the Contract 

Documents as may be applicable, the Owner shall pay to the 

Contractor all monies due under the provisions of these Contract 
Documents. 

 

E.6.2  Neither final payment nor any remaining retained percentage 
shall become due until the Contractor  submits to the Owner (1) a 

certificate evidencing that insurance required by the Contract 

Documents to remain in force after final payment is currently in 
effect and will not be canceled or allowed to expire until at least 

thirty (30) Days' prior written notice has been given to the 

Owner, (2) a written statement that the Contractor knows of no 
substantial reason that the insurance will not be renewable to 

cover the period required by the Contract Documents, (3) 
consent of surety, if any, to final payment and (4), if required by 

the Owner, other data establishing payment or satisfaction of  

obligations, such as receipts, releases and waivers of liens, 
claims, security interests or encumbrances arising out of the 

Contract, to the extent and in such form as may be designated by 

the Owner.  If a Subcontractor refuses to furnish a release or 
waiver required by the Owner, the Contractor may furnish a 

bond satisfactory to the Owner to indemnify the Owner against 

such lien.  If such lien remains unsatisfied after payments are 
made, the Contractor shall refund to the Owner all money that 

the Owner may be compelled to pay in discharging such lien, 

including all costs and reasonable attorneys' fees. 

 

E.6.3  Acceptance of final payment by the Contractor, a Subcontractor 

or material supplier shall constitute a waiver of claims by that 
payee except those previously made in writing and identified by 

that payee as unsettled at the time of final application for 

payment. 
 

E.6.4 Contractor agrees to submit its final payment application within 

ninety (90) Days after Substantial Completion, unless written 
extension is granted by Owner.  Contractor shall not delay final 

payment application for any reason, including without limitation 

nonpayment of Subcontractors, suppliers, manufacturers or 
others not a party to this Contract, or lack of resolution of a 

dispute with Owner or any other person of matters arising out of 

or relating to the Contract.  If Contractor fails to submit its final 
payment application within ninety (90) Days after Substantial 

Completion, and Contractor has not obtained written extension 

by Owner, all requests or Claims for additional costs or an 
extension of Contract Time shall be waived. 

 

SECTION F 

JOB SITE CONDITIONS 

 

F.1  USE OF PREMISES 

 Contractor shall confine equipment, storage of materials and 

operation of Work to the limits indicated by Contract Documents, 

Applicable Laws, permits or directions of the Owner.  Contractor shall 
follow the Owner's instructions regarding use of premises, if any. 

 

F.2  PROTECTION OF WORKERS, PROPERTY AND THE 

PUBLIC 

 

F.2.1  Contractor shall maintain continuous and adequate protection of 

all of the Work from damage and shall protect the Owner, 
workers and property from injury or loss arising in connection 

with this Contract.  Contractor shall remedy acceptably to the 

Owner any damage, injury, or loss, except such as may be 
directly due to errors in the Contract Documents or caused by 

authorized representatives or personnel of the Owner.  

Contractor shall adequately protect adjacent property as 
provided by law and the Contract Documents. 

 

F.2.2  Contractor shall take all necessary precautions for the safety of 
all personnel on the job site or otherwise engaged in the 

undertaking of the Work and shall comply with the Contract 

Documents, best practices  and all applicable provisions of 
federal, state and municipal safety laws and building codes to 

prevent accidents or injury to persons on, about or adjacent to 

the premises where the Work is being performed.  Contractor 
shall erect and properly maintain at all times, as required by the 

conditions and progress of the Work, all necessary safeguards 

for protection of workers and the public against any hazards 
created by construction.  Contractor shall designate a responsible 

employee or associate on the Work site, whose duty shall be the 

prevention of accidents.  The name and position of the person 
designated shall be reported to the Owner.  The Owner has no 

responsibility for Work site safety.  Work site safety shall be the 

responsibility of the Contractor. 
 

F.2.3  Contractor shall not enter upon private property without first 
obtaining permission from the property owner or its duly 

authorized representative.  Contractor shall be responsible for 

the preservation of all public and private property along and 
adjacent to the Work contemplated under the Contract and shall 

use every precaution necessary to prevent damage thereto.  In 

the event the Contractor damages any property, the Contractor 
shall at once notify the property owner and make, or arrange to 

make, full restitution.  Contractor shall, immediately and in 

writing, report to the Owner, all pertinent facts relating to such 
property damage and the ultimate disposition of the claim for 

damage.  

 

F.2.4  Contractor shall be responsible for protection of adjacent work 

areas including impacts brought about by activities, equipment, 

labor, utilities, vehicles and materials on the site. 
 

F.2.5  Contractor shall at all times direct its activities in  such a manner 

as to minimize adverse effects on the environment.  Handling of 
all materials shall be conducted so no release will occur that may 

pollute or become hazardous. 

 
F.2.6  In an emergency affecting the safety of life or limb or of the 

Work or of adjoining property, the Contractor, without special 

instruction or authorization from the Owner, shall act reasonably 
to prevent threatened loss or injury, and shall so act, without 

appeal, if instructed by the Owner.  Any compensation claimed 

by the Contractor on account of emergency work shall be 
determined in accordance with section D. 

 

F.3  CUTTING AND PATCHING 

 

F.3.1  Contractor shall be responsible for coordinating all cutting, 

fitting, or patching of the Work to make its several parts come 
together properly and fit to receive or be received by work of 

other contractors or Subcontractors shown upon, or reasonably 

implied by, the Contract Documents. 
 

F.3.2  Contractor shall be responsible for restoring all cut, fitted, or 

patched surfaces to an original condition; provided, however, 
that if a different condition is specified in the Contract 

Documents, then Contractor shall be responsible for restoring 

such surfaces to the condition specified in the Contract 
Documents. 
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F.4  CLEANING UP 

 

 From time to time as may be prudent or ordered by the Owner 
and, in any event, immediately after completion of the Work, the 

Contractor shall, at its own expense, clean up and remove all refuse and 

unused materials of any kind resulting from the Work.  If Contractor 
fails to do so within twenty-four hours after notification by the Owner 

the work may be done by others and the cost charged to the Contractor 

and deducted from payment due the Contractor. 

 

F.5  ENVIRONMENTAL CONTAMINATION 

 

F.5.1. Contractor shall be held responsible for and shall indemnify, 

defend (with counsel of Owner’s choice),and hold harmless 

Owner from and against any costs, expenses, damages, claims, 
and causes of action, (including attorney fees), or any of them, 

resulting from all spills, releases, discharges, leaks and disposal 

of environmental pollution, including storage, transportation, 
and handling during the performance of the Work or 

Contractor’s obligations under the Contract which occur as a 

result of, or are contributed by, the negligence or actions of 
Contractor or its personnel, agents, or Subcontractors or any 

failure to perform in accordance with the Contract Documents 

(except to the extent otherwise void under ORS 30.140).  
Nothing in this section F.5.1 shall limit Contractor's 

responsibility for obtaining insurance coverages required under 
Section G.3 of this Contract, and Contractor shall take no action 

that would void or impair such coverages.  

 
F.5.1.1  Contractor agrees to promptly dispose of such spills, releases, 

discharge or leaks to the satisfaction of Owner and  regulatory 

agencies having jurisdiction in a manner that complies with 
Applicable Laws.  Cleanup shall be at no cost to the Owner 

and shall be performed by properly qualified and, if 

applicable, licensed personnel. 
 

F.5.1.2  Contractor shall obtain the Owner's written consent prior to 

bringing onto the Work site any (i) environmental pollutants or 

(ii) hazardous substances or materials, as the same or 

reasonably similar terms are used in any Applicable Laws.  

Notwithstanding such written consent from the Owner, the 
Contractor, at all times, shall: 

 

 (a)  properly handle, use and dispose of all environmental 
pollutants and hazardous substances or materials brought 

onto the Work site, in accordance with all Applicable 

Laws; 
 

 (b)  be responsible for any and all spills, releases, discharges, or 

leaks of (or from) environmental pollutants or hazardous 
substances or materials which Contractor has brought onto 

the Work site; and 

 
 (c)  promptly clean up and remediate, without cost to the 

Owner, such spills, releases, discharges, or leaks to the 

Owner's satisfaction and in compliance with all Applicable 
Laws. 

 

F.5.2  Contractor shall report all reportable quantity releases, as such 
releases are defined in Applicable Laws, including but not 

limited to 40 CFR Part 302, Table 302.4 and in OAR 340-142-

0050 ,  to applicable federal, state, and local regulatory and 
emergency response agencies.  Upon discovery, regardless of 

quantity, Contractor must telephonically report all releases to the 

Owner.  A written follow-up report shall be submitted to Owner 
within 48 hours of the telephonic report.  Such written report 

shall contain, as a minimum: 

 
 (a)  Description of items released (identity, quantity, manifest 

numbers, and any and all other documentation required by 

law.) 

 

 (b)  Whether amount of items released is EPA/DEQ reportable, 
and, if so, when reported. 

 

 (c)  Exact time and location of release, including a description 
of the area involved. 

 

 (d)  Containment procedures initiated. 
 

 (e)  Summary of communications about the release between 

Contractor and members of the press or Stat, local or 
federal officials other than Owner. 

 

 (f)  Description of cleanup procedures employed or to be 
employed at the site, including disposal location of spill 

residue. 

 
 (g)  Personal injuries, if any, resulting from, or aggravated by, 

the release. 

 

F.6  ENVIRONMENTAL CLEAN-UP 

 

F.6.1  Unless disposition of environmental pollution is specifically a 
part of this Contract, or was caused by the Contractor (reference 

F.5 Environmental Contamination), Contractor shall 

immediately notify Owner of any hazardous substance(s) which 
Contractor discovers or encounters during performance of the 

Work required by this Contract.  "Hazardous substance(s)" 
means any hazardous, toxic and radioactive materials and those 

substances defined as ―hazardous substances,‖ ―hazardous 

materials,‖ ―hazardous wastes,‖ ―toxic substances,‖ or other 
similar designations in any federal, state, or local law, 

regulation, or ordinance, including without limitation asbestos, 

polychlorinated biphenyl (PCB), or petroleum, and any 
substances, materials or wastes regulated by 40 CFR, Part 261 

and defined as hazardous in 40 CFR S 261.3.  In addition to 

notifying Owner of any hazardous substance(s)  discovered or 
encountered, Contractor shall immediately cease working in any 

particular area of the project where a hazardous substance(s) has 

been discovered or encountered if continued work in such area 

would present a risk or danger to the health or well being of 

Contractor's or any Subcontractor's work force, property or the 

environment. 
 

F.6.2  Upon being notified by Contractor of the presence of hazardous 

substance(s) on the project site, Owner shall arrange for the 
proper disposition of such hazardous substance(s). 

 

F.7  FORCE MAJEURE 

 

 A party to this Contract shall not be held responsible for delay 

or default due to Force Majeure acts, events or occurrences unless they 
could have been avoided by the exercise of reasonable care, prudence, 

foresight, and diligence by that party.  The Owner may terminate this 

Contract upon written notice after determining that delay or default 
caused by Force Majeure acts, events or occurrences will reasonably 

prevent successful performance of the Contract. 

 

SECTION G 

INDEMNITY, BONDING, AND INSURANCE 

 

G.1  RESPONSIBILITY FOR DAMAGES / INDEMNITY   

 

G.1.1  Contractor shall be responsible for all damage to property, injury 
to persons, and loss, expense, inconvenience, and delay that may 

be caused by, or result from, the carrying out of the Work to be 

done under this Contract, or from any act, omission or neglect of 
the Contractor, its Subcontractors, employees, guests, visitors, 

invitees and agents. 

 
G.1.2  To the fullest extent permitted by law, Contractor shall 

indemnify, defend (with counsel approved by Owner) and hold 
harmless the Owner, Architect/Engineer, Architect/Engineer’s 
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consultants, and their respective officers, directors, agents, 

employees, partners, members, stockholders and affiliated 
companies (collectively "Indemnitees") from and against all 

liabilities, damages, losses, claims, expenses (including 

reasonable attorney fees), demands and actions of any nature 
whatsoever which arise out of, result from or are related to, (a) 

any damage, injury, loss, expense, inconvenience or delay 

described in this Section G.1., (b) any accident or occurrence 
which happens or is alleged to have happened in or about the 

project site or any place where the Work is being performed, or 

in the vicinity of either, at any time prior to the time the Work is 
fully completed in all respects, (c) any failure of the Contractor 

to observe or perform any duty or obligation under the Contract 

Documents which is to be observed or performed by the 
Contractor, or any breach of any agreement, representation or 

warranty of the Contractor contained in the Contract Documents 

or in any subcontract, (d) the negligent acts or omissions of the 
Contractor, a Subcontractor or anyone directly or indirectly 

employed by them or any one of them or anyone for whose acts 

they may be liable, regardless of whether or not such claim, 
damage, loss or expense is caused in part by a party indemnified 

hereunder (except to the extent otherwise void under ORS 

30.140), and (e) any lien filed upon the project or bond claim in 
connection with the Work.  Such obligation shall not be 

construed to negate, abridge, or reduce other rights or 

obligations of indemnity which would otherwise exist as to a 
party or person described in this Section G.1.2.   

 
G.1.3  In claims against any person or entity indemnified under  

Section G.1.2 by an employee of the Contractor, a 

Subcontractor, anyone directly or indirectly employed by them 
or anyone for whose acts they may be liable, the indemnification 

obligation under Section G.1.2 shall not be limited by a 

limitation on amount or type of damages, compensation or 
benefits payable by or for the Contractor or a Subcontractor 

under workers' compensation acts, disability benefit acts or other 

employee benefit acts.  
 

 

G.2  PERFORMANCE AND PAYMENT SECURITY; PUBLIC 

WORKS BOND 

 

G.2.1  When the Contract Price is $100,000 or more (or $50,000 or 
more in the case of Contracts for highways, bridges and other 

transportation projects), the Contractor shall furnish and 

maintain in effect at all times during the Contract Period a 
performance bond in a sum equal to the Contract Price and a 

separate payment bond also in a sum equal to the Contract Price.  

Contractor shall furnish such bonds even if the Contract Price is 
less than the above thresholds if otherwise required by the 

Contract Documents. 

 
G.2.2  Bond forms furnished by the Owner and notarized by awarded 

Contractor's surety company authorized to do business in 

Oregon are the only acceptable forms of performance and 
payment security, unless otherwise specified in the Contract 

Documents. 

 
G.2.3 Before execution of the Contract the Contractor shall file with the 

Construction Contractors Board, and maintain in full force and 

effect, the separate public works bond required by Oregon Laws 
2005, Chapter 360, and OAR 839-025-0015, unless otherwise 

exempt under those provisions.  The Contractor shall also 

include in every subcontract a provision requiring the 
Subcontractor to have a public works bond filed with the 

Construction Contractors Board before starting Work, unless 

otherwise exempt, and shall verify that the Subcontractor has 
filed a public works bond before permitting any Subcontractor to 

start Work. 

 

G.3  INSURANCE 
 

G.3.1  Primary Coverage:  Insurance carried by Contractor under this 

Contract shall be the primary coverage. The coverages indicated 
are minimums unless otherwise specified in the Contract 

Documents. 

 
G.3.2  Workers' Compensation:  All employers, including Contractor, 

that employ subject workers who work under this Contract in the 

State of Oregon shall comply with ORS 656.017 and provide the 
required Workers’ Compensation coverage, unless such 

employers are exempt under ORS 656.126.  This shall include 

Employer’s Liability Insurance with coverage limits of not less 
than the minimum amount required by statute for each accident.  

Contractors who perform the Work without the assistance or 

labor of any employee need not obtain such coverage if the 
Contractor certifies so in writing.  Contractor shall ensure that 

each of its Subcontractors complies with these requirements.  

The Contractor shall require proof of such Workers’ 
Compensation coverage by receiving and keeping on file a 

certificate of insurance from each Subcontractor or anyone else 

directly employed by either the Contractor or its Subcontractors. 
 

G.3.3  Builder's Risk Insurance: 

 
G.3.3.1  Builder's Risk:  During the term of this Contract, for new 

construction the Contractor shall obtain and keep in effect 

Builder's Risk insurance on an all risk forms, including 
earthquake and flood, for an amount equal to the full amount 

of the Contract, plus any changes in values due to 
modifications, Change Orders and loss of materials added.  

Such Builder's Risk shall include, in addition to earthquake 

and flood, theft, vandalism, mischief, collapse, transit, debris 
removal, and architect's fees "soft costs" associated with delay 

of project due to insured peril.  Any deductible shall not 

exceed $50,000 for each loss, except the earthquake and flood 
deductible which shall not exceed 2 percent of each loss or 

$50,000, whichever is greater.  The deductible shall be paid by 

Contractor if Contractor is negligent. The policy will include 
as loss payees Owner, the Contractor and its Subcontractors as 

their interests may appear.   

 

G.3.3.2  Builder's Risk Installation Floater:  For Work other than new 

construction, Contractor shall obtain and keep in effect during 

the term of this Contract, a Builder's Risk Installation Floater 
for coverage of the Contractor's labor, materials and equipment 

to be used for completion of the Work performed under this 

Contract.  The minimum amount of coverage to be carried 
shall be equal to the full amount of the Contract.  The policy 

will include as loss payees Owner, the Contractor and its 

Subcontractors as their interests may appear.  Owner may 
waive this requirement at their sole and absolute discretion.   

 

G.3.3.3  Such insurance shall be maintained until Owner has occupied 
the facility.  

 

G.3.3.4  A loss insured under the Builder’s Risk insurance shall be 
adjusted by the Owner and made payable to the Owner  as loss 

payee.  The Contractor shall pay Subcontractors their just 

shares of insurance proceeds received by the Contractor, and 
by appropriate agreements, written where legally required for 

validity, shall require Subcontractors to make payments to 

their Sub-subcontractors in similar manner.  The Owner shall 
have power to adjust and settle a loss with insurers. 

 

G.3.4  General Liability Insurance:   
 

 G.3.4.1 Commercial General Liability: Upon issuance of a Supplement, 

Contractor shall obtain, and keep in effect at Contractor's 
expense for the term of the Supplement, Commercial General 

Liability Insurance covering bodily injury and property 

damage in the amount of $1,000,000 per claim and $2,000,000 
per occurrence in a form satisfactory to Owner.  This insurance 

shall include personal injury liability, products and completed 

operations, and contractual liability coverage for the 
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indemnities provided under this Contract (to the extent 

contractual liability coverage for the indemnity is available in 
the marketplace), and shall be issued on an occurrence basis.   

 

G.3.4.2  Automobile Liability:  Contractor shall obtain, at Contractor's 
expense, and keep in effect during the term of this Contract, 

Automobile Liability Insurance covering owned, and/or hired 

vehicles, as applicable.  The coverage may be written in 
combination with the Commercial General Liability Insurance.  

Contractor shall provide proof of insurance of not less than 

$1,000,000 per claim and $2,000,000 per occurrence. Contractor 
and its Subcontractors shall be responsible for ensuring that all 

non-owned vehicles maintain adequate Automobile Liability 

insurance while on site. 
 

G.3.4.3 Owner may adjust the insurance amounts required in Section 

G.3.4.1 and G.3.4.2 based upon institution specific risk 
assessments through the issuance of Supplemental General 

Conditions and a Supplement.   

 
G.3.4.4  "Tail" Coverage:  If any of the required liability insurance is 

arranged on a "claims made" basis, "tail" coverage will be 

required at the completion of this Contract for a duration of 36 
months or the maximum time period available in the 

marketplace if less than 36 months.  Contractor shall furnish 

certification of "tail" coverage as described or continuous 
"claims made" liability coverage for 36 months following 

Final Completion.  Continuous "claims made" coverage will 
be acceptable in lieu of "tail" coverage, provided its 

retroactive date is on or before the effective date of this 

Contract.  Owner’s receipt of the policy endorsement 
evidencing such coverage shall be a condition precedent to 

Owner’s obligation to make final payment and to Owner’s 

final acceptance of Work or services and related warranty (if 
any). 

 

G.3.4.5: Umbrella Liability (if required by Owner through issuance of 
Supplemental General Conditions): Contractor shall obtain, at 

Contractor’s expense, and keep in effect during the term of this 

Contract, Umbrella liability Insurance over and above the general 

liability, automobile liability and workers’ compensation coverage 

if required by Owner in specified limits at time of requirement.  

 
G.3.4.6  Pollution Liability (if required by Owner through issuance of 

Supplemental General Conditions): Contractor shall obtain, at 

Contractor’s expense, and keep in effect during the term of this 
Contract, Pollution liability Insurance in minimum amounts of 

$3,000,000 naming Owner as ―additional insured,‖ as noted in the 

―additional insured section below. 
 

G.3.5 Additional Insured:  The general liability insurance coverage, 

professional liability, umbrella, and pollution liability if 
required, shall include the Owner as additional insureds but 

only with respect to the Contractor's activities to be performed 

under this Contract. 
 

 If Contractor cannot obtain an insurer to name the Owner as 

additional insureds, Contractor shall obtain at Contractor's 
expense, and keep in effect during the term of this Contract, 

Owners and Contractors Protective Liability Insurance, naming 

the Owner as additional insureds with not less than a 
$2,000,000 limit per occurrence.  This policy must be kept in 

effect for 36 months following Final Completion.  As evidence 

of coverage, Contractor shall furnish the actual policy to 
Owner prior to execution of the Contract. 

 

G.3.6 Notice of Cancellation or Change:  If the Contractor receives a 
non-renewal or cancellation notice from an insurance carrier 

affording coverage required herein, or receives notice that 

coverage no longer complies with the insurance requirements 
herein, Contractor agrees to notify Owner by fax within five 

(5) business days with a copy of the non-renewal or 

cancellation notice, or written specifics as to which coverage is 

no longer in compliance.  When notified by Owner, the 

Contractor agrees to stop Work pursuant to this Contract, 
unless all required insurance remain in effect. Any failure to 

comply with the reporting provisions of this insurance, except 

for the potential exhaustion of aggregate limits, shall not affect 
the coverages provided to the Owner and its institutions, 

divisions, officers, and employees. 

 
 Owner shall have the right, but not the obligation, of 

prohibiting Contractor from entering the Work site until a new 

certificate(s) of insurance is provided to Owner evidencing the 
replacement coverage.  The Contractor agrees Owner reserves 

the right to withhold payment to Contract until evidence of 

reinstated or replacement coverage is provided to Owner.   
 

G.3.7 Certificate(s) of Insurance:  As evidence of the insurance 

coverage required by this Contract, the Contractor shall furnish 
certificate(s) of insurance to the Owner prior to execution of 

the Contract.  The certificate(s) will specify all of the parties 

who are additional insureds or loss payees for this contract.  
Insurance coverage required under this Contract shall be 

obtained from insurance companies or entities acceptable to 

the Owner and that are eligible to provide such insurance under 
Oregon law.  Eligible insurers include admitted insurers that 

have been issued a certificate of authority from the Oregon 

Department of Consumer and Business Services authorizing 
them to conduct an insurance business and issue policies of 

insurance in the state of Oregon, and certain non-admitted 
surplus lines insurers that satisfy the requirements of 

applicable Oregon law and which are subject to approval by 

the Owner.  The Contractor shall be financially responsible for 
all deductibles, self-insured retentions and/or self-insurance 

included hereunder.  Any deductible, self-insured retention 

and/or self-insurance in excess of $50,000 shall be subject to 
approval by the Owner in writing and shall be a condition 

precedent to the effectiveness of any Supplement. 

 
G.3.8    Retainer Contract Program:  For the OUS Retainer Contract 

Program the term ―Contract‖ as used in this Section G in the 

phrases ―keep in effect during the term of this Contract‖ and 

―prior to execution of the Contract‖ shall mean each Retainer 

Contract Supplement issued under the Retainer Contract.    

 
  

SECTION H 

SCHEDULE OF WORK 

 

H.1  CONTRACT PERIOD 

 
H.1.1  Time is of the essence.  The Contractor shall at all times carry on 

the Work diligently, without delay and punctually fulfill all 

requirements herein. If required by the Contract Documents, 
Contractor shall commence Work on the site within fifteen (15) 

Days of Notice to Proceed, unless directed otherwise. 

 
H.1.2  Unless specifically extended by Supplement Amendment , all 

Work shall be complete by the date contained in the Contract 

Documents.  The Owner shall have the right to accelerate the 
completion date of the Work, which may require the use of 

overtime.  Such accelerated Work schedule shall be an 

acceleration in performance of Work under Section D.1.2 (f) and 
shall be subject to the provisions of Section D.1. 

 

H.1.3  The Owner shall not waive any rights under the Contract by 
permitting the Contractor to continue or complete in whole or in 

part the Work after the date described in Section H.1.2 above. 

 

H.2  SCHEDULE 

H.2.1  Contractor shall provide, by or before the pre-construction 
conference, the initial as-planned schedule for review and 

acceptance by the Owner.  The submitted schedule must 

illustrate Work by project components, t labor trades, and long 
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lead items broken down by building and/or floor where 

applicable.  If Owner shall so elect, Contractor shall provide the  
schedule in CPM format showing the graphical network of 

planned activities, including i) a reasonably detailed list of all 

activities required to complete the Work; ii) the time and 
duration that each activity will take to completion; and iii) the 

dependencies between the activities. Schedules lacking adequate 

detail, or unreasonably detailed, will be rejected.  The schedule 
shall include the following: Notice to Proceed or the date the 

Work commences, if no Notice to Proceed is issued by Owner, 

Substantial Completion, and Final Completion.  Schedules shall  
be updated monthly, unless otherwise required by the Contract 

Documents, and submitted with the monthly application for 

payment.  Acceptance of the Schedule by the Owner does not 
constitute agreement by the Owner as to the Contractor's 

sequencing, means, methods, or durations.  Any positive 

difference between the Contractor's scheduled completion and 
the Contract completion date is float owned by the Owner.  

Owner reserves the right to negotiate the float if it is deemed to 

be in Owner’s best interest to do so.  In no case shall the 
Contractor make a claim for delays if the Work is completed 

within the Contract Time but after Contractor's scheduled 

completion.  

H.3  PARTIAL OCCUPANCY OR USE 

 
H.3.1  The Owner may occupy or use any completed or  partially 

completed portion of the Work at any stage, provided such 
occupancy or use is consented to by public authorities having 

jurisdiction over the Work.  Such partial occupancy or use may 

commence whether or not the portion is substantially complete, 
provided the Owner and Contractor have reasonably accepted in 

writing the responsibilities assigned to each of them for 

payments, retainage, if any, security, insurance or self-insurance, 
maintenance, heat, utilities, and damage to the Work, and have 

agreed in writing concerning the period for correction of the 

Work and commencement of warranties required by the Contract 
Documents with respect to such portion of the Work.  Approval 

by the Contractor to partial occupancy or use shall not be 

unreasonably withheld.  Immediately prior to such partial 

occupancy or use, the Owner and Contractor shall jointly inspect 

the area to be occupied or portion of the Work to be used in 

order to determine and record the condition of the Work.  Partial 
occupancy or use of a portion or portions of the Work shall not 

constitute acceptance of Work not complying with the 

requirements of the Contract Documents. 
 

SECTION I 

CORRECTION OF WORK 
 

I.1  CORRECTION OF WORK BEFORE FINAL PAYMENT 

 
 The Contractor warrants to the Owner that materials and 

equipment furnished under the Contract will be of good quality and 

new unless otherwise required or permitted by the Contract Documents, 
that the Work will be free from defects, and that the Work will conform 

to the requirements of the Contract Documents.  Work failing to 

conform to these requirements shall be deemed defective.  Contractor 
shall promptly remove from the premises and replace all defective 

materials and equipment as determined by the Owner, whether 

incorporated in the Work or not.  Removal and replacement shall be 
without loss or expense to the Owner, and Contractor shall bear the cost 

of repairing all Work destroyed or damaged by such removal or 

replacement.  Contractor shall be allowed a period of no longer than 
thirty (30) Days after Substantial Completion for completion of 

defective (Punch List) work.  At the end of the thirty-day period, or 

earlier if requested by the Contractor, Owner shall arrange for 
inspection of the Work by the Architect/Engineer.  Should the work not 

be complete, and all corrections made, the costs for all subsequent 

reinspections shall be borne by the Contractor.  If Contractor fails to 
complete the Punch List work within the thirty (30) Day period, Owner 

may perform such work and Contractor shall reimburse Owner all costs 

of the same within ten (10) Days after demand without affecting 

Contractor’s obligations. 
 

I.2  WARRANTY WORK 

 
I.2.1  Neither the final certificate of payment nor any provision of the 

Contract Documents shall relieve the Contractor from 

responsibility for defective Work and, unless a longer period is 
specified, Contractor shall correct all defects that appear in the 

Work within a period of one year from the date of issuance of 

the written notice of Substantial Completion by the Owner 
except for latent defects which will be remedied by the 

Contractor at any time they become apparent.  The Owner shall 

give Contractor notice of defects with reasonable promptness.  
Contractor shall perform such warranty work within a 

reasonable time after Owner’s demand.  If Contractor fails to 

complete the warranty work within such period as Owner 
determines reasonable, or at any time in the event of warranty 

work consisting of emergency repairs, Owner may perform such 

work and Contractor shall reimburse Owner all costs of the same 
within ten (10) Days after demand, without affecting 

Contractor’s obligations.  The Contractor shall perform the 

warranty Work by correcting defects  within twenty-four (24) 
hours of notification by Owner, unless otherwise specified in the 

Contract Documents.  Should the Contractor fail to respond 

within the specified response time, the Owner may, at its option, 
complete the necessary repairs using another contractor or its 

own forces.  If Owner completes the repairs using Owner’s own 
forces, Contractor shall pay Owner at the rate of one and one-

half (1½) times the standard hourly rate of Owner's forces, plus 

related overhead and any direct non-salary costs.  If Owner 
completes the repairs using another contractor, Contractor shall 

pay Owner the amount of Owner’s direct costs billed by the 

other contractor for the work, plus the direct salary costs and 
related overhead and direct non-salary expenses of Owner’s 

forces who are required to monitor that contractor’s work.  Work 

performed by Owner using Owner’s own forces or those of 
another contractor shall not affect the Contractor's contractual 

duties under these provisions, including warranty provisions. 

 

I.2.2  Nothing in this Section I.2 provision shall negate guarantees or 

warranties for periods longer than one year including without 

limitation such guarantees or warranties required by other 
sections of the Contract Documents for specific installations, 

materials, processes, equipment or fixtures. 

 
I.2.3  In addition to Contractor's warranty, manufacturer's warranties 

shall pass to the Owner and shall not take effect until such 

portion of the Work covered by the applicable warranty  has been 
accepted in writing by the Owner. 

 

I.2.4  The one-year period for correction of Work shall be extended 
with respect to portions of Work performed after Substantial 

Completion by the period of time between Substantial 

Completion and the actual  performance of the Work, and shall 
be extended by corrective Work performed by the Contractor 

pursuant to this Section, as to the Work corrected.  The 

Contractor shall remove from the site portions of the Work 
which are not in accordance with the requirements of the 

Contract Documents and are neither corrected by the Contractor 

nor accepted by the Owner. 
 

I.2.5  Nothing contained in this Section I.2 shall be construed to 

establish a period of limitation with respect to other obligations 
which the Contractor might have under the Contract Documents.  

Establishment of the period for correction of Work as described 

in this Section I.2 relates only to the specific obligation of the 
Contractor to correct the Work, and has no relationship to the 

time within which the obligation to comply with the Contract 

Documents may be sought to be enforced, nor to the time within 
which proceedings may be commenced to establish the 

Contractor’s liability with respect to the Contractor’s obligations 

other than specifically to correct the Work. 



 

OUS Form B-8 Retainer General Conditions (7/12) Page 21 

 

I.2.6  If the Owner prefers to accept Work which is not in accordance 
with the requirements of the Contract Documents, the Owner 

may do so instead of requiring its removal and correction, in 

which case the Contract Price will be reduced as appropriate and 
equitable.  Such adjustment shall be effected whether or not final 

payment has been made. 

 

 

SECTION J 

SUSPENSION AND/OR TERMINATION OF THE WORK 

 

J.1  OWNER'S RIGHT TO SUSPEND THE WORK 

 
J.1.1  The Owner has the authority to suspend portions or all of the 

Work due to the following causes: 

 
 (a)  Failure of the Contractor to correct unsafe conditions; 

 

 (b)  Failure of the Contractor to carry out any provision of the 
Contract; 

 

 (c)  Failure of the Contractor to carry out orders; 
 

 (d)  Conditions, in the opinion of the Owner, which are 

unsuitable for performing the Work; 
 

 (e)  Time required to investigate differing site conditions; 
 

 (f)  Any reason considered to be in the public interest. 

 
J.1.2  The Owner shall notify Contractor and the Contractor's Surety in 

writing of the effective date and time of the suspension, and 

Owner shall notify Contractor and Contractor’s surety in writing 
to resume Work. 

 

J.2  CONTRACTOR'S RESPONSIBILITIES 

 

J.2.1  During the period of the suspension, Contractor is responsible to 

continue maintenance at the project just as if the Work were in 

progress.  This includes, but is not limited to, protection of 

completed Work, maintenance of access, protection of stored 

materials, temporary facilities, and clean-up. 
 

J.2.2  When the Work is recommenced after the suspension, the 

Contractor shall replace or renew any Work damaged during the 
suspension, remove any materials or facilities used as part of 

temporary maintenance, and complete the project in every 

respect as though its prosecution had been continuous and 
without suspension. 

 

J.3  COMPENSATION FOR SUSPENSION 

 

J.3.1  Depending on the reason for suspension of the Work, the 

Contractor or the Owner may be due compensation by the other 
party.  If the suspension was required due to acts or omissions of 

Contractor, the Owner may assess the Contractor actual costs of 

the suspension in terms of administration, remedial work by the 
Owner's forces or another contractor to correct the problem 

associated with the suspension, rent of temporary facilities, and 

other actual costs related to the suspension.  If the suspension 
was caused by acts or omissions of the Owner, the Contractor 

may be due compensation which shall be defined using Section 

D, Changes in Work.  If the suspension was required through no 
fault of the Contractor or the Owner, neither party shall owe the 

other for the impact. 

 

J.4  OWNER'S RIGHT TO TERMINATE CONTRACT 

 

J.4.1  The Owner may, without prejudice to any other right or remedy, 
and after giving Contractor seven (7) Days’ written notice and 

an opportunity to cure, terminate the Contract in whole or in part 

under the following conditions: 

 

 (a)  If Contractor should, voluntarily or involuntarily, seek 
protection under the United States Bankruptcy Code and 

Contractor as debtor-in-possession or the Trustee for the 

estate fails to assume the Contract within a reasonable 
time; 

 

 (b)  If Contractor should make a general assignment for the 
benefit of Contractor's creditors; 

 

 (c)  If a receiver should be appointed on account of Contractor's 
insolvency; 

 

 (d)  If Contractor should repeatedly refuse or fail to supply an 
adequate number of skilled workers or proper materials to 

carry on the Work as required by the Contract Documents, 

or otherwise fail to perform the Work in a timely manner; 
 

 (e)  If Contractor should repeatedly fail to make prompt 

payment to Subcontractors or for material or labor, or 
should disregard laws, ordinances or the instructions of the 

Owner; or 

 
 (f)  If Contractor is otherwise in breach of any part of the 

Contract. 

 
 (g) If Contractor is in violation of Applicable Laws, either in 

the conduct of its business or in its performance of the 
Work. 

 

J.4.2  At any time that any of the above occurs, Owner may exercise all 
rights and remedies available to Owner at law or in equity, and, 

in addition, Owner may take possession of the premises and of 

all materials and appliances and finish the Work by whatever 
method it may deem expedient.  In such case, the Contractor 

shall not be entitled to receive further payment until the Work is 

completed.  If the Owner's cost of finishing the Work exceeds 
the unpaid balance of the Contract Price, Contractor shall pay 

the difference to the Owner. 

 

J.5  TERMINATION FOR CONVENIENCE 

 

J.5.1  Owner may terminate the Contract in whole or in part whenever 
Owner determines that termination of the Contract is in the best 

interest of Owner or the public. 

 
J.5.2  The Owner shall  provide the Contractor with seven (7) Days 

prior written notice of a termination for Owner’s or for public 

convenience.  After such notice, the Contractor shall provide the 
Owner with immediate and peaceful possession of the premises 

and materials located on and off the premises for which the 

Contractor received progress payment under Section E.  
Compensation for Work terminated by the Owner under this 

provision will be according to Section E.  In no circumstance 

shall Contractor be entitled to lost profits for Work not 
performed due to termination. 

 

J.6  ACTION UPON TERMINATION 

 

J.6.1  Upon receiving a notice of termination, and except as directed 

otherwise by the Owner, Contractor shall immediately cease 
placing further subcontracts or orders for materials, services, or 

facilities.  In addition, Contractor shall terminate all subcontracts 

or orders to the extent they relate to the Work terminated and, 
with the prior written approval of the Owner, settle all 

outstanding liabilities and termination settlement proposals 

arising from the termination of subcontracts and orders. 
 

J.6.2  As directed by the Owner, Contractor shall, upon termination, 

transfer title and deliver to the Owner all Record Documents, 
information, and other property that, if the Contract had been 

completed, would have been required to be furnished to the 

Owner. 
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I.6.3 Upon Owner’s notice of termination pursuant to either Section 
J.4 or J.5, if Owner shall so elect, Contractor shall assign the 

Owner such subcontracts and orders as Owner shall specify.  In 

the event Owner elects to take assignment of any such 
subcontract or order, Contractor shall take such action and shall 

execute such documents as Owner shall reasonably require for 

the effectiveness of such assignment and Contractor shall ensure 
that no contractual arrangement between it and its subcontractors 

or suppliers of any tier or sub-tier shall prevent such assignment. 

 

SECTION K 

CONTRACT CLOSE OUT 

 

K.1  RECORD DOCUMENTS 

 

 As a condition of final payment (refer also to section E.6), 
Contractor shall comply with the following:  Contractor shall provide 

Record Documents for the entire project to Owner.  Record Documents 

shall depict the project as constructed and shall reflect each and every 
change, modification, and deletion made during the construction.  

Record Documents are part of the Work and shall be provided prior to 

the Owner's issuance of final payment.  Record Documents include all 
modifications to the Contract Documents unless otherwise directed, and 

accurate MWESB Reports. 

 

K.2  OPERATION AND MAINTENANCE MANUALS 

 

 As part of the Work, Contractor shall submit two completed 

operation and maintenance manuals ("O & M Manuals") for review by 

the Owner prior to submission of any pay request for more than 75% of 
the Work.  Owner’s receipt of  the O & M Manuals shall be a condition 

precedent to any payment thereafter due.  The O & M Manuals shall 

contain a complete set of all submittals, all product data as required by 
the specifications, training information, telephone list and contact 

information for all consultants, manufacturers, installer and suppliers, 

manufacturer's printed data, record and shop drawings, schematic 
diagrams of systems, appropriate equipment indices, warranties and 

bonds.  The Owner shall review and return one O & M Manual for any 

modifications or adjustments required.  Prior to submission of its final 

pay request, Contractor shall deliver three (3) complete and approved 

sets of O & M Manuals to the Owner and Owner’s receipt of  the O & 

M Manuals shall be a condition precedent to Owner’s obligation to 
make final payment. 

 

K.3  COMPLETION NOTICES 

 

K.3.1  Contractor shall provide Owner written notice of both 

Substantial and Final Completion.  The certificate of Substantial 
Completion shall state the date of Substantial Completion, the 

responsibilities of the Owner and Contractor for security, 

maintenance, heat, utilities, damage to the Work and insurance, 
and the time within which the Contractor shall finish all items on 

the Punch List accompanying the Certificate.  Both completion 

notices must be signed by the Contractor and the Owner to be 
valid.  The Owner shall provide the final signature on the 

notices.  The notices shall take effect on the date they are signed 

by the Owner. 
 

K.3.2  Substantial Completion of a facility with operating systems (e.g., 

mechanical, electrical, HVAC)  shall be that degree of 
completion that has provided a minimum of thirty (30) 

continuous Days of successful, trouble-free operation, which 

period shall begin after all performance and acceptance testing 
has been successfully demonstrated to the Owner.  All 

equipment contained in the Work, plus all other components 

necessary to enable the Owner to operate the facility in the 
manner that was intended, shall be complete on the Substantial 

Completion date.  The Contractor may request that a Punch List 

be prepared by the Owner with submission of the request for the 
Substantial Completion notice. 

 

K.4  TRAINING 

 

 As part of the Work, and prior to submission of the final 
application for payment, the Contractor shall schedule with the Owner 

training sessions for all equipment and systems as required by the 

Contract Documents.   Contractor shall schedule training sessions at 
least two weeks in advance of the date of training to allow Owner to 

provide its personnel with adequate notice.  The O & M Manual shall 

be used as a basis for training.  Training shall be a formal session held 
after the equipment and/or system is completely installed and 

operational in its normal operating environment. 

 

K.5  EXTRA MATERIALS 

 

 As part of the Work, Contractor shall provide spare parts, extra 
maintenance materials, and other materials or products in the quantities 

specified in the Contract Documents prior to final payment.  Delivery 

point for extra materials shall be designated by the Owner. 
 

K.6  ENVIRONMENTAL CLEAN-UP 

 
 As part of the Final Completion notice, or as a separate written 

notice submitted with or before the notice of Final Completion, the 

Contractor shall notify the Owner that all environmental and pollution 
clean-up, remediation and closure have been completed in accordance 

with all Applicable Laws and pursuant to the authority of all agencies 

having jurisdiction, and Contractor shall provide Owner with any and 
all documentation related to the same, including but not limited to 

directives, orders, letters, certificates and permits related to or arising 
from such environmental pollution.  The notice shall reaffirm the 

indemnification given under Section F.5.1 above.  Contractor’s 

completion of its obligations under this Section K.6 and Owner’s 
receipt of documents evidencing such completion shall be a condition 

precedent to Owner’s obligation to make final payment. 

 

K.7  CERTIFICATE OF OCCUPANCY 

 

 Owner’s receipt of   an unconditioned certificate of occupancy 
from the appropriate state and/or local building officials shall be a 

condition precedent to Owner’s obligation to make final payment, 

except to the extent  failure to obtain an unconditional certificate of 

occupancy is due to the fault or neglect of Owner. 

 

K.8  OTHER CONTRACTOR RESPONSIBILITIES 

 

 The Contractor shall be responsible for returning to the Owner 

all property of Owner issued to Contractor during construction such as 
keys, security passes, site admittance badges, and all other pertinent 

items.  Upon notice from Owner, Contractor shall be responsible for 

notifying the appropriate utility companies to transfer utility charges 
from the Contractor to the Owner.  The utility transfer date shall not be 

before Substantial Completion and may not be until Final Completion, 

if the Owner does not take beneficial use of the facility and the 
Contractor's forces continue with the Work. 

 

K.9  SURVIVAL 

 

 All warranty and indemnification provisions of this Contract, 

and all of Contractor’s other obligations under this Contract that are not 
fully performed by the time of Final Completion or termination, shall 

survive Final Completion or any termination of the Contract. 
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SECTION  01040 

PROJECT COORDINATION 

 

PART 1 –  GENERAL 

 

1.01 DESCRIPTION: 

 

A. This Section includes administrative and supervisory requirements necessary for 

coordinating contract documentation, communications and construction operations.  The 

requirements of this Section relate to all work by the Contractor and Sub-contractors 

performing work under these Contract documents including, but not limited to, the 

following: 

 

1. Pre-construction Coordination 

2. Identification of Owner’s Authorized Representatives 

3. Identification of Architect 

4. Listing of Sub-contractors 

5. Contractor Emergency Contact Information 

6. Safety & Emergency Procedures 

7. Unforeseen Hazardous Materials  

8. Permits and Fees 

9. Key Requests 

10. Progress Meetings 

11. Requests for Clarifications & Information 

12. Construction Directives 

13. Construction Change Orders 

 

1.02 RELATED WORK IN OTHER SECTIONS: 

A. Additional requirements related to Project Coordination may be found in the following: 

1. Instructions to Bidders 

2. OUS General Conditions 

3. Other Sections of these specifications. 

 

PART 2 –  PRODUCTS 

  NOT USED 

PART 1 –  EXECUTION 
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1.01 PRE-CONSTRUCTION CONFERENCE 

 

A. A pre-construction conference shall predate the Work and shall include but not be limited 

to the following agenda: 

1. Contract management and communication requirements 

2. Emergency phone numbers 

2. Record maintenance requirements 

3. Work schedule 

4. Schedule of values 

5. Submittal schedule 

6. Early purchase, long lead items and owner procurements 

7. Multiple contract coordination 

8. Maintenance of access and use of the premises 

9. Traffic control, parking and contractor’s use of the job site 

10.  Hazardous materials 

11. Job site safety 

12. Job site inspection & observation requirements 

13. Review of contract documents 

14. Progress meetings 

15. Other subjects of interest desired by the Contractor, Architect, Owner’s 

Authorized Representative(s), Manufacturer’s Representatives, and other 

participants. 

 

B. Refer to Division 1, Section 01300 for submittals required prior to the pre-construction 

conference. 

 

C. Coordinate all operations with the Owner’s Authorized Representative during the 

construction period. 

 

D. Submit to the Owner’s Authorized Representative for approval, a schedule of Values for 

the Work to be performed; schedule of values shall include project and building name, 

when the Work is to begin, and estimated duration of the Work.  The Schedule of Values 

is to be provided to the Owner’s Authorized Representative in accordance with OUS 

Supplemental General Condition SG-3. 

 

E. Submit to the Owner’s Authorized Representative for approval, a schedule for the Work 

to be performed; schedule shall include project and building name, when the Work is to 

begin, and estimated duration of the Work.  The Schedule is to be provided to the 

Owner’s Authorized Representative in accordance with OUS Supplemental General 

Condition SG-5.  The schedule shall be specific as to which portion of the Work is taking 

place on a particular day. 

F. Prior to start of any work, Contractor shall provide at the pre-construction meeting an 

emergency responsible person/contact list on a 24-hour, ―7 day a week‖ basis for any 

emergency issue that may arise in connection with this project.  Contractor must reissue 

the list any time the responsible person(s) changes.  Issue to Owner’s Authorized 
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Representative. See Project Information Sheet provided herein. 

 

G. Parking will not be provided on the premises.  See Section 01500 Temporary Facilities. 

 

H. Schedule elevator usage with the Owner’s Representative a minimum of 72 hours in 

advance so as not to inconvenience the public. 

 

 

1.02 IDENTIFICATION OF OWNER’S AUTHORIZED REPRESENTATIVE 

 

A. The Owner’s Project Manager and the Owner’s Field Construction Manager (Jointly the 

Owner’s Authorized Representative or his designee) will be appointed by the Owner and 

identified at the Pre-construction meeting.  The Owner’s Authorized Representative in 

conjunction with the Architect will provide coordination during construction and on-site 

observation.  See Project Information Sheet provided herein. 

 

1.03 IDENTIFICATION OF ARCHITECT 

 

A. The Owner has contracted with (Architect) to prepare construction documents and assist 

in Owner’s Authorized Representative in the coordination of the construction project.  

See Project Information Sheet provided herein. 

 

1.04 LISTING OF SUB-CONTRACTORS 

 

A. Provide to the Owner’s Authorized Representative at the pre-construction conference 

three (3) copies of list of sub-contractors anticipated to perform work on the project.  

Provide on the list of sub-contractor’s: subcontractor’s name, contact person, mailing 

address and telephone number.  Substitution shall be permitted only with the approval of 

the Owner’s Authorized Representative.   

 

1.05 CONTRACTOR EMERGENCY CONTACT INFORMATION 

 

A. Provide to the Owner’s Authorized Representative at the pre-construction conference 

Contractor Emergency Contact telephone numbers.  See Project Information Sheet 

provided herein. 

 

1.06 SAFETY AND EMERGENCY PROCEDURES 

 

A. The Contractor shall be responsible for maintaining a safe job site at all time, until the 

Owner takes possession.  The Contractor shall comply with all safety regulations, and for  

 enforcing compliance with all safety regulations and procedures by all workers, sub-

contractors and visitors on the site. 

 

B. Refer to Division 1, Section 01500 for minimal temporary facilities required for job site 

safety.  The Contractor shall provide procedures and additional temporary facilities as 

required.  

 

C. The Contractor shall maintain indoor air quality and noise control standards specified in 
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Division 1, Section 01734. 

 

D. The Contractor shall complete and submit the Owner’s Authorized Representative, at the 

pre-construction conference the ―Construction Project Safety Form‖ provided herein.  

 

1.07 UNFORESEEN HAZARDOUS MATERIAL 

 

A. Asbestos:  The Owner has exercised due diligence in the identification and removal of 

asbestos containing materials from the work area.  Prior to each phase of construction the 

Contractor shall confirm the non-existence of asbestos containing materials in the work 

area prior to proceeding.  If the Contractor identifies materials suspected of containing 

asbestos, he shall immediately stop work in that area of the job site and proceed in 

accordance with Division 1, Section 01732, Item 3.01(F). 

 

B. Lead Paint:  The Owner has exercised due diligence in the identification and removal of 

lead paint from the work area.  Prior to each phase of construction the Contractor shall 

confirm the non-existence of materials coated with lead based paint in the work area prior 

to proceeding, as required in accordance with OSHA Directive CPL 2-2.58.  If lead based 

paint materials are suspected, the contractor shall immediately notify the Owner’s 

Authorized Representative and proceed in accordance with OSHA Standards and 

Directives.  If required an adjustment in the Contract Sum and Contract Time will be 

made through Execution of a Contract Change Order in Accordance with OUS General 

Conditions for Public Improvement Contracts Section D.1.3(c). 

 

1.08 PERMITS & FEES 

 

A. Portland State University is enrolled in the city of Portland’s Facilities Permit 

Program. See OUS Standard General Conditions and Supplementary General 

Conditions.  

 

B. The Owner shall provide Building, Electrical, Mechanical and Plumbing permits for 

buildings in accordance with OUS Supplemental Condition SG-2.  If the Contractor 

needs to block a portion of the right-of-way, the Contractor must secure the proper 

permits from the City of Portland and shall give all requisite notices to public authorities.  

The Contractor shall be responsible for all violations of the law for any cause in 

connection with the Work or caused by obstructing streets or sidewalks.   

 

C. The Contractor shall provide proper notice to all governing jurisdictions including but not 

limited to the Oregon Department of Environmental Quality prior to beginning work. 

 

D. Contractor shall pay for and document Oregon Bureau of Labor and Industries fees as 

required by Bureau of Labor & Industry. 

 

1.09 KEY REQUESTS 

A. Keys will be provided to the Contractor as required for access to buildings and work 

areas.  There is a deposit of $100.00 required for each key given to the Contractor.  
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Contractor shall fill out Contractor’s key request form and deliver for approval to Project 

Manager a minimum of 48 hours in advance.  This deposit will be refunded upon return 

of the key(s.)  Keys will not be provided to sub-contractors, nor will Facilities open 

locked doors for Contractor’s employees or sub-contractors.  Contractor shall provide and 

coordinate all such requirements. 

 

1.10 PROGRESS MEETINGS 

 

A. The contractor shall schedule for the contractor’s Project Manager and Field 

Superintendent to attend weekly Progress Meetings with the Architect and the Owner’s 

Authorized Representative.  The contractor shall coordinate and assure the attendance of 

sub-contractors as required by the agenda and the Owner’s Authorized Representative. 

 

B. Weekly Progress Meetings shall be held on days and times to be determined, following 

the pre-construction conference and continuing through substantial completion and until 

final completion.  The Owner’s Authorized Representative may require additional on-site 

`tail-gate’ meetings as necessary to resolve construction related issues and facilitate 

continued progress. 

 

C. Progress meetings shall be held at: 

 

PSU, Office of Facilities 

202 University Services Building 

617 SW Montgomery 

 

D. The progress meeting minutes serve as the official communication between all parties 

involved in the Project.  The Contractor shall: 

 

1. Prepare agendas. 

2. Record minutes and include decisions. 

3. Record attendance 

4. Distribute minutes to attendees within three (3) calendar days after meetings. 

 

E. Minimum agenda shall include: 

 

 1. Review and approve minutes of previous meetings. 

 2. Review work progress and work schedule since previous meeting. 

3. Discuss field observations, problems, clarifications and information required.  

4. Review delivery schedules, identify problems that could impede planned 

progress. 

5. Review proposed changes in construction or procedures. 

6. Delivery and discussion of submittals. 

7. Submittal of progress payment requests for review. 

8. Other items as may be required. 

 

1.11 REQUESTS FOR CLARIFICATIONS AND INFORMATION 

 

A. Throughout the course of work, the Contractor may require clarifications or additional 
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information from the Architect or Owner’s Authorized Representative.  This information 

may include but not be limited to the following: 

 

1. Clarifications whether specific work is within the scope of an item of work and 

no Contract adjustment is anticipated. 

2. Clarifications or interpretations of information or directions provided in the 

Contact Documents, for which no Contract adjustment is anticipated. 

3. Clarifications or directions as a result of unforeseen conditions, which may or 

may not result in adjustments to the Contact Sum or days allowed for contact 

completion. 

4. Additional details or information needed for construction, which were not 

originally included in the contract documents, which may or may not result in 

adjustments to the Contact Sum or days allowed for contact completion. 

 

B. The contractor’s field superintendent shall be the principle generator of requests for 

clarification and information (RFI’s) as a result of field operations and conditions.   

 

C. Three copies of requests for clarifications and information (RFI) shall be typed and 

submitted in accordance with the communication process described in Section 01300. 

 

D. All  RFI’s shall be sequentially numbered and include the following information: 

 

1. Project item information as specified in Section 01300, Item 1.05. 

2. Reason for request, and clarification and information requested. 

3. Work impacted by request for clarification or information. 

4. Drawings or sketches as necessary. 

5. Contractors recommendations as appropriate. 

6. Signature and date by contractor’s authorized representative. 

 

E. If the contractor anticipates that a change in the scope of work may be necessary in 

conjunction with a request for clarification or information, he may submit with the 

request a proposal to perform additional work as a Contract Change Order as specified 

herein.  No changes in work shall commence without an approved RFI response, 

Construction Directive or Executed Contract Change Order. 

 

F. All RFI Responses will be by the Architect through and with the approval of the Owner’s 

Authorized Representative.   

 

G. Response time to process RFI’s shall be seven (7) calendar days from the date received 

by the Architect, to allow reasonable time for researching the question and preparing a 

response.   If, due to unavoidable circumstances, information is needed immediately, 

coordinate with the Owner’s Authorized Representative who will attempt to expedite a 

response by FAX or e-mail. When responses are expedited, an RFI must still be 

submitted as a confirmation of the communication prior to submitting for progress 

payment for the related work. 

 

H. A log and copies of all RFI’s shall be maintained in the jobsite office, for review or 

reference by the Contractor, Architect and Owner’s Authorized Representative. 
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1.12 CONSTRUCTION DIRECTIVES 

 

A. Construction Directives may be initiated by the Owner’s Authorized Representative, or 

the Architect on approval of the Owner’s Authorized representative, and provides 

interpretations of the contract documents or orders minor changes in the work, which 

may require changes in the Contract Sum or Contract Time, which would be 

subsequently executed through a Construction Change Order.  Interpretation of the 

Contract documents shall be in accordance with OUS General conditions for Public 

Improvement Contracts Section A.3, and as amended by the OUS Supplemental General 

Conditions.  Construction Directives are not Construction Change Orders.  If the 

Contractor believes the work described in a Construction Directive requires a change in 

Contract Sum or Contract Time, he shall submit a proposal to perform additional work as 

a Construction Change Order as specified herein.  Do not proceed with Construction 

Order work until a proposal for Change Order work has been submitted and directed to 

proceed by the Owner’s Authorized Representative. Proceeding without authorization 

waives the Contractor’s claim for additional Contract Sum or Contract Time. 

 

 B. Construction Directives shall be executed using the attached Construction Directive form. 

 

1.13 CONSTRUCTION CHANGE ORDERS 

 

A. Contract Bid award is based on the Base Bid.  Additional work may be authorized by 

amending the Contract based upon Unit Prices provided in the Bid Form, the Contractor’s 

Schedule of Values, or other Contractor Proposals approved by the Owner’s Authorized 

Representative, and in accordance with Section D of the OUS General Conditions for 

Public Improvement Contracts. 

 

B. A Construction Change Order is a written order issued after the execution of a contract, 

which authorizes and directs a change in scope of work and an adjustment in the Contract 

Sum, Contract Time or both.   

 

C. A Contract Change Order request can be initiated by the Owner’s Authorized 

Representative through a proposal request to the Contractor, or by the Contractor through 

submittal of a proposal request in conjunction with a RFI response or Construction 

Directive. 

 

D. The Contractor’s proposal for Contract Change Order Work shall include the following: 

 

 1. Project item information as specified in Section 01300, Item 1.05. 

 2.  Reason for request 

3. Itemized statement of required materials and equipment, including adjustments to 

adjacent and dependent work. 

4. Itemized statement of required labor, including adjustments to adjacent and 

dependent work. 

 5. Total Contract Sum adjustment required for the Change in Work. 

 6. Total Contract Time adjustment required for the Change in Work. 

 7. Additional Documentation as required to support the request. 

 8. Signature and date by contractor’s authorized representative. 

 



 

8 

Project Coordination                             Section 01040 

E. Construction Change Order work shall be reviewed by the Architect and the Owner’s 

Authorized Representative and executed in accordance with OUS General Conditions for 

Public Improvement Contracts Section D, and as amended herein. 

 

F. If a fair and reasonable Contract Change Order adjustment cannot be agreed upon, the  

Owner’s Authorized Representative may in writing direct the Contractor to proceed with 

 the Change in Work on a `Time and Materials’ basis in accordance with OUS 

General Conditions for Public Improvement Contracts. 

 

END OF SECTION 
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PORTLAND STATE UNIVERSITY 

OFFICE OF FACILITIES 

PROJECT INFORMATION 

 

Project Name:     Project No:____________________   
 

Project Description: _________________________   

 

Project Address:__________________ ______  Work Start Date:_______________  

 

Project Manager:__________________  Phone:       Fax: _______________  

 

Project Site Construction Manager:   _________________ Phone: ________________ 

 

Design Consultant: _______________  Phone:_ ________________ 

 

Address:_____________________________ 

 

E-Mail:_________________________  FAX:  __________________ 

 

Bid Opening Date:  ______________ Contract Bid Price:  ______________ 

 

Contract Execution Date:  ______________ Pre-Const. Meeting:  ______________  

     

Notice to Proceed Date: ______________  Contract Calendar Days:  ______________ 

 

Final Contract Completion Date: ______________   Liquidated Damages: NA 

 

Contractor Name:  ______________ Office Phone: ______________ 

 

Project Manager: ______________  Cell: _____________  Pager:  ______________ 

    

Contractor Office Address: ______________________________________ 

 

E-Mail: _______________________ Office FAX:  ______________ 

 

On Site Construction Office Address: __________________________ ___Site Phone:_____________ 

 

Site E-Mail: ________________________ Site FAX: ______________ 

 

Site Superintendent: ______________ Cell: ______________ Pager: ______________  

 

Contractor’s Emergency & Weekend Phone: 

 

1.  ______________  2.  ______________             3.  ______________
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PORTLAND STATE UNIVERSITY 

OFFICE OF FACILITIES 

CONSTRUCTION PROJECT SAFETY FORM INSTRUCTIONS 

 

The purpose of the Construction Project Safety Form is to allow contractors to plan the construction or 

remodeling project in such a way as to prevent injuries and protect the environment.  This form will need 

to be filled out by the Contractor and provided to the Owner’s Authorized Representative at the 

preconstruction conference.   

 

The information provided on the form will be reviewed at the preconstruction conference. 

 

All projects must be planned with safety consideration for people who will be in contact with the area; in 

particular, sight, hearing, or mobility impaired people who are not covered under OSHA regulations but 

are covered under general liability issues. 

 

PSU requires that all contractors and subcontractors come to the job trained in all Occupational Safety 

and Health ACT (OSHA) Standards applicable to their work process.  This information is outlined in the 

OR-OSHA document ―Occupational Hazards Common to Construction & Remodeling Activities.‖  This 

document can be obtained free of charge by contacting the OR-OSHA Resource Center at 1-800-922-

2689 or on-line at www.OROSHA.org. 

 

All construction and remodeling activities regardless of size and/or scope must be fenced, barricaded, or 

otherwise protected (isolated) to restrict entrance and to ensure the safety of those in the general area.  All 

building materials and equipment need to be placed within the isolation enclosure.  Any open 

trenches outside the isolated space will need to be fenced or covered with approved cover (contact the 

Owner’s Authorized Representative for specifics). 

 

REQUIRED PROJECT ISOLATION AND BARRICADING OPEN TRENCHES FOR OUTSIDE 

CONSTRUCTION SITES 

 

 

Construction projects that involve building a facility, any exterior remodel, any excavation, or demolition, 

at a minimum, will install the following perimeter isolation: 

 

A six foot chain-link fence, with controlled access points, extending in all directions around the 

excavation or building site such that no area of the construction is accessible to pedestrians or 

unauthorized personnel or vehicles.  Note: At the University’s option, other barricading plans 

may be accepted.  These may apply to projects such as road resurfacing, parking lot striping, 

exterior building water proofing, etc. Typical temporary construction fencing shall be covered 

with opaque material to prevent seeing inside the fencing.  Construction fencing shall be 

placed on the interior side of the opaque material. 

Also see Section 01600 (Contractor Staging) 

 

Indoor projects which will create dust (cutting sheetrock, sanding, sawing etc.) are subject to the 

following: 

1. Areas where existing doors can provide isolation will be labeled ―Construction Area Authorized 
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Personnel Only.‖ 

2. All other areas will be isolated by a solid barrier.  The minimum barrier allowed is 4 mil poly 

sheeting. 

 

 

Any excavation across or adjacent to sidewalks or pathways which must be left open overnight, must be 

identified with working, blinking, construction lights in addition to being covered. 

 

 

The contractor will provide all trench covering and fencing material, PSU will not provide any 

materials. 
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PORTLAND STATE UNIVERSITY 

OFFICE OF FACILITIES 

CONSTRUCTION PROJECT SAFETY FORM 

 

Complete and deliver with the Project Information sheet to the Owner’s Authorized Representative at the 

Pre-Construction Conference. 

 

Meeting Date: __________________ Time: _________________ Location: ________________ 

 

Project: ___________________________________________ Job #: ______________________ 

 

Contractor: ____________________________ Start: _________________ Completion: _______ 

 

Contractor Foreman: ___________________________  

 

PSU Project Mgr: _____________________________  

 

Emergency Fire/Medical.Security #: 911  Non-Emergency Campus Safety (503) 725-4407 

 

Confined Space to be accessed?  Y  or  N   Location: ___________________________________ 

If yes, review confined space program with PSU Project Manager  

 

Welding or hot work to be done?  Y  or  N   If yes, describe extinguisher, and fire watch, plan: 

______________________________________________________________________________ 

______________________________________________________________________________ 

MSDS copies to be on the job site and copies available to PSU Project Manager. 

 

Lead paint involved?  Y  or  N    Contact PSU Health and Safety Supervisor (503) 725-8458 

 

Describe hazard mitigation plan: _______________________ 

______________________________________________________________________________ 

______________________________________________________________________________ 

 

Asbestos involved?  Y  or  N   If yes, Contact PSU Health and Safety Supervisor (503) 725-8458 

 

Hazard Waste Plan developed?   Y   or   N   Containers: ________________________________ 

_____________________________________________________ Storage Loc: _____________ 

______________________________________________________________________________ 

______________________________________________________________________________ 

 

In the event of suspected hazardous materials or spill contact PSU Health and Safety Supervisor (503) 

725-8458 or Cell # (503) 888-0189. 

 

Describe hazmat spill plan: _______________________________________________________ 

______________________________________________________________________________ 

______________________________________________________________________________ 

______________________________________________________________________________ 
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Will there be any open trenches or holes?   Y   or   N   Describe plan to barricade: ____________ 

______________________________________________________________________________ 

______________________________________________________________________________ 

 

Internal combustion engines?   Y   or   N    If yes, is CO monitoring required?  Y  N 

 

Other air contaminates?   Y   or   N   If yes, describe: ___________________________________ 

 

Building air intake & return air locations: ____________________________________________ 

 

(No chemical compounds to be used near functioning intake or return air locations.) 

 

Material deliver or parking creating hazard?   Y   or  N  If yes, describe minimization plan: ____ 

______________________________________________________________________________ 

______________________________________________________________________________ 

 

No vehicle is allowed to park on sidewalk entrances/exits to steam tunnel (metal hatch cover). 

Dust created?   Y   or   N   If yes, describe control plan: _________________________________ 

______________________________________________________________________________ 

 

Noise sources?  List: ____________________________________________________________ 

 

Describe noise control methods: ___________________________________________________ 

 

Crane to be used?   Y   or   N   If yes, describe plan: ____________________________________ 

______________________________________________________________________________ 

 

(Loads will not be moved over or suspended above pedestrian occupied areas) 

 

Exterior chute to be used?   Y   or   N  If yes describe plan: ______________________________ 

______________________________________________________________________________ 

 

Construction area to be fenced?  Y   or   N Type & location: _____________________________ 

______________________________________________________________________________ 

______________________________________________________________________________ 

 

Fence to be locked?  Y   or   N   Job Trailer on site?   Y   or   N    To be locked?   Y   or   N   All 

contractor lock keys to Security Services dispatch and PSU Project Manager 

 

Building exitways to be blocked or restricted at any time?   Y   or   N   If yes, describe ADA alternate 

routes and overall egress plan: _____________________________________________ 

______________________________________________________________________________ 

 

Will project create interior hazards to building occupants?  Y   or   N   If yes, describe hazards and 

minimization plan: __________________________________________________________ 

______________________________________________________________________________ 
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Lock changes planned?   Y   or   N       If yes, describe location and responsible party: ________ 

______________________________________________________________________________ 

______________________________________________________________________________ 

______________________________________________________________________________ 
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PORTLAND STATE UNIVERSITY 

OFFICE OF FACILITIES 

REQUEST FOR INFORMATION 

 

Project: __________________________________________ RFI No.: _____________________ 

 

Contractor: _______________________________________ Date submitted: _______________ 

 

Subcontractor: ____________________________________ Date info req’d: _______________ 

 

Supplier: _________________________________________  

 

Provide all information required by Specification Division I Section 01040.  Attach additional sheets as 

required. 

 

Request: 

 

 

 

 

 

 

 

 

 

 

 

Contractor                                                                                               Date 

 

Response: 

 

 

 

 

 

 

 

 

 

 

 

Architect                                                                                              Date 

 

Acknowledgement by Owner’s Rep.                                    Date
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PORTLAND STATE UNIVERSITY 

OFFICE OF FACILITIES 

CONSTRUCTION DIRECTIVE 

 

Project: __________________________________________ Directive No.: ________________ 

 

Contractor: _______________________________________ Date submitted: _______________ 

 

Subcontractor: ____________________________________ Date info req’d: _______________ 

 

Supplier: _________________________________________  

 

You are hereby directed to execute promptly this Directive which interprets the Contract Documents or 

orders minor changes in the work.  If you consider that a change in Contract Sum or Contract Time is 

required, submit an itemized change order proposal as required by Specification Division I Section 01040.  

If your proposal is in order, this Directive will be superseded by a Change Order. 

 

 

Description: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Architect: ______________________________________________________ Date: __________ 

 

Owner’s Authorized Rep: _________________________________________ Date: __________
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SECTION 01045 

CUTTING AND PATCHING 

 

PART 1 –  GENERAL 

 

1.01 DESCRIPTION 

 

A. Work of this Section includes administrative and procedural requirements for cutting and 

patching. 

 

1.02 RELATED WORK IN OTHER SECTIONS 

 

A. Additional information regarding cutting and patching requirements may be found in the 

follows: 

 

  1. OUS General Conditions 

  2. Other Sections of these specifications. 

3. Drawings and general provisions of the Contract, including General and 

Supplementary Conditions and other Division I Specification Sections, apply to this 

Section.  

 

1.03 QUALITY ASSURANCE: 

 

A. The Contractor shall perform all cutting and patching in conformance with OUS General 

Conditions for Public Improvements Section F.3 and as specified herein. 

 

B. Requirements for Structural Work: Do not cut and patch structural elements in a manner that 

would change their load-carrying capacity or load-deflection ratio.  The Owner’s Authorized 

Representative shall pre-approve all field modifications. 

 

C. Operational Limitations: Do not cut and patch operating elements or related components in a 

manner that would result in reducing their capacity to perform as intended.  Do not cut and 

patch operating elements or related components in a manner that would result in increased 

maintenance or decreased operation life or safety. 

 

D. Visual Requirements: Do not cut and patch construction exposed on the exterior or in 

occupied spaces in a manner that would, in the Architect’s opinion, reduce the building’s 

aesthetic qualities.  Do not cut and patch construction in a manner that would result in visual 

evidence of cutting and patching.  The contractor shall remove and replace construction cut 

and patched in a visually unsatisfactory manner at no expense to the owner. 
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PART 2- PRODUCTS 

 

2.1 GENERAL REQUIREMENTS: 

 

A. Use materials identical to existing materials.  For exposed surfaces, use materials that 

visually match existing adjacent surfaces to the fullest extent possible if identical materials 

are unavailable or cannot be used.  Use materials whose installed performance will equal or 

surpass that of existing materials. 

 

 

PART 3- EXECUTION 

 

3.1 INSPECTION: 

 

A. Examine surfaces to be cut and patched and conditions under which cutting and patching is 

to be performed before cutting.  If unsafe or unsatisfactory conditions are encountered, take 

corrective action before proceeding. 

 

3.2  PREPARATION: 

 

A. Temporary Support: Provide temporary support of work to be cut. 

 

B. Protection: Protect existing construction during cutting and patching to prevent damage.  

Provide protection from adverse weather conditions for portions of the Project that might be 

exposed during cutting and patching operations. 

 

C. Avoid interference with use of adjoining areas or interruption of free passage to adjoining 

areas. 

 

D. Avoid cutting existing pipe, conduit, or ductwork serving the building but scheduled to be 

removed or relocated until provisions have been made to bypass them. 

 

3.3 PERFORMANCE: 

 

A. General: Employ skilled workmen to perform cutting and patching.  Proceed with cutting 

and patching at the earliest feasible time and complete without delay. 

 

 B. Cutting: 

 

1. Cut existing construction to provide for installation of other components or 

performance of other construction activities and the subsequent fitting and patching 

required to restore surfaces to their original condition. 

2. Cut existing construction using methods least likely to damage elements retained or 

adjoining construction. 

3. In general, where cutting, use hand or small power tools designed for sawing or 

grinding, not hammering and chopping.  Cut holes and slots as small as possible, 

neatly to size required, and with minimum disturbance of adjacent surfaces.  

Temporarily cover openings when not in use. 
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4. To avoid marring existing finished surfaces, cut or drill from the exposed or finished 

side into concealed surfaces. 

5. Cut through concrete and masonry using a cutting machine, such as a Carborundum 

saw or a diamond-core drill. 

6. Comply with requirements of applicable Division 2 Sections where cutting and 

patching requires excavating and backfilling. 

7. Where services are required to be removed, relocated, or abandoned, by-pass utility 

services, such as pipe or conduit, before cutting.  Cut-off pipe or conduit in walls or 

partitions to be removed.  Cap, valve, or plug and seal the remaining portion of pipe 

or conduit to prevent entrance of moisture or other foreign matter. 

 

C. Patching: 

 

1. Patch with durable seams that are as invisible as possible.  Comply with specified 

tolerances. 

2. Where feasible, inspect and test patched areas to demonstrate integrity of the 

installation. 

3. Restore exposed finishes of patched areas and extend finish restoration into retained 

adjoining construction in a manner that will eliminate evidence of patching and 

refinishing. 

4. Where removing walls or partitions extends one finished area into another, patch 

and repair floor and wall surfaces in the new space.  Provide an even surface of 

uniform color and appearance. 

5. Where patching occurs in a smooth painted surface, extend final paint coat over 

entire unbroken surface containing the patch after the area has received primer and 

second coat. 

6. Patch, repair, or rehang existing ceilings as necessary to provide an even-plane 

surface of uniform appearance. 

 

D. Cleaning: 

 

1. Clean areas and spaces where cutting and patching are performed.  Completely 

remove paint, mortar, oils, putty, and similar items.  Thoroughly clean piping, 

conduit, and similar features before applying paint or other finishing materials.  

Restore damaged pipe covering to its original condition. 

 

 

 

 

END OF SECTION
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SECTION  01400 

QUALITY REQUIREMENTS 

 

PART 1 –  GENERAL 

 

1.01 DESCRIPTION 

 

A. The requirements specified in this Section relate to general quality control of the Project 

and supplement the quality control requirements specified in the OUS General 

Conditions for Public Improvement Contracts and other Sections of these Specifications.  

The requirements of this Section relate to all work performed by all Contractors and Sub-

contractors performing work under these Contract Documents and include: 

 

1. References and standards.  

2. Quality assurance submittals.  

3. Mock-ups.  

4. Control of installation.  

5. Tolerances.  

6. Testing and inspection services.  

7. Manufacturers' field services.  

 

1.02 RELATED SECTIONS  

 

A. Additional requirements related to Quality Requirements may be provided as follows: 

 

1. OUS General Conditions 

2. Other Sections of the specifications. 

 

1.03 REFERENCES  

 

A. ASTM C 1021 -Standard Practice for Laboratories Engaged in Testing of Building 

Sealants; 1997. 

 

B. ASTM C 1077 -Standard Practice for Laboratories Testing Concrete and Concrete 

Aggregates for Use in Construction and Criteria for Laboratory Evaluation; 2000. 

 

C. ASTM C 1093 -Standard Practice for Accreditation of Testing Agencies for Unit 

Masonry; 1995. 

 

D. ASTM D 3740 -Standard Practice for Minimum Requirements for Agencies Engaged in 

the Testing and/or Inspection of Soil and Rock as Used in Engineering Design and 

Construction; 1999c. 
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E. ASTM E 329 -Standard Specification for Agencies Engaged in the Testing and/or 

Inspection of Materials Used in Construction; 2000b. 

 

F. ASTM E 543 – Standard Practice for Agencies Performing Nondestructive Testing; 1999. 

 

G. ASTM E 548 – Standard Guide for General Criteria used for Evaluating Laboratory 

Competence; 1994. 

 

1.04 SUBMITTALS  

 

A. Testing Agency Qualifications: 

  

1. Prior to start of Work, submit agency name, address, and telephone number, and 

names of full time registered Engineer and responsible officer.  

2. Submit copy of report of laboratory facilities inspection made by Materials 

Reference Laboratory of National Bureau of Standards during most recent 

inspection, with memorandum of remedies of any deficiencies reported by the 

inspection.  

 

B. Design Data: Submit for Architect's knowledge as contract administrator or for the 

Owner, for information for the limited purpose of assessing conformance with 

information given and the design concept expressed in the contract documents. 

 

C. Test Reports: After each test/inspection, promptly submit two copies of the report to the 

Contractor and additional copies to the Architect and Owner’s Authorized Representative 

for processing through the procedure specified in Section 01300.  All test reports shall 

include the following information: 

 

1.  Date issued.  

2.  Project title and number. 

3.  Name of inspector.  

4.  Date and time of sampling or inspection.  

5.  Identification of product and specifications section. 

6.  Location In the Project.  

7.  Type of test/inspection. 

8.  Date of test/inspection.  

9.  Results of test/inspection.  

10.  Conformance with Contract Documents.  

11.  When requested by Architect, provide interpretation of results.  

 

D. Certificates: When specified in individual specification sections, submit certification by 

the manufacturer and Contractor or installation/application subcontractor to Architect and 

Owner’s Authorized Representative, in accordance with the procedure specified in 

Section 01300.  All certificates shall include the following information: 

 

1. Indicate material or product conforms to or exceeds specified requirements. 

Submit supporting reference data, affidavits, and certifications as appropriate. 
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2. Certificates may be recent or previous test results on material or product, but 

must be acceptable to the Architect and Owner.  

 

E. Manufacturer's Instructions: When specified in individual specification sections, submit 

printed instructions for delivery, storage, assembly, installation, start-up, adjusting, and 

finishing, for the Owner's information. Indicate special procedures, perimeter conditions 

requiring special attention, and special environmental criteria required for application or 

installation. 

 

F. Manufacturer's Field Reports: Submit reports for review by Architect and Owner’s 

Authorized Representative.  

 

1.  Submit report in duplicate within 30 days of observation to Architect for 

information.  

2. Submit for information for the limited purpose of assessing conformance with 

information given and the design concept expressed in the contract documents.  

 

G. Erection Drawings: Submit drawings for review and approval by Architect and Owner’s 

Authorized Representative, in accordance with the procedure specified in Section 01300. 

 

1. Submit information for the limited purpose of assessing quality control, and 

conformance with the design concept and contract documents. 

 

1.05 REFERENCES AND STANDARDS 

  

A. For products and workmanship specified by reference to a document or documents not 

included in the Project Manual, also referred to as reference standards, comply with 

requirements of the standard, except when more rigid requirements are specified or are 

required by applicable codes. 

 

B. Conform to reference standard of date of issue current on date of Contract Documents, 

except where a specific date is established by applicable code.  

 

C. Obtain copies of standards where required by product specification sections. 

 

D. Maintain copy at project site during submittals, planning, and progress of the specific 

work, until Substantial Completion. 

 

E. Should specified reference standards conflict with Contract Documents, request 

clarification from Architect before proceeding. 

 

1.06 TESTING AND INSPECTION AGENCIES  
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A. Unless otherwise directed in writing by the Owner’s Authorized Representative, the 

Contractor shall make arrangements for all required testing and inspections in accordance 

with OUS General Conditions for Public Improvement Contracts Section B.7. 

 

B. Employment of agency in no way relieves Contractor of obligation to perform Work in 

accordance with requirements of Contract Documents. 

 

C. Employed Agency shall comply with the following criteria:  

 

1.  Testing agency: Comply with requirements of ASTM E 329, ASTM E 548, 

ASTM E 543, .ASTM C 1021, ASTM C 1077, and ASTM C 1093.  

2. Inspection agency: Comply with requirements of ASTM 03740, ASTM E329, 

and ASTM E548.  

3.  Laboratory: Authorized to operate in State in which Project is located.  

4.  Laboratory Staff: Maintain a full time registered Engineer on staff to review 

services. 

5.  Testing Equipment: Calibrated at reasonable intervals with devices of an 

accuracy traceable to either National Bureau of Standards or accepted values of 

natural physical constants.  

 

PART 2- PRODUCTS 

NOT USED 

 

PART 3- EXECUTION  

 

3.01  CONTROL OF INSTALLATION 

 

A. Monitor quality control over suppliers, manufacturers, products, services, site conditions, 

and workmanship, to produce Work of specified quality. 

 

B. Comply with manufacturers' instructions, including each step in sequence. 

  

C. Should manufacturers' instructions conflict with Contract Documents, request 

clarification from Architect before proceeding. 

 

D. Comply with specified standards as minimum quality for the Work except where more 

stringent tolerances, codes, or specified requirements indicate higher standards or more 

precise workmanship. 
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E. Have Work performed by persons qualified to produce required and specified quality. 

 

F. Verify that field measurements are as indicated on shop drawings or as instructed by the 

manufacturer. 

 

G. Secure products in place with positive anchorage devices designed and sized to withstand 

stresses, vibration, physical distortion, and disfigurement. 

 

3.02  MOCK-UPS  

 

A. When required by other Sections of these specifications or the Architect provide mock-

ups for review of conformance with quality, performance and design intent. 

 

B. Review of mock-ups will be performed under provisions identified in this section and 

identified in the respective product specification sections. 

 

C. Assemble and erect specified items with specified attachment and anchorage devices, 

flashings, seals, and finishes. 

 

D. Accepted mock-ups shall be a comparison standard for the remaining Work. 

 

E. Where mock-up has been accepted by Architect and is specified in product specification 

sections to be removed, remove mock-up and clear area when directed to do so. 

 

3.03  TOLERANCES  

 

A. Monitor fabrication and installation tolerance control of products to produce acceptable 

Work. Do not permit tolerances to accumulate. 

 

B. Comply with manufacturers' tolerances. Should manufacturers' tolerances conflict with 

Contract Documents, request clarification from Architect before proceeding. 

 

C. Adjust products to appropriate dimensions; position before securing products in place. 

 

3.04  TESTING AND INSPECTION 

 

A. See individual specification sections for testing required. 

 

B. Testing Agency Duties:  

 

1. Test samples of mixes submitted by Contractor. 

2. Provide qualified personnel at site. Cooperate with Architect and Contractor in 

performance of services. 

3. Perform specified sampling and testing of products in accordance with specified 

standards. 

4. Ascertain compliance of materials and mixes with requirements of Contract 

Documents. 
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5. Promptly notify Architect and Contractor of observed irregularities or non-

conformance of Work or products.  

6. Perform additional tests and inspections required by Architect or Owner’s 

Authorized Representative. 

7. Submit reports of all tests/inspections specified.  

 

C. Limits on Testing/Inspection Agency Authority:  

 

1. Agency may not release, revoke, alter, or enlarge on requirements of the Contract 

Documents. 

2. Agency may not approve or accept any portion of the Work. 

3. Agency may not assume any duties of Contractor. 

4. Agency has no authority to stop the Work. 

  

D. Contractor Responsibilities:  

 

1. Deliver to agency at designated location, adequate samples of materials proposed 

to be used which require testing, along with proposed mix designs. 

2. Cooperate with laboratory personnel, and provide access to the Work and to 

manufacturers' facilities. 

3. Provide incidental labor and facilities: 

4. To provide access to Work to be tested/inspected. 

5. To obtain and handle samples at the site or at source of Products to be 

tested/inspected. 

6. To facilitate tests/inspections. 

7. To provide storage and curing of test samples. 

8. Notify Architect and laboratory 24 hours prior to expected time for operations 

requiring testing/inspection services. 

9. Employ services of an independent qualified testing laboratory and pay for 

additional samples, tests, and inspections required by Contractor beyond 

specified requirements. 

10. Arrange with Owner's agency and pay for additional samples, tests, and 

inspections required by Contractor beyond specified requirements.  

 

E. Re-testing required because of non-conformance to specified requirements shall be 

performed by the same agency on instructions by Architect. Payment for re-testing will 

be charged to the Contractor by deducting testing charges from the Contract Price.  

 

3.05  MANUFACTURERS' FIELD SERVICES 

 

A. When specified in individual specification sections, require material or product suppliers 

or manufacturers to provide qualified staff personnel to observe site conditions, 

conditions of surfaces and installation, quality of workmanship, as applicable, and to 

initiate instructions when necessary. 

 

B. Submit qualifications of observer to Architect and Owner’s Authorized Representative 30 

days in advance of required observations. 
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1. Observer subject to approval of Architect. 

2. Observer subject to approval of Owner. 

 

C. Report observations and site decisions or instructions given to applicators or installers 

that are supplemental or contrary to manufacturers' written instructions.  

 

3.06 DEFECT ASSESSMENT 

  

A. Immediately replace Work or portions of the Work not conforming to the Contract 

Documents at no additional cost to the Owner.  

 

 

        END OF SECTION 
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SECTION  01500 

TEMPORARY FACILITIES AND CONTROLS 

 

PART 1 –  GENERAL 

 

1.01 DESCRIPTION: 

 

A. The requirements specified in this Section relate to Temporary Facilities, Controls, 

Utilities and procedures required by all Sub-contractors through the General Contractor 

performing work under these Contract Documents and includes: 

  

1. General Requirements for Temporary Facilities and Controls. 

2. Temporary Utilities.  

3. Temporary Electricity. 

4. Temporary Lighting. 

5. Temporary Heat. 

6. Temporary Ventilation.  

7. Temporary Telephone and Fax. 

8. Temporary Water Service. 

9. Temporary Sanitary Facilities. 

10. Temporary Fire Protection and Detection. 

11. Temporary Construction. 

12. Temporary Controls. 

13. Tree and Plant Protection. 

14. Security. 

15. Traffic Regulation and Parking. 

16. Project Identification. 

17. Field Office. 

18. Progress Cleaning 

19. Removal of Utilities, Facilities and Controls 

 

1.02 RELATED WORK IN OTHER SECTIONS: 

 

A. Additional requirements related Temporary Facilities and Controls may be provided as 

follows: 

 

  1. OUS General Conditions 

  2. Supplemental General Conditions 
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  3. Other Sections of these specifications. 

 

1.03 GENERAL TEMPORARY FACILITIES AND CONTROL REQUIREMENTS 

  

A. This section specifies requirements for temporary services and facilities, including such 

items as temporary utility services, temporary construction and support facilities, 

temporary controls, traffic regulations, project security and protection. 

 

B. Cost or usage charges for temporary services or facilities are NOT chargeable to Owner, 

and will NOT be considered as basis for claim for change orders. 

 

C. Temporary utility services required for use at the Project Site include but are not limited 

to the following: 

 

1. Water service and distribution. 

2. Temporary electric power and lighting. 

3. Telephone, Fax and e-mail service.  

 

D. Temporary construction and support facilities required for Project include but are not 

limited to the following: 

 

1. Temporary heat. 

2. Temporary ventilation. 

3. Sanitary facilities.  

4. Waste disposal service. 

5. Construction aids and miscellaneous general services and facilities. 

6. Temporary enclosures. 

7. Project identification, bulletin boards and signs. 

8. Field office. 

9. Parking 

 

E. Security and protection facilities and services required for Project include but are not 

limited to the following:  

 

1. Temporary fire protection. 

2. Barricades, warning signs and lights. 

3. Environmental protection.  

 

F. Comply with requirements of local laws and regulations as well as Owner's requirements 

governing construction, and local industry standards, in installation and maintenance of 

temporary services and facilities, including but not limited to the following:  

 

1. Building codes, including local requirements for permits, testing and inspection. 

2. Health and safety regulations.  

3. Utility company regulations and recommendations for temporary services. 
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4. Police and Fire Department rules and recommendations. 

5. Environmental Protection Agency regulations ad requirements. 

6. Hazardous Materials Safety Regulations.  

 

G. Comply with requirements of NFPA Code 241, "Standards for Safeguarding Building 

Construction and Demolition Operations" and ANSI -A 10 Series standards for "safety 

Requirements for Construction and Demolition" and AGC/ASA/ASC Joint Guideline #5, 

"Temporary Job Utility and Services". Refer to "Guidelines for Bid Conditions for 

Temporary Job Utilities and Services" as prepared jointly by AGC and ASC for industry 

recommendations  

 

H. Inspect and test each service before placing temporary utilities in use. Arrange for 

required inspections and tests by governing authorities, and obtain required certifications 

and permits for use. 

 

I. During progress of Work, submit copies of reports and permits required by governing 

authorities, or necessary for installation and efficient operation of temporary services and 

facilities. 

 

J. Provide each temporary service and facility ready for use at each location when service or 

facility is first needed to avoid delay in performance of Work. Maintain or expand as 

required and modify temporary services and facilities as needed throughout progress of 

Work. Do not remove until services or facilities are no longer needed, or are replaced by 

authorized use of completed permanent facilities. 

 

K. Operate temporary services and facilities in safe and efficient manner. Do not overload 

temporary services or facilities, and do not permit them to interfere with progress of 

Work. Should services of independent engineer be required to survey existing or 

temporary utilities, it shall be at no cost to Owner. Do not allow unsanitary conditions, 

public nuisances or hazardous conditions to develop or persist at the Site. 

 

L. Do not permit disruption of existing services, freezing of pipes, flooding or 

contamination of water sources. 

 

M. Maintain temporary facilities in such manner as to prevent discomfort to users. Take 

necessary fire protection measures. Maintain temporary support facilities in sanitary 

manner so as to avoid health problems and other deleterious effects.  

 

N. Maintain Site security and protection measures in safe, lawful and publicly acceptable 

manner. Take necessary measures to prevent site erosion, as applicable. At not time is 

Site to be without protective fence enclosure(s), as required to protect general public.  
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1.04 TEMPORARY UTILITIES  

 

A. Coordinate with the Owner’s Authorized Representative and make connections to 

existing services to provide temporary services to the Project.  Connections to the service 

shall be the responsibility of the Contractor. 

  

B. Coordinate with the Owner’s Authorized Representative for acceptable time for service 

interruptions, where necessary to make connections for temporary services. 

 

C. Do not interrupt any utility service.  Seventy-two (72) hours prior request and approval 

from the Owner’s Authorized Representative is required to enable the Owner to shut 

down any utility required for the work.  Contractor’s employees shall not shut down 

utilities.     

 

1.05 TEMPORARY WATER SERVICE  

 

A. Provide temporary water service and distribution piping of sizes and pressures adequate 

for construction purposes throughout the construction period and until permanent service 

is in use, including but not limited to following uses: 

 

1. Construction processes. 

2. Fire protection, as appropriate. 

3. Drinking water. 

4. Cleaning. 

 

B. Where water use is authorized by Owner’s Authorized Representative, connect to 

Owner's metered source, usage will be paid by Owner. Contractor shall exercise water 

conservation measures, provide hoses with threaded connection and provide temporary 

pipe insulation to prevent freezing.  Owner’s Authorized Representative reserves the right 

to require the Contract to furnish and install a temporary flow meter during construction 

and pay for water use, if contractor does not exercise satisfactory water conservation 

measures. 

 

1.06 TEMPORARY ELECTRICITY 

 

A. Provide weather proof, grounded temporary electric power service and distribution 

system of sufficient size, capacity and power characteristics to accommodate 

performance of Work during construction period. 

 

B. Install service and grounding in compliance with National Electric Code (NFPA 70). 

Include necessary meters, transformers, overload protected disconnect and main 

distribution switch gear. 

  

C. Provide metal conduit, tubing or armored cable for protection of temporary power wiring 
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where exposed to possible damage during construction operations. 

 

D. Temporary service electrical wiring will be limited to 110-120 volt, 20-amp rating, and 

wiring of lighting circuits may be non-metallic sheathed cable in areas where located 

overhead and exposed for surveillance, where permitted by code.  Do not wire temporary 

lighting with plain, exposed (insulated) electrical conductors. Provide metal enclosures or 

boxes for wiring devices.  

 

E. For power hand tools and task lighting, provide temporary 4-gang outlets at each floor 

level, spaced so that 100-foot extension cord can reach each area of Work. Provide 

separate 110 120 volt, 20 amp circuit for each 4-gang outlet (4 outlets per circuit).  

 

1.07 TEMPORARY LIGHTING  

 

A. Wherever overhead floor or roof deck has been completed, install temporary lighting 

adequate to provide sufficient illumination for safe Work and traffic conditions in every 

area of Work. Take precautions to limit glare or direct illumination into areas occupied 

after dark. 

 

B. Provide and maintain lighting for construction operations to achieve minimum lighting 

level of 2 watt/sq. ft. 

 

C. Provide and maintain 1 watt/sq. ft. lighting to staging and storage areas during periods of 

non-construction after dark for security purposes. 

 

D. Provide and maintain 0.25 watt/sq. ft. lighting to interior work areas during periods of 

non-construction after dark for security purposes.  

 

E. Provide branch wiring from power source to distribution boxes with lighting conductors, 

pigtails, and lamps as required.  

 

F. Maintain lighting and provide routine repairs. 

 

1.08 TEMPORARY TELEPHONE, FAX AND E-MAIL 

  

A. The Owner will provide connection line(s) for temporary telephone, facsimile (FAX) 

machine and electronic mail service to the job site field office location.  Telephone 

service will be local access limited.  Coordinate location and setup with the Owner’s 

Authorized Representative. 

 

B. The Contractor shall provide temporary on site telephone equipment, facsimile (Fax) 

machine and electronic mail access system on dedicated lines at field office.  See Section 

01300, Project Administration for off site emergency contact requirements. 
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C. Maintain temporary telephone, facsimile and e-mail service from start of Work through 

Final Completion.  

 

1.09 TEMPORARY HEAT  

 

A. Provide and pay for heat devices as required to maintain specified conditions for 

construction operations.  

 

1.10 TEMPORARY VENTILATION 

 

A. Ventilate enclosed areas to assist cure of materials, to dissipate humidity, and to prevent 

accumulation of dust, fumes, vapors, or gases.  See Section 01734, Indoor Air Quality for 

addition temporary ventilation requirements. 

 

1.11 TEMPORARY SANITARY FACILITIES  

 

A. The Contractor and subcontractors may use Owner designated restroom facilities located 

on the premises.   The Contractor shall be responsible for maintaining the designated 

restroom facilities in a clean and sanitary condition or the privilege may be revoked.  

Coordinate restroom use with the Owner’s Authorized Representative. 

 

B. Do not discharge liquid wastes into sewers or drainage facilities, containing excessive 

amounts of soil, construction debris, chemicals, oils and similar contaminants that might 

clog sewers or pollute waterways.  The contractor shall bear the cost of any damages to 

the sewer system, caused directly or indirectly by his crews or subcontractors. 

 

1.12 WASTE DISPOSAL SERVICE 

 

A. If existing sewers or drainage facilities cannot be lawfully used for discharge of liquid 

waste, provide containers to remove and dispose of waste off Site in a lawful manner.  

See Section 01732, Waste Management 

 

B. Provide solid waste disposal and recycling facilities for the removal of construction 

related materials, trash and debris, in accordance with Section 01732.  No on-site area is 

available for a `roll-off’ dumpster location.  Coordinate with the City of Portland and the 

Owner’s Authorized Representative the `hooding’ of parking meters and the use of public 

right-of-way for rubbish disposal as required. 

 

C. Do not dispose of hazardous materials in a manner that could allow the materials to enter 

landfills, waterways or other unapproved facilities. The Contractor shall comply with the 

hazardous material provisions of OUS General Conditions for Public Improvements 

Section F, and Division 1 Section 1732. 

 

1.13 CONSTRUCTION AIDS & GENERAL SERVICE FACILITIES 
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A. Construction Aids: 

 

1. Design, construct and maintain construction aids and miscellaneous general 

services facilities as needed to accommodate performance of Work. Construction 

aids and miscellaneous general services and facilities include, but are not limited 

to the following: 

 

1) Temporary stairs and ladders. 

2) Guardrails and barriers. 

3) Walkways. 

 

2. Provide temporary stairs where ladders are not adequate for proper, safe or 

efficient performance of Work. 

 

3. Install and maintain temporary walkways around work and to field offices, toilets 

and other similar areas. Construct walkways of gravel or duckboard units.  

4. Provide lifting devices necessary for the proper and efficient movement of 

materials; provide operating personnel for equipment as required.  Provide for 

use of all hoisting equipment on the project during ―off hours‖ as required to 

prevent impeding the project schedule.  

 

B. Pollution Control: 

 

1. Provide general protection facilities, operate temporary facilities, conduct 

construction activities, and enforce strict discipline for personnel on Site by 

methods which comply with environmental regulations, and that minimize 

possibility that air, water and subsoil may be contaminated or polluted, or that 

other undesirable effects may occur from performance of Work. 

 

A. Noise Control: 

  

1. Contractor shall provide and maintain adequate and effective mufflers, sound 

barriers and controls for all construction equipment so that noise from this 

equipment can be controlled to satisfaction of Owner. Coordinate with Owner’s 

Authorized Representative when construction work requires use of air hammers 

or other objectionable noisy equipment.  Comply with all laws and regulations 

applicable the noise pollution abatement and workplace noise.  See Section 

01734. 

2. Rotohammering, grinding, drilling or other excessively noisy operations shall be 

coordinated with Owner's Authorized Representative and scheduled to avoid 

impacting building occupants. Jack hammering shall not be allowed at existing 

building interiors.  

 

B. Dust Control:  
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1. All streets, roads or detours used for hauling materials shall be oil dust treated as 

required to prevent dust, or continually watered to prevent dust. Dust prevention 

measures, both indoors and outdoors shall be continuous until Final Acceptance 

by Owner. 

2. Provide interior dust control measures, such as temporary partitions, taping of air 

spaces at doors, maintenance of filters and protection of ducts, etc., as required to 

control dust. Coordinate to prevent accidental activation of particulate-sensing 

fire detection system as described under requirements for Hot Work Permit.  

 

A. Erosion and Sediment Control: 

 

1. Follow city approved master erosion control plan, when applicable. Maintain 

copy on site.  

 

1.14 TEMPORARY ENCLOSURES 

 

A. Security:  

 

1. The Contractor shall be responsible for any and all protections required during 

performance of the work, and shall be responsible for any and all damages as 

specified in OUS General Conditions for Public Improvement Contracts Section 

G1.1. 2. The Owner will not be responsible for protection of materials or 

equipment from vandalism or theft.  Security is the responsibility of the 

Contractor. 

 

B. Provide security and facilities to protect Work, existing facilities, and Owner's operations 

from unauthorized entry, vandalism or theft. 

 

C. Maintain a security program continuously throughout Project, until Owner occupancy or 

Owner acceptance precludes, need for security program.  

 

D. Barriers:  

 

1. Comply with recognized standards and code requirements for erection of 

substantially adequate barriers where needed to prevent accidents and losses. 

Paint with appropriate colors, graphics and warning signs to inform construction 

personnel and public of hazard of concern. Provide lighting and flashing signals 

as required. 

2. Provide barriers to prevent unauthorized entry to construction areas to allow for 

Owner's use of site, and to protect existing facilities and adjacent properties from 

damage from construction operations and demolition. 

3. Provide barricades and covered walkways required by governing authorities for 

public rights-of-way and for public access to existing building. 

4. Protect non-owned vehicular traffic, stored materials, site and structures from 
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damage.  

 

E. Fencing: 

 

1. Where fencing is required, install general enclosure fence with suitable lock for 

gates. Locate where indicated on Drawings or as required to substantially 

complete enclosure around Site or staging/construction operations. Install in a 

manner that will prevent unauthorized persons from easily entering Site. Except 

when otherwise directed, provide open-mesh, chain-link fencing with posts 

substantially set in ground, or in moveable concrete blocks. 

2. Within five days of Commencement of Work, Contractor shall provide fencing 

plan for approval by Owner. Plan shall indicate existing fencing to remain, new 

fencing required and type, location and sequencing of temporary barriers or 

fencing required for fencing outside primary Site.  

 

F. Protection of Installed Work:  

 

1. Protect installed Work and provide special protection where specified in 

individual j Specification Sections.  

2. Provide temporary and removable protection for installed Products. Control 

activity in  immediate work area to minimize damage.  

3. Protect finished floors, stairs, and other surfaces from traffic, dirt, wear, damage, 

or movement of heavy objects, by protecting with durable sheet materials.  

4. Prohibit traffic or storage upon waterproofed or roofed surfaces. If traffic or 

activity is necessary, obtain recommendations for protection from waterproofing 

or roofing material manufacturer.  

 

1.15 PROJECT IDENTIFICATION 

 

 A. Project Identification Signage: 

 

1. Project Identification Signage will be furnished by Owner and installed by 

Contractor.  Coordinate signage placement with the Owner’s Authorized 

Representative. 

2. Project Identification Signage shall be installed by the Contractor within five (5) 

days of delivery by the Owner and shall be removed by the Contractor following 

notice of Substantial Completion and prior to Final Completion.  Upon removal 

Project Identification Signage shall become the property of the contractor. 

3.  Project Identification Sign will consist of two signs, 4'x8' =32 sq ft area, 3/4" 

marine plywood mounted.  Contractor to provide 4‖x4‖ post or other materials 

and means to mount sign with bottom of sign 4 feet above ground. 

 

B.  Project Informational Signs: 

 

1. Contractor shall provide temporary directional signs to direct traffic into and 

within site. Relocate as Work progress requires. 
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1.16 FIELD OFFICE  

 

A. Provide field office area, and storage and staging locations within the defined scope of 

work area and in a location approved by the Owner’s Authorized Representative. Provide 

temporary lighting, heated and ventilation as specified herein.  

 

B. Provide plan table, notice boards and other furnishings as require for Contractor’s daily 

operations and as required by the Owner’s Authorized Representative. 

 

C. Provide on-site office equipment as specified herein. 

 

D. Relocate field office area, and storage and staging location as required to not impede 

work.  At completion of Work, remove buildings, utility service and debris. Restore area 

to prior condition.  

 

1.17 TRAFFIC REGULATION AND PARKING  

 

A. Traffic Control:  

 

1. Comply with all rules and regulations of Owner, City, State and county 

authorities regarding closing of public streets to use by public traffic, including 

pedestrians. No road shall be closed to public except by expressed by permission 

by Owner and City. Control obstructions and hazards with approved signs, 

barricades and lights where necessary to protect safety of public. Convenience of 

general public adjacent to Project, protection of persons and property, and access 

of emergency vehicles are of prime importance and shall be provided for in 

satisfactory manner. 

 

B. Flagging Services: 

 

1. Contractor shall provide trained flaggers and barricade hazardous operations 

during construction activities requiring the use of  street areas, as directed by the 

Owner’s Authorized representative.  Equip flaggers and guards on duty with 

approved red work apparel and stop/slow paddle kept clean and in good 

condition. 

2. Utilize traffic control cones, drums, flares and lights which are approved by the 

city of Portland Bureau of Transportation. Use flares and lights during hours of 

low visibility to delineate traffic lanes and guide traffic. 

 

C. Temporary Use of Roads: 

 

1. Provide detours necessary for unimpeded traffic flow. 

2. Provide and maintain unobstructed access to fire hydrants. 

3. Maintain emergency vehicle top access to the premises. 
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D. Construction Related Parking Control: 

 

1. Contractor, sub-contractor and employee parking will not be provided on the 

premises.  The purchase of hoods for parking meters from the city of Portland is 

suggested. 

2. Coordinate all construction deliveries with the Owner’s Authorized 

Representative.  Purchase and obtain a temporary parking permit from the 

Portland State University office of Transportation and Parking twenty-four (24) 

hours prior to anticipated delivery parking need.  Temporary construction related 

parking shall be limited to an assigned staging area as approved in writing by the 

Owner’s Authorized Representative.  designated for Contractor's use. 

 

3. The Contractor shall be responsible for all contractor and sub-contractor parking 

citations by the City of Portland and the Portland State University office of 

Transportation and Parking.  All citations must be paid prior to submission of 

Notice of Final Completion and Request for Final Payment. 

 

1.18 TEMPORARY FIRE PROTECTION 

 

A. Until fire protection needs may be fulfilled by permanent facilities, install and maintain 

temporary fire protection facilities of types needed to adequately protect against 

reasonably predictable and controllable fire losses. 

 

1. Provide equipment of adequate capacity to extinguish minor fires in combustible 

material on the Premises during the construction period. 

2. Comply with applicable recommendations of NFPA Standard 10 "Standard for 

Portable Fire Extinguishers". 

3. Maintain equipment in working condition with current inspection certificate 

attached to each. 

4. Locate fire extinguishers where they are most convenient, visible and effective 

for their intended purpose, but provide no less than one extinguisher on each 

floor or in each general Work area, at or near each usable stairwell. 

5. Store combustible materials in containers in recognized fire-safe areas. 

 

B. Develop and supervise overall fire prevention and first-aid fire protection program for 

personnel at Project Site. 

 

1. Review needs with local fire department officials and establish procedures to be 

followed. 

2. Smoking is prohibited on the premises.  Contractor’s personnel are to abide by all 

rules and regulations regarding smoking and all other fire prevention regulations 

in force where the Work is to be performed.  Smoking is not permitted in 

structures on the PSU campus. 

3. Post warning and information and enforce strict discipline. 

4. Maintain unobstructed access to fire extinguishers, fire hydrants, temporary fire 

protection facilities, stairways and other access routes for fighting fires. 
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5. Provide supervision of welding operations, combustion type temporary heating 

units, and similar sources of Ignition for fire. 

6. Contractor shall ensure that contractor's employees are familiar with Owner's fire 

procedures and location of fire hydrants and extinguishers in adjacent parts of 

building adjacent to the construction area.  

 

1.19 PROGRESS CLEANING  

 

A. Dirt and debris of all nature caused by execution of Work shall be removed from the Site 

at end of each work day. Contractor shall be responsible for disposal of all scraps and 

materials that are relative to this Project. 

 

B. Remove debris and rubbish from pipe chases, plenums, attics, crawl spaces, and other 

closed or remote spaces, prior to enclosing space. 

 

C. Hose all paved areas staged with construction material and generally prepare area of 

Work for occupancy with no further clean-up required by Owner. 

 

D. Clean all spilled dirt, gravel or other foreign material caused by construction operations 

from all streets and roads at conclusion of each day's operations. Cleaning of large areas  

shall be by grader and front-end loader supplemented by washing with water power 

brushing and hand labor. 

  

E. Broom and vacuum clean interior areas prior to start of surface finishing, and continue 

cleaning to eliminate dust. 

 

F. Remove waste materials, debris, and rubbish from Site daily and dispose off-site. 

 

1.20 REMOVAL OF UTILITIES, FACILITIES AND CONTROLS 

 

A. Remove temporary above grade of buried utilities, equipment, facilities, materials, prior 

to Substantial Completion inspection.  

 

B. Remove underground installations to a minimum depth of two (2) feet. Grade site as 

indicated. C. Clean and repair damage caused by installation or use of temporary work. 

 

C. Restore existing facilities used during construction to original condition. Restore 

permanent facilities used during construction to specified condition. 

 

 

 

 

 

END OF SECTION 
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SECTION 01550 

CONTRACTOR PARKING 

 

 

PART I - GENERAL 

 

1.01 DESCRIPTION 

 

A. All parking costs and expenses incurred by any contractor in the course of doing business 

on Owner’s property are the sole responsibility of such contractor. There is no free 

parking on the Owner’s property. Parking rates for the City of Portland are posted at the 

parking entrances or on parking meters. Vehicles without permits may be towed away at 

the expense of the vehicle’s owner. Parking is not allowed on any Owner’s roadway 

unless so indicated. The Contractor’s authorized representative can obtain parking 

permits for its employees from the Portland State University Transportation & Parking 

Services Office, Academic & Student Recreation Center, 1812 SW 6
th
 Avenue 

(503.725.6245) at prevailing rates. All costs for parking permits, parking in University 

parking lots and ramps, and any fines incurred by any contractor shall be the 

responsibility of the contractor. 

 

B. Contractor shall not park in any area not designated for vehicle parking. It will be the 

responsibility of such contractor to repair and/or reimburse Owner for any damage to 

Owner’s property caused by contractor’s vehicle. 

 

C. Vehicles to be parked on the Owner’s property shall be governed by Owner’s 

Transportation & Parking Services Office. 

 

1.02 RELATED SECTIONS  

 

A. Additional requirements related to Quality Requirements may be provided as follows: 

 

1. OUS General Conditions 

3. Other Sections of the specifications. 

 

 

 

 

 

 

END OF SECTION
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SECTION 01600 

CONTRACTOR STAGING 

 

 

PART 1 - GENERAL  

 

1.01 BUILDING ENTRY/ROUTES  

 

A.  Contractor shall schedule all necessary material stocking, demolition and trash removal 

through building corridors and elevators during non-peak hours or as approved by the 

PSU (or ―Owner‖) Project Manager. All materials will be brought into the building 

through the loading dock or approved entry and transported using the Owner’s assigned 

elevator.   

 

B. The loading dock or entry is only to be used for loading and unloading. The loading dock 

or entry will not be used for parking.  Vehicles left unattended will be towed at the 

expense of the Contractor.   

 

1.02 PARKING 

 

A. Unless stated in a Contract, all parking will be at the expense of the Contractor. All 

vehicles parked on Owner’s property must have a parking permit. The Contractor must 

arrange and secure for all temporary parking permits. Due to limited space, only work 

vehicles will be allowed at the worksite, and these may enclosed within the Contractor’s 

assigned fenced work area. Contractor shall make every effort to carpool to the worksite 

when possible. It is the Contractor’s responsibility to secure all parking permits or pay 

the appropriate meter. 

 

1.03 STAGING/LAY DOWN AREA 

 

A. During each phase of Construction, areas required for staging must be submitted to the 

Owner at least three (3) weeks in advance of the requirement. The date            when the 

area will be reusable by Owner must be included. 

 

B. During construction, the Contractor shall provide all security for its materials, offices, 

staging and construction parking areas, etc. Owner shall have no responsibility for any of 

these items. Contractor shall also be responsible for maintaining a safe construction area 

on Owner’s property and offsite as well, including, without limitation, keeping all public 

and private roadways and parking areas clean, safe and functioning.  The Contractor shall 

only be obligated clean up of those portions of public or private roadways and parking 

which have been affected by Contractor's activities. 

 

1.  Use of lay down area is for the staging and storing of construction related 

equipment or material for Contractor construction activities only as related to 

PSU projects.  

 

2. Contractor is responsible for making sure the lay down area complies with all 
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local building and fire codes and regulations and all Owner’s safety codes and 

requirements. 

 

3. Contractor is responsible for keeping the grounds surrounding the lay down area 

safe and clean of construction materials, litter, trash, and scrap materials. 

Continuous housekeeping is required including daily removal of combustible 

waste and storage of combustible waste in approved metal containers and trash 

bins with metal lids. Outdoor tool and equipment power cords shall be removed 

nightly. Clean-up and sweeping to be done on a daily basis at the completion of a 

work shift. 

 

4.  Contractor is responsible for their own trash management, including removal of 

trash from campus. Contractor shall comply with recycling guidelines specified 

in the Contract Documents.  

 

5. Work & safety rules specified in the Contract Documents apply to lay down 

areas. Construction Personal Protective Equipment is required in the lay down 

area. 

 

6. Owner will not be held liable for any loss or damage to any contractor structures 

or equipment in the lay down area. 

 

7. There is NO SMOKING in the lay down area or inside structures or shipping 

containers in the lay down area. No smoking signs shall be posted at these 

 locations. 

 

8. Contractor is responsible for keeping all fire and emergency access lanes  

 surrounding the lay down area open at all times. Fire lane parking is subject to 

immediate tow at Contractor’s expense. Fire hydrants must be accessible at all 

 times. 

 

9. Contractor’s portable toilets must be located inside the designated lay down area 

and maintained to PSU’s satisfaction at all times.  

 

10. Contractors will not be permitted to store any type of construction material on 

top of their shipping containers or structures for safety reasons. No combustible 

materials will be permitted to be stored under a storage trailer. 

 

11. Contractor shall return the lay down area in the same or better condition than 
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when initially used. Payment and/or fees may be withheld until repairs by the 

Contractor have been completed to PSU’s satisfaction. 

 

12. If outside staging of material is required in unpaved areas, Owner is not  

             responsible for mud, dirt, snow, rain, ice and/or rust on materials. 

 

13. Materials stored in staging area(s) must be protected from the elements and from 

damage or degradation as required in contract documents. 

 

14. Typical temporary construction fencing shall be covered with opaque material to 

prevent seeing inside the fencing.  Construction fencing shall be placed on the 

interior side of the opaque material. 

 

15. The lay down area shall be made as small as possible and configured to minimize 

impact to the daily operations of the campus. Contractor to use lay down area for 

minimal amount of material inventory as required to provide an efficient construction 

process. 

 

 

 

 

END OF SECTION 

 

 

 



UCB 4th Floor Abatement ITB Feb/March 2013 

 

1 

Waste Management                             Section 01732 

 SECTION 01732 

WASTE MANAGEMENT 

 

PART  1-   GENERAL 

 

 

1.01 PROJECT GOALS 

 

A. The Owner requires that this project generate the least amount of waste and trash 

possible. 

 

B. This project has been designed to comply with SEED (State Energy Efficient Design) 

criteria.  The Contractor, sub-contractors and suppliers shall work with the design team 

and Owner’s Authorized Representative to achieve as sustainable of a project as possible 

from initial control of the site through final completion.  

 

1.02 RELATED WORK IN OTHER SECTIONS 

 

 A. Additional waste management requirements may be found in the following: 

 

  1. OUS General Conditions 

 2. Other Sections of these specifications. 

 

1.03 DEFINITIONS 

 

A. Clean: Untreated and unpainted; not contaminated with oils, solvents, caulk, or 

the like. 

 

B. Construction and Demolition Waste: Solid wastes typically including building materials, 

packaging, trash, debris, and rubble resulting from construction, remodeling, repair and 

demolition operations. 

C. Hazardous: Exhibiting the characteristics of hazardous substances, i.e., ignitibility, 

corrosivity, toxicity or reactivity. 

 

D. Non-hazardous: Exhibiting none of the characteristics of hazardous substances, i.e., 

ignitiblity, corrosivity, toxicity, or reactivity. 

 

E. Nontoxic: Neither immediately poisonous to humans nor poisonous after a long period of 

exposure. 

 

F. Recyclable: The ability of a product or material to be recovered at the end of its life cycle 

and remanufactured into a new product for reuse by others. 

 

G. Recycle: To remove a waste material from the project site to another site for 



UCB 4th Floor Abatement ITB Feb/March 2013 

 

2 

Waste Management                             Section 01732 

remanufacture into a new product for reuse by others. 

 

H. Recycling: The process of sorting, cleansing, treating and reconstituting solid wasted and 

other discarded materials for the purpose of using the altered form.  Recycling does not 

include burning, incinerating, or thermally destroying waste. 

 

I. Return: To give back reusable items or unused products to vendors for credit. 

 

J. Reuse: To reuse a construction waste material in some manner on the project site. 

 

K. Salvage: To remove a waste material from the project site to another site for resale or 

reuse by others. 

 

L. Sediment: Soil and other debris that has been eroded and transported by storm or well 

production run-off water. 

 

M. Source Separation: The act of keeping different types of waste materials separate 

beginning from the first time they become waste. 

 

N. Toxic: Poisonous to humans either immediately or after a long period of exposure. 

 

O. Trash: Any product or material unable to be reused, returned, recycled, or salvaged. 

 

P. Waste: Extra material or material that has reached the end of its useful life in its intended 

use.  Waste includes salvageable, returnable, recyclable, and reusable material. 

 

 

1.4 WASTE MANAGEMENT REQUIREMENTS 

 

A. The contractor shall familiarize himself with the relevant requirements, provide the 

necessary documentation and instruct all sub-contractors and suppliers  

regarding energy efficiency, air quality, demolition, recycling, waste management and 

final cleaning. 

 

B. Employ processes that ensure the generation of as little waste as possible due to error, 

poor planning, breakage, mishandling, contamination, or other factors. 

 

C. Minimize trash/waste disposal in landfills; reuse, salvage, or recycle as much waste as 

economically feasible. 

 

D. Methods of trash/waste disposal that are not acceptable are: 

1. Burning on the project site. 

2. Burying on the project site. 
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3. Dumping or burying on other property, public or private. 

4. Other illegal dumping or burying. 

 

E. Regulatory Requirements: Contractor is responsible for knowing and complying with 

regulatory requirements, including but not limited to Federal, Sate and local 

requirements, pertaining to legal disposal of all construction and demolition waste 

materials. 

 

1. The city of Portland requires all building projects with a permit value of $50,000 

or more to separate and recycle certain materials from the job site.  The 

contractor shall be responsible for assuring recycling at the job site and for 

completing the pre-construction recycling plan form. 

  

PART 2-                 PRODUCTS 

 

2.01 Contractor shall submit periodic Waste Disposal Reports; all landfill disposal, incineration, 

recycling, salvage, and reuse must be reported regardless of to whom the cost or savings accrues.  

See Division 1 Section 01300 for submittal procedures. 

 

2.02 Submit Waste Disposal Reports with each application for progress payment, with details of 

quantities of trash and waste, means of disposal or reuse, and costs; show both totals to date and 

since last report.  Failure to submit Report will delay payment. Prepare Waste Disposal Reports 

as follows: 

 

A. Submit Report on a form acceptable to Owner. 

 

B. Landfill Disposal: Include the following information: 

 

1. Identification of material. 

2. Amount, in tons or cubic yards, or trash/waste material from the project disposed 

of in landfills. 

3. State the identity of landfills, total amount of tipping fees paid to landfill, and 

total disposal cost. 

4. Include manifests, weight tickets, receipts, and invoices as evidence of quantity 

and cost. 

 

C. Incinerator Disposal: Include the following information: 

 

1. Identification of material. 

2. Amount, in tons or cubic yards, of trash/waste material from the project delivered 

to incinerators. 

3. State the identity of incinerators, total amount of fees paid to incinerator, and 

total disposal cost. 

4. Included manifest, weight tickets, receipts, and invoices as evidence of quantity 

and cost. 
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D. Recycled and Salvaged Materials: Include the following information for each: 

 

1. Identification of material, including those retrieved by installer for use on other 

projects. 

2. Amount, in tons or cubic yards, date removed from the project site, and receiving 

party. 

3. Transportation cost, amount paid or received for the material, and the net total 

cost or savings of salvage or recycling each material. 

4. Include manifests, weight tickets, receipts, and invoices as evidence of quantity 

and cost. 

5. Certification by receiving party that materials will not be disposed of in landfills 

or by incineration. 

 

E. Material Reused on Project: Include the following information for each: 

 

1. Identification of material and how it was used in the project. 

2. Amount, in tons or cubic yards. 

3. Include weight tickets as evidence of quantity. 

 

F. Other Disposal Methods: Include information similar to that described above, as 

appropriate to disposal method. 

 

 

PART 3- EXECUTION 

 

3.01 WASTE MANAGEMENT PLAN IMPLEMENTATION 

 

A. Designate an on-site person or persons responsible for instructing workers and overseeing 

documenting results of the Waste Management Plan. 

 

B. Communication: Distribute copies of the Waste Management Plan to job site foreman, 

each subcontractor, Architect, and Owner’s Authorized Representative. 

 

C. Instruction: Provide on-site instruction of appropriate separation, handling, and recycling, 

salvage, reuse, and return methods to be used by all parties at the appropriate stages of 

the project. 

 

D. Meetings: Discuss trash/waste management goals and issues at project meetings. 

 

1. Pre-bid meeting 

2. Pre-construction meeting 

3. Regular job-site meetings. 

 

E. Facilities: Provide specific facilities for separation and storage of materials for recycling, 

salvage,  reuse, return, and trash disposal, for use by all contractors and installers. 
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1. Provide containers as required. 

2. Provide adequate space for pick-up and delivery and convenience to contractors. 

3. Keep recycling and trash/waste bin areas neat and clean and clearly marked in 

order to avoid contamination of materials. 

 

F.  Hazardous Materials: If, during the course of the Work, the Contractor observes or 

suspects the existence of Hazardous Materials in the structure or components 

within the defined scope of work area, the Contractor shall immediately stop Work 

in the immediate area and notify the Owner’s Authorized Representative, who will, 

under  

   separate contract, facilitate the remove of the hazardous material.  The Contractor 

will be required to schedule ten (10) days of slack or "down" time for the removal 

of potential unforeseen materials.  Any delay caused by asbestos abatement that 

lasts less than ten (10) days shall not constitute a delay as defined in Section D.2 of 

the OUS General Conditions for Public Improvement Contracts and shall not result 

in any additional compensation to the contractor.  If removal of the material takes 

more than ten (10) days, the Contractor shall be entitled to an extension of the 

completion date for the Work equal to the number of days required for removal, 

plus reimbursement for Contractor's cost of the Work for only those days in excess 

of ten (10). 

 

G. Recycling: Separate, store, protect, and handle at the site identified recyclable waste 

products in order to prevent contamination of materials and to maximize recyclability of 

identified materials.  Arrange for timely pickups from the site or deliveries to recycling 

facility in order to prevent contamination of recyclable materials. 

 

H. Reuse of Materials On-Site: Set aside, sort, and protect separated products in preparation 

for reuse. 

 

I. Salvage: Set aside, sort, and protect products to be salvaged for reuse off-site. 

 

 

 

 

 

 

 

 

 END OF SECTION 
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 SECTION 01734 

INDOOR AIR QUALITY 

 

PART  1-   GENERAL 

 

1.01 PROJECT GOALS 

 

A. The owner and building tenants will occupy adjacent areas of the premises during the 

entire period of construction.  The Contractor shall maintain indoor air quality of 

occupied spaces throughout the construction period to permit normal operations and upon 

substantial completion provide premises and building systems that meet minimal indoor 

air quality standards as described herein.  

 

B. Dust and Airborne Particulates:  Prevent dust and other particulates from entering HVAC 

ducts and equipment, and from migrating into occupied spaces. 

  

1. Cleaning of existing ductwork to remain is not contemplated under this contract.  

Verify the condition of existing ducts and equipment prior to starting work. 

2. The Contractor shall bear the cost of duct and equipment cleaning required due to 

failure to protect ducts and equipment from construction dust. 

3. The Contractor shall coordinate with the Owner’s Authorized Representative and 

provide adequate barriers, taping, ventilation and filters to prevent dust, fumes, 

odors, vapors or other agents from impacting normal operations in adjacent 

occupied spaces.  Failure to do so may result in suspension of Work at the 

Contractors expense. 

4. Procedures and products have been specified to minimize indoor air pollutants: 

 

 A) Furnish Products meeting or exceeding the specifications. 

 B) Avoid construction practices that could result in contamination of 

installed products leading to indoor air pollution. 

 

1.02 RELATED WORK IN OTHER SECTIONS 

 

 A. Additional information related to Indoor Air Quality management requirements, 

temporary facilities required and Owner’s remedies for non-compliance may be found in 

the following: 

 

  1. OUS General Conditions 

 2. Other Sections of these specifications. 

 

 

1.03 REFERENCES 

 

 A. ASHRE 62 – Ventilation For Acceptable Indoor Air Quality; 1999 and Addenda. 

 

 B. ASHRAE Std. 129 – Measuring Air-Change Effectiveness; 1997. 
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 C. Oregon Administrative Rules Sections; 437-002—0081, 437-002-0107,  

437-002-0382. 

 

D. Oregon Administrative Rules Section 437-003-0027. 

 

  

1.04 DEFINITIONS 

 

A. Absorptive Materials:  Gypsum board, acoustical ceiling tile and panels, carpet and carpet 

tile, fabrics, fibrous insulation, and other similar products. 

 

B. Contaminates: Gases, vapors, smoke, airborne mold and mildew, and other regulated 

pollutants including but not limited to construction related noise. 

C. Particulates:  Dust, dirt and other airborne solid matter. 

 

D. Wet Work:  Concrete, plaster, coatings, adhesives and other products that emit water 

vapor or volatile organic compounds during the installation, drying, or curing processes. 

 

 

PART 2- PRODUCTS 

 

NOT USED 

 

PART 3- EXECUTION 

 

3.1 CONSTRUCTION PROCEDURES 

 

A. Prevent the absorption of moisture and humidity by absorptive materials by: 

 

1. Sequencing the delivery of such materials so that they are not present in the 

building until wet work is completed and dry. 

2. Delivering and storing such materials in fully sealed moisture-impermeable 

packaging. 

3. Provide sufficient ventilation for drying of wet work without impacting delivery 

schedules.   

 

B. Begin temporary construction heating and ventilation as soon as the work limits are 

substantially enclosed. 

 

C. If extremely dusty or dirty work must be performed, coordinate the temporary shut down 

of HVAC systems with the Owner’s Authorized Representative.  The Owner’s 
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Authorized Representative may require work by the Contractor outside of normal 

business hours (8:00 AM through 5:00 PM) if HVAC systems serving occupied areas are 

required to be shut down for extended periods. 

 

D. When working in a portion of an occupied building, provide barriers necessary to prevent 

movement of air from the construction area to occupied areas.  

 

E. HVAC equipment and ductwork SHALL NOT be used for ventilation during 

construction: 

 

1. Provide minimum temporary ventilation equivalent to 1.5 air changes per hour.  

Increase as required for wet work. 

2. Exhaust directly to outside.  The Owner’s Authorized Representative shall 

approve the Contractors exhaust venting plan including; equipment, routing and 

outlet prior to installation. 

3. Seal HVAC air inlets and outlets immediately after duct installations. 

  

F. Do not store construction materials or waste in mechanical rooms, electrical rooms or exit 

ways.  Coordinate all materials storage with the Owner’s Authorized Representative. 

 

G. Prior to use of return air ductworks without intake filters, remove dust and debris 

generated by construction activities. 

 

 1. Inspect duct intakes, return air grills, and terminal units for dust. 

 2. Clean plenum spaces, including top sides of lay-in ceilings, outsides of 

ducts, tops of pipes and conduits. 

 3. Clean tops of doors and frames. 

 4. Clean mechanical and electrical rooms where work is performed, 

including the tops of pipes, ducts, conduits, equipment and supports. 

 5. Clean return plenums of air handling units. 

 6. Remove intake filters last, after all cleaning operations are complete. 

 

H. Do not perform dusty or dirty work after starting use of return air ducts without intake 

filters. 

 

I. Use other relevant recommendations of SMACNA IAQ Guidelines for Occupied 

Buildings Under Construction to avoid unnecessary contaminants due to the construction 
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process.  

 

J. Perform Air Contaminant Testing as specified herein. 

  

3.02 AIR CONTAMINANT TESTING: 

A. Perform air contaminate testing before starting construction, as a baseline for evaluating 

post-occupancy test results, as specified herein. 

 

B. Perform air contaminate testing prior to submitting for substantial completion. 

 

C. Do not start air contaminant testing until: 

 

1. All other construction operations are substantially complete. 

2. HVAC systems have been tested adjusted, and balanced for proper operation. 

3. New HVAC unit air filters have been installed. 

 

D. Collect the following indoor air samples from representative spaces of the work areas: 

 

1. Collect samples while windows and exterior doors are closed, HVAC system is 

in normal operation and the building premises are unoccupied. 

2. Collect samples in each space served by the new air handling system. 

3. Collect air samples between a height of 48 inches and 72 inches above finished 

floor. 

4. Collect samples from same locations on three separate days and average the 

results of the three samples. 

 

E. Submit a report analyze the air samples and compare them against the pre-construction 

baseline (See Section 01300 for submittal procedure). 

 

F. Air Contamination Concentrations and Limits shall be as set forth in the Oregon 

Administrative Rules and as follows (the most restrictive shall apply): 

 

1. Carbon Monoxide:  Measure in ppm, in relation to outside air, at air 

intake; not more then outside air. 

2. Airborne Mold and Mildew:  Measure in relation to outside air, at air intake, but 

in no case less then 48 inches above finish grade; not more then outside air.  

3. Formaldehyde:  Measure in micrograms per cubic meter in relation to outside air, 

at air intake;  Not more then 20 micrograms per cubic meter higher then outside 

air. 

4. Total Volatile Organic Compounds (TVOC):  Measure in micrograms per cubic 

meter, in relation to outside air, at air intake; Not more than 200 micrograms per 

cubic meter higher than outside air. 
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5. Total Particulate Matter:  Measure in micrograms per cubic meter, in relation to 

air, at air intake, not more than 20 micrograms per cubic meter higher then 

outside air.   

 

3.03 VENTILATION EFFECTIVENESS TESTING: 

A. Perform ventilation effectiveness testing prior to substantial completion. 

 

B. Do not begin ventilation effectiveness testing until: 

 

1. HVAC systems have been tested adjusted, and balanced for proper operation. 

2. Air contamination testing has been completed satisfactorily. 

3. New HVAC unit air filter have been installed. 

 

C. Test each air handler zone in accordance with ASHRAE 129. 

 

D. If calculated air change effectiveness for a particular zone is less than 0.9 due to 

inadequate balancing of the system, adjust and retest at no additional cost to the Owner. 

 

 

 

END OF SECTION 
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 SECTION 01780 

CONTRACT CLOSEOUT 

 

PART 1 - GENERAL 
 

1.01 DESCRIPTION: 

 

A. The requirements specified in this Section relate to all Contractors individually 

performing Work under these Contract Documents and include: 

 

  1. Final Cleaning 

  2. System Start-up, Testing & Adjusting 

  3. Operations & Maintenance Manuals 

  4. Warranties & Bonds 

  5. Training 

 6. Spare Parts & Extra Quantities 

  7. Project Record Documents 

  8. Final Review and Payment 

 

 B. Project closeout is a term used to describe certain collective project requirements, 

indicating Work under this Contract that is fulfilled near the end of the Contract time in 

preparation for Final Completion, as well as Final Payment to the Contractor.   

 

 C. Special requirements for individual units of work may be included in appropriate 

Specification Sections of this Project Manual.  

  

1.02 RELATED WORK IN OTHER SECTIONS 

 

 A. Additional Contract closeout requirements may be provided as follows: 

 

  1. OUS General Conditions 

  2. Supplementary General Conditions 

  3. Section 01300, Submittals 

  4. Other Sections of these Specifications 

 

 

PART 2 - PREREQUISITES TO SUBSTANTIAL COMPLETION 

 

2.01 GENERAL DESCRIPTION: 

 

A. Substantial Completion shall be defined per OUS General Conditions for Public 

Improvement Contracts Section A.1, and Notification of Substantial Completion by the 

Contractor to the Owner shall be through the Architect as specified in Section K.4 of the 

same and as supplemented by OUS Supplemental General Condition SG-6.  See Division 

1, Section 01300 for general Submittal Review Procedure. 

 

B. Submit Certificate of Substantial Completion with accompanying `punchlist’ and date for 
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punchlist completion to the Architect once the Contract Documents have been reviewed, 

Work has been inspected and all prerequisites to substantial competition have been 

addressed. 

 

C. Prior to signing the Certificate of Substantial Completion, the Architect will perform one 

Substantial Completion review of the Work.  The Contractor shall pay the cost of 

additional Substantial Completion reviews of the Work. 

 

2.02 FINAL CLEANING 

 

A. Perform final cleaning of all items of Work prior to Substantial Completion review of the 

Work.  Employ professional cleaners for final cleaning.  Clean each surface or unit of 

work to condition expected from normal commercial building cleaning and maintenance 

program.  Comply with all manufacturer’s recommendations.  Complete the following 

prior to requesting Architect’s review of the Work for Substantial Completion 

certification: 

 

1. Clean interior and exterior glass and surfaces exposed to view; remove temporary 

labels, stains and foreign substances, polish transparent and glossy surfaces.  

2. Vacuum all carpeted, fabric and other soft surfaces. 

3. Clean all Contractor and Owner provided equipment and fixtures. 

4. Clean or replace all filters of operating equipment. 

5. Clean debris from roofs, gutters, downspouts and drainage systems impacted by 

the Work. 

6. Clean the Project Site and adjacent areas impacted by the Work, including 

landscaped and parking areas, or rubbish, litter and other foreign substances.  

Sweep paved areas to broom clean condition.  Remove stains, spills and other 

foreign deposits.  Rake grounds that are neither paved nor planted to smooth, 

even-textured surface. 

7. Re-clean areas and equipment prior to inspection for Final Completion, if dirtied 

in completion of punchlist work. 

 

B. Unless otherwise directed by the Architect or Owner’s Authorized Representative, 

remove temporary protective devices and facilities, which were installed during the 

course of the Work to protect previously completed work from the remainder of the 

construction to be completed, or to protect the public. 

 

C. Comply with all safety standards and governing regulations for cleaning and dispose of 

waste materials in accordance with Division 1, Section 01732 and the OUS General 

Conditions for Public Improvement Contracts. 

2.03 SYSTEM START-UP, TESTING & ADJUSTING 

 

A. The project has been designed to comply with SEED (State Energy Efficient Design) 

criteria.  Coordinate with the Owner’s Authorized Representative the system start-up, 

testing, adjusting and balancing to comply with the Owner’s Commissioning 

requirements.  

 

B. The Contractor shall coordinate the scheduling for the start-up and testing of various 
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equipment and systems provided by the Contractor and Owner with the Owner’s 

authorized representative. 

 

C. Notify the Owner’s Authorized Representative and the Architect a minimum of fourteen 

(14) calendar days prior to the start-up or testing of each item. 

 

D. The Contractor shall submit to the Owner’s Authorized Representative for review and 

approval, a minimum of fourteen (14) calendar days prior to the start-up or testing, five 

(5) copies of the following: 

 

1. A paragraph-by-paragraph program of the Contractor’s proposed testing 

procedure, developed to demonstrate compliance with the contract documents. 

 2. Check off sheets for the review of each item of equipment and system. 

 3. Each program and check off sheet shall provide the following information: 

1) Project information required by Division 1, Section 01300, Item 1.05. 

2) Product information required by Division 1, Section 01300, Item 3.06. 

  3) Other information as required the fully describe the item. 

4) Provide spaces for testing ―Review‖ sign off by Owner’s Authorized 

Representatives and the Architect’s Authorized Representative  

 

E. Verify that each piece of equipment or system has been checked for proper connection of 

services, lubrication, drive rotation, belt tension, control sequencing or other conditions 

that could cause damage. 

 

F. Verify that tests, meter readings and specified electrical characteristics agree with those 

required by equipment or system manufacturers. 

 

G. Verify that wiring, piping and support components for equipment are complete and 

tested. 

 

H. Execute start-up under the supervision of the Owner’s Authorized Representative(s), the 

responsible manufacturer’s representative, Contractor’s personnel in accordance with the 

manufacture’s recommendations. 

 

I. Submit five (5) copies of all Installation, Adjustment and Balancing and Testing Reports 

for each piece of equipment and system in accordance with the Submittal Review 

Procedures, specified in Division 1, Section 01300, Item 3.01. 

 

J. Operating equipment and systems shall be tested in the presence of the Owner’s 

Authorized Representatives and the Architect’s Authorized Representative to 

demonstrate compliance with the Contract Documents and the manufacturer’s 

recommendations: 

 

1. Testing shall be conducted under operating conditions as specified by the 

Owner’s Authorized Representatives and the Architect’s Authorized 

Representative. 

2. Copies of all test reports shall be included in the Project Record Documents. 
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K. All elements of systems shall be tested to demonstrate that total systems satisfy all 

requirements of the Contract Documents.  Test each piece of equipment for proper 

operation, followed by each subsystem, followed by entire system, followed by interfaces 

with other major systems. 

 

L. The Contractor shall provide all materials and equipment required for equipment and 

system testing. 

 

M. The Contractor shall perform the following minimal tests and additional tests as required 

by the Owner’s Authorized Representative: 

 

1. System shall be checked for proper installation, and shall be adjusted and 

calibrated to verify that it is ready to function as specified. 

2. All system elements shall be checked to verify that they have been properly 

installed and that all connections have been made correctly.  

3. All discrete elements and sub-systems shall be adjusted and balanced and shall be 

checked for proper operation. 

   

2.04 OPERATIONS & MAINTENANCE MANUALS 

 

A. The Contractor shall Operations and Maintenance Manuals for review and project record 

documentation in accordance with OUS General Conditions for public Improvement 

Contract Section K.2, in accordance with the Submittal Review Procedures, specified in 

Division 1, Section 01300, Item 3.01. 

 

B. Include Operation and Maintenance instructions complete with technical information, 

required warranties & bonds and name, address and phone number of the Contractor(s) 

and Manufacturer(s) of each material and product.  Bind in separate three-ring binders.  

Label similar to Project Documents binder with dividers by Specification section and 

supplier. 

 

2.05 WARRANTIES & BONDS 

 

A. Provide all warranties and bonds specified in other Sections of this project manual. 

 

B. Include all required warranties and bonds in the Operations and Maintenance Manuals in 

accordance with Item 2.04 herein. 

 

C. List Subcontractor, supplier and manufacturer, with address and telephone number of 

responsible principles. 

 

D. Verify that documents are in proper form, contain all information, and are notarized as 

applicable. 

 

E. Co-execute documents as required. 

 

2.06 TRAINING 
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A. The Contractor shall coordinate with the Owner’s Authorized Representative training 

sessions for all equipment and systems in accordance with OUS General Conditions for 

public Improvement Contract Section K.5. 

 

2.07 SPARE PARTS & EXTRA QUANTITIES 

 

A. The Contractor shall provide spare parts and extra quantities in accordance with OUS 

General Conditions for public Improvement Contract Section K.6. 

 

B. The Contractor shall submit in accordance with Division 1 Section 01300 Item 3.01, five 

(5) copies of the following: 

 

1. Check off sheets for the review of each item of material or product for which 

extra quantities are required. 

 2. Each check off sheet shall provide the following information: 

1) Project information required by Division 1, Section 01300, Item 1.05. 

2) Product information required by Division 1, Section 01300, Item 3.06. 

  3) Amount of extra parts or quantity required. 

4) Provide spaces for testing ―Review‖ sign off by Owner’s Authorized 

Representatives and the Architect’s Authorized Representative. 

  

C. Coordinate delivery to the Owner with the Owner’s Authorized Representative and 

submit receipts of delivery corresponding to spare parts and extra quantities check off 

sheet. 

 

2.08 PROJECT RECORD DOCUMENTS 

 

A. Submit three (3) copies of the Project Record Documents for review in accordance with 

Division 1 Section 01300 Item 3.01.  The Project Record Documents shall be organized 

to include the following information: 

 

1. Title and date of Project, Owner's Project Number 

2. Table of Contents 

   3. Specifications 

   4. As-Built Drawings (blueprints or photocopies) 

5. Inspection Reports, as applicable 

   6. Warranty(ies), as applicable 

   7. Operations and Maintenance Instructions 

8. Approved and stamped Shop Drawings, Product Data and Samples (Provide 1 set 

of reproducible copies for Owner's file, in Microsoft Word or AutoCAD 2000 

electronic formats, or on 3 MIL thick double sided and toothed Mylar.)   

 

B. Bind each copy of the Project Record Documents in a black, hard cover, three-ring binder 

with each Section clearly indexed with tabbed divider pages. 

 

C. The project team list shall include the address and phone number of the Owner, Architect, 
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Contractor, inspectors, subcontractors, and the materials manufacturers. 

 

D. Legibly mark each Specification Section to indicate actual as-built conditions.  The as-

built Specifications shall clearly indicate changes in the Work made by Addendum(a) 

and/or Change Order(s), actual materials used, and actual Manufacturer(s) used. 

 

E. Legibly mark the drawings to indicate actual "as-built conditions."  The drawings shall 

clearly indicate changes in the Work made by Addendum(a) and/or Change Order(s).  

The Owner shall employ the Architect to modify CAD documents into a "recorded as-

built" base for Owner's usage, based on information provided by Contractor.   

 

F. Include inspection reports and Architect's field reports, if applicable. 

 

G. Include a copy of required Warranty(ies) clearly marked to identify the Owner's 

responsibilities under the terms of the Warranty(ies). 

 

1.03 Make corrections to all Project Record Documents and resubmit as part of Final Completion 

Review. 

 

1.04 RECORD DOCUMENTS 

 

A. Contact the Owner’s Authorized Representative for a sample of acceptable Record 

Documents if needed. 

 

 

PART 3 - PREREQUISITES TO FINAL COMPLETION AND PAYMENT 

 

3.01. The Contractor shall comply with all terms of OUS General Conditions for Public Improvement 

Contract Sections E.6 and I.1, unless otherwise amended herein, prior to filing Notice of Final 

Completion or requesting Final Payment.  

 

3.02 The Contractor shall return all keys requested for access to buildings and work areas  and obtain a 

deposit refund, as specified in Division 1, Section 01040, Item 1.09. 

  

3.02. The Contractor shall notify all Subcontractors in writing of incomplete and/or incorrect items and 

the anticipated filing of Final Completion.  Notify far enough in advance of the completion date 

that the Work can be completed on schedule.  Said Work shall be immediately corrected. 

 

3.03. Submit to the Owner’s Authorized Representative Lien Releases in accordance with OUS 

General Conditions for Public Improvement Contract Section K.8. 

 

3.04. The Contractor shall provide the Owner with an unconditional Certificate of Occupancy from the 

local building officials, in accordance with OUS General Conditions for Public Improvement 

Contract Section K.8. 

 

3.05. Notify the Architect in writing that all items are complete and ready for Final Completion review 

and that the Work product is fully usable. 
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3.06. Submit three (3) copies of all record documents for Final Completion review at this time. 

 

3.07. The Architect will review all documents.  The Architect will review all Work that has been 

certified as complete to the best knowledge of the Contractor.  The Architect will also list all 

remaining incomplete punchlist Work and assign a probable value and time to complete such 

uncompleted Work. 

 

3.08. The Architect will review the Work for conformance.  Time is of an essence on this project.  If 

the Work is found to be in nonconformance, the Architect will notify the Owner of the 

nonconforming items and probable value and time for completion.  Nonconforming items will 

require retainage of monies to ensure that the Contractor will complete all Work within the time 

established by the Public Improvement Agreement and as amended by executed Change Orders. 

 

3.09. The Contractor shall make the required corrections to the Work expeditiously.  Sufficient 

retainage monies will be held to pay for uncompleted Work, should the Contractor fail to 

perform.  A letter will be addressed to the Contractor noting the project status and the monies 

available for a partial-final payment upon receipt of billing. 

 

3.10. When Contract closeout procedures are completed and all Punchlist deficiencies have been 

corrected, final acceptance by the Owner will be documented.  The Contractor will receive 

written notice of acceptance of the Work and notification that final payment may be billed and 

released.  Note that final wage rate submittal and documentation of all BOLI fees are required 

prior to final payment. 

 

3.11 The Contractor shall be responsible for all parking citations received in relation with the project 

from the City of Portland and the Portland State University office of Transportation and Parking.  

All citations must be paid prior to submission of notice of Final Completion and Request for final 

Payment.  

 

3.12. All warranties shall commence and become effective in accordance with Section I of the OUS 

General Conditions for Public Improvement Contracts and as modified by OUS Supplemental 

General Condition SG-6. 

 

 

PART 4 - PRODUCTS 
 

 NOT USED 

 

PART 5 - EXECUTION 

 

 NOT USED 

 

 

END OF SECTION 


















































