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ADDENDUM NO. 1

THIS ADDENDUM IS BEING ISSUED for clarifications as noted. This document is hereby
made a part of the Contract Documents to the extent as though it was originally included

herein.

Item 1

Item 2

Questions and Answers:

Q: Will there be a staging area for equipment?

A: OSU will provide a staging area for each project on an annual basis.
Equipment must be removed at the project close of each phase. The
contractor is required to leave the staging area in the same condition
or better at the end of each annual project.

Q: How will scheduling of the parking lot closures be handled?

A: OSU will coordinate with the Contractor to develop a Work-Flow
Schedule Plan each phase, to allow for maximizing Work while
minimizing parking lot closure time.
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