



**Oregon State  
University**

**Construction Contracts  
Administration, Procurement  
Contracts & Materials  
Management (PCMM)**  
Oregon State University  
644 SW 13<sup>th</sup> Ave.  
Corvallis, Oregon 97333

**P 541-737-3401  
F 541-737-5546  
oregonstate.edu**

11/28/2018

Oregon State University  
Construction Contract Administration  
**WASHINGTON WAY RECONSTRUCTION CM/GC**

**ADDENDUM NO. 1**

THIS ADDENDUM IS BEING ISSUED for clarification and/or revisions of the solicitation documents as noted. This document is hereby made a part of the Solicitation Documents to the extent as though it was originally included therein.

**The following changes shall be made to the SOLICITATION DOCUMENTS:**

Item No. 1            The RFP DUE DATE has been changed to Wednesday, December 12, 2018 at 2:00 Pacific Time.

The Question deadline has been extended to December 5, 2018 at 5:00 PM Pacific Time

Included with this addendum is the following:

- Sign-In Sheets from 11/27/18 MANDATORY PRE-PROPOSAL CONFERENCE

Item No. 2            **8.0 PROPOSAL EVALUATION** – 6.    **Safety Record and Safety Plan (5 Points)**  
is hereby replaced with the following:

**6.        Safety Record and Safety Plan (5 Points)**

Provide the following safety record information:

- a) Experience Modification Rate (EMR) for each of the last five years.
- b) Lost Time and Recordable Incident Rates for each of the last five years.
- c) OSHA fines for each of the last five years (including any fines initially imposed, but later rescinded). Include a brief summary and amount of each fine.
- d) Your corporate safety philosophy and approach including a description of how this philosophy is implemented from senior management to all building trades workers.

Item No. 3      Questions raised to date and OSU responses:

Q1: Does a contractor need to be prequalified with Oregon State University or formally registered with a plan center to be responsive?

A: There are no prequalification and formal registration with a plan center requirements to be responsive.

Q2: With regard to Evaluation Criteria 1 -- It is asking us to list projects we currently are working on that have a value of more than \$10-million. I guess what we are wondering is why it is worded this way. Is the university trying to understand how busy we are OR are they wanting this info for representation that we can handle projects of this value or higher?

A: Both

Q3: In response to discussion at Pre-Proposal Conference regarding provision of a site plan or other documentation describing potential limits, OSU provides the following.

A: Project extents are highlighted in the figure in Appendix B of the KPFF Cost Study. The project will include Phase A, Phase B, and Phase C. Phase D is not part of the existing scope of work

**END OF ADDENDUM NO. 1**

**Mandatory Pre-Proposal Conference Attendee List**  
**Project: WASHINGTON WAY RECONSTRUCTION CM/GC**  
**Project Manager: AARON COLLETT**  
**Date: TUESDAY, NOVEMBER 27, 2018 AT 2:00 PM**



**Oregon State University**

Company	OREGON STATE UNIVERSITY	Email	Aaron.collett@oregonstate.edu	Prime <input type="checkbox"/>	Sub <input type="checkbox"/>
Name	AARON COLLETT	Phone	<i>AC</i>	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company	OREGON STATE UNIVERSITY	Email	matt.hausman@oregonstate.edu	Prime <input type="checkbox"/>	Sub <input type="checkbox"/>
Name	MATT HAUSMAN <i>MH</i>	Phone	541-737-3401	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company	<del>Alan Kerr</del> <i>Kerr Contractors</i>	Email	estimating@kerrcontractors.com	Prime <input checked="" type="checkbox"/>	Sub <input type="checkbox"/>
Name	Alan Aplin	Phone	971.216.0050	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company	Knife River	Email	stretos.flanders@kniferiver.com	Prime <input checked="" type="checkbox"/>	Sub <input type="checkbox"/>
Name	Stretos Flanders	Phone	541 918-5100	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company	KNIFE RIVER	Email	brodie.harvey@kniferiver.com	Prime <input checked="" type="checkbox"/>	Sub <input type="checkbox"/>
Name	BRODIE HARVEY	Phone	541-918-5120	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company	Ben Folgate <i>B</i>	Email	ben.folgate@knife river.com	Prime <input type="checkbox"/>	Sub <input type="checkbox"/>
Name	Knife River <i>R</i>	Phone	541-497-9618	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company	GRANITE CONSTRUCTION	Email	PAUL.HARDING@GCINC.COM	Prime <input checked="" type="checkbox"/>	Sub <input type="checkbox"/>
Name	PAUL HARDING	Phone	360-606-1335	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company	GRANITE CONSTRUCTION Co	Email	grant.youngren@gcinc.com	Prime <input checked="" type="checkbox"/>	Sub <input type="checkbox"/>
Name	GRANT YOUNGREN	Phone	360-831-5529	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company	WILDISH	Email	Jessek@WILDISH.COM	Prime <input checked="" type="checkbox"/>	Sub <input type="checkbox"/>
Name	JESSE BLUHM	Phone	541-485-1700	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>

**Mandatory Pre-Proposal Conference Attendee List**  
**Project: WASHINGTON WAY RECONSTRUCTION CM/GC**  
**Project Manager: AARON COLLETT**  
**Date: TUESDAY, NOVEMBER 27, 2018 AT 2:00 PM**



**Oregon State University**

Company	Emery & Sons Construction Group, LLC	Email	bills@emerysandsons.com	Prime <input checked="" type="checkbox"/>	Sub <input type="checkbox"/>
Name	Ryan Knox	Phone	503-588-7576	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company	Wildish	Email	estimating@wildish.com	Prime <input checked="" type="checkbox"/>	Sub <input type="checkbox"/>
Name	Jason White	Phone	541-485-1700	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company	Emery & Sons	Email	brian.vinson@emerysandsons.com	Prime <input checked="" type="checkbox"/>	Sub <input type="checkbox"/>
Name	Brian Vinson	Phone	503-917-9090	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company		Email		Prime <input type="checkbox"/>	Sub <input type="checkbox"/>
Name		Phone		Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company		Email		Prime <input type="checkbox"/>	Sub <input type="checkbox"/>
Name		Phone		Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company		Email		Prime <input type="checkbox"/>	Sub <input type="checkbox"/>
Name		Phone		Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company		Email		Prime <input type="checkbox"/>	Sub <input type="checkbox"/>
Name		Phone		Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company		Email		Prime <input type="checkbox"/>	Sub <input type="checkbox"/>
Name		Phone		Supplier <input type="checkbox"/>	Other <input type="checkbox"/>