



**Oregon State
University**

**Construction Contracts
Administration, Procurement
Contracts & Materials
Management (PCMM)**
Oregon State University
644 SW 13th Ave.
Corvallis, Oregon 97333

**P 541-737-3401
F 541-737-5546
oregonstate.edu**

5/13/2019

Oregon State University
Construction Contract Administration
RFP 199099 - CAMPUS OPERATIONS CENTER CM/GC

ADDENDUM NO. 1

THIS ADDENDUM IS BEING ISSUED for clarification and/or revisions of the Solicitation Documents as noted. This document is hereby made a part of the Solicitation Documents to the extent as though it was originally included therein.

ITEM NO. 1 Section 6.0 – Schedule is revised as provided for below with change from Schedule in original solicitation in **BOLD**:

May 3, 2019	Issue RFP
May 13, 2019 at 2:00 PM Pacific Time	Mandatory Pre-Submittal Conference Main Lobby of the OSU Foundation building at 850 SW 35th Street, Corvallis, OR 97333
May 21, 2019 at 5:00 PM Pacific Time	Question Deadline
May 24, 2019	Issuance of Final Addenda (if necessary)
May 28, 2019 at 2:00 PM Pacific Time	Submittal Due Date/Time
Week of June 3, 2019	Notification of Finalists (short list)
June 10, 2019	Interviews - Board Room of the OSU Foundation building at 850 SW 35th Street, Corvallis, OR 97333 – Appx. 1:00 – 5:00PM
Week of June 10, 2019	Estimated Notice of Intent to Award
July 1, 2019	Estimated Contract execution
October 1, 2019	Estimated Date of GMP

ITEM NO. 2 Included with this addendum are Sign-In Sheets from the 5/13/19 Pre-Proposal Conference

END OF ADDENDUM NO. 1

Mandatory Pre-Proposal Meeting Attendee List


Project: CAMPUS OPERATIONS CENTER CM/GC

Project Manager: CHRISTINA VINSON

Date: MAY 13, 2019 AT 2:00 PM



Oregon State University

Company	OREGON STATE UNIVERSITY	Email	Christina.vinson@oregonstate.edu	Prime <input type="checkbox"/>	Sub <input type="checkbox"/>
Name	CHRISTINA VINSON	Phone		Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company	OREGON STATE UNIVERSITY	Email	matt.hausman@oregonstate.edu	Prime <input type="checkbox"/>	Sub <input type="checkbox"/>
Name	MATT HAUSMAN	Phone	541-737-3401	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company	OREGON STATE UNIVERSITY	Email	Rick.freeman@oregonstate.edu	Prime <input type="checkbox"/>	Sub <input type="checkbox"/>
Name	RICK FREEMAN	Phone		Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company	Gerding Builders	Email	johnv@gerdingbuilders.com	Prime <input checked="" type="checkbox"/>	Sub <input type="checkbox"/>
Name	John Voortees	Phone	541-745-4837	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company	Gerding Builders	Email	michelleg@gerdingcompanies.com	Prime <input checked="" type="checkbox"/>	Sub <input type="checkbox"/>
Name	Michelle Goodrick	Phone	541-602-6726	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company	GERDING BUILDERS	Email	Stacyr@GERDINGCOMPANIES.COM	Prime <input type="checkbox"/>	Sub <input type="checkbox"/>
Name	STACY ROGERS	Phone	541-753-2612 x227	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company	GBC Construction	Email	Lindsey@gbccconstruction.com	Prime <input checked="" type="checkbox"/>	Sub <input type="checkbox"/>
Name	Lindsey Devine	Phone	541-752-0381	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company	FORTIS	Email	ANDREW.DOWNES@FORTISCONSTRUCTION.COM	Prime <input checked="" type="checkbox"/>	Sub <input type="checkbox"/>
Name	ANDREW DOWNES	Phone	503-522-4512	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company	GBC CONSTRUCTION	Email	cody@gbccconstruct.com	Prime <input checked="" type="checkbox"/>	Sub <input type="checkbox"/>
Name	CODY TIMMINS	Phone	541-230-0148	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>

Mandatory Pre-Proposal Meeting Attendee List

Project: CAMPUS OPERATIONS CENTER CM/GC

Project Manager: CHRISTINA VINSON

Date: MAY 13, 2019 AT 2:00 PM



Oregon State University

Company	Harold S. Wright	Email	Candanj@hswc.com	Prime <input checked="" type="checkbox"/>	Sub <input type="checkbox"/>
Name	Josh Candan	Phone	503-422-3160	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company	Pence Construction	Email	leez@pence.net	Prime <input checked="" type="checkbox"/>	Sub <input type="checkbox"/>
Name	Lee Zumba H	Phone	503-399-7223	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company	LEASE CRUTCHER LEWIS	Email	riley.allen@lewisbuilds.com	Prime <input checked="" type="checkbox"/>	Sub <input type="checkbox"/>
Name	Riley Allen	Phone	503.209.1331	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company	LEASE CRUTCHER	Email	tanner.perrine@lewisbuilds.com	Prime <input checked="" type="checkbox"/>	Sub <input type="checkbox"/>
Name	TANNER PERRINE	Phone	503.223.0500	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company	HSW	Email	rayk@hswc.com	Prime <input type="checkbox"/>	Sub <input type="checkbox"/>
Name	Kory Ray	Phone	503 858-2721	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company	Andersen Const.	Email	ghuber@andersen-const.com	Prime <input checked="" type="checkbox"/>	Sub <input type="checkbox"/>
Name	Greg Huber	Phone	503-302-6881	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company		Email		Prime <input type="checkbox"/>	Sub <input type="checkbox"/>
Name		Phone		Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company		Email		Prime <input type="checkbox"/>	Sub <input type="checkbox"/>
Name		Phone		Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company		Email		Prime <input type="checkbox"/>	Sub <input type="checkbox"/>
Name		Phone		Supplier <input type="checkbox"/>	Other <input type="checkbox"/>

Mandatory Pre-Proposal Meeting Attendee List
Project: CAMPUS OPERATIONS CENTER CM/GC
Project Manager: CHRISTINA VINSON
Date: MAY 13, 2019 AT 2:00 PM



**Oregon State
University**

Company	Knife River	Email	ben.folgate@kniferiver.com	Prime <input checked="" type="checkbox"/>	Sub <input type="checkbox"/>
Name	Ben Folgate	Phone	541-497-9618	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company	Knife River	Email	JASON.CHAMBERLAIN@KNIFERIVER.COM	Prime <input checked="" type="checkbox"/>	Sub <input type="checkbox"/>
Name	JASON CHAMBERLAIN	Phone	541-918-5123	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company	SWINERTON	Email	AHALL@SWINERTON.COM	Prime <input checked="" type="checkbox"/>	Sub <input type="checkbox"/>
Name	AMIE HALL	Phone	971-806-0309	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company		Email		Prime <input type="checkbox"/>	Sub <input type="checkbox"/>
Name		Phone		Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company		Email		Prime <input type="checkbox"/>	Sub <input type="checkbox"/>
Name		Phone		Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company		Email		Prime <input type="checkbox"/>	Sub <input type="checkbox"/>
Name		Phone		Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company		Email		Prime <input type="checkbox"/>	Sub <input type="checkbox"/>
Name		Phone		Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company		Email		Prime <input type="checkbox"/>	Sub <input type="checkbox"/>
Name		Phone		Supplier <input type="checkbox"/>	Other <input type="checkbox"/>

Mandatory Pre-Proposal Meeting Attendee List
Project: CAMPUS OPERATIONS CENTER CM/GC
Project Manager: CHRISTINA VINSON
Date: MAY 13, 2019 AT 2:00 PM



**Oregon State
University**

Company	Pence	Email	CoryLePence.net	Prime <input checked="" type="checkbox"/>	Sub <input type="checkbox"/>
Name	Cory Loomis	Phone	503 932 2452	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company	Swiherton	Email	david.millot@swiherton.com	Prime <input type="checkbox"/>	Sub <input type="checkbox"/>
Name	David Millot	Phone	503 -381-4511	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company		Email		Prime <input type="checkbox"/>	Sub <input type="checkbox"/>
Name		Phone		Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company		Email		Prime <input type="checkbox"/>	Sub <input type="checkbox"/>
Name		Phone		Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company		Email		Prime <input type="checkbox"/>	Sub <input type="checkbox"/>
Name		Phone		Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company		Email		Prime <input type="checkbox"/>	Sub <input type="checkbox"/>
Name		Phone		Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company		Email		Prime <input type="checkbox"/>	Sub <input type="checkbox"/>
Name		Phone		Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company		Email		Prime <input type="checkbox"/>	Sub <input type="checkbox"/>
Name		Phone		Supplier <input type="checkbox"/>	Other <input type="checkbox"/>