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The following modify the June 30, 2017 Oregon State University General Conditions 
(“OSU Public Improvement General Conditions”) for this Contract.  Where a portion of 
the OSU General Conditions is modified by these Supplemental General Conditions, 
the unaltered portions shall remain in effect. 
 
 
 
SG-1 Section B.4 is modified as follows:  Revise to read: 
 “Contractor shall obtain and pay for all necessary permits and licenses, except 
for those specifically excluded in the Supplemental General Conditions, for the 
construction of the Work, for temporary obstructions, enclosures, opening of streets for 
pipes, walls, utilities, environmental Work, etc., as required for the project.  Owner shall 
obtain and pay for the general building permit and pay for any specialty permits 
required for the Work.  Contractor shall be responsible for all violations of the law, in 
connection with the construction or caused by obstructing streets, sidewalks or 
otherwise.  Contractor shall give all requisite notices to public authorities.  The 
Contractor shall pay all royalties and license fees.  The Contractor shall defend all suits 
or claims for infringement of any patent or other proprietary rights and save harmless 
and blameless from loss, on account thereof, Oregon State University, and its 
departments, divisions, members and employees. 
 
SG-2  Section F.2.4 is modified as follows:  Add the following: 
 
 “Contractor shall verify that all mechanical or electrical equipment in the 
construction areas that may be affected by the Work is in working order and shall notify 
the Owner, in writing, of any equipment not in working order prior to the start of the 
Work.  Start of Work will be considered as acknowledgement that all equipment is in 
good working order.  Contractor shall be required to restore equipment to its original, or 
better, condition upon completion of the Project.” 
 
  



   

SG-3 Section H.2.1 is replaced with the following: 
 
 "Contractor shall provide, by or before the pre-construction conference, a 
detailed Construction Schedule for review and acceptance by the Owner.  The 
submitted Construction Schedule must illustrate Work by significant project 
components, significant labor trades, long lead items, broken down by building and/or 
floor where applicable.  Each Construction Schedule item shall account for no greater 
than 5% of the monetary value of the Project or 5% of the available time.  Schedules 
with activities of less than one day or valued at less than 1% of the Contract shall be 
considered too detailed and shall not be accepted.  Schedules lacking adequate detail, 
or unreasonably detailed, shall be rejected.  Included within the Construction Schedule 
are the following:  Notice to Proceed, Substantial Completion, and Final Completion.  
Contractor shall provide an updated, full project schedule with each payment request.  
In addition, twice monthly, the Contractor shall provide an updated three-week 
forward-looking Construction Schedule.  Acceptance of the Schedule by the Owner does 
not constitute agreement by the Owner as to the Contractor's sequencing, means, 
methods, or durations.  Any positive difference between the Contractor's scheduled 
completion and the contract completion date is float owned by the Project.  Use of the 
float shall be negotiated.  In no case shall the Contractor make a claim for delays if the 
Work is completed within the Contract time but after Contractor's scheduled 
completion." 
 


