



Oregon State University

COLLABORATIVE INNOVATION COMPLEX (CIC) CMGC SERVICES

PROJECT NUMBER: 2373-22

RFP #2022-007962

ADDENDUM NO. ONE (1)

ISSUE DATE: February 23, 2022

CONTRACT ADMINISTRATOR:

Matt Hausman, Construction Contracts Officer

Construction Contracts Administration

Email: ConstructionContracts@oregonstate.edu

This Addendum is hereby issued to inform you of the following revisions and or clarifications to the above-referenced RFP and/or the Contract Documents for the Project, to the extent they have been modified herein. Any conflict or inconsistency between this Addendum and the Solicitation Document or any previous addenda will be resolved in favor of this Addendum. Proposals shall conform to this Addendum. Unless specifically changed by this Addendum, all other requirements, terms and conditions of the Solicitation Document and or Contract Documents, and any previous addenda, remain unchanged and can be modified only in writing by OSU. The following changes are hereby made:

MANDATORY SITE VISIT

Item 1 Those in attendance at the 2/23/2022 Mandatory Site Visit included representatives from the following firms:

- JE Dunn
- Hoffman Construction
- Streimer Sheet Metal
- Fortis Construction
- Turner Construction
- Andersen Construction
- Lease Crutcher Lewis

SCHEDULE:

Item 2 Section 2.0 in the original RFP has been updated as provided for below with new information highlighted in **ORANGE**:

2.0 SCHEDULE

Issue Date	2/11/2022
Non-Mandatory Pre-Proposal Conference	2/18/2022 at 1:00 PM PT via Zoom
Mandatory Site Visit	2/23/2022 at 11:00 AM PT - North Side of Weniger Hall (103 SW Memorial Place) along Monroe Street
Question Deadline	3/1/2022 at 12:00 PM PT
Final Addendum Issuance (if necessary)	By 3/4/2022
Proposal Due Date/Time	3/8/2022 at 2:00 PM PT

The following dates are tentative and subject to change without notice:

Estimated notification of finalists	Week of 3/14/2022
Presentations/Interviews	3/28/2022 - In the afternoon and In person
Notice of Intent to Award	By 4/1/2022
Estimated Contract execution	By 4/15/2022
Estimated Notice to Proceed	By 4/15/2022
Estimated GMP Date	December, 2023

END OF ADDENDUM NO. ONE (1)