



Oregon State University

2022 SUMMER PARKING LOT RENEWAL CONSTRUCTION SERVICES

PROJECT NUMBER: 2310-22

RFP #2022-009096

ADDENDUM NO. TWO (2)

ISSUE DATE: July 6, 2022

CONTRACT ADMINISTRATOR:

Matt Hausman, Construction Contracts Officer

Construction Contracts Administration

Email: ConstructionContracts@oregonstate.edu

This Addendum is hereby issued to inform you of the following revisions and or clarifications to the above-referenced Solicitation and/or the Contract Documents for the Project, to the extent they have been modified herein. Any conflict or inconsistency between this Addendum and the Solicitation Document or any previous addenda will be resolved in favor of this Addendum. Proposals shall conform to this Addendum. Unless specifically changed by this Addendum, all other requirements, terms and conditions of the Solicitation Document and or Contract Documents, and any previous addenda, remain unchanged and can be modified only in writing by OSU. The following changes are hereby made:

QUESTION/ANSWER

Item 1 Q: What is the required completion date for this project?

A: The completion date for the GEM Lots, the Waldo Lot & the Intramural Lane Lot is 9/16/2022. The completion date for the Oak Creek Bldg. Lot is 10/21/2022.

Item 2 Q: What is the engineers estimate for this project?

A: The engineer's estimate for this project is between \$500,000 and \$600,000.

END OF ADDENDUM NO. TWO (2)