



Oregon State University

Medium Voltage Utility Connection and Monitoring Facility Build: PacWave South

RFP #2022-008176

ADDENDUM NO. 4

ISSUE DATE: August 6, 2022

CONTRACT ADMINISTRATOR:

Ben Baggett, PacWave Contract Officer

Construction Contracts Administration

Email: ConstructionContracts@oregonstate.edu

This Addendum is hereby issued to inform you of the following revisions and or clarifications to the above-referenced RFP and/or the Contract Documents, to the extent they have been modified herein. Any conflict or inconsistency between this Addendum and the Solicitation Document or any previous addenda will be resolved in favor of this Addendum. Proposals shall conform to this Addendum. Unless specifically changed by this Addendum, all other requirements, terms and conditions of the Solicitation Document and or Contract Documents, and any previous addenda, remain unchanged and can be modified only in writing by OSU.

The following changes are hereby made:

QUESTIONS:

Item 1

Q: Section 1.6 states final completion by end of calendar year 2023. With the current lead time on the electrical gear that will be supporting this facility, a completion date of 2023 is likely not feasible. Is there flexibility with this date?

A: The overall goal of construction final completion by end of the calendar year 2023, per Section 1.6 'General Work Constraints,' is preferred. However, long lead times on some items (or for other reasons) may mean this final completion date is not feasible. Proposers should state if they believe it is not a realistic completion date and suggest when they believe they could complete the work.

END OF ADDENDUM NO. 4