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1.0 INTRODUCTION  
 
1.1 Oregon State University (OSU and/or Owner) is conducting a competitive one-step process to retain up 

to THREE (3) contractors to provide voice and data infrastructure services for a term of three (3) years 
with an optional two (2) one (1) year renewals (Project).  Infrastructure work consists of indoor and 
outside plant, communication room construction, pathway, grounding, copper and fiber optics.  
 
Currently, OSU has three (3) separate Master Contracts for University IT Voice and Data Infrastructure 
Services (Master Contracts).  All are due to expire October 1, 2024.  These Master Contracts have been 
heavily used by OSU since their inception in June of 2016.  OSU has issued approximately 850 master 
contract supplements, not inclusive of infrastructure for major capital projects contracted for directly by 
a Prime Contractor. 

 
OSU WILL ONLY BE ACCEPTING SEALED PROPOSALS ELECTRONICALLY - Proposals are to be 
submitted to bids@oregonstate.edu by the Due Date/Time.   
 
 
MANDATORY PRE-PROPOSAL CONFERENCE – A Mandatory Pre-Proposal Conference shall take 
place on August 29, 2024 at 3:15 PM Local Time in room 181B of the Jefferson Street Building, 3731 Jefferson 
Street, Corvallis, Oregon..  Parking and building location information can be found at www.oregonstate.edu. .  
 
All questions shall be submitted via e-mail to constructioncontracts@oregonstate.edu by the Question Deadline 
in order to be addressed.  The email subject line should contain the Solicitation Number/Name and Firm Name. 

1.2 Background.  Oregon State University in Corvallis, Oregon is located within the traditional homelands 
of the Mary's River or Ampinefu Band of Kalapuya.  Following the Willamette Valley Treaty of 1855 (Kalapuya 
etc. Treaty), Kalapuya people were forcibly removed to reservations in Western Oregon. Today, living 
descendants of these people are a part of the Confederated Tribes of Grand Ronde Community of Oregon 
(https://www.grandronde.org) and the Confederated Tribes of the Siletz Indians (https://ctsi.nsn.us). 

Founded in 1868 as Oregon’s land grant institution, OSU serves the state, the nation and the world as a premier 
21st-century research university.  OSU is committed to exceptional research, discovery, innovation and 
engagement — and to integrating its research and engagement mission with the delivery of a high-quality, 
globally relevant and affordable education for the people of Oregon and beyond.  OSU is one of only two land, 
sea, space and sun grant universities in the U.S. and is the only university in Oregon to have earned both 
Carnegie Classifications for Very High Research Activity and Community Engagement.  

The university’s 570-acre main campus is located in the city of Corvallis, a vibrant college town of nearly 
58,000 in the heart of Western Oregon’s Willamette Valley. Corvallis consistently ranks among the safest, most 
highly educated and greenest small cities in the nation.  

1.3  Location.  Work will primarily be located at the OSU Corvallis Campus with occasional work at OSU 
owned or operated buildings in Bend, Newport, Portland, and other OSU locations (Farms, Experiment Stations, 
Extension Centers, etc.) throughout the state.  It is anticipated 97% of the work under this Project will occur at 
the Corvallis campus, 1% at the OSU-Cascades (Bend) campus and 1% at the Hatfield Marine Science Center 
(Newport) campus, and 1% at other OSU locations actual distribution of work orders may vary depending on 
University needs.  
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1.4  Summary of Work.  Infrastructure work consists of indoor and outside plant, communication room 
construction, pathway, grounding, copper and fiber optics. 
 
The attached Sample Master Contract (Exhibit 1) contains contract terms and conditions applicable to the 
work, and will form the basis of the final contract.  The Sample Master Contract may contain certain notes or 
alternative provisions.  Those alternative provisions will be included at the sole discretion of OSU.  OSU will 
use the July 1, 2019 OSU General Conditions Master Contract for Construction Related Services (OSU General 
Conditions) as the basis for the final agreement.  The OSU General Conditions shall apply to the work of all 
subcontractors, if any and to the work of the Contractor to the extent that they do not conflict with the Master 
Contract. 
 
OSU may select up to three (3) firms to provide services. Offerors are advised that OSU will not guarantee that 
any work or any specific volume of work will be awarded to a successful Offeror.   
 
1.5 Scope of Services.   

The successful Offerors will agree to provide construction related services, including labor and materials for 
various IT Infrastructure projects on the campus of Oregon State University, including, but not limited to 
Corvallis, Newport, Portland, Bend and other OSU locations (Farms, Experiment Stations, Extension Centers, 
etc.) throughout the state. 

Until a Master Contract is amended, there is no guarantee or promise of work.  After the initial amendment, a 
Master Contract may be subsequently amended to include additional, anticipated work as described below. These 
infrastructure investments are intended to modernize IT facilities, reduce operating costs, and support the 
technology reflective of current OSU and national trends.  Once the successful Offerors are identified and Master 
Contracts have been issued, IT may, in its discretion, select between the contractors to perform units of work based 
on IT needs and will consider a variety of factors including schedule and cost considerations in making its 
selection. 

Individual scopes of work (Service Orders) will require a cost proposal and be subject to approval by the OSU 
IT Project Manager (Project Manager).  Cost proposal for work shall be submitted within one business day of 
request and approval will be confirmed through the issuance of a Purchase Order (PO) or Amendment to Master 
Contract by the Construction Contracts Administration department prior to Work commencing.   

Work to be included within a Service Order may generally include but is not limited to: 

1.5.1 Installation of Outside Plant (OSP) consisting of: 

 
1.5.1.1 Aerial 
1.5.1.2 Saw cut/trenching/backfill/paving 
1.5.1.3 Handholes 
1.5.1.4 Vaults  
1.5.1.5 Conduit 
1.5.1.6 Locate conductors 
1.5.1.7 OSP copper 
1.5.1.8 Grounding  
1.5.1.9 Overcurrent protection and fiber optics 
1.5.1.10 Removal of infrastructure 
1.5.1.11 As-Built documentation, including, but not limited to AutoCAD, BlueBeam, test 

results, manufacturer warranty certificate(s), copies of electrical permits and photographic 
evidence  
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1.5.2 Installation of inside premise infrastructure consisting of: 

 
1.5.2.1 Horizontal and riser subsystem copper and fiber optics 
1.5.2.2 Surface raceways 
1.5.2.3 Cable tray 
1.5.2.4 Conduit 
1.5.2.5 Fire sleeves 
1.5.2.6 Floor boxes 
1.5.2.7 Removal of infrastructure 
1.5.2.8 X-Ray/core drilling 
1.5.2.9 As-Built documentation, including, but notlimited to AutoCAD, BlueBeam, test 

results, manufacturer warranty certificate(s), copies of electrical permits and photographic 
evidence 

1.5.3 Construction of communication rooms including: 
 
1.5.3.1 Overhead cable tray 
1.5.3.2 Electrical outlets 
1.5.3.3 Grounding  
1.5.3.4 Lighting 
1.5.3.5 Network equipment racks 
1.5.3.6 Network-wiring racks 
1.5.3.7 Backboards 
1.5.3.8 Fire sleeves 
1.5.3.9 X-Ray/core drilling 
 

1.5.4 Owner provided “Rack and Stack Network Electronics” 
 

1.5.5 Owner provided Wireless Access Points. 
 

 1.5.6 Patch cord installation and removal 
 

1.5.7 Working within and not limited to:  
 

1.5.7.1 Classrooms 
1.5.7.2 Offices 
1.5.7.3 Residence Halls 
1.5.7.4 Research laboratories 
1.5.7.5 Communication rooms and spaces 
1.5.7.6 Data centers 
1.5.7.7 Athletic facilities 
1.5.7.8 Aquatic Docks 
1.5.7.9 Student environments 
1.5.7.10 Oregon State University Police occupied rooms and spaces 
1.5.7.11 Oregon State University Public Safety rooms and spaces 
1.5.7.12 Vendor spaces (retail)Medical room and spaces 

 
1.5.8 For each Service Order, the successful Offeror(s) will: 

1.5.8.1 Coordinate with the Project Manager 
1.5.8.2 Attend site visit(s) 
1.5.8.3 Provide estimates for specific work upon request from OSU within one (1) business 

day (for standard work orders), unless otherwise stated by Project Manager 
1.5.8.3.1 All Service Order estimates provided under the Master Contract must be 
completed by RCDD certified individual(s) 

1.5.8.3.2 All estimates must contain a cover letter identifying scope of work and cost 
1.5.8.3.3 All estimates must contain a detailed completed cost breakdown form  
showing cost per unit, labor and mark up percentage 

1.5.8.3.4 Parking fees, travel time, fuel, surcharges, per diem and miscellaneous 
expenses will not be reimbursed by OSU 

1.5.8.4 Attend meetings, as required by Project Manager 
1.5.8.5 Initiate timely invoices 
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1.5.8.6 Provide As Built drawings 
1.5.8.6.1 Must be in electronic Format, AutoCAD or Bluebeam® 

1.5.8.7 Provide Fluke copper/fiber certification test results, if applicable 
1.5.8.8 Provide Optical Timing Domain Reflectometer (OTDR) results, if applicable 
1.5.8.9 Provide signed electrical permits, if applicable 
1.5.8.10 Comply with OSU procurement closeout requirements, when applicable 
1.5.8.11 Comply with the Oregon State University Div. 27 Communication dated August 2024, 

attached hereto as “Exhibit 4”. 
 

As required by OSU’s Voice/Data Wiring Standard, all Offerors and Offerors Key Personnel must also be certified 
by Ortronics as a Certified Installer Plus (C.I.P), as a certified Corning Fiber Network of Preferred Installers (NPI), 
and additionally certified as a Building Industry Consulting Services International (BICSI) Registered 
Communication Distribution Designer (RCDD). Notwithstanding the other certifications required by the RFP, the 
RCDD certification (provided by BISCI) is required. 
 
 
 
2.0 SCHEDULE 
 

Issue Date  August 16, 2024 
Mandatory Pre-Proposal Conference  August 29, 2024 at 3:15 PM Pacific Time (PT) in Room 

181B of the Jefferson Street Building, 3731 Jefferson Street, 
Corvallis, Oregon 97330 

Question Deadline  September 3, 2024 at 8:00 AM Pacific Time (PT) 
Final Addendum Issuance (if necessary)  September 6, 2024 at 8:00 AM Pacific Time (PT) 
Proposal Due Date/Time  September 10, 2024 at 3:00 PM Pacific Time (PT) 
   

 
 
The following dates are tentative and subject to change without notice: 
 

Notice of Intent to Award  September 20, 2024 
Estimated Contract execution  September 30, 2024 
Estimated Notice to Proceed  September 30, 2024 
   

 
OSU will make every effort to adhere to the above schedule. It is however, subject to change. 

 
3.0 QUESTIONS, SOLICITATION REVISION REQUESTS, CHANGE OR MODIFICATION, 
APPEALS 
 
3.1 Questions. 
 

               3.1.1  All questions and contacts with OSU regarding any information in this RFP must be addressed in 
writing via email to constructioncontracts@oregonstate.edu  no later than the Question Deadline as 
stated in Section 2.0.  If an Offeror is unclear about any information contained in this document or its 
exhibits (Project, scope, etc.), they are urged to submit those questions for formal clarification.   

   
3.2 Solicitation Process Revision Requests. 
  

                3.2.1   Offerors may submit a written request for change of particular solicitation process provisions 
to the Director & Chief Procurement Officer at the address or email listed in this document.  Such 
requests for change shall be received no later than the Question Deadline listed above.   
 

 3.2.2 Such requests for change shall include the reasons for the request and any proposed changes to 
the solicitation process provisions.    
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3.3 Change or Modification. 
 

 3.3.1   Any change or modification provided by the Owner for this RFP or the documents included as 
exhibits to this RFP shall be made by a duly issued Addendum made available to all firms on the OSU 
Business and Bid Opportunities website.  It is the responsibility of each Offeror to visit the website 
and download any addenda.  No information received in any manner different than as described herein 
shall serve to change the RFP in any way, regardless of the source of the information.  

 
 3.3.2 OSU will not be responsible for any other explanation or interpretation of this RFP or the 

documents included as exhibits to this RFP. 
 

3.4.  Appeals. 
 
 3.4.1 Appeals related to the OSU solicitation process and award decisions and actions shall be 

pursuant to OSU Standards (Procurement Thresholds and Methods, Procurement Solicitations and 
Contracts).  All written appeals must be delivered to the Director & Chief Procurement Officer, at 
the address given in this RFP. 

 
4.0 PUBLIC RECORD 
 
4.1 OSU will retain an electronic copy of this RFP and one electronic copy of each Proposal received, 
together with electronic copies of all documents pertaining to the award of a contract.   These documents will be 
made a part of a file or record, which shall be open to public inspection after OSU has announced its intent to 
award a contract.  If a Proposal contains any information that is considered a trade secret under Oregon Revised 
Statues (ORS) 192.345(2), you must mark each trade secret with the following legend:  “This data constitutes a 
trade secret under ORS 192.345(2), and shall not be disclosed except in accordance with the Oregon 
Public Records Law, ORS Chapter 192.” 
 
4.2 The Oregon Public Records Law exempts from disclosure only bona fide trade secrets, and the 
exemption from disclosure applies only “unless the public interest requires disclosure in the particular instance.”   
 
 4.2.1 Therefore, non-disclosure of documents or any portion of a document submitted as part of a 

Proposal may depend upon official or judicial determination made pursuant to the Public Records Law. 
 
4.3 In order to facilitate public inspection of the non-confidential portion of the Proposal, material 
designated as confidential shall accompany the Proposal, but shall be readily separable from it.  Prices, makes, 
model or catalog numbers of items offered, scheduled delivery dates, and terms of payment shall be publicly 
available regardless of any designation to the contrary.  Any Proposal marked as a trade secret in its entirety may 
be considered non-responsive and be rejected. 
 
5.0 FORM OF AGREEMENT 
 
A Sample Master Contract is included as an exhibit and contains contract terms and conditions applicable to the 
work.  The sample contract may contain certain notes or alternative provisions.  Those alternative provisions will 
be included at the sole discretion of OSU. 
 
6.0 BUREAU OF LABOR AND INDUSTRIES (BOLI) PREVAILING WAGES   
 
In compliance with Oregon Prevailing Wage Law, the following is incorporated into this RFP:  
 
The Contractor and all subcontractors shall comply with the provisions of ORS 279C.800 through 279C.870, 
relative to Prevailing Wage Rates (PWR) as outlined in Sections C.1 and C.2 of the General Conditions. The 
resulting Master Contract, PO’s, and Amendments are subject to the following Bureau of Labor and Industries 
(BOLI) wage rate requirements, which are incorporated herein by reference: 
 
   
 6.2 July 5, 2024 PWR Apprenticeship Rates 
 6.3 July 5, 2024 PWR for Public Works Contracts in Oregon  
 6.4 July 1, 2018 Definitions of Covered Occupations for Public Works Contracts in Oregon  
 
These BOLI wage rates are available here:  https://www.oregon.gov/boli/WHD/PWR/Pages/pwr_state.aspx.   
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7.0 INSTRUCTIONS TO OFFERORS 
 
7.1  Summary of Work.  The Work contemplated in this document shall be for OSU in connection with the 
Project described in Section 1.0 of this document.   
 
7.2 Pre-Proposal Conference and Site Visit. 
 
 7.2.1     

 The Offeror must attend the Mandatory Pre-Proposal Conference.  Proposals will not be accepted from 
those firms who have not had a representative attend the Mandatory Pre-Proposal Conference.  
Attendance will be documented by checking in with the Contract Administrator at the beginning of 
the l Conference.  Prime Offerors will be required to check in and provide their name, firm name, and 
email address to the Contract Administrator at the beginning of the Pre-Proposal Conference.   
Attendance will be documented by OSU.  Offerors who arrive more than five (5) minutes after start 
time of the meeting (as stated in the RFP and by OSU’s clock) or after the discussion portion of the 
meeting, (whichever comes first) will not have their attendance documented and will have their 
Proposal rejected if submitted.   

 
 7.2.2 No statement made by any officer, agent, or employee of OSU in relation to the physical 

conditions pertaining to the Work site will be binding on OSU, unless included in writing in the 
documents included as exhibits to this RFP or an Addendum. 

 
 7.2.3 Date and Time of a Pre-Proposal Conference is located on the cover sheet of this RFP. 
  

  
  
 
7.3 Proposal Submission. 

 
7.3.1 Submit one (1) electronic version via email to be received by the Due Date/Time listed in this 
document to bids@oregonstate.edu as stated in this RFP.  Electronic versions must be sized 
appropriately for transfer (under 10 mb). 

 
  7.3.2 All Proposals must be received by OSU before the Due Date/Time.  OSU’s official clock shall 

prevail in any time conflict.  Any Proposal received after the Due Date/Time will be rejected and will be 
retained and made part of OSU’s archive records in accordance with OSU Standards.   

 
 7.3.3  All Offerors must be registered and licensed with the Oregon Construction Contractors Board 

and have on file with the Construction Contractors Board the required public works bond prior to 
submitting Proposals.  Failure to be licensed and have the bond in place will be sufficient cause to reject 
Proposals as non-responsive.   

 
7.4   Proposal Submission Requirements. 
 

7.4.1 Your Proposal must be contained in a document not to exceed Twenty (20) single sided pages  
including pictures, charts, graphs, tables and text you deem appropriate to be part of OSU’s review of your 
Proposal.  Resumes of key individuals proposed to be involved in this Project are exempted from the page 
limit and must be appended to the end of your Proposal. No supplemental information to the page limit 
will be allowed. Appended resumes of the proposed key individuals, along with a Transmittal letter, table 
of contents, front and back covers, references, exceptions and blank section dividers will not be counted in 
the page limit. 

 
7.4.2   Your Proposal must follow the format outlined below and include a Transmittal/Cover 
Letter signed by an officer of your firm(s) with the authority to commit the firm(s) and must also 
acknowledge receipt of all addenda.  Include an email address for communication purposes.   
  

 
7.4.4   The electronic Proposal should be should be sized appropriately for transfer (under 10 MB) 
and formatted with page size of 8 ½ x 11 inches with no fold-outs (except for any large format documents 
required by evaluation criteria). The basic text information of the Proposal should be presented in standard 
business font size, and reasonable margins.  
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7.4.5    OSU may reject any Proposal not in compliance with all applicable OSU solicitation 
procedures and requirements, and may cancel this solicitation or reject for good cause, all Proposals 
upon a finding by OSU that it is in the public interest to do so. 

 
7.4.6    Note that throughout this procurement process, OSU will not accept Proposals that require 
OSU to pay the cost of production or delivery.   
 
7.4.7    Telephone and facsimile transmitted Proposals will not be accepted.  Proposals received after 
the Due Date/Time will not be considered. 
 

 7.4.8   Each Proposal shall be emailed to bids@oregonstate.edu.  Proposals must be received by the 
date/time and in the format specified herein.  The email line should contain the Solicitation 
Number/Name and Firm Name.  Only those Proposals received at this email address by the Proposal Due 
Date/Time shall be considered responsive.  Proposals submitted directly to the Contract Administrator 
will NOT be considered responsive.  It is highly recommended that the Offeror confirms receipt of the 
email with the Contract Administrator or designee.  The Contract Administrator or designee may 
open the email to confirm receipt but will NOT verify the integrity of the attachment(s), answer questions 
related to the content of the Proposal, or address the overall responsiveness of the Proposal.   

 
7.5 Acceptance or Rejection of Solicitation Responses by OSU. 
 

7.5.1 The procedures for Contract awards shall be in compliance with the provisions of OSU 
standards and policies adopted by OSU. 
 
7.5.2 OSU reserves the right to reject any or all Proposals and to waive minor informalities in 
compliance with the provisions of OSU standards and policies adopted by OSU.   
  

7.6 Withdrawal of Solicitation Response. 
 

   7.6.1 At any time prior to the Due Date/Time, a Offeror may withdraw its Proposal in accordance with 
OSU Standards.  This will not preclude the submission of another Proposal by such Offeror prior to the 
Due Date/Time. 

 
  7.6.2 After the Due Date/Time, Offerors are prohibited from withdrawing their Proposal, except as 

provided by OSU Standards. 
 
7.7   Evaluation Process.   
 
The written response to this RFP is the only step in the selection of a firm for this Project.  The Proposals 
received in response to this RFP will be evaluated by a selection committee.    
 
The members of the selection committee will discuss the strengths and weaknesses of all Offerors.   The 
members of the selection committee will then score the Offerors based on all information received and presented 
in the Proposals.  Optional Reference Checks may be undertaken to aid in final scoring.  Upon completion of 
final scoring, an Intent to Award will be issued identifying the Apparent Successful Offeror and negotiations 
may commence with the Apparent Successful Offeror in order to finalize a contract in accordance with Section 
7.12 below. 
 
 
 
7.8 Evaluation Criteria.  The following items constitute the evaluation criteria for the selection committee 
to score Proposals.  For ease in reviewing, provide tabs keyed to each of the following criteria:     
 

7.8.1   Firm Background (5 points) 
Provide a brief description of your firm, your firm’s history, and your firm’s business philosophy 
including the fundamentals that you believe have been key to your success 
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7.8.2     Cost Proposal (25 points) 
Provide your schedule of charges, specifically technician labor cost for all services that will remain 
effective for the first three years of the Master Contract.  The schedule of charges must include an 
hourly rate for the Work (no ranges will be accepted).  Hourly rates will not be accepted for auxiliary 
labor costs such as, but not limited to project management, administrative, driver, etc.  The hourly rate 
shall be the same for every location (Corvallis, Bend, Newport, Portland, and other OSU locations 
(Farms, Experiment Stations, Extension Centers, etc.).  The schedule of charges shall remain unchanged 
for the term of the Contract, unless otherwise agreed to by the Contractor and OSU in the form of a 
written amendment to the Contract.  Any escalation to the schedule of charges shall be reviewed and 
may be approved by OSU upon execution of a written amendment to the Contract, if the Contract has 
been extended beyond the initial three year term.  Schedule of charges shall be inclusive of all labor 
costs required to perform installation, repair, demolition and other services described in this RFP.  
NOTE: Formula for scoring Cost Proposal will be as follows: The labor rate will be compared 
among all proposals (“Labor Rate”).  The Lowest Labor Rate will receive full points with higher 
cost price related items receiving proportionally lower points according to this formula: 
(Low Labor Rate / Labor Rate) x 25 Points 

 
 7.8.3 Key Personnel (10 Points) 

Identify the personnel, including, but not limited to the project manager, in your firm that would be 
assigned to this Project.  Demonstrate their specific experience with projects in higher education 
facilities – use specific examples and include their role and responsibilities in the project.      
For all proposed personnel, identify the length of their employment with your firm, their responsibilities 
proposed for this Project, and their primary office location.  
 

 7.8.4 Bonding Rate (5 Points) 
Provide your firm’s current payment and performance bonding rate (as a percentage of contract cost).  

  
 7.8.5 Workforce Diversity Plan (15 Points) 

(a)  Provide a description and identification of Minority Business Enterprise (MBE), Women Business 
Enterprise (WBE), Emerging Small Business (ESB), or Disabled Service Veterans (DSV) certifications 
for your team and a description of your nondiscrimination practices.  Provide historical information on 
MBE, WBE, ESB, or DSV Joint Ventures, subcontracting or mentoring plan, and utilization history for 
projects completed by your firm within the past three (3) years. 

 
(b)  Provide a narrative description of your current workforce diversity program/plan, and the plan for 
obtaining subcontracting, consulting, and supplier diversity for this Project.  Include a description of the 
outreach program or plan, including a schedule of events and specific steps that will be taken to 
maximize broad based and inclusive participation and the plan to provide mentoring, technical or other 
business development services to subcontractors/subconsultants needing or requesting such services.   

 
 

  7.8.6 Response Time (10 Points) 
Provide a proposed response time for a typical Service Order, including how much notification your firm will need 

prior to start up and how much coordination time will be required by your firm prior to start up for each Service 
Order.  Describe your experience with projects with aggressive schedules and your capabilities to perform the 
services sought.  Describe how you will ensure that the Service Order will be completed safely, on schedule and 
within the contract budget, given the high quality of work expected by OSU. 
7.9  Point Summary Table. 

 
Criteria Point Value 
Firm Background  5 Points 
Cost Proposal 25 Points 
Key Personnel 10 Points 
Bonding Rate 5 Points 
Response Time 10 Points 
Workforce Diversity Plan 15 Points 
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7.10 OPTIONAL REFERENCE CHECKS (5 POINTS) 
 7.10.1 Optional Reference Checks (5 Points). 

In addition to responding to the evaluation criteria above, provide the names, addresses, phone 
numbers and e-mail addresses of three (3) references. Do not include references from any firms or 
individuals included in your team for this Proposal or any OSU personnel. OSU may check with 
these references and with other references associated with past work of your firm. 

 
OSU may check with these references or other references associated with past work of your firm.   

 
7.11 Equity Contracting.  OSU will require the successful Offeror to comply with OSU Standards, policies, 
rules and procedures requiring good faith efforts in subcontracting with minority, women, emerging small 
business or service-disabled veteran owned business enterprises. 
 
7.12 Negotiations.   
 

 7.12.1 OSU may commence General and/or Best and Final Offer (BAFO) Negotiations in accordance 
with OSU Standards (Procurement Thresholds and Methods, Procurement Solicitations and 
Contracts) following final scoring under either a one or two-step process. 

 
               7.12.2 If OSU and the Apparent Successful Offeror are unable to reach agreement on contract terms 

and conditions, OSU may cease negotiations with the Apparent Successful Offeror and enter 
negotiations with the next highest scoring Offeror, etc.   
 

8.0 MISCELLANEOUS 
 
8.1 Financial Responsibility.   
  
 8.1.1 OSU reserves the right to investigate, at any time prior to execution 
 of the contract, the Offerors financial responsibility to perform the anticipated services.   
 Submission of a Proposal will constitute approval for OSU to obtain any credit report information OSU 

deems necessary to conduct the evaluation.  OSU will notify Offerors, in writing, of any other 
documentation required, which may include, but need not be limited to: recent profit-and-loss history; 
current balance statements; assets-to-liabilities ratio, including number and amount of secured versus 
unsecured creditor claims; availability of short and long-term financing; bonding capacity and credit 
information.  Failure to promptly provide this information may result in rejection of the Proposal.   

 
 8.1.2 OSU may postpone the selection of finalists or execution of a contract in order to complete its 

investigation and evaluation.  Failure of a firm to demonstrate financial responsibility may render it 
non-responsible and constitute grounds for Proposal rejection. 

 
8.2 Project Termination.   
 
 8.2.1 OSU reserves the right to terminate the Project or contract during any phase in the Project. 
 
8.3 Insurance Provisions.  During the term of the resulting contract, the awardee will be required to 
maintain in full force, at its own expense, from insurance companies authorized to transact the business of 
insurance in the state of Oregon, each insurance coverage/policy as set forth in the contract. 
 
8.4    Nondiscrimination.  By submission of a Proposal, the Offeror certifies under penalty of perjury that 
the Offeror will not discriminate against minority, women, emerging small business or service-disabled veteran 
owned business enterprises in obtaining any required subcontracts. 
 
8.5 AA/EEO Employer.  OSU is an AA/EEO employer.  
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8.6 Compliance with Applicable Law.  Offeror agrees to comply with all federal, state, county, and local 
laws, ordinances, and regulations as well as all applicable OSU Standards and Policies while on campus. 
 
 8.6.1 Smoke and Tobacco Free Campus.  Owner’s grounds and premises are smoke and tobacco 

free.  Contractor and Contractor’s employees, agents, Subcontractors, if any, agree not to smoke or use 
tobacco products while on Owner property. 

 
8.6.2  Sexual Misconduct Policy. OSU has policies that prohibit sexual misconduct against members 
of the university community and in keeping with those policies Contractor and Contractor’s employees, 
agents, and Subcontractors are prohibited from engaging in sexual misconduct against members of the 
university community.   

 
 8.6.3 Firearms Policy. The Owner has adopted a policy that prohibits Contractor and Contractor’s 

employees, agents and Subcontractors from possessing firearms on Owner’s property. 
 
8.7 Background Checks.  Various buildings are designated as critical, occupied or security-sensitive 
facilities.  Thus, the selected Contractor shall conduct criminal background checks, including sex offender 
registration checks, (for both: Oregon at a minimum, and national for Contractor employees that formerly lived 
outside of the state of Oregon) on each Contractor employee and agent with satisfactory results before referral or 
placement at any Owner work location. Contractor must perform the criminal background checks within the 
twelve (12) months immediately preceding referral or placement at any Owner work location.   
 
Disqualifying crimes include 1) felony convictions of any kind within the last eight (8) years, 2) all crimes 
involving weapons of any kind ever committed, 3) all person to person crimes involving physical injury to 
another person ever committed, 4) sexual offenses of any kind ever committed, including stalking, and 5) child 
abuse, molestation, child pornography or other crimes involving child endangerment, including neglect and 
abandonment of any kind ever committed.   
 
Contractor shall require Contractor’s employees and agents to self-disclose to Contractor any new convictions 
that occur within three business days of the conviction.  Contractor shall reassess the individual’s assignment 
under the Contract.   
 
The Owner, at its discretion, may require Contractor to reassign a Contractor employee or agent to no longer 
perform work under the Contract or for the Owner if, at any time, Owner believes that the Contractor employee 
or agent may create a danger to health or safety of the university community.   
 
Contractor is solely responsible for complying with all applicable federal, state or local laws, rule and 
regulations, including but not limited to the Fair Credit Reporting Act and equal opportunity laws and 
regulations, when conducting background checks.  The costs and Fair Credit Reporting Act obligations for 
criminal background checks are the responsibility of Contractor. 
 
Contractor shall maintain a security log including a list of Contractor employees working in, accessing, or who 
will enter Owner critical, occupied or security-sensitive facilities; verification of each Contractor employee’s 
satisfactory and unsatisfactory results of criminal background checks; each Contractor employee’s site 
assignment; and each revocation of a Contractor employee’s site assignment.  Contractor shall update and 
maintain the security log during the duration of the contract and twenty-four (24) months after. Contractor shall 
provide Owner with access to the security log for audit and copying purposes within twenty-four (24) hours of 
Owner’s request.  
 
Contractor shall require Contractor’s subcontractors and agents providing services under the Contract to comply 
with this provision.  The Owner may audit Contractor’s background check processes at any time to ensure 
compliance with this section.  Failure of Contractor to comply with this section is a material breach of the resulting 
Contract and may result in the Owner seeking monetary damages or pursue other remedies, Contractor termination 
by the Owner without further liability or obligation, or both.  Contractor shall indemnify, defend and hold harmless 
the Owner and its directors, agents, trustees and employees from all claims, suits, and actions arising out of or 
related to any and all claims relating to the conducting of such checks and any adverse action that may be taken as 
a result of such checks. 
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8.8 Execution of Agreement. 
 

  8.8.1 The Offeror shall be required to execute the Contract as provided, within any time period provided 
in an award notification.  The Contract Documents shall be delivered to OSU in the manner stated in an 
award notification. 

 
8.8.2 Work/Services Commencement.  Work/Services shall not commence until  execution of a  
Contract and subsequent issuance of a notice to proceed letter with the selected Offeror.   

 
8.9 RESERVATION OF OSU’S RIGHTS 

 
 8.9.1 Cancel, withdraw, postpone, or extend this RFP, in whole or in part, at any time prior to the 

execution of the Agreement, without incurring any obligations or liabilities. 
 

 8.9.2 Modify the procurement schedule. 
 

8.9.3 Waive deficiencies, informalities, and irregularities in a Proposal and accept and review a non-
conforming Proposal. 
 

8.9.4 Suspend and terminate the procurement process or terminate evaluations of Proposals received. 
8.9.5 Permit corrections to data submitted with any Proposal. 

 
8.9.6 Hold meetings and interviews, and conduct discussions and correspondence, with one or more 
of the Offerors to seek an improved understanding of any information contained in a Proposal. 
 
8.9.7 Seek or obtain, from any source, data that has the potential to improve the understanding and 
evaluation of the Proposals. 
 
8.9.8 Seek clarification from any Offeror to fully understand information provided in the Proposal 
and to help evaluate and rank the Offerors. 
 
8.9.9 Reject a Proposal containing exceptions, additions, qualifications, or conditions not called for 
in the RFP or otherwise not acceptable to OSU. 
 
8.9.10 Conduct an independent investigation of any information, including prior experience, included 
in a Proposal by contacting project references, accessing public information, contacting independent 
parties, or any other means. 
 
8.9.11 Request additional information from a Offeror during the evaluation of its Proposal. 
 
8.9.12 Negotiate with one or more Offerors regarding any particular or all aspects of the Agreement 
as determined by OSU in its sole discretion. However, OSU does not have to negotiate with any 
Offeror. The successful Offeror may be required to sign the Agreement with OSU without negotiation 
of any terms or conditions. 

 
9.0 EXHIBITS 

Exhibit 1 Sample Master Contract 
 Includes OSU General Conditions, Sample PO, and Sample Amendment 

Sample Estimate Back Up Form 
Exhibit 2 General Conditions 
Exhibit 3 MWESB Instruction and Form 
Exhibit 4 Sample Payment and Performance Bonds 
Exhibit 5 Oregon State University Div. 27: Communication August 2024 
  

 
 
 

END OF RFP 
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MASTER CONTRACT FOR UNIVERSITY INFORMATION AND TECHNOLOGY (IT) VOICE AND DATA 
INFRASTRUCTURE SERVICES 

This Master Contract for Construction Related Services (“Contract”), effective upon the last signature of a party to it, is 
between: 

“Contractor”: Name 
Address 
Address 
Address 

and “Owner": Oregon State University 
644 SW 13th Street 
Corvallis, Oregon 97333 

(each, a “Party” and collectively, the “Parties”).  

RECITALS 

WHEREAS, Owner issued certain Solicitation Documents inviting firms to provide voice and data infrastructure 
services(“IT Infrastructure”) related services to Owner; and 

WHEREAS, Owner having received and evaluated the responses to the Solicitation Documents, now desires to award a 
Contract to Contractor; and 

WHEREAS, Contractor desires to provide IS Infrastructure related services to Owner; and 

NOW, THEREFORE, for good and valuable consideration, the receipt and sufficiency of which is hereby acknowledged, 
the Parties, intending to be legally bound agree as follows: 

AGREEMENT 

1. INCORPORATION OF TERMS AND DOCUMENTS

Contractor agrees to provide IS Infrastructure related services (“Work”) to Owner in accordance with  the Solicitation 
Document; and with the General Conditions for Master Contracts for Construction Related Services, Oregon State 
University, dated July 1, 2019 (the “General Conditions”), included as Exhibit A, and attached hereto and incorporated 
herein by these references.  Capitalized terms not otherwise defined in this Contract shall have the meanings ascribed to 
them in the General Conditions. 

2. WORK

Owner may request Work of Contractor pursuant to Contract Documents for specific construction activity (each, aService
Order) throughout the Term (as defined below) of the Contract.  Upon receipt of such a request (each such request, a Service
Order Request), Contractor may respond to the Request for specific Work, as defined in the Request.  For every response to
a Service Order Request, Contractor shall coordinate with the Owner’s project manager, attend site visit, and provide a
maximum non-to-exceed price (in accordance with the Service Order Request and this Contract) estimate for the Service
Order within one business day (for standard work orders), unless otherwise stated by the Owner’s project manager.  All
Service Order responses provided under this Contract must be completed by Registered Communication Distribution
Designer (RCDD) certified individual(s), contain a cover letter identifying scope of work and cost, contain a detailed 
completed cost breakdown form (supplied by Owner) showing cost per unit, labor and mark up percentage.  Parking fees,
travel time, fuel, surcharges, per diem and miscellaneous expenses will not be reimbursed by Owner and shall not be included
in the response.  

EXHIBIT 1     Page 1 of 39
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Upon Owner’s election to award a Service Order to Contractor, the scope and cost of the Work with regard to each such 
specific Service Order will be specified in an Owner issued written Contract amendment (each, an “Amendment”).  The 
form of such Amendments may be a purchase order or a contract amendment substantially similar to the purchase order and 
contract amendment attached as Exhibit B and Exhibit C , respectively.  Each purchase order when signed by the Owner, 
creates a binding obligation between the Parties, each contract amendment when signed by the Contractor and Owner, 
creates a binding obligation between the Parties; in either case a Notice to Proceed may be issued.  The Owner shall reserve 
the right to determine which contract form for each Amendment.  Each such Amendment shall be incorporated into the 
Contract Documents upon full execution thereof.  From time to time, Owner and Contractor may elect to amend an 
Amendment by way of a modification to the Amendment, related to the scope of work of the Amendment (each such 
modification to an amendment, a “Modification”).   
 
The type of work anticipated under this Contract may include, but are not limited to, the following: 
 

1. Installation of Outside Plant (OSP) consisting of aerial, saw cutting, trenching/backfill/paving, handholes, vaults, 
conduit, locating conductors, OSP copper, grounding, overcurrent protection and fiber optics, removal of 
infrastructure, and as-built documentation, including, but not limited to AutoCAD, Bluebeam®, test results, 
manufacturer warranty certificate(s), copies of electrical permits and photographic evidence. 

2. Installation of inside premise infrastructure consisting of horizontal and riser subsystem copper and fiber optics, 
surface raceways, cable tray, conduit, fire sleeves, floor boxes, removal of infrastructure, X-ray/core drilling, as-
built documentation, including, but not limited to AutoCAD, Bluebeam®, test results, manufacturer warranty 
certificate(s), copies of electrical permits and photographic evidence. 

3. Construction of communication rooms including, but not limited to, overhead cable tray, electrical outlets, 
grounding, lighting, network equipment racks, network-wiring racks, backboards, fire sleeves, and X-Ray/core 
drilling. 
 

The Work of Service Orders will occur within, but not limited to classrooms, offices, residence halls, research laboratories, 
communication rooms and spaces, data centers, athletic facilities, aquatic docks, student environments, Oregon State 
University Police occupied rooms and spaces, Oregon State University Public Service Officers security rooms and spaces, 
vendor spaces (retail), and medical room and spaces. 
 
Upon award of an Amendment, Contractor shall attend meetings with the Owner, as required by the Owner’s project 
manager, initiate timely invoices, provide as-build drawings in electronic format (AutoCAD or Bluebeam®), provide Fluke 
copper/fiber certification test results, if applicable, provide Optical Timing Domain Reflectometer (OTDR) results, if 
applicable, and provide electrical permits signed by the Authority Having Jurisdiction, if applicable.  The as-build 
drawings, test results, OTDR results and electrical permits, when applicable, shall be included in Contractor’s final 
application for payment and are a condition of final payment for every Service Order.  Contractor’s Work shall comply 
with the Contract Documents, Oregon State University Div. 27 Master Specification for Information Transport Systems and 
Spaces (dated 12-1-2018) and Applicable Laws and shall be performed in accordance with the professional skill, care, and 
standards of other professionals performing similar work under similar conditions. 
 
3.  OWNER DOES NOT GUARANTEE THAT WORK WILL BE REQUESTED 
 
Contractor acknowledges and agrees that, until execution of an Amendment requiring IT Infrastructure activities, Owner 
does not warrant or guarantee that any Work will be requested or authorized under this Contract.  No Work shall be 
undertaken by Contractor pursuant to this Contract without a fully executed Amendment, detailing the specific Work 
associated with a Service Order. 
 
4.  COMPENSATION 
 
Owner agrees to compensate Contractor for Work in accordance with the Amendment and Contract Documents.   
 
Service Orders shall be compensated on a time and materials basis, unless otherwise stated by the Owner in the Service 
Order Request.  Contractor shall provide Owner with a detail cost breakdown form using hourly rates indicated in Exhibit 
E , material unit costs, incidental costs and a ten (10) percent mark up for material and incidental costs for the Service 
Order in Contractor’s response to Owner’s Service Order Request.  If Payment and Performance Bonds are required by the 
Service Order Request, those bond costs are required to be included in the detailed cost breakdown using the rate indicated 
in Exhibit E .  Bond costs are to be included at Contractor cost, with no mark up. 
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Contractor’s hourly rates are identified in Exhibit E and are inclusive of all labor costs, overhead and profit to perform the 
Services described in this Contract.  Parts and incidental materials provided in the course of Work shall be provided at cost 
with an allowable mark up of no more than 10% for overhead and profit.  No additional mark up will be allowed for parts 
and incidental materials.    
 
Work performed by sub-contractors, if any, shall be reimbursed by the Owner at the Contractor’s cost, without mark up. 
 
Hourly rates, as identified in Exhibit E shall remain unchanged for the Term of this Contract, unless otherwise agreed to by 
the Parties in the form of a written amendment to this Contract.  Any escalation of the hourly rates identified in Exhibit E 
shall be reviewed and may be approved by the Owner upon written request by the Contract if the Contract has been 
extended beyond the expiration date indicated in Section 5 of this Contract. 
 
Pursuant to Oregon Revised Statues (ORS) 305.385 and Oregon State University Standards and as a condition precedent to 
Owner’s obligation to make any payment due Contractor under this Contract, Contractor shall provide Owner with its 
Social Security or federal employer identification number, as applicable. 
 
5.  TERM AND TERMINATION 
 
The term of this Contract (the “Term”) commences on October 2, 2024 or the full execution hereof, whichever occurs later 
and expires on October 31, 2026.  Owner has the option, but not the obligation to extend the Term of this Contract for two 
(2) additional twelve (12) month terms based on the current terms and conditions.  In addition to Owner’s rights provided in 
the General Conditions, Owner may terminate this Contract immediately upon Contractor’s default under this Contract or 
any Amendment or Modification issued hereunder.   
 
Each Amendment may be terminated in accordance with its terms. 
 
6.  MINIMUM WAGE RATES.   

Contractor and all subcontractors shall comply with the provisions of ORS 279C.800 through 279C.870, relative to 
Prevailing Wage Rates (PWR) and the required public works bond, as outlined in Sections C.1, C.2 and G.2.3 of the 
General Conditions.  The Bureau of Labor and Industries (BOLI) wage rates and requirements set forth in the following 
BOLI booklet (and any listed amendment to that booklet), which are incorporated herein by this reference, apply to 
Amendments authorized under this Contract: 
 
PWR for Public Works Contracts in Oregon, July 5, 2024, as well as the July 1, 2018 Definitions of Covered Occupations 
for Public Works Contracts in Oregon, which can be downloaded here.   
 
7.  PERFORMANCE AND PAYMENT BONDS 
 
Contractor shall provide to Owner a performance bond and a separate payment bond in accordance with the General 
Conditions for each separate Service Order, pursuant to an Amendment in the amount of the Contract Price for that Service 
Order.  Receipt of such bonds by Owner shall be a condition precedent to the effectiveness of any Amendment or 
Modification and to any payment due Contractor under such Amendment or Modifications. 
 
8.  PAYMENTS 
 
Contractor shall submit applications for payment and Owner shall make payments for Work completed by Contractor in 
accordance with the General Conditions.     
 
9.  INSURANCE 
 
Contractor shall maintain in full force, at its own expense, and for the Term, any and all insurance required by the Contract 
Documents.   
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10.  OWNERSHIP OF WORK PRODUCT 
 
Any Plans, Specifications, reports, or other materials required to be delivered by Contractor pursuant to an Amendment, 
whether completed, partially completed or in draft form (the "Work Product") shall be the exclusive property of Owner.  
Owner and Contractor intend that such Work Product be deemed "work made for hire" under 17  United States Code 
(U.S.C.) §101, as amended, of which Owner will be deemed the author.  Contractor hereby irrevocably assigns to Owner all 
of its right, title, and interest in and to any and all of the Work Product, whether arising from copyright, patent, trademark, 
trade secret, or any other state or federal intellectual property law or doctrine.  Contractor shall execute such further 
documents and instruments as Owner may reasonably request or require in order to fully vest such rights in Owner.   
 
Contractor forever waives any and all rights relating to the Work Product, including without limitation, any and all rights 
arising under 17 U.S.C. Sec. 106A or any other rights of identification of authorship or rights of approval, restriction or 
limitation on use or subsequent modifications. 
  
If applicable, Contractor will comply with Applicable Laws governing patents, copyrights, licenses and trademarks and will 
pay all required fees to the holders thereof.  Contractor shall indemnify, defend (with counsel acceptable to Owner) and 
hold harmless Oregon State University, and their respective members, agents and employees of and from any and all 
claims, demands, losses, causes of action, damages, lawsuits, judgments, including attorneys’ fees and costs, arising out of 
or relating to patent, license, copyright, and trademark infringements arising out of the actions of Contractor, its 
subcontractors, agents, and employees. 
 
11.  AMENDMENTS 
 
Any change to the terms and conditions of this Contract shall be made only upon a fully executed written Amendment or 
Modification.   
 
12.  NOTICES   
 
Except as otherwise expressly provided for in the Contract Documents, any notices to be given to OSU shall be given in 
writing by personal delivery or mailing the same, postage prepaid to Oregon State University at the address listed below.  
Any notice so addressed and mailed shall be deemed to be given five (5) calendar days after the date of mailing.  Any 
notice by personal delivery shall be deemed to be given when actually delivered.   

 Name 
Title 
Oregon State University 
Address 
Address 
Address 

  
With a CC to:  
 Oregon State University 

644 SW 13th Street 
Corvallis, Oregon 97333 

 
13.  KEY PERSONNEL   
 
The Contractor shall utilize the key personnel identified on the attached Exhibit F in the performance of Service Orders.  In 
addition to the full names and titles/positions of the key personnel that are included in the attached Exhibit F , the 
Contractor agrees to promptly provide such additional information on the professional background of each of the assigned 
personnel as may be requested by the Owner.  The Contractor acknowledges that the Owner’s award of this Contract to the 
Contractor was made on the basis of the unique background and abilities of the Contractor’s key personnel and originally 
identified in the Contractor’s RFP Response.  Therefore, the Contractor specifically understands and agrees that any 
attempted substitution or replacement of a key person by the Contractor, without the written consent of the Owner, shall 
constitute a material breach of this Contract.  In the event that key personnel become unavailable to the Contractor at 
anytime, Contractor shall replace the key personnel with personnel having substantially equivalent or better qualifications 
than the key personnel being replaced, as confirmed and approved by Owner.  Likewise, the Contractor shall remove any 
individual from a Service Order if so directed by Owner in writing following discussion with the Contractor, provided that 
Contractor shall have a reasonable time period within which to find a suitable replacement.   
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14.  LICENSING; LEGAL CAPACITY TO CONDUCT BUSINESS 
 
Contractor shall be licensed to do business in the State of Oregon and shall continuously maintain all licenses required by 
Applicable Laws for the operation of its business or performance of the Work under this Contract throughout the Term.  
Contractor shall demonstrate its legal capacity to do business and perform the Work in the State of Oregon before entering 
into any Amendment.  As required by OSU’s Voice/Data Wiring Standard, all key personnel, as stated in Exhibit F must 
also be certified by Ortronics as a Certified Installer Plus (C.I.P), as a certified Corning Fiber Network of Preferred 
Installers (NPI), and additionally certified RCDD and must maintain these certifications throughout the Term of this 
Contract.  
 
15.  SECURITY/ BACKGROUND CHECK 
 
The Oregon State University (“OSU”) facilities in which work performed under this Contract is performed are designated 
as critical, occupied or security-sensitive facilities.  Thus, Contractor shall conduct criminal background checks, including 
sex offender registration checks, (for both: Oregon at a minimum, and national for Contractor employees that formerly 
lived outside of the state of Oregon) on each Contractor employee and agent with satisfactory results before referral or 
placement at any OSU work location. The Contractor shall also conduct drug and alcohol testing of each Contractor 
employee and agent with satisfactory results before referral or placement at any OSU work location.  Contractor must 
perform the criminal background checks and drug and alcohol testing within the twelve (12) months immediately preceding 
referral or placement at any Owner work location.   
 
Disqualifying crimes include 1) felony convictions of any kind within the last eight (8) years, 2) all crimes involving 
weapons of any kind ever committed, 3) all person to person crimes involving physical injury to another person ever 
committed, 4) sexual offenses of any kind ever committed, including stalking, and 5) child abuse, molestation, child 
pornography or other crimes involving child endangerment, including neglect and abandonment of any kind ever 
committed.   
 
Contractor shall require Contractor’s employees and agents to self-disclose to Contractor any new convictions that occur 
within three business days of the conviction Contractor shall reassess the individual’s assignment under this Contract.   
 
The Owner, at its discretion, may require Contract to reassign a Contractor employee or agent to no longer perform work 
under this Contract or for the Owner if, at any time, Owner believes that the Contractor employee or agent may create a 
danger to health or safety of the university community.   
 
Contractor is solely responsible for complying with all applicable federal, state or local laws, rule and regulations, including 
but not limited to the Fair Credit Reporting Act and equal opportunity laws and regulations, when conducting background 
checks.  The costs and Fair Credit Reporting Act obligations for criminal background checks and drug and alcohol testing 
are the responsibility of Contractor. 
 
Contractor shall maintain a security log including a list of Contractor employees working in, accessing, or who will enter 
OSU critical, occupied or security-sensitive facilities; verification of each Contractor employee’s satisfactory and 
unsatisfactory results of criminal background checks; verification of each Contractor employee’s satisfactory and 
unsatisfactory results of drug and alcohol testing; each Contractor employee’s OSU assignment; and each revocation of a 
Contractor employee’s OSU assignment.  Contractor shall update and maintain the security log during the duration of the 
contract and twenty-four (24) months after. Contractor shall provide Owner with access to the security log for audit and 
copying purposes within twenty-four (24) hours of Owner’s request.  
 
Contractor shall require Contractor’s subcontractors and agents providing services under this Contract to comply with this 
provision.  The Owner may audit Contractor’s background checks and drug and alcohol testing processes at any time to 
ensure compliance with this section.  Failure of Contractor to comply with this section is a material breach of the Contract 
and may result in the Owner seeking monetary damages or pursue other remedies, Contractor termination by the Owner 
without further liability or obligation, or both.  Contractor shall indemnify, defend and hold harmless the Owner and its 
directors, agents, trustees and employees from all claims, suits, and actions arising out of or related to any and all claims 
relating to the conducting of such checks and testing and any adverse action that may be taken as a result of such checks 
and testing.  
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16.  SMOKE AND TOBACCO FREE CAMPUS 
 
Contractor acknowledges and agrees Owner’s grounds and premises are smoke and tobacco free.  Contractor and 
Contractor’s employees, agents and subcontractors, if any, agree not to smoke or use tobacco products while on Owner 
property. 
 
17.  SEXUAL HARASSMENT POLICY 
 
The Owner has policies that prohibit sexual harassment of members of the university community and in keeping with those 
policies Contractor and Contractor’s employees, agents, and subcontractors are prohibited from engaging in sexual 
harassment of members of the university community. 
 
18.  FIREARMS POLICY 
 
The Owner has adopted a policy that prohibits Contractor and Contractor’s employees, agents, and subcontractors from 
possessing firearms on Owner’s property. 
 
19.  EXECUTION AND COUNTERPARTS 
 
This Contract and any Amendment or Modification hereto may be executed in several counterparts, each of which shall be 
an original, all of which shall constitute but one and the same instrument. 
 
20.  SEVERABILITY 
 
If any term or provision of the Contract Documents is declared by a court of competent jurisdiction to be illegal or in 
conflict with any law, the validity of the remaining terms and provisions shall not be affected, and the rights and obligations 
of the Parties shall be construed and enforced as if the Contract Documents did not contain the particular term or provision 
held to be invalid. 
 
21.  MERGER CLAUSE 
 
THIS CONTRACT, TOGETHER WITH THE OTHER CONTRACT DOCUMENTS, CONSTITUTES THE ENTIRE 
AGREEMENT BETWEEN THE PARTIES.  THERE ARE NO UNDERSTANDINGS, AGREEMENTS, OR 
REPRESENTATIONS, ORAL OR WRITTEN, NOT SPECIFIED HEREIN REGARDING THIS CONTRACT.  NO 
AMENDMENT, CONSENT, OR WAIVER OF TERMS OF THIS CONTRACT WILL BIND EITHER PARTY UNLESS 
IN WRITING AND SIGNED BY THE PARTIES.  ANY SUCH AMENDMENT, CONSENT, OR WAIVER WILL BE 
EFFECTIVE ONLY IN THE SPECIFIC INSTANCE AND FOR THE SPECIFIC PURPOSE GIVEN.  CONTRACTOR, 
BY THE SIGNATURE BELOW OF ITS AUTHORIZED REPRESENTATIVE, ACKNOWLEDGES HAVING READ 
AND UNDERSTOOD THIS CONTRACT AND AGREES TO BE BOUND BY ITS TERMS AND CONDITIONS. 
 
IN WITNESS HEREOF, the Parties have duly executed this Contract as of the dates indicated below. 
 
 

XXXX, Contractor    Oregon State University, Owner   
       
       
       
Signature  Date  Michael J. Green  Date 

    
Vice President for Finance and 
Administration   

Print Name       
       
Title       
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 OREGON STATE UNIVERSITY

GENERAL CONDITIONS 

MASTER CONTRACT FOR  

CONSTRUCTION RELATED SERVICES 

July 1, 2019 

INSTRUCTIONS:  The attached Oregon State University, Master Contract for Construction Related Services General Conditions ("General 

Conditions”) apply to all designated master contracts.   Changes to the General Conditions (including any additions, deletions or substitutions) should 

only be made by attaching Supplemental General Conditions.  The text of these General Conditions should not otherwise be altered.   

TABLE OF SECTIONS 

SECTION A 

GENERAL PROVISIONS 

A.1 DEFINITION OF TERMS 

A.2 SCOPE OF WORK 
A.3 INTERPRETATION OF CONTRACT DOCUMENTS 

A.4 EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE 
A.5 INDEPENDENT CONTRACTOR STATUS 

A.6 RETIREMENT SYSTEM STATUS AND TAXES 

A.7 GOVERNMENT EMPLOYMENT STATUS 

SECTION B 

ADMINISTRATION OF THE CONTRACT 

B.1 OWNER’S ADMINISTRATION OF THE CONTRACT

B.2 CONTRACTOR'S MEANS AND METHODS
B.3 MATERIALS AND WORKMANSHIP

B.4 PERMITS

B.5 COMPLIANCE WITH GOVERNMENT REGULATIONS
B.6 SUPERINTENDENCE

B.7 INSPECTION

B.8 SEVERABILITY

B.9 ACCESS TO RECORDS

B.10 WAIVER

B.11 SUBCONTRACTS AND ASSIGNMENT
B.12 SUCCESSORS IN INTEREST

B.13 OWNER'S RIGHT TO DO WORK

B.14 OTHER CONTRACTS
B.15 GOVERNING LAW

B.16 LITIGATION

B.17 ALLOWANCES
B.18 SUBMITTALS, SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES

B.19 SUBSTITUTIONS

B.20 USE OF PLANS AND SPECIFICATIONS
B.21 FUNDS AVAILABLE AND AUTHORIZED

B.22 NO THIRD PARTY BENEFICIARIES

SECTION C 

WAGES AND LABOR 

C.1 MINIMUM WAGES RATES ON PUBLIC WORKS 

C.2 PAYROLL CERTIFICATION AND FEE REQUIREMENTS 

C.3 PROMPT PAYMENT AND CONTRACT CONDITIONS 
C.4 PAYMENT FOR MEDICAL CARE 

C.5 HOURS OF LABOR 

SECTION D 

CHANGES IN THE WORK 

D.1 CHANGES IN THE WORK 

D.2 DELAYS 

D.3 CLAIMS REVIEW PROCESS 
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SECTION E 

PAYMENTS 

 

E.1 SCHEDULE OF VALUES 
E.2 APPLICATIONS FOR PAYMENT 

E.3 PAYROLL CERTIFICATION REQUIREMENT 

E.4 DUAL PAYMENT SOURCES 
E.5 RETAINAGE 

E.6 FINAL PAYMENT 

 

SECTION F 

JOB SITE CONDITIONS 

 
F.1 USE OF PREMISES 

F.2 PROTECTION OF WORKERS, PROPERTY, AND THE PUBLIC 

F.3 CUTTING AND PATCHING 
F.4 CLEANING UP 

F.5 ENVIRONMENTAL CONTAMINATION 

F.6 ENVIRONMENTAL CLEAN-UP 
F.7 FORCE MAJEURE 

 

SECTION G 

INDEMNITY, BONDING AND INSURANCE 

 

G.1 RESPONSIBILITY FOR DAMAGES/INDEMNITY 
G.2 PERFORMANCE AND PAYMENT SECURITY, PUBLIC WORKS BOND 

G.3 INSURANCE 
 

SECTION H 

SCHEDULE OF WORK 

 

H.1 CONTRACT PERIOD 

H.2 SCHEDULE 
H.3 PARTIAL OCCUPANCY OR USE 

 

SECTION I 

CORRECTION OF WORK 

 

I.1 CORRECTIONS OF WORK BEFORE FINAL PAYMENT 
I.2 WARRANTY WORK 

 

SECTION J 

SUSPENSION AND/OR TERMINATION OF THE WORK 

 

J.1 OWNER'S RIGHT TO SUSPEND THE WORK 
J.2 CONTRACTOR'S RESPONSIBILITIES 

J.3 COMPENSATION FOR SUSPENSION 

J.4 OWNER'S RIGHT TO TERMINATE CONTRACT 
J.5 TERMINATION FOR CONVENIENCE 

J.6 ACTION UPON TERMINATION 

 

SECTION K 

CONTRACT CLOSE-OUT 

 
K.1 RECORD DOCUMENTS 

K.2 OPERATION AND MAINTENANCE MANUALS 

K.3 COMPLETION NOTICES 
K.4 TRAINING 

K.5 EXTRA MATERIALS 

K.6 ENVIRONMENTAL CLEAN-UP 
K.7 CERTIFICATE OF OCCUPANCY 

K.8 OTHER CONTRACTOR RESPONSIBILITIES 

K.9 SURVIVAL 
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OREGON STATE UNIVERSITY 

GENERAL CONDITIONS FOR MASTER CONTRACT FOR CONSTRUCTION RELATED SERVICES 

 (“General Conditions”) 

 
SECTION A 

GENERAL PROVISIONS 
 

A.1 DEFINITION OF TERMS 

 

In the Contract Documents, the following terms shall be as defined 

below: 

 
AMENDMENT, means a writing which, when fully executed by the 

Parties to this Contract, constitutes a change to a Contract Document.  

Amendments to Supplements (hereinafter a “Supplement 
Amendment”)  shall be  issued in accordance with the changes 

provisions of Section D and, if applicable, establish a Contract Price or 

Contract Time adjustment.   
 

APPLICABLE LAWS, means federal, state and local laws, codes, 

rules, regulations and ordinances applicable to the Work and to the 

Contract. 

 

ARCHITECT/ENGINEER, means the Person appointed by the 
Owner to make drawings and specifications and, to provide contract 

administration of the Work contemplated by the Contract to the extent 
provided herein or by supplemental instruction of Owner (under which 

Owner may delegate responsibilities to the Architect/Engineer), in 

accordance with ORS Chapter 671 (Architects) or ORS Chapter 672 
(Engineers) and administrative rules adopted thereunder. 

 

CHANGE ORDER, means a written order issued by the Owner to be 
later included as an Amendment.  A Change Order shall not be 

effective until codified as an Amendment.   

 
CLAIM, means a demand by Contractor pursuant to Section D.3 for 

review of the denial of Contractor’s initial request for an adjustment of 

Contract terms, payment of money, extension of Contract Time or other 
relief, submitted in accordance with the requirements and within the 

time limits established for review of Claims in these General 

Conditions. 
 

CONSTRUCTION CHANGE DIRECTIVE, means a written order 

by the Owner to the Contractor requiring a change in the Work within 
the general scope of the Contract Documents, issued under the changes 

provisions of Section D.  

 
CONSTRUCTION SCHEDULE, means the schedule prepared by 

the Contractor in CPM format and approved by the Owner, and all 

adjustments thereto approved by the Owner, that describes sequence 
and timing of the Work. 

 

CONTRACT, means the written agreement between the Owner and 
the Contractor comprised of the Contract Documents which describe 

the Work to be done and the obligations between the parties. 

 
CONTRACT DOCUMENTS, means the Solicitation Document 

General Conditions, Supplemental General Conditions if any, Purchase 

Orders, the accepted Offer, Plans, Specifications, Change Orders  
Construction Change Directives, Solicitation Document and addenda 

thereto, Instructions to Offerors, and Supplemental Instructions to 

Offerors, and any other Amendment, the Construction Schedule 
prepared and approved in accordance with the Construction Documents, 

and all other required Submittals. 

 
CONTRACT PERIOD, as set forth in the Contract Documents, 

means the total period of time beginning with the full execution of a 

Supplement  and, if applicable, the issuance of a Notice to Proceed and 
concluding upon Final Completion. 

 

CONTRACT PRICE, means the total of the awarded Offer amount, 

as increased or decreased by the price of approved alternates, as 
indicated in the Contract Documents. 

 

CONTRACT TIME, means any incremental period of time allowed 
under the Contract to complete any portion of the Work as reflected in 

the project schedule. 

 
CONTRACTOR, means the Person awarded the Contract for the 

Work contemplated. 

 
CPM, means a critical path method format to be used for the 

Construction Schedule. 

 

DAYS, are calendar days, including weekdays, weekends and holidays, 

unless otherwise specified. 

 

DIRECT COSTS, means, unless otherwise provided in the Contract 

Documents, the cost of materials, including sales tax, cost of delivery; 
cost of labor, including social security, Medicare and unemployment 

insurance, and fringe benefits required by agreement or custom; 

worker's compensation insurance; project specific insurance (including, 
without limitation, Builder’s Risk Insurance and Builder’s Risk 

Installation Floater); bond premiums, rental cost of equipment, and 

machinery required for execution of the Work; and the additional costs 
of field personnel directly attributable to the Work. 

 

FINAL COMPLETION, means the final completion of all 
requirements under the Contract, including Contract Closeout as 

described in Section K but excluding Warranty Work as described 

in Section I.2, and the final payment and release of all retainage, if any, 
released. 

 

FINAL PAYMENT, means the last payment to the Contractor, 

including retainage, in connection with the Work. 

 

FORCE MAJEURE, means an act, event or occurrence caused by 

fire, riot, war, acts of God, nature, sovereign, or public enemy, strikes, 
freight embargoes or any other act, event or occurrence that is beyond 

the control of the party to this Contract who is asserting Force Majeure. 

 
MWESB REPORT, means an accurate report by the Contractor to the 

Owner identifying all Minority, Women and Emerging Small Business 

(MWESB) enterprises, as those terms are defined in ORS 200.005, 
receiving contracts throughout the course of the Work.  An initial 

MWESB report is required (see Section E.2.9) and MWESB Reports 

are required annually (see Section E.2.9) and as a condition of final 
payment (see Section K.1).  The initial report shall include the total 

number of contracts and subcontracts awarded to MWESB enterprises 

and the dollar value of their respective contracts and subcontracts.  The 
annual reports shall include the total number of contracts and 

subcontracts awarded to MWESB enterprises, the dollar value of each, 

and the expenditure toward each contract and subcontract during the 
previous twelve (12) months.  The final report shall include the total 

number of contracts and subcontracts awarded to MWESB enterprises 

and the dollar value of their respective contracts and subcontracts 
including all Supplements and Amendments incorporated during the 

course of the project.  The reports shall only include enterprises 

certified with the State of Oregon as MWESB enterprises and shall 
include individual identification of each enterprise as a Minority 

business enterprise, a Women business enterprise, and/or an Emerging 

Small Business Enterprise, as applicable.   
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NOTICE TO PROCEED, means the official written notice from the 
Owner stating that the Contractor is to proceed with the Work defined 

in the Contract Documents.  Notwithstanding the Notice to Proceed, 

Contractor shall not be authorized to proceed with the Work until all 
initial Contract requirements, including the Contract, performance bond 

and payment bond, and certificates of insurance, have been fully 

executed and submitted to Owner in a suitable form. 
 

OFFER, means a bid in connection with Instructions to Bidders or a 

proposal in connection with a Request for Proposals. 
 

OFFEROR, means an entity who submits a response to a solicitation 

document. 
 

OVERHEAD, means those items which may be included in the 

Contractor's markup (general and administrative expense and profit) 
and that shall not be charged as Direct Cost of the Work, 

including without limitation such Overhead expenses as wages or 

salary of personnel above the level of foreman (i.e., superintendents 
and project managers), expenses of Contractor's offices and supplies at 

the job site (e.g. job trailer) and at Contractor’s principal place of 

business and including expenses of personnel staffing the job site office 

and Contractor’s principal place of business, and Commercial General 

Liability Insurance and Automobile Liability Insurance. 

 
OWNER, means Oregon State University (OSU). Owner may elect, by 

written notice to Contractor, to delegate certain duties to more than one 
party, including without limitation, to an Architect/Engineer.  However, 

nothing in these General Conditions is intended to abrogate the separate 

design professional responsibilities of Architects under ORS Chapter 
671 or of Engineers under ORS Chapter 672. 

 

PERSON, means a natural person or entity doing business as a sole 
proprietorship, a partnership, a joint venture, a corporation, a limited 

liability company or partnership, or any other entity possessing the 

legal capacity to contract. 
 

PLANS, means the drawings which show the location, type, 

dimensions, and details of the Work to be done under the Contract. 
 

PROJECT, means the total design, development and construction of 

which the Work performed under the Contract Documents may be the 
whole or a part. 

 

PUNCH LIST, means the list of Work yet to be completed or 
deficiencies which need to be corrected in order to achieve Final 

Completion of the Contract. 

 
RECORD DOCUMENT, means the as-built Plans, Specifications, 

testing and inspection records, product data, samples, manufacturer and 

distributor/supplier warranties evidencing transfer of ownership to 
Owner, operational and maintenance manuals, shop drawings, 

Construction Change Directives, MWESB Reports, correspondence, 

certificate(s) of occupancy, and other documents listed in Subsection 
B.9.1 of these General Conditions, recording all Services performed. 

 

SOLICITATION DOCUMENT, means a document used in a formal 
procurement soliciting two or more qualified sources by public notice 

for the same specifications and requirements 

 

SPECIFICATION, means any description of the physical or 

functional characteristics of the Work, or of the nature of a supply, 

service or construction item.  Specifications may include a description 
of any requirement for inspecting, testing or preparing a supply, service 

or construction item for delivery and the quantities or qualities of 

materials to be furnished under the Contract.  Specifications generally 
will state the results or products to be obtained and may, on occasion, 

describe the method and manner of doing the Work to be performed.  

Specifications may be incorporated by reference and/or may be 
attached to the Contract. 

 

 

SUBCONTRACT, means a contract between the Contractor and a 
subcontractor for the performance of a portion of the Work. 

 

SUBCONTRACTOR, means a Person having a direct contract with 
the Contractor, or another Subcontractor, to perform one or more items 

of the Work. 

 
SUBSTANTIAL COMPLETION, means the date when the Owner 

accepts in writing the construction, alteration or repair of the 

improvement to real property constituting the Work or any designated 
portion thereof as having reached that state of completion when it may 

be used or occupied for its intended purpose.  Substantial Completion 

of facilities with operating systems occurs only after thirty (30) 
continuous Days of successful, trouble-free operation of the operating 

systems as provided in Section K.3.2. 

 
SUBSTITUTIONS, means items that in function, performance, 

reliability, quality, and general configuration are the same or better than 

the product(s) specified.  Approval of any substitute item shall be 
solely determined by the Owner.  The decision of the Owner is final. 

 

SUPPLEMENT, means a writing which, when fully executed by the 

Parties thereto, constitutes written agreement between the Owner and 

the Contractor comprised of the Contract Documents which describe 

the Work to be done and the obligations between the parties.  
 

SUPPLEMENTAL GENERAL CONDITIONS, means those 
conditions that remove from, add to, or modify these General 

Conditions.  Supplemental General Conditions may be included in the 

Solicitation Document or may be a separate attachment to the Contract. 
 

WORK, means the furnishing of all materials, equipment, labor, 

transportation, services and incidentals necessary to successfully 
complete any individual item or the entire Contract and the carrying out 

of duties and obligations imposed by the Contract Documents. 

 

A.2 SCOPE OF WORK 

 

 The Work contemplated under this Contract includes all labor, 
materials, transportation, equipment and services for, and incidental to, 

the completion of all construction work in connection with the project 

described in the Contract Documents.  The Contractor shall perform all 
Work necessary so that the project can be legally occupied and fully 

used for the intended use as set forth in the Contract Documents. 

 

A.3 INTERPRETATION OF CONTRACT DOCUMENTS 

 

A.3.1 Unless otherwise specifically defined in the Contract Documents, 
words which have well-known technical meanings or 

construction industry meanings are used in the Contract 

Documents in accordance with such recognized meanings.  
Contract Documents are intended to be complementary.  

Whatever is called for in one is interpreted to be called for in all.  

However, in the event of conflicts or discrepancies among the 
Contract Documents, interpretations will be based on the 

following descending order of precedence: 

 
 (a) Contract Supplements, Amendments and Construction 

Change Directives, with those of later date having 

precedence over those of an earlier date;  
 

 (b) The Supplemental General Conditions; 

 
 (c)  General Conditions; 

 

 (d) Purchase Orders; 
 

 (e) Construction Change Directive; 

 
 (f) Division One (General Requirements) of the Specifications;  
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 (g) Detailed Schedules of finishes, equipment and other items 
included in the Specifications; 

 

 (h) Plans and Specifications (other than Division One and the 
Detailed Schedules to the Specifications); 

 

 (i) Large-scale drawings on Plans; 
 

 (j) Small-scale drawings on Plans; 

 
 (k) Dimension numbers written on Plans which shall prevail 

and take precedence over dimensions scaled from Plans; 

 
 (l) The Solicitation Document, and any addenda thereto; 

 

 (m) The Master Contract. 
 

A.3.2 In the case of an inconsistency between Plans and Specifications 

or within either document not clarified by addendum, the better 
quality or greater quantity of Work shall be provided in 

accordance with the Owner's interpretation in writing. 

 

A.3.3 If the Contractor finds discrepancies in, or omissions from the 

Contract Documents, or if the Contractor is in doubt as to their 

meaning, the Contractor shall at once notify the Owner.  Matters 
concerning and interpretation of requirements of the Contract 

Documents will be decided by the Owner, who may delegate 
that duty in some instances to the Architect/Engineer.  

Responses to Contractor's requests for interpretation of Contract 

Documents will be made in writing by Owner (or the 
Architect/Engineer) within any time limits agreed upon or 

otherwise with reasonable promptness.  Interpretations and 

decisions of the Owner (or Architect/Engineer) will be 
consistent with the intent of and reasonably inferable from the 

Contract Documents.  Contractor shall not proceed without 

direction in writing from the Owner (or Architect/Engineer). 
 

A.3.4 References to standard specifications, manuals, codes of any 

technical society, organization or association, to the laws or 
regulations of any governmental authority, whether such 

reference be specific or by implication, shall mean the latest 

standard specification, manual, code, laws or regulations in 
effect in the jurisdiction where the project is occurring on the 

first published date of the Solicitation Document, except as may 

be otherwise specifically stated. 
 

A.4 EXAMINATION OF PLANS, SPECIFICATIONS,  

 AND SITE 

 

A.4.1  It is understood that the Contractor, before submitting an Offer, 

has made a careful examination of the Contract Documents; has 
become fully informed as to the quality and quantity of materials 

and the character of the Work required; and has made a careful 

examination of the location and conditions of the Work and the 
sources of supply for materials.  The Owner will in no case be 

responsible for any loss or for any unanticipated costs that may 

be suffered by the Contractor as a result of the Contractor's 
failure to acquire full information in advance in regard to all 

conditions pertaining to the Work.  No oral agreement or 

conversation with any officer, agent, or personnel of the Owner, 
or with the Architect/Engineer either before or after the 

execution of this Contract, shall affect or modify any of the 

terms or obligations herein contained. 
 

A.4.2 Should the Plans or Specifications fail to particularly describe the 

materials, kind of goods, or details of construction of any aspect 
of the Work, Contractor shall have the duty to make inquiry of 

the Owner and Architect/Engineer as to what is required prior to 

performance of the Work.  Absent Specifications to the contrary, 
the materials or processes that would normally be used to 

produce first quality finished Work shall be considered a part of 

the Contract requirements. 

 
A.4.3 Any design errors or omissions noted by the Contractor shall be 

reported promptly to the Owner, and confirmed in writing 

including without limitation, any nonconformity with Applicable 
Laws. 

 

A.4.4  If the Contractor believes that adjustments to cost or Contract 
Time is involved because of clarifications or instructions issued 

by the Owner (or Architect/Engineer) in response to the 

Contractor’s notices or requests for information, the Contractor 
must submit a written request to the Owner, setting forth the 

nature and specific extent of the request, including all time and 

cost impacts against the Contract as soon as possible, but no 
later than thirty (30) Days after receipt by Contractor of the 

clarifications or instructions issued.  If the Owner denies 

Contractor’s request for additional compensation, additional 
Contract Time, or other relief that Contractor believes results 

from the clarifications or instructions, the Contractor may 

proceed to file a Claim under Section D.3, Claims Review 
Process. If the Contractor fails to perform the obligations of 

Sections A.4.1 to A.4.3, the Contractor shall pay such costs and 

damages to the Owner as would have been avoided if the 

Contractor had performed such obligations. 

 

A.5 INDEPENDENT CONTRACTOR STATUS 

 

 The service or services to be performed under this Contract are 
those of an independent contractor as defined in ORS 670.600.  

Contractor represents and warrants that it is not an officer, employee or 

agent of the Owner as those terms are used in ORS 30.265. 
 

A.6 RETIREMENT SYSTEM STATUS AND TAXES 

 

 Contractor represents and warrants that it is not a contributing 

member of the Public Employees' Retirement System and will be 

responsible for any federal or state taxes applicable to payment 
received under this Contract.  Contractor will not be eligible for any 

benefits from these Contract payments of federal Social Security, 

employment insurance, workers' compensation or the Public 
Employees' Retirement System, except as a self-employed individual.  

Unless the Contractor is subject to backup withholding, Owner will not 

withhold from such payments any amount(s) to cover Contractor’s 
federal or state tax obligations. 

 

A.7 GOVERNMENT EMPLOYMENT STATUS 

 

A.7.1 If this payment is to be charged against federal funds, Contractor 

represents and warrants that it is not currently employed by the 
Federal Government.  This does not preclude the Contractor 

from holding another contract with the Federal Government. 

 
A.7.2 Contractor represents and warrants that Contractor is not an 

employee of the State of Oregon for purposes of performing 

Work under this Contract 
 

SECTION B 

ADMINISTRATION OF THE CONTRACT 
 

B.1 OWNER’S ADMINISTRATION OF THE CONTRACT 

 
B.1.1 The Owner shall administer the Contract as described in the 

Contract Documents (1) during construction (2) until Final 

Payment is due and (3) during the one-year period for correction 
of Work.  The Owner will act as provided in the Contract 

Documents, unless modified in writing in accordance with other 

provisions of the Contract.  In performing these tasks, the Owner 
may rely on the Architect/Engineer or other consultants to 

perform some or all of these tasks. 

 
B.1.2 The Owner will visit the site at intervals appropriate to the stage 

of the Contractor’s operations (1) to become generally familiar 

with and to keep the Owner informed about the progress and 
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quality of the portion of the Work completed, (2) to endeavor to 
guard the Owner against defects and deficiencies in the Work, 

and (3) to determine in general if Work is being performed in a 

manner indicating that the Work, when fully completed, will be 
in accordance with the Contract Documents.  The Owner will 

not make exhaustive or continuous on-site inspections to check 

the quality or quantity of the Work.  The Owner will neither 
have control over or charge of, nor be responsible for the 

construction means, methods, techniques, sequences or 

procedures, or for the safety precautions and programs in 
connection with the Work.  Inspection of the progress, quantity, 

or quality of the Work done by the Owner, any Owner 

representative, and public agency, the Architect/Engineer, or any 
inspector, shall not relieve the Contractor of any responsibility for 

the compliance of all Work with the Contract Documents. 

 
B.1.3 Except as otherwise provided in the Contract Documents or when 

direct communications have been specifically authorized, the 

Owner and Contractor shall communicate with each other about 
matters arising out of or relating to the Contract.  

Communications by and with the Architect/Engineer’s 

consultants shall be through the Architect/Engineer.  

Communications by and with Subcontractors and material 

suppliers shall be through the Contractor.  Communications by 

and with separate contractors shall be through the Owner. 
 

B.1.4 Based upon the Architect/Engineer’s evaluations of the 
Contractor’s Application for Payment, or unless otherwise 

stipulated by the Owner, the Architect/Engineer will review and 

certify the amounts due the Contractor and will issue Certificates 
for Payment in such amounts. 

 

B.2 CONTRACTOR’S MEANS AND METHODS;  

 MITIGATION OF IMPACTS 

 

B.2.1 The Contractor shall supervise and direct the Work, using the 
Contractor’s best skill and attention.  The Contractor shall be 

solely responsible for and have control over construction means, 

methods, techniques, sequences and procedures and for 
coordinating all portions of the Work under the Contract, unless 

the Contract Documents give other specific instructions 

concerning these matters.  If the Contract Documents give 
specific instructions concerning construction means, methods, 

techniques, sequences or procedures, the Contractor shall 

evaluate the jobsite safety thereof and, except as stated below, 
shall be fully and solely responsible for the jobsite safety of such 

means, methods, techniques, sequences or procedures. 

 
B.2.2 The Contractor is responsible to protect and maintain the Work 

during the course of construction and to mitigate any adverse 

impacts to the project, including those caused by authorized 
changes, which may affect cost, schedule, or quality. 

 

B.2.3 The Contractor is responsible for the actions of all its personnel, 
laborers, suppliers, and Subcontractors on the project.  The 

Contractor shall enforce strict discipline and good order among 

Contractor’s employees and other persons carrying out the 
Work.  The Contractor shall not permit employment of persons 

who are unfit or unskilled for the tasks assigned to them. 

 

B.3 MATERIALS AND WORKMANSHIP 

 

B.3.1 The intent of the Contract Documents is to provide for the 
construction and completion in every detail of the Work 

described.  All Work shall be performed in a professional 

manner and unless the means or methods of performing a task 
are specified elsewhere in the Contract Documents, Contractor 

shall employ methods that are generally accepted and used by 

the industry, in accordance with industry standards. 
 

B.3.2 The Contractor is responsible to perform the Work as required by 
the Contract Documents.  Defective Work shall be corrected at 

the Contractor's expense. 

 
B.3.3 Work done and materials furnished shall be subject to inspection 

and/or observation and testing by the Owner to determine if they 

conform to the Contract Documents.  Inspection of the Work by 
the Owner does not relieve the Contractor of responsibility for 

the Work in accordance with the Contract Documents. 

 
B.3.4 Contractor shall furnish adequate facilities, as required, for the 

Owner to have safe access to the Work including without 

limitation walkways, railings, ladders, tunnels, and platforms.  
Producers, suppliers, and fabricators shall also provide proper 

facilities and access to their facilities. 

 
B.3.5 The Contractor shall furnish Samples of materials for testing by 

the Owner and include the cost of the Samples in the Contract 

Price. 

 

B.4 PERMITS 

 

 Contractor shall obtain and pay for all necessary permits, 

licenses and fees, except for those specifically excluded in the 

Supplemental General Conditions, for the construction of the Work, for 
temporary obstructions, enclosures, opening of streets for pipes, walls, 

utilities, environmental Work, etc., as required for the project.  
Contractor shall be responsible for all violations of the law, in 

connection with the construction or caused by obstructing streets, 

sidewalks or otherwise.  Contractor shall give all requisite notices to 
public authorities.   

 

B.5 COMPLIANCE WITH GOVERNMENT 

 REGULATIONS 

 

B.5.1 Contractor shall comply with Applicable Laws pertaining to the 
Work and the Contract.  Failure to comply with such 

requirements shall constitute a breach of Contract and shall be 

grounds for Contract termination.  Without limiting the 
generality of the foregoing, Contractor expressly agrees to 

comply with the following, as applicable:  

 (i) Title VI and VII of Civil Rights Act of 1964, as amended; (ii) 
Section 503 and 504 of the Rehabilitation Act of 1973, as 

amended; (iii) the Health Insurance Portability and 

Accountability Act of 1996; (iv) the Americans with Disabilities 
Act of 1990, as amended; (v) ORS Chapters 659 and 659A; as 

amended; (vi) all regulations and administrative rules established 

pursuant to the foregoing laws; and (vii) all other applicable 
requirements of federal and state civil rights and rehabilitation 

statutes, rules and regulations. 

 
B.5.2  Contractor shall comply with all applicable requirements of 

federal and state civil rights and rehabilitation statutes, rules and 

regulations, and 
 

 (a)  Contractor shall not discriminate against Disadvantaged, 

Minority, Women or Emerging Small Business enterprises, 
as those terms are defined in ORS 200.005, or a business 

enterprise that is owned or controlled by or that employs a 

disabled veteran, as that term is defined in ORS 408.225, 
in the awarding of subcontracts. 

 

 (b)  Contractor shall maintain, in current and valid form, all 
licenses and certificates required by Applicable Laws or 

this Contract when performing the Work. 

 
B.5.3 Unless contrary to federal law, Contractor shall certify that it 

shall not accept a bid from Subcontractors to perform Work as 

described in ORS 701.005 under this Contract unless such 
Subcontractors are registered with the Construction Contractors 

Board in accordance with ORS 701.021 to 701.068 at the time 

they submit their bids to the Contractor. 
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B.5.4 Unless contrary to federal law, Contractor shall certify that each 

landscape contractor, as defined in ORS 671.520(2), performing 

Work under this Contract holds a valid landscape contractor's 
license issued pursuant to ORS 671.560. 

 

B.5.5 The following notice is applicable to Contractors who perform 
excavation Work.  ATTENTION: Oregon law requires you to 

follow rules adopted by the Oregon Utility Notification Center.  

Those rules are set forth in OAR 952-001-0010 through OAR 
952-001-0100.  You may obtain copies of the rules by calling 

the center at (503)232-1987. 

 
B.5.6 Failure to comply with any or all of the requirements of B.5.1 

through B.5.5 shall be a breach of Contract and constitute 

grounds for Contract termination.  Damages or costs resulting 
from such noncompliance shall be the responsibility of 

Contractor. 

 

B.6 SUPERINTENDENCE 

 

 Contractor shall keep on the site, during the progress of the 

Work, a competent superintendent and any necessary assistants who 

shall be satisfactory to the Owner and who shall represent the 

Contractor on the site.  Directions given to the superintendent by the 
Owner shall be confirmed in writing to the Contractor. 

 

B.7 INSPECTION 

 

B.7.1 Owner shall have access to the Work at all times. 
 

B.7.2 Inspection of the Work will be made by the Owner at its 

discretion.  The Owner will have authority to reject Work that 
does not conform to the Contract Documents.  Any Work found 

to be not in conformance with the Contract Documents, in the 

discretion of the Owner, shall be removed and replaced at the 
Contractor's expense. 

 

B.7.3 Contractor shall make or obtain at the appropriate time all tests, 
inspections and approvals of portions of the Work required by 

the Contract Documents or by Applicable Laws or orders of 

public authorities having jurisdiction.  Unless otherwise 
provided, the Contractor shall make arrangements for such tests, 

inspections and approvals with an independent testing laboratory 

or entity acceptable to the Owner, or with the appropriate public 
authority, and shall bear all related costs of tests, inspections and 

approvals.  Tests or inspections conducted pursuant to the 

Contract Documents shall be made promptly to avoid 
unreasonable delay in the Work.  The Contractor shall give the 

Owner timely notice of when and where tests and inspections are 

to be made so that the Owner may be present for such 
procedures.  Required certificates of testing, inspection or 

approval shall, unless otherwise required by the Contract 

Documents, be secured by the Contractor and promptly 
delivered to the Owner. 

 

B.7.4 As required by the Contract Documents, Work done or material 
used without required inspection or testing and/or without 

providing timely notice to the Owner may be ordered removed at 

the Contractor's expense. 
 

B.7.5 If directed to do so any time before the Work is accepted, the 

Contractor shall uncover portions of the completed Work for 
inspection.  After inspection, the Contractor shall restore such 

portions of Work to the standard required by the Contract.  If the 

Work uncovered is unacceptable or was done without required 
testing or inspection or sufficient notice to the Owner, the 

uncovering and restoration shall be done at the Contractor's 

expense.  If the Work uncovered is acceptable and was done 
with sufficient notice to the Owner, the uncovering and 

restoration will be paid for pursuant to a Supplement 

Amendment. 

 
B.7.6  If any testing or inspection reveals failure of the portions of the 

Work to comply with requirements established by the Contract 

Documents, all costs made necessary by such failure, including 
those of repeated procedures and compensation for the Owner’s 

and Architect/Engineer’s services and expenses, shall be at the 

Contractor’s expense. 
 

B.7.7 When the United States government participates in the cost of the 

Work, or the Owner has an agreement with other public or 
private organizations, or if any portion of the Work is being 

performed for a third party or in close proximity to third party 

facilities, representatives of these organizations shall have the 
right to inspect the Work affecting their interests or property.  

Their right to inspect shall not make them a party to the Contract 

and shall not interfere with the rights of the parties of the 
Contract.  Instructions or orders of such parties shall be 

transmitted to the Contractor, through the Owner. 

 

B.8 SEVERABILITY 

 

 If any provision of this Contract is declared by a court to be 

illegal or in conflict with any law, the validity of the remaining terms 

and provisions shall not be affected and the rights and obligations of 

the parties shall be construed and enforced as if the Contract did not 
contain the particular provision held to be invalid. 

 

B.9 ACCESS TO RECORDS 

 

B.9.1 Contractor shall keep, at all times on the Work site, one record 
copy of the complete Contract Documents, including the Plans, 

Specifications, Construction Change Directives and addenda, in 

good order and marked currently to record field changes and 
selections made during construction, and one record copy of 

Shop Drawings, Product Data, Samples and similar submittals, 

and shall at all times give the Owner access thereto. 
 

B.9.2 Contractor shall retain and the Owner and its duly authorized 

representatives shall have access, for a period not less than ten 
(10) years, to all Record Documents, financial and accounting 

records, and other books, documents, papers and records of 

Contractor which are pertinent to the Contract, including records 
pertaining to Overhead and indirect costs, for the purpose of 

making audit, examination, excerpts and transcripts.  If for any 

reason, any part of the Work or this Contract shall be subject to 
litigation, Contractor shall retain all such records until all 

litigation is resolved and Contractor shall continue to provide 

Owner and/or its agents with full access to such records until 
such time as all litigation is complete and all periods for appeal 

have expired and full and final satisfaction of any judgment, 

order or decree is recorded and Owner receives a record copy of 
documentation from Contractor. 

 

B.10 WAIVER 

 

 Failure of the Owner to enforce any provision of this Contract 

shall not constitute a waiver or relinquishment by the Owner of the 
right to such performance in the future nor of the right to enforce any 

other provision of this Contract. 

 

B.11 SUBCONTRACTS AND ASSIGNMENT 

 

B.11.1  Contractor shall require each Subcontractor, to the extent of the 
Work to be performed by the Subcontractor, to be bound by the 

terms and conditions of these General Conditions, and to 

assume toward the Contractor all of the obligations and 
responsibilities which the Contractor assumes toward the 

Owner thereunder, unless (1) the same are clearly inapplicable 

to the subcontract at issue because of legal requirements or 
industry practices, or (2) specific exceptions are requested by 

Contractor and approved in writing by Owner.  Where 

appropriate, Contractor shall require each Subcontractor to 
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enter into similar agreements with sub-subcontractors at any 
level. 

 

B.11.2 At Owner’s request, Contractor shall submit to Owner prior to 
their execution either Contractor’s form of subcontract, or the 

subcontract to be executed with any particular Subcontractor.  

If Owner disapproves such form, Contractor shall not execute 
the form until the matters disapproved are resolved to Owner’s 

satisfaction.  Owner’s review, comment upon or approval of 

any such form shall not relieve Contractor of its obligations 
under this Agreement or be deemed a waiver of such 

obligations of Contractor. 

 
B.11.3 Contractor shall not assign, sell, or transfer its rights, or delegate 

its responsibilities under this Contract, in whole or in part, 

without the prior written approval of the Owner.  No such 
written approval shall relieve Contractor of any obligations of 

this Contract, and any transferee shall be  

 considered the agent of the Contractor and bound to perform in 
accordance with the Contract Documents. Contractor shall 

remain liable as between the original parties to the Contract as 

if no assignment had occurred. 

 

B.12 SUCCESSORS IN INTEREST 

 
 The provisions of this Contract shall be binding upon 

and shall accrue to the benefit of the parties to the Contract and their 
respective permitted successors and assigns. 

 

B.13 OWNER’S RIGHT TO DO WORK 

 

 Owner reserves the right to perform other or additional work at 

or near the project site with other forces than those of the Contractor.  If 
such work takes place within or next to the project site, Contractor shall 

coordinate work with the other contractors or forces, cooperate with all 

other contractors or forces, carry out the Work in a way that will 
minimize interference and delay for all forces involved, place and 

dispose of materials being used so as not to interfere with the 

operations of another, and join the Work with the work of the others in 
an acceptable manner and perform it in proper sequence to that of the 

others.  The Owner will resolve any disagreements that may arise 

between or among Contractor and the other contractors over the 
method or order of doing all work (including the Work).  In case of 

unavoidable interference, the Owner will establish work priority 

(including the Work) which generally will be in the sequence that the 
contracts were awarded. 

 

B.14 OTHER CONTRACTS 

 

 In all cases and at any time, the Owner has the right to execute 

other contracts related to or unrelated to the Work of this Contract.  The 
Contractor of this Contract shall fully cooperate with any and all other 

contractors without additional cost to the Owner in the manner 

described in section B.13. 
 

B.15 GOVERNING LAW  

 
 This Contract shall be governed by and construed in accordance 

with the laws of the State of Oregon without regard to principles of 

conflict of laws. 
 

B.16 LITIGATION 

 
 Any Claim between Owner and Contractor that arises from or 

relates to this Contract and that is not resolved through the Claims 

Review Process in Section D.3 shall be brought and conducted solely 
and exclusively within the Circuit Court of Benton County for the State 

of Oregon; provided, however, if a Claim must be brought in a federal 

forum, then it shall be brought and conducted solely and exclusively 
within the United States District Court for the District of Oregon.  In no 

event shall this section be construed as a waiver by the State of Oregon 

of any form of defense or immunity, whether sovereign immunity, 

governmental immunity, immunity based on the Eleventh Amendment 
to the Constitution of the United States or otherwise, from any claim or 

from the jurisdiction of any court.  CONTRACTOR, BY EXECUTION 

OF THIS CONTRACT, HEREBY CONSENTS TO THE IN 
PERSONAM JURISDICTION OF THE COURTS REFERENCED IN 

THIS SECTION B.16. 

 

B.17 ALLOWANCES 

 

B.17.1 The Contractor shall include in the Contract Price all allowances 
stated in the Contract Documents.  Items covered by 

allowances shall be supplied for such amounts and by such 

persons or entities as the Owner may direct. 
 

B.17.2 Unless otherwise provided in the Contract Documents: 

 
 (a)  When finally reconciled, allowances shall cover the cost to 

the Contractor of materials and equipment delivered at the 

site and all required taxes, less applicable trade discounts; 
 

 (b)  Contractor’s costs for unloading and handling at the site, 

labor, installation costs, Overhead, profit and other 

expenses contemplated for stated allowance amounts shall 

be included in the Contract Price but not in the allowances; 

 
 (c)  Whenever costs are more than or less than allowances, the 

Contract Price shall be adjusted accordingly by 
Amendment.  The amount of the Amendment shall reflect 

(i) the difference between actual costs and the allowances 

under Section B.17.2(a) and (2) changes in Contractor’s 
costs under Section B.17.2(b). 

 

 (d)  Unless Owner requests otherwise, Contractor shall provide 
to Owner a proposed fixed price for any allowance work 

prior to its performance. 

 

B.18 SUBMITTALS, SHOP DRAWINGS, PRODUCT  

  DATA AND SAMPLES 

 
B.18.1 The Contractor shall prepare and keep current, for the 

Architect’s/Engineer’s approval (or for the approval of Owner 

if approval authority has not been delegated to the 
Architect/Engineer), a schedule and list of Submittals which is 

coordinated with the Contractor's construction schedule and 

allows the Architect/Engineer reasonable time to review 
Submittals.  Owner reserves the right to finally approve the 

schedule and list of Submittals.  Submittals include, without 

limitation, Shop Drawings, product data, and samples which are 
described below: 

 

 (a)  Shop Drawings are drawings, diagrams, schedules and 
other data specially prepared for the Work by the 

Contractor or a Subcontractor (including any sub-

subcontractor), manufacturer, supplier or distributor to 
illustrate some portion of the Work. 

 

 (b)  Product Data are illustrations, standard schedules, 
performance charts, instructions, brochures, diagrams and 

other information furnished by the Contractor to illustrate 

materials or equipment for some portion of the Work. 
 

 (c)  Samples are physical examples which illustrate materials, 

equipment or workmanship and establish standards by 
which the Work will be judged. 

 

B.18.2 Shop Drawings, Product Data, Samples and similar Submittals 
are not Contract Documents.  The purpose of their Submittal is 

to demonstrate for those portions of the Work for which 

Submittals are required by the Contract Documents the way by 
which the Contractor proposes to conform to the information 

given and the design concept expressed in the Contract 

Documents.  Review of Submittals by the Architect/Engineer is 
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not conducted for the purpose of determining the accuracy and 
completeness of other details such as dimensions and 

quantities, or for substantiating instructions for installation or 

performance of equipment or systems, or for approval of safety 
precautions or, unless otherwise specifically stated by the 

Architect/Engineer, of any construction means, methods, 

techniques, sequences or procedures, all of which remain the 
responsibility of the Contractor as required by the Contract 

Documents.  The Architect/Engineer’s review of the 

Contractor’s Submittals shall not relieve the Contractor of its 
obligations under the Contract Documents.  The 

Architect/Engineer’s approval of a specific item shall not 

indicate approval of an assembly of which the item is a 
component.  Informational Submittals upon which the 

Architect/Engineer is not expected to take responsive action 

may be so identified in the Contract Documents.  Submittals 
which are not required by the Contract Documents may be 

returned by the Architect/Engineer without action. 

 
B.18.3 The Contractor shall review for compliance with the Contract 

Documents, approve and submit to the Architect/Engineer Shop 

Drawings, Product Data, Samples and similar Submittals 

required by the Contract Documents with reasonable 

promptness and in such sequence as to cause no delay in the 

Work or in the activities of the Owner or of separate 
contractors.  Submittals which are not marked as reviewed for 

compliance with the Contract Documents and approved by the 
Contractor may be returned by the Architect/Engineer without 

action. 

 
B.18.4 Approving and submitting shop drawings, product data, samples 

and similar Submittals, the Contractor represents that the 

Contractor has determined and verified materials, field 
measurements and field construction criteria related thereto, or 

will do so, and has checked and coordinated the information 

contained within such Submittals with the requirements of the 
Work and of the Contract Documents. 

 

B.18.5 The Contractor shall perform no portion of the Work for which 
the Contract Documents require submittal and review of Shop 

Drawings, Product Data, Samples or similar Submittals until the 

respective Submittal has been approved by the 
Architect/Engineer. 

 

B.18.6  The Work shall be in accordance with approved Submittals 
except that the Contractor shall not be relieved of responsibility 

for deviations from requirements of the Contract Documents by 

the Architect/Engineer’s review or approval of Shop Drawings, 
Product Data, Samples or similar Submittals unless the 

Contractor has specifically informed the Architect/Engineer in 

writing of such deviation at the time of submittal and (i) the 
Architect/Engineer has given written approval to the specific 

deviation as a minor change in the Work, or (ii) a Supplement 

Amendment or Construction Change Directive has been 
executed by Owner authorizing the deviation.  The Contractor 

shall not be relieved of responsibility for errors or omissions in 

Shop Drawings, Product Data, Samples or similar Submittals by 
the Architect/Engineer’s review or approval thereof. 

 

B.18.7 In the event that Owner elects not to have the obligations and 
duties described under this Section B.18 performed by the 

Architect/Engineer, or in the event no Architect/Engineer is 

employed by Owner on the project, all obligations and duties 
assigned to the Architect/Engineer hereunder shall be 

performed by the Owner. 

 

B.19 SUBSTITUTIONS 

 

The Contractor may make Substitutions only with the written 
consent of the Owner, after evaluation by the Owner and only in 

accordance with a Supplement Amendment or Construction Change 

Directive.  Substitutions shall be subject to the requirements of the bid 

documents.  By making requests for Substitutions, the Contractor:  
represents that the Contractor has personally investigated the proposed 

substitute product; represents that the Contractor will provide the same 

warranty for the Substitution that the Contractor would for the product 
originally specified unless approved otherwise; certifies that the cost 

data presented is complete and includes all related costs under this 

Contract including redesign costs, and waives all claims for additional 
costs related to the Substitution which subsequently become apparent; 

and will coordinate the installation of the accepted Substitution, making 

such changes as may be required for the Work to be completed in all 
respects. 

 

B.20 USE OF PLANS AND SPECIFICATIONS 

 

 Plans, Specifications and related Contract Documents furnished 

to Contractor by Owner or Owner’s Architect/Engineer shall be used 
solely for the performance of the Work under this Contract.  Contractor 

and its Subcontractors and suppliers are authorized to use and 

reproduce applicable portions of such documents appropriate to the 
execution of the Work, but shall not claim any ownership or other 

interest in them beyond the scope of this Contract, and no such interest 

shall attach.  Unless otherwise indicated, all common law, statutory and 

other reserved rights, in addition to copyrights, are retained by Owner. 

 

B.21 FUNDS AVAILABLE AND AUTHORIZED 

 

 If Owner fails to receive funding, appropriations, allocations 
or other expenditure authority as contemplated by Owner’s budget and 

Owner determines, in its assessment and ranking of the policy 

objectives explicit or implicit in Owner’s budget, Owner may 
determine it is necessary to and may terminate this Master Contract and 

or any Amendments. 

 
B.22   NO THIRD PARTY BENEFICIARIES 

 

Owner and Contractor are the only parties to this Contract and 

are the only parties entitled to enforce its terms.  Nothing in this 

Contract gives, is intended to give, or shall be construed to give or 
provide any benefit or right, whether directly, indirectly, or otherwise, 

to third persons unless such third persons are individually identified by 

name herein and expressly described as intended beneficiaries of the 

terms of this Contract. 

 

SECTION C 

WAGES AND LABOR 
 

C.1 MINIMUM WAGE RATES ON PUBLIC WORKS 

 

 Contractor shall comply fully with the provisions of ORS 
279C.800 through 279C.870.  Documents establishing those 

conditions, as determined by the Commissioner of the Bureau of Labor 

and Industries (BOLI), are included as attachments to or are 
incorporated by reference in the Contract Documents.  Pursuant to ORS 

279C.830(1)(c), Contractor shall pay workers at not less than the 

specified minimum hourly rate of wage, and shall include that 
requirement in all subcontracts.  If the Work is subject to both the state 

prevailing wage rate law and the federal Davis-Bacon Act, Contractor 

shall pay the higher of the applicable state or federal prevailing rate of 
wage.  Contractor shall provide written notice to all workers of the 

number of hours per day and days per week such workers may be 

required to work.   
 

C.2 PAYROLL CERTIFICATION AND FEE 

 REQUIREMENTS 

 

C.2.1  In accordance with ORS 279C.845, the Contractor and every 

Subcontractor shall submit written certified statements to the 
Owner, on the form prescribed by the Commissioner of the 

Bureau of Labor and Industries, certifying the hourly rate of 

wage paid each worker which the Contractor or the 
Subcontractor has employed on the project and further certifying 

that no worker employed on the project has been paid less than 
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the prevailing rate of wage or less than the minimum hourly rate 
of wage specified in the Contract, which certificate and 

statement shall be verified by the oath of the Contractor or the 

Subcontractor that the Contractor or Subcontractor has read the 
certified statement, that the Contractor or Subcontractor knows 

the contents of the certified statement, and, that to the 

Contractor’s or Subcontractor's best knowledge and belief, the 
certified statement is true.  The certified statements shall set out 

accurately and completely the payroll records for the prior week, 

including the name and address of each worker, the worker's 
correct classification, rate of pay, daily and weekly number of 

hours worked, deductions made, and actual wages paid.  

Certified statements for each week during which the Contractor 
or Subcontractor has employed a worker on the project shall be 

submitted once a month, by the fifth business day of the 

following month.  The Contractor and Subcontractors shall 
preserve the certified statements for a period of ten (10) years 

from the date of completion of the Contract. 

 
C.2.2 Pursuant to ORS 279C.845(7), the Owner shall retain 25 

percent of any amount earned by the Contractor on this public 

works project until the Contractor has filed the certified 

statements required by section C.2.1. The Owner shall pay to 

the Contractor the amount retained under this subsection 

within 14 days after the Contractor files the required certified 
statements, regardless of whether a Subcontractor has failed to 

file certified statements.  
 

C.2.3 Pursuant to ORS 279C.845(8), the Contractor shall retain 25 

percent of any amount earned by a first-tier Subcontractor on 
this public works project until the first-tier Subcontractor has 

filed with the Owner the certified statements required by C.2.1. 

Before paying any amount retained under this subsection, the 
Contractor shall verify that the first-tier Subcontractor has filed 

the certified statement. Within 14 days after the first-tier 

Subcontractor files the required certified statement the 
Contractor shall pay the first-tier Subcontractor any amount 

retained under this subsection.           

 
C.2.4  In accordance with statutory requirements and administrative 

rules promulgated by the Commissioner of the Bureau of Labor 

and Industries, the fee required by ORS 279C.825(1) will be 
paid by Owner to the Commissioner.   

 

C.3 PROMPT PAYMENT AND CONTRACT 

 CONDITIONS 

 

C.3.1 As a condition to Owner's performance hereunder, the Contractor 
shall: 

 

C.3.1.1 Make payment promptly, as due, to all persons  supplying to 
Contractor labor or materials for the prosecution of the Work 

provided for in this Contract. 

 
C.3.1.2 Pay all contributions or amounts due the State Industrial 

Accident Fund from such Contractor or Subcontractor incurred 

in the performance of the Contract. 
 

C.3.1.3 Not permit any lien or claim to be filed or prosecuted against 

the Owner on account of any labor or material furnished.  
Contractor will not assign any claims that Contractor has 

against Owner, or assign any sums due by Owner, to 

Subcontractors, suppliers, or manufacturers, and will not make 
any agreement or act in any way to give Subcontractors a claim 

or standing to make a claim against the Owner. 

 
C.3.1.4 Pay to the Department of Revenue all sums withheld from 

employees pursuant to ORS 316.167. 

 
C.3.2 As a condition to Owner’s performance hereunder, if Contractor 

fails, neglects or refuses to make prompt payment of any claim 

for labor or services furnished to the Contractor of a 

Subcontractor by any person in connection with the project as 
such claim becomes due, the proper officer(s) representing the 

Owner may pay the claim and charge the amount of the payment 

against funds due or to become due Contractor under this 
Contract.  Payment of claims in this manner shall not relieve the 

Contractor or the Contractor’s surety from obligation with 

respect to any unpaid claims. 
 

C.3.3 Contractor shall include in each subcontract for property or 

services entered into by the Contractor and a first-tier 
subcontractor, including a material supplier, for the purpose of 

performing a construction contract, a payment clause that 

obligates the Contractor to pay the first-tier Subcontractor for 
satisfactory performance under its subcontract within ten (10) 

Days out of such amounts as are paid to the Contractor by the 

public contracting agency under such contract. 
 

C.3.4  All employers, including Contractor, that employ subject 

workers who work under this contract in the State of Oregon 
shall comply with ORS 656.017 and provide the required 

Workers’ Compensation coverage, unless such employers are 

exempt under ORS 656.126.  Contractor shall ensure that each 

of its Subcontractors complies with these requirements. 

 

C.4 PAYMENT FOR MEDICAL CARE 

 

 As a condition to Owner's performance hereunder, Contractor 
shall promptly, as due, make payment to any person, partnership, 

association or corporation furnishing medical, surgical, and hospital 

care or other needed care and attention, incident to sickness or injury, 
to the employees of such Contractor, all sums of which the Contractor 

agrees to pay for such services and all moneys and sums which the 

Contractor has collected or deducted from the wages of personnel 
pursuant to any law, contract or agreement for the purpose of providing 

or paying for such services. 

 

C.5 HOURS OF LABOR 

 

 As a condition to Owner's performance hereunder, no person 
shall be employed to perform Work under this Contract for more than 

ten (10) hours in any one day or forty (40) hours in any one week, 

except in cases of necessity, emergency or where public policy 
absolutely requires it.  In such instances, Contractor shall pay the 

employee at least time and a half pay: 

 
 (a)  For all overtime in excess of eight (8) hours a day or forty 

(40) hours in any one week when the work week is five 

consecutive Days, Monday through Friday; or 
 

 (b) For all overtime in excess of ten (10) hours a day or forty 

(40) hours in any one week when the work week is four 
consecutive Days, Monday through Friday; and 

 

 (c) For all Work performed on Saturday and on any legal 
holiday specified in ORS 279C.540.  

 

 This section C.5 will not apply to Contractor's Work under this 
Contract to the extent Contractor is currently a party to a collective 

bargaining agreement with any labor organization. 

 
 This Section C.5 shall not excuse Contractor from completion 

of the Work within the time required under this Contract. 

 

SECTION D 

CHANGES IN THE WORK 

 

D.1 CHANGES IN WORK 

 

D.1.1  The terms of this Contract shall not be waived, altered, modified, 
supplemented or amended in any manner whatsoever, without 

prior written agreement and then only after any necessary 

approvals have been obtained.   A Supplement or Amendment is 
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required, which shall not be effective until its execution by the 
parties to this Contract and all approvals required by public 

contracting laws have been obtained. 

D.1.2 It is mutually agreed that changes in Plans, quantities, or details 
of construction are inherent in the nature of construction and 

may be necessary or desirable during the course of construction.  

Within the general scope of this Contract, the Owner may at any 
time, without notice to the sureties and without impairing the 

Contract, require changes consistent with this Section D.1.  All 

changes to the Work shall be documented and Amendments 
shall be executed under the conditions of the Contract 

Documents.  Such changes may include, but are not limited to: 

 
(a)  Modification of specifications and design. 

(b)  Increases or decreases in quantities. 

(c)  Increases or decreases to the amount of Work. 
(d)  Addition or elimination of any Work item. 

(e)  Change in the duration of the project. 

(f)  Acceleration or delay in performance of Work. 
(g)  Deductive changes,  

(h) Changed conditions. 

 

 Deductive changes are those that reduce the scope of the Work, 

and shall be made by mutual agreement whenever feasible.  In 

cases of suspension or partial termination under Section J, 
Owner reserves the right to unilaterally impose a deductive 

change and to self-perform such Work, for which the provisions 
of B.13 (Owner’s Right to Do Work) shall then apply.  

Adjustments in compensation shall be made under the provisions 

of D.1.3, in which costs for deductive changes shall be based 
upon a Direct Costs adjustment together with the related 

percentage markup specified for profit, Overhead and other 

indirect costs, unless otherwise agreed to by Owner. 
 

D.1.3 The Owner and Contractor agree that adjustments to or deletions 

from the Work shall be administered and compensated according 
to the following: 

 

 (a)  Unit pricing may be utilized at the Owner’s option when 
unit prices or solicitation alternates were provided that 

established the cost for adjustments to Work, and a binding 

obligation exists under the Contract on the parties covering 
the terms and conditions of the adjustment to Work. 

 

 (b)  If the Owner elects not to utilize unit pricing, or in the 
event that unit pricing is not available or appropriate, fixed 

pricing may be used for adjustments to or deletions from 

the Work.  In fixed pricing, the basis of payments or total 
price shall be agreed upon in writing between the parties to 

the Contract, and shall be established before the Work is 

done whenever feasible.  Notwithstanding the foregoing, 
the mark-ups set forth in D.1.3(c) shall be utilized in 

establishing fixed pricing, and such mark-ups shall not be 

exceeded. Cost and price data relating to adjustments to or 
deletions from the Work shall be supplied by Contractor to 

Owner upon request, but Owner shall be under no 

obligation to make such requests. 
 

 (c)  In the event that unit pricing and fixed pricing are not 

utilized, then adjustments to or deletions from the Work 
shall be performed on a cost reimbursement basis for 

Direct Costs.  Such Work shall be compensated on the 

basis of the actual, reasonable and allowable cost of labor, 
equipment, and material furnished on the Work performed.  

In addition, the following markups shall be added to the 

Contractor's or Subcontractor's Direct Costs as full 
compensation for profit, Overhead and other indirect costs 

for Work directly performed with the Contractor’s or 

Subcontractor’s own forces: 
 

  On Labor..................... 15% 

  On Equipment.............. 10% 

  On Materials................. 10% 
 

(d) When adjustments to or deletions from the Work under 

D.1.3(c) are invoiced by an authorized Subcontractor at 
any level, each ascending tier Subcontractor or 

Contractor will be allowed a supplemental mark-up on 

each piece of subcontract Work covered by a an 
Amendment as follows: 

 

  $0.00 - $5,000.00 10%, and then  
  Over $5,000.00   5% 

  

 Notwithstanding the foregoing, the maximum aggregate markup 
to be billed shall not exceed 10% regardless of the number of 

subcontract tiers   

 
 Payments made to the Contractor shall be complete 

compensation for Overhead, profit, and all costs that were 

incurred by the Contractor or by other forces furnished by the 
Contractor, including Subcontractors, for adjustments to or 

deletions from the Work pursuant to a Supplement Amendment.  

Owner may establish a maximum cost for additional Work under 

this Section D.1.3, which shall not be exceeded for 

reimbursement without additional written authorization from 

Owner in the form of a Supplement Amendment.  Contractor 
shall not be required to complete such additional Work without 

additional authorization. 
 

Any necessary adjustment of Contract Time that may be 

required as a result of adjustments to or deletions from the Work 
must be agreed upon by the parties before the start of the revised 

Work unless Owner authorizes Contractor to start the revised 

Work before agreement on Contract Time adjustment.  
Contractor shall submit any request for additional compensation 

(and additional Contract Time if Contractor was authorized to 

start Work before an adjustment of Contract Time was 
approved) as soon as possible but no later than thirty (30) Days 

after receipt of Owner’s request for additional Work.  Contractor 

agrees that this thirty (30) Day notice period is adequate time for 
it to request and document the amount of additional 

compensation or adjustment of Contract Time.  If Contractor’s 

request for additional compensation or adjustment of Contract 
Time is not made within the thirty (30) Day time limit, 

Contractor agrees its requests pertaining to that additional Work 

shall be barred.  The thirty (30) Day time limit for making 
requests shall not be extended for any reason, including without 

limitation Contractor’s claimed inability to determine the 

amount of additional compensation or adjustment of Contract 
Time, unless an extension is granted in writing by Owner. If the 

Owner denies Contractor’s timely request for additional 

compensation or adjustment of Contract Time, Contractor may 
proceed to file a Claim under Section D.3, Claims Review 

Process.  No other reimbursement, compensation, or payment 

will be made, except as provided in Section D.1.5 for impact 
claims. 

 

D.1.4  If any adjustment to Work under Section D.1.3 causes an 
increase or decrease in the Contractor's cost of, or the Contract 

Time required for the performance of any other part of the Work 

under this Contract,  Contractor shall submit a written request to 
the Owner, setting forth the nature and specific extent of the 

request, including all time and cost impacts against the Contract 

as soon as possible, but no later than thirty (30) Days after 
receipt of Owner’s request for adjustments to or deletions from 

the Work by Contractor.  

 
The thirty (30) Day time limit applies to claims of 

Subcontractors, suppliers, or manufacturers who may be 

affected by Owner’s request for adjustments to or deletions from 
the Work and who request additional compensation or an 

extension of Contract Time to perform; Contractor has 

responsibility for contacting its Subcontractors, suppliers, or 
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manufacturers within the thirty (30) Day time limit, and 
including their requests with Contractor’s requests.  If the 

request involves Work to be completed by Subcontractors, or 

materials to be furnished by suppliers or manufacturers, such 
requests shall be submitted to the Contractor in writing with full 

analysis and justification for the adjustments to compensation 

and Contract Time requested.  The Contractor shall analyze and 
evaluate the merits of the requests submitted by Subcontractors, 

suppliers, and manufacturers to Contractor prior to including 

those requests and Contractor’s analysis and evaluation of those 
requests with Contractor’s requests for adjustments to 

compensation or Contract Time that Contractor submits to the 

Owner.  Failure of Subcontractors, suppliers, manufacturers or 
others to submit their requests to Contractor for inclusion with 

Contractor’s requests submitted to Owner within the time period 

and by the means described in this section shall constitute a 
waiver of these Subcontractor claims.  The Owner will not 

consider direct requests or claims from Subcontractors, 

suppliers, manufacturers or others not a party to this Contract.  
The consideration of such requests and claims under this section 

does not give any Person, not a party to the Contract the right to 

bring a claim against Owner, whether in this claims process, in 

litigation, or in any dispute resolution process. 

 

 If the Owner denies the Contractor’s request for adjustment to 
compensation or Contract Time, and the request is timely as set 

forth herein, the Contractor may proceed to file a Claim under 
Section D.3, Claims Review Process. 

 

D.1.5 Contractor agrees that no request or Claim for additional costs or 
an adjustment of Contract Time shall be allowed if made after 

receipt of Final Payment application under this Contract.  Final 

Payment application must be made by Contractor within the 
time required under Section E.6.4. 

 

D.1.6 It is understood that changes in the Work are inherent in 
construction of this type.  The number of changes, the scope of 

those changes, and the effect they have on the progress of the 

original Work cannot be defined at this time.  The Contractor is 
notified that numerous changes may be required and that there 

will be no compensation made, unless and only to the extent 

otherwise provided in the Contract Documents, to the Contractor 
directly related to the number of changes.  Each change will be 

evaluated for extension of Contract Time and increase or 

decrease in compensation based on its own merit. 
 

D.2 DELAYS 

 

D.2.1 Delays in construction include “Avoidable Delays”, which are 

defined in Section D.2.1.1, and “Unavoidable Delays”, which 

are defined in Section D.2.1.2.  The effect of Avoidable Delays 
is described in Section D.2.2 and the effect of Unavoidable 

Delays is described in Section D.2.3. 

 
D.2.1.1 Avoidable Delays include any delays other than Unavoidable 

Delays, and include delays that otherwise would be considered 

Unavoidable Delays but that: 
 

 (a)  Could have been avoided by the exercise of care, prudence, 

foresight, and diligence on the part of the Contractor or its 
Subcontractors. 

 

 (b)  Affect only a portion of the Work and do not necessarily 
prevent or delay the prosecution of other parts of the Work 

or the completion of the whole Work within the Contract 

Time. 
  

 (c)  Do not impact activities on the accepted CPM Construction 

Schedule. 
 

 (d)  Are associated with the reasonable interference of other 

contractors employed by the Owner that do not necessarily 

prevent the completion of the whole Work within the 
Contract Time. 

D.2.1.2 Unavoidable Delays include delays other than Avoidable 

Delays that are: 
 

 (a)  To the extent caused by any actions of the Owner, or any 

other employee or agent of the Owner, or by separate 
contractor employed by the Owner. 

 

(b)  To the extent caused by any site conditions that differ 
materially from what was represented in the Contract 

Documents or from conditions that would normally be 

expected to exist and be inherent to the construction 
activities defined in the Contract Documents.  The 

Contractor agrees to notify the Owner immediately of 

differing site conditions before the area has been disturbed.  
The Owner will investigate the area and make a 

determination as to whether the conditions differ materially 

from either the conditions stated in the Contract 
Documents or those that could reasonably be expected in 

execution of this particular Contract.  If Contractor and 

Owner agree that a differing site condition exists, any 

adjustment to compensation or Contract Time will be 

determined based on the process set forth in Section D.1.5 

for adjustments to or deletions from Work. If the Owner 
disagrees that a differing site condition exists and denies 

Contractor’s request for additional compensation or 
Contract Time, Contractor may proceed to file a Claim 

under Section D.3, Claims Review Process. 

 
 (c)  To the extent caused by Force Majeure acts, events or 

occurrences that could not have been avoided by the 

exercise of care, prudence, foresight, and diligence on the 
part of the Contractor or its Subcontractors. 

 

 (d) To the extent caused by adverse weather conditions.  Any 
adverse weather conditions must be substantiated by 

documentary evidence that weather conditions were 

abnormal for the specific time period claimed, could not 
have been anticipated by the Contractor, and adversely 

impacted the Project in a manner that could not be avoided 

by rescheduling the Work or by implementing measures to 
protect against the weather so that the Work could proceed.  

A rain, windstorm, high water, or other natural 

phenomenon for the specific locality of the Work, which 
might reasonably have been anticipated from the previous 

10-year historical records of the general locality of the 

Work, shall not be construed as abnormal.  The parties 
agree that rainfall greater than the following levels cannot 

be reasonably anticipated: 

 
(i)  Daily rainfall equal to, or greater than, 0.50 inch 

during a month when the monthly rainfall 

exceeds the normal monthly average by twenty-
five percent (25 %) or more.  

 

(ii)  daily rainfall equal to, or greater than, 0.75 inch 
at any time. 

 

 The Office of the Environmental Data Service of the National 
Oceanic and Atmospheric Administration of the U.S. 

Department of Commerce nearest the Project site shall be 

considered the official agency of record for weather information. 
 

D.2.2 Contractor agrees it is not be entitled to additional compensation 

or additional Contract Time for Avoidable Delays. 
 

D.2.3 In the event of Unavoidable Delays, based on principles of 

equitable adjustment, Contractor may be entitled  to the 
following: 
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 (a)  Contractor may be entitled to additional compensation or 
additional Contract Time, or both, for Unavoidable Delays 

described in Section D.2.1.2 (a) and (b). 

 (b)  Contractor may be entitled to additional Contract Time for 
Unavoidable Delays described in Section D.2.1.2(c) and 

(d). 

 
 In the event of any requests for additional compensation or 

additional Contract Time, or both, as applicable, arising under 

this Section D.2.3 for Unavoidable Delays, other than requests 
for additional compensation or additional Contract Time for 

differing site conditions for which a review process is 

established under Section D.2.1.2 (b), Contractor must submit a 
written notification of the delay to the Owner within two (2) 

Days of the occurrence of the cause of the delay.  This written 

notification shall state the cause of the potential delay, the 
project components impacted by the delay, and the anticipated 

additional Contract Time extension or the additional 

compensation, or both, as applicable, resulting from the delay.  
Within seven (7) Days after the cause of the delay has been 

mitigated, or in no case more than thirty (30) Days after the 

initial written notification, the Contractor agrees to submit to the 

Owner, a complete and detailed request for additional 

compensation or additional Contract Time, or both, as 

applicable, resulting from the delay. If the Owner denies 
Contractor’s request for additional compensation or adjustment 

of Contract Time, the Contractor may proceed to file a Claim 
under Section D.3, Claims Review Process, provided Contractor 

has complied with the requirement in this Section D.2.3.  

Contractor agrees any Claim it may have is barred if Contractor 
does not comply with the requirements herein. 

  

 If Contractor does not timely submit the notices required under 
this Section D.2, then unless otherwise prohibited by law, 

Contractor’s Claim shall be barred. 

 

D.3 CLAIMS REVIEW PROCESS 

 

D.3.1 All Contractor Claims shall be referred to the Owner for review.  
Contractor’s Claims, including Claims for adjustments to 

compensation or Contract Time, shall be submitted in writing by 

Contractor to the Owner within five (5) Days after a denial of 
Contractor’s initial request for an adjustment of Contract terms, 

payment of money, extension of Contract Time or other relief, 

provided that such initial request has been submitted in 
accordance with the requirements and within the time limits 

established in these General Conditions.  Within thirty (30) Days 

after the initial Claim, Contractor shall submit to the Owner a 
complete and detailed description of the Claim (the “Detailed 

Notice”) that includes all information required by Section D.3.2.  

Contractor agrees that, unless the Claim is made in accordance 
with these time requirements, Contractor voluntarily waived all 

rights to prosecute its Claim. 

 
D.3.2 The Detailed Notice of the Claim shall be submitted in writing by 

Contractor and shall include a detailed, factual statement of the 

basis of the Claim, pertinent dates, Contract provisions which 
support or allow the Claim, reference to or copies of any 

documents which support the Claim, the dollar value of the 

Claim, and the Contract Time adjustment requested for the 
Claim.  If the Claim involves Work to be completed by 

Subcontractors, the Contractor will analyze and evaluate the 

merits of the Subcontractor claim prior to forwarding it and that 
analysis and evaluation to the Owner.  The Owner will not 

consider direct claims from Subcontractors, suppliers, 

manufacturers, or others not a party to this Contract.  Contractor 
agrees that it will make no agreement, covenant, or assignment, 

nor will it commit any other act that will permit or assist any 

Subcontractor, supplier, manufacturer, or other to directly or 
indirectly make a claim against Owner. 

 

D.3.3  The Owner will review all Claims and take one or more of the 
following preliminary actions within ten (10) Days of receipt of 

the Detailed Notice of a Claim: (1) request additional supporting 

information from the Contractor; (2) inform the Contractor and 
Owner in writing of the time required for adequate review and 

response; (3) reject the Claim in whole or in part and identify the 

reasons for rejection; (4) based on principles of equitable 
adjustment, recommend approval of all or part of the Claim; or 

(5) propose an alternate resolution. 

 
D.3.4 The Owner’s decision shall be final and binding on the 

Contractor unless appealed by written notice to the Owner 

within fifteen (15) Days of receipt of the decision.  The 
Contractor must present written documentation supporting the 

Claim within fifteen (15) Days of the notice of appeal.  After 

receiving the appeal documentation, the Owner shall review the 
materials and render a decision within thirty (30) Days after 

receiving the appeal documents. 

 
D.3.5 The decision of the Owner shall be final and binding unless the 

Contractor delivers to the Owner its request for mediation, 

which shall be a non-binding process, within fifteen (15) Days 

of the date of the Owner's decision.  The mediation process will 

be considered to have commenced as of the date the Contractor 

delivers the request.  Both parties acknowledge and agree that 
participation in mediation is a prerequisite to commencement of 

litigation of any disputes relating to the Contract.  Both parties 
further agree to exercise their best efforts in good faith to 

resolve all disputes within sixty (60) Days of the 

commencement of the mediation through the mediation process 
set forth herein. 

 
In the event that a lawsuit must be filed within this sixty (60) 
Day period in order to preserve a cause of action, the parties 

agree that, notwithstanding the filing, they shall proceed 

diligently with the mediation to its conclusion prior to actively 
prosecuting the lawsuit, and shall seek from the Court in which 

the lawsuit is pending such stays or extensions, including the 

filing of an answer, as may be necessary to facilitate the 
mediation process.  Further, in the event settlements are reached 

on any issues through mediation, the plaintiff shall promptly 

cause to be entered by the Court a stipulated general judgment 
of dismissal with prejudice, or other appropriate order limiting 

the scope of litigation as provided in the settlement.  
 
D.3.6 Should the parties arrive at an impasse regarding any Claims or 

disputed Claims, it is agreed that the parties shall participate in 

mediation as specified in Section D.3.5.  The mediation process 
will be considered to have been commenced as of the date one 

party delivers to the other its request in writing to mediate.   The 

mediator shall be an individual mutually acceptable to both 
parties, but in the absence of agreement each party shall select a 

temporary mediator and the temporary mediators shall jointly 

select the permanent mediator.  Each party shall pay its own 
costs for the time and effort involved in mediation.  The cost of 

the mediator shall be split equally between the two parties.  Both 

parties agree to exercise their best effort in good faith to resolve 
all disputes in mediation.  Participation in mediation is a 

mandatory requirement of both the Owner and the Contractor.  

The schedule, time and place for mediation will be mutually 
acceptable, or, failing mutual agreement, shall be as established 

by the mediator.  The parties agree to comply with Owner's 

administrative rules governing the confidentiality of mediation, 
if any, and shall execute all necessary documents to give effect 

to such confidentiality rules.  In any event, the parties shall not 

subpoena the mediator or otherwise require the mediator to 
produce records, notes or work product, or to testify in any 

future proceedings as to information disclosed or representations 

made in the course of mediation, except to the extent disclosure 
is required by law. 
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D.3.7 Unless otherwise directed by Owner, Contractor shall proceed 
with the Work while any Claim, or mediation or litigation 

arising from a Claim, is pending.  Regardless of the review 

period or the final decision of the Owner, the Contractor shall 
continue to diligently pursue the Work as identified in the 

Contract Documents.  In no case is the Contractor justified or 

allowed to cease or Delay Work, in whole or in part, without a 
written stop work order from the Owner. 

 

SECTION E 

PAYMENTS 
 

E.1 SCHEDULE OF VALUES 

 

 The Contractor shall submit, at least ten (10) Days prior to 

submission of its first application for progress payment, a schedule of 
values ("Schedule of Values") for the contracted Work.  This schedule 

shall provide a breakdown of values for the contracted Work and will 

be the basis for progress payments.  The breakdown shall demonstrate 
reasonable, identifiable, and measurable components of the Work.  

Unless objected to by the Owner, this schedule shall be used as the 

basis for reviewing Contractor's applications for payment.  If objected 

to by Owner, Contractor shall revise the schedule of values and 

resubmit the same for approval of Owner. 

 

E.2 APPLICATIONS FOR PAYMENT 

 
E.2.1 Owner shall make progress payments on the Contract monthly as 

Work progresses, in accordance with the requirements of this 

Section E.2.  Applications for payment shall be based upon 
estimates of Work completed and the  Schedule of Values.  As a 

condition precedent to Owner’s obligation to pay, all 

applications for payment shall be approved by the Owner.  A 
progress payment shall not be considered acceptance or approval 

of any Work or waiver of any defects therein.  Owner shall pay 

to Contractor interest for overdue invoices at the rate of two-
thirds of one percent per month on the progress payment, not 

including retainage, due the Contractor.  Overdue invoices will 

be those that have not been paid within forty five (45) days from 
the latest of: 

 

 (a)  The date of the receipt of the accurate invoice;  
 

(b)  The date Owner receives the correct application for 

payment if no invoice is received; 
 

 (c)  The date all goods and services have been received; or 

 
 (d)  The date a Claim is made certain by agreement of the 

parties or by operation of law. 

 
Notwithstanding the foregoing, in instances when an application 

for payment is filled out incorrectly, or when there is any defect 

or impropriety in any submitted application or when there is a 
good faith dispute, Owner shall so notify the Contractor within 

fifteen (15) Days stating the reason or reasons the application for 

payment is defective or improper or the reasons for the dispute.  
A defective or improper application for payment, if corrected by 

the Contractor within seven (7) Days of being notified by the 

Owner, shall not cause a payment to be made later than specified 
in this section unless interest is also paid.  Payment of interest 

will be postponed when payment on the principal is delayed 

because of disagreement between the Owner and the Contractor. 
 

Owner reserves the right, instead of requiring the Contractor to 

correct or resubmit a defective or improper application for 
payment, to reject the defective or improper portion of the 

application for payment and pay the remainder of the application 

for such amounts which are correct and proper. 
 

Owner, upon written notice to the Contractor, may elect to make 

payments to the Contractor only by means of Electronic Funds 

Transfers (EFT) through Automated Clearing House (ACH) 
payments.  If Owner makes this election, the Contractor shall 

arrange for receipt of the EFT/ACH payments.   

 
E.2.2 Contractor shall submit to the Owner an application for each 

payment and, if required, receipts or other vouchers showing 

payments for materials and labor including payments to 
Subcontractors.  Contractor shall include in its application for 

payment a schedule of the percentages of the various parts of the 

Work completed, based on the Schedule of Values which shall 
aggregate to the payment application total, and shall include, on 

the face of each copy thereof, a certificate in substantially the 

following form: 
 

 "I, the undersigned, hereby certify that the above bill 

is true and correct, and the payment therefore, has not 
been received. 

 

 Signed:  _________________________ 
 Dated:  __________________________” 

 

E.2.3 Generally, applications for payment will be accepted only for 

materials that have been installed.  Under special conditions, 

applications for payment for stored materials will be accepted at 

Owner's sole discretion.  Such a payment, if made, will be 
subject to the following conditions: 

 
 (a)  The request for stored material shall be submitted at least 

thirty (30) Days in advance of the application for payment on 

which it appears.  Applications for payment shall be entertained 
for major equipment, components or expenditures only. 

 

 (b)  The Contractor shall submit applications for payment 
showing the quantity and cost of the material stored. 

 

 (c)  The material shall be stored in a bonded warehouse and 
Owner shall be granted the right to access the material for the 

purpose of removal or inspection at any time during the Contract 

Period. 
 

 (d)  The Contractor shall name the Owner as co-insured on the 

insurance policy covering the full value of the property while in 
the care and custody of the Contractor until it is installed.  A 

certificate noting this coverage shall be issued to the Owner. 

 
 (e)  Payments shall be made for materials and equipment only.  

The submitted amount in the application for payment shall be 

reduced by the cost of transportation from the storage site to the 
project site and for the cost of an inspector to verify delivery and 

condition of the goods at the storage site.  The cost of storage 

and inspection shall be borne solely by the Contractor. 
 

 (f)  Within sixty (60) Days of the application for payment, the 

Contractor shall submit evidence of payment covering the 
material and/or equipment stored and of payment for the storage 

site. 

 
 (g)  Payment for stored materials and/or equipment shall in no 

way indicate acceptance of the materials and/or equipment or 

waive any rights under this Contract for the rejection of the 
Work or materials and/or equipment not in conformance with the 

Contract Documents. 

 
 (h)  All required documentation shall be submitted with the 

respective application for payment. 

 
E.2.4 The Owner reserves the right to withhold all or part of a payment, 

or may nullify in whole or part any payment previously made, to 

such extent as may be necessary in the Owner’s opinion to 
protect the Owner from loss because of: 
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 (a)  Work that is defective and not remedied, or that has been 
demonstrated or identified as failing to conform with 

Applicable Laws or the Contract Documents, 

 
 (b)  Third party claims filed or evidence reasonably indicating 

that such claims will likely be filed unless security 

acceptable to the Owner is provided by the Contractor; 
 

 (c)  Failure of the Contractor to make payments properly to 

Subcontractors or for labor, materials or equipment (in 
which case Owner may issue checks made payable jointly 

to Contractor and such unpaid persons under this 

provision, or directly to Subcontractors and suppliers at 
any level under Section C.3.2.); 

 

 (d)  Reasonable evidence that the Work cannot be completed 
for the unpaid balance of the Contract Price; 

 

 (e)  Damage to the Work, Owner or another contractor; 
 

 (f)  Reasonable evidence that the Work will not be completed 

within the Contract Time required by the Contract, and that 

the unpaid balance would not be adequate to cover actual 

or liquidated damages for the anticipated delay; 

 
 (g)  Failure to carry out the Work in accordance with the 

Contract Documents; or 
 

 (h)  Assessment of liquidated damages, when withholding is 

made for offset purposes. 
 

E.2.5 Subject to the provisions of the Contract Documents, the amount 

of each progress payment shall be computed as follows: 
 

 (a)  Take that portion of the Contract Price properly allocable to 

completed Work as determined by multiplying the 
percentage completion of each portion of the Work by the 

share of the total Contract Price allocated to that portion of 

the Work in the Schedule of Values, less retainage as 
provided in Section E.5.  Pending final determination of 

cost to the Owner of changes in the Work, no amounts for 

changes in the Work can be included in applications for 
payment until the Contract Price has been adjusted by a 

Supplement Amendment; 

 
 (b)  Add that portion of the Contract Price properly allocable to 

materials and equipment delivered and suitably stored at 

the site for subsequent incorporation in the completed 
construction (or, if approved in advance by the Owner 

pursuant to Section E.2.3, suitably stored off the site at a 

location agreed upon in writing), less retainage as provided 
in Section E.5; 

 

 (c)  Subtract the aggregate of previous payments made by the 
Owner; and 

 

 (d)  Subtract any amounts for which the Owner has withheld or 
nullified payment as provided in the Contract Documents. 

 

E.2.6 Contractor’s applications for payment shall not include requests 
for payment for portions of the Work for which the Contractor 

does not intend to pay to a Subcontractor or material supplier. 

 
E.2.7 The Contractor warrants to Owner that title to all  Work covered 

by an application for payment will pass to the Owner no later 

than the time of payment.  The Contractor further warrants that 
upon submittal of an application for payment all Work for which 

payments are received from the Owner shall be free and clear of 

liens, claims, security interests or encumbrances in favor of the 
Contractor, Subcontractors, material suppliers, or other persons 

or entities making a claim by reason of having provided 

financing, labor, materials and equipment relating to the Work. 

E.2.8 If Contractor disputes any determination by Owner with regard to 
any application for payment, Contractor nevertheless shall 

continue to expeditiously perform the Work.  No payment made 

hereunder shall be or be construed to be final acceptance or 
approval of that portion of the Work to which such partial 

payment relates or shall relieve Contractor of any of its 

obligations hereunder. 
 

E.2.9 Contractor shall submit its initial MWESB Report within ten (10) 

Days of Contractor’s execution of the Contract Contractor shall 
submit annual MWESB Reports on June 30 of each year the 

Contract is active.  Contracts first executed by Contractor within 

ninety (90) Days before June 30 of the year of execution by 
Contractor may at the discretion of Owner be exempt from 

submitting the annual MWESB Report otherwise due on that 

June 30.  The final MWESB Report shall be filed with the 
application for final payment.  Timely receipt of MWESB 

Reports by Owner shall be a condition precedent to Owner’s 

obligation to pay any progress payments or final payment 
otherwise due.    

 

E.3 PAYROLL CERTIFICATION REQUIREMENT 

 

 Owner’s receipt of payroll certification pursuant to Section C.2 

of this Contract shall be a condition precedent to Owner’s obligation to 
pay any progress payments or final payment otherwise due. 

 

E.4 DUAL PAYMENT SOURCES 

 

 Contractor shall not be compensated for Work performed under 
this Contract from any state agency other than the agency that is a party 

to this Contract. 

 

E.5 RETAINAGE 

 

E.5.1 Retainage shall be withheld and released in accordance with the 
requirements set forth in OSU Standards. 

 

E.5.1.1 Owner may reserve as retainage from any progress payment an 
amount not to exceed five percent of the payment.  As Work 

progresses, Owner may reduce the amount of retainage on or 

may eliminate retainage on any remaining monthly Contract 
payments after 50 percent of the Work under the Contract is 

completed if, in the Owner's discretion, such Work is 

progressing satisfactorily.  Elimination or reduction of 
retainage shall be allowed only at Owner’s sole discretion and 

only upon written application by the Contractor, which 

application shall include written approval of Contractor's 
surety; except that when the Work is 97-1/2 percent completed 

the Owner may, at its discretion and without application by the 

Contractor, reduce the retained amount to 100 percent of the 
value of the Work remaining to be done.  Upon receipt of 

written application by the Contractor, Owner shall respond in 

writing within a reasonable time. 
 

E.5.1.2 Contractor may request in writing: 

 
 (a)  To be paid amounts which would otherwise have been 

retained from progress payments where Contractor has 

deposited acceptable bonds and securities of equal value 
with Owner or in a custodial account or other mutually-

agreed account satisfactory to Owner, with an approved 

bank or trust company to be held in lieu of the cash 
retainage for the benefit of Owner; 

 

 (b)  For construction projects over $1,000,000, that retainage be 
deposited in an interest bearing account, established 

through the State Treasurer for state agencies, in a bank, 

savings bank, trust company or savings association for the 
benefit of Owner, with earnings from such account 

accruing to the Contractor; or 
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 (c) That the Owner allow Contractor to deposit a surety bond 
for the benefit of Owner, in a form acceptable to Owner, in 

lieu of all or a portion of funds retained, or to be retained.  

Such bond and any proceeds therefrom shall be made 
subject to all claims in the manner and priority as set forth 

for retainage. 

 
 When the Owner has accepted the Contractor's election of option 

(a) or (b), Owner may recover from Contractor any additional 

costs incurred through such election by reducing Contractor's 
final payment.  Where the Owner has agreed to Contractor's 

request for option (c), Contractor shall accept like bonds from 

Subcontractors and suppliers on the project from which 
Contractor has required retainages. 

 

E. 5.1.3 The retainage held by Owner shall be included in and paid to 
the Contractor as part of the Final Payment of the Contract Price.  

The Owner shall pay to Contractor interest at the rate of two-

thirds of one percent per month on the final payment due 
Contractor, interest to commence forty five (45) Days after the 

date which Owner receives Contractor’s final approved 

application for payment and Work under the Contract has been 

completed and accepted and to run until the date when final 

payment is tendered to Contractor.  The Contractor shall notify 

Owner in writing when the Contractor considers the Work 
complete and deliver to Owner its final application for payment 

and Owner shall, within fifteen (15) Days after receiving the 
written notice and the application for payment, either accept the 

Work or notify the Contractor of Work yet to be performed on 

the Contract.  If Owner does not within the time allowed notify 
the Contractor of Work yet to be performed to fulfill contractual 

obligations, the interest provided by this subsection shall 

commence to run forty five (45) Days after the end of the 15-
Day period. 

 

E.5.1.4 Owner will reduce the amount of the retainage if the Contractor 
notifies the controller of the Owner that the Contractor has 

deposited in an escrow account with a bank or trust company, in 

a manner authorized by the Owner, bonds and securities of equal 
value of a kind approved by the Owner and such bonds and 

securities have in fact been deposited. 

 
E.5.1.5 Contractor agrees that if Contractor elects to reserve a retainage 

from any progress payment due to any Subcontractor or supplier, 

such retainage shall not exceed five percent of the payment, and 
such retainage withheld from Subcontractors and suppliers shall 

be subject to the same terms and conditions stated in Subsection 

E.5 as apply to Owner’s retainage from any progress payment 
due to Contractor. 

 

E.6 FINAL PAYMENT 

 

E.6.1 Upon completion of all the Work under this Contract, the 

Contractor shall notify the Owner, in writing, that Contractor has 
completed Contractor’s obligations under the Contract and shall 

prepare its application requesting final payment.  Upon receipt 

of such notice and application for payment, the Owner will 
inspect the Work, and, if acceptable, submit to the Owner a 

recommendation as to acceptance of the completed Work and 

the final estimate of the amount due the Contractor.  If the Work 
is not acceptable, Owner will notify Contractor within fifteen 

(15) Days of Contractor’s request for Final Payment.  Upon 

approval of this final application for payment by the Owner and 
compliance by the Contractor with provisions in Section K, and 

Contractor’s satisfaction of other provisions of the Contract 

Documents as may be applicable, the Owner shall pay to the 
Contractor all monies due under the provisions of these Contract 

Documents. 

 
E.6.2  Neither Final Payment nor any remaining retained percentage 

shall become due until the Contractor  submits to the Owner (1) a 

certificate evidencing that insurance required by the Contract 

Documents to remain in force after Final Payment is currently in 
effect and will not be canceled or allowed to expire until at least 

thirty (30) Days' prior written notice has been given to the 

Owner, (2) a written statement that the Contractor knows of no 
substantial reason that the insurance will not be renewable to 

cover the period required by the Contract Documents, (3) 

consent of surety, if any, to Final Payment and (4), if required by 
the Owner, other data establishing payment or satisfaction of  

obligations, such as receipts, releases and waivers of liens, 

claims, security interests or encumbrances arising out of the 
Contract, to the extent and in such form as may be designated by 

the Owner.  If a Subcontractor refuses to furnish a release or 

waiver required by the Owner, the Contractor may furnish a 
bond satisfactory to the Owner to indemnify the Owner against 

such lien.  If such lien remains unsatisfied after payments are 

made, the Contractor shall refund to the Owner all money that 
the Owner may be compelled to pay in discharging such lien, 

including all costs and reasonable attorneys' fees. 

 
E.6.3 Acceptance of Final Payment by the Contractor, a Subcontractor 

or material supplier shall constitute a waiver of claims by that 

payee except those previously made in writing and identified by 

that payee as unsettled at the time of final application for 

payment. 

 
E.6.4 Contractor agrees to submit its final payment application within 

ninety (90) Days after Substantial Completion, unless written 
extension is granted by Owner.  Contractor shall not delay Final 

Payment application for any reason, including without limitation 

nonpayment of Subcontractors, suppliers, manufacturers or 
others not a party to this Contract, or lack of resolution of a 

dispute with Owner or any other person of matters arising out of 

or relating to the Contract.  If Contractor fails to submit its Final 
Payment application within ninety (90) Days after Substantial 

Completion, and Contractor has not obtained written extension 

by Owner, all requests or Claims for additional costs or an 
extension of Contract Time shall be waived. 

 

SECTION F 

JOB SITE CONDITIONS 

 

F.1 USE OF PREMISES 

 Contractor shall confine equipment, storage of materials and 

operation of Work to the limits indicated by Contract Documents, 

Applicable Laws, permits or directions of the Owner.  Contractor shall 
follow the Owner's instructions regarding use of premises, if any. 

 

F.2 PROTECTION OF WORKERS, PROPERTY AND THE 

PUBLIC 

 

F.2.1 Contractor shall maintain continuous and adequate protection of 
all of the Work from damage and shall protect the Owner, 

workers and property from injury or loss arising in connection 

with this Contract.  Contractor shall remedy acceptably to the 
Owner any damage, injury, or loss, except such as may be 

directly due to errors in the Contract Documents or caused by 

authorized representatives or personnel of the Owner.  
Contractor shall adequately protect adjacent property as 

provided by law and the Contract Documents. 

 
F.2.2 Contractor shall take all necessary precautions for the safety of all 

personnel on the job site or otherwise engaged in the 

undertaking of the Work and shall comply with the Contract 
Documents, best practices and all applicable provisions of 

federal, state and municipal safety laws and building codes to 

prevent accidents or injury to persons on, about or adjacent to 
the premises where the Work is being performed.  Contractor 

shall erect and properly maintain at all times, as required by the 

conditions and progress of the Work, all necessary safeguards 
for protection of workers and the public against any hazards 

created by construction.  Contractor shall designate a responsible 

employee or associate on the Work site, whose duty shall be the 
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prevention of accidents.  The name and position of the person 
designated shall be reported to the Owner.  The Owner has no 

responsibility for Work site safety.  Work site safety shall be the 

responsibility of the Contractor. 
F.2.3 Contractor shall not enter upon private property without first 

obtaining permission from the property owner or its duly 

authorized representative.  Contractor shall be responsible for 
the preservation of all public and private property along and 

adjacent to the Work contemplated under the Contract and shall 

use every precaution necessary to prevent damage thereto.  In 
the event the Contractor damages any property, the Contractor 

shall at once notify the property owner and make, or arrange to 

make, full restitution.  Contractor shall, immediately and in 
writing, report to the Owner, all pertinent facts relating to such 

property damage and the ultimate disposition of the claim for 

damage.  
 

F.2.4 Contractor shall be responsible for protection of adjacent work 

areas including impacts brought about by activities, equipment, 
labor, utilities, vehicles and materials on the site. 

 

F.2.5 Contractor shall at all times direct its activities in  such a manner 

as to minimize adverse effects on the environment.  Handling of 

all materials shall be conducted so no release will occur that may 

pollute or become hazardous. 
 

F.2.6  In an emergency affecting the safety of life or limb or of the 
Work or of adjoining property, the Contractor, without special 

instruction or authorization from the Owner, shall act reasonably 

to prevent threatened loss or injury, and shall so act, without 
appeal, if instructed by the Owner.  Any compensation claimed 

by the Contractor on account of emergency work shall be 

determined in accordance with section D. 
 

F.3 CUTTING AND PATCHING 

 
F.3.1  Contractor shall be responsible for coordinating all cutting, 

fitting, or patching of the Work to make its several parts come 

together properly and fit to receive or be received by work of 
other contractors or Subcontractors shown upon, or reasonably 

implied by, the Contract Documents. 

 
F.3.2 Contractor shall be responsible for restoring all cut, fitted, or 

patched surfaces to an original condition; provided, however, 

that if a different condition is specified in the Contract 
Documents, then Contractor shall be responsible for restoring 

such surfaces to the condition specified in the Contract 

Documents. 
 

F.4 CLEANING UP 

 
 From time to time as may be prudent or ordered by the Owner 

and, in any event, immediately after completion of the Work, the 

Contractor shall, at its own expense, clean up and remove all refuse and 
unused materials of any kind resulting from the Work.  If Contractor 

fails to do so within twenty-four hours after notification by the Owner 

the work may be done by others and the cost charged to the Contractor 
and deducted from payment due the Contractor. 

 

F.5 ENVIRONMENTAL CONTAMINATION 

 

F.5.1. Contractor shall be held responsible for and shall indemnify, 

defend (with counsel of Owner’s choice),and hold harmless 
Owner from and against any costs, expenses, damages, claims, 

and causes of action, (including attorney fees), or any of them, 

resulting from all spills, releases, discharges, leaks and disposal 
of environmental pollution, including storage, transportation, 

and handling during the performance of the Work or 

Contractor’s obligations under the Contract which occur as a 
result of, or are contributed by, the negligence or actions of 

Contractor or its personnel, agents, or Subcontractors or any 

failure to perform in accordance with the Contract Documents 

(except to the extent otherwise void under ORS 30.140).  
Nothing in this section F.5.1 shall limit Contractor's 

responsibility for obtaining insurance coverages required under 

Section G.3 of this Contract, and Contractor shall take no action 
that would void or impair such coverages.  

 

F.5.1.1 Contractor agrees to promptly dispose of such spills, releases, 
discharge or leaks to the satisfaction of Owner and regulatory 

agencies having jurisdiction in a manner that complies with 

Applicable Laws.  Cleanup shall be at no cost to the Owner 
and shall be performed by properly qualified and, if 

applicable, licensed personnel. 

 
F.5.1.2 Contractor shall obtain the Owner's written consent prior to 

bringing onto the Work site any (i) environmental pollutants or 

(ii) hazardous substances or materials, as the same or 
reasonably similar terms are used in any Applicable Laws.  

Notwithstanding such written consent from the Owner, the 

Contractor, at all times, shall: 
 

 (a)  Properly handle, use and dispose of all environmental 

pollutants and hazardous substances or materials brought 

onto the Work site, in accordance with all Applicable 

Laws; 

 
 (b)  Be responsible for any and all spills, releases, discharges, 

or leaks of (or from) environmental pollutants or hazardous 
substances or materials which Contractor has brought onto 

the Work site; and 

 
 (c)  Promptly clean up and remediate, without cost to the 

Owner, such spills, releases, discharges, or leaks to the 

Owner's satisfaction and in compliance with all Applicable 
Laws. 

 

F.5.2  Contractor shall report all reportable quantity releases, as such 
releases are defined in Applicable Laws, including but not 

limited to 40 CFR Part 302, Table 302.4 and in OAR 340-142-

0050 ,  to applicable federal, state, and local regulatory and 
emergency response agencies.  Upon discovery, regardless of 

quantity, Contractor must telephonically report all releases to the 

Owner.  A written follow-up report shall be submitted to Owner 
within 48 hours of the telephonic report.  Such written report 

shall contain, as a minimum: 

 
 (a)  Description of items released (identity, quantity, manifest 

numbers, and any and all other documentation required by 

law.) 
 

 (b)  Whether amount of items released is EPA/DEQ reportable, 

and, if so, when reported. 
 

 (c)  Exact time and location of release, including a description 

of the area involved. 
 

 (d)  Containment procedures initiated. 

 
 (e)  Summary of communications about the release between 

Contractor and members of the press or State, local or 

federal officials other than Owner. 
 

 (f)  Description of cleanup procedures employed or to be 

employed at the site, including disposal location of spill 
residue. 

 

 (g)  Personal injuries, if any, resulting from, or aggravated by, 
the release. 

 

F.6 ENVIRONMENTAL CLEAN-UP 

 

F.6.1  Unless disposition of environmental pollution is specifically a 

part of this Contract, or was caused by the Contractor (reference 
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F.5 Environmental Contamination), Contractor shall 
immediately notify Owner of any hazardous substance(s) which 

Contractor discovers or encounters during performance of the 

Work required by this Contract.  "Hazardous substance(s)" 
means any hazardous, toxic and radioactive materials and those 

substances defined as “hazardous substances,” “hazardous 

materials,” “hazardous wastes,” “toxic substances,” or other 
similar designations in any federal, state, or local law, 

regulation, or ordinance, including without limitation asbestos, 

polychlorinated biphenyl (PCB), or petroleum, and any 
substances, materials or wastes regulated by 40 CFR, Part 261 

and defined as hazardous in 40 CFR S 261.3.  In addition to 

notifying Owner of any hazardous substance(s)  discovered or 
encountered, Contractor shall immediately cease working in any 

particular area of the project where a hazardous substance(s) has 

been discovered or encountered if continued work in such area 
would present a risk or danger to the health or well-being of 

Contractor's or any Subcontractor's work force, property or the 

environment. 
 

F.6.2 Upon being notified by Contractor of the presence of hazardous 

substance(s) on the project site, Owner shall arrange for the 

proper disposition of such hazardous substance(s). 

 

F.7 FORCE MAJEURE 

 

 A party to this Contract shall not be held responsible for delay 
or default due to Force Majeure acts, events or occurrences unless they 

could have been avoided by the exercise of reasonable care, prudence, 

foresight, and diligence by that party.  The Owner may terminate this 
Contract upon written notice after determining that delay or default 

caused by Force Majeure acts, events or occurrences will reasonably 

prevent successful performance of the Contract. 
 

SECTION G 

INDEMNITY, BONDING, AND INSURANCE 
 

G.1 RESPONSIBILITY FOR DAMAGES / INDEMNITY   

 
G.1.1 Contractor shall be responsible for all damage to property, injury 

to persons, and loss, expense, inconvenience, and delay that may 

be caused by, or result from, the carrying out of the Work to be 
done under this Contract, or from any act, omission or neglect of 

the Contractor, its Subcontractors, sub-subcontractors of any 

tier, suppliers, employees, guests, visitors, invitees and agents. 

 
G.1.2  To the fullest extent permitted by law, Contractor shall 

indemnify, defend (with counsel approved by Owner) and hold 

harmless the Owner, Architect/Engineer, Architect/Engineer’s 

consultants, and their respective officers, directors, agents, 
employees, partners, members, stockholders and affiliated 

companies (collectively "Indemnitees") from and against all 

liabilities, damages, losses, claims, expenses (including 
reasonable attorney fees), demands and actions of any nature 

whatsoever which arise out of, result from or are related to, (a) 

any damage, injury, loss, expense, inconvenience or delay 
described in this Section G.1., (b) any accident or occurrence 

which happens or is alleged to have happened in or about the 

project site or any place where the Work is being performed, or 

in the vicinity of either, at any time prior to the time the Work is 

fully completed in all respects, (c) any failure of the Contractor 

or its Subcontractors, sub-subcontractors of any tier, suppliers, 
employees or consultants to observe or perform any duty or 

obligation under the Contract Documents which is to be 

observed or performed by the Contractor, or any breach of any 
agreement, representation or warranty of the Contractor 

contained in the Contract Documents or in any subcontract, (d) 

the negligent acts or omissions of the Contractor, a 
Subcontractor, sub-subcontractor of any tier suppliers, a 

consultant or anyone directly or indirectly employed by them or 

any one of them or anyone for whose acts they may be liable, 
regardless of whether or not such claim, damage, loss or expense 

is caused in part by a party indemnified hereunder (except to the 
extent otherwise void under ORS 30.140), and (e) any lien filed 

upon the project or bond claim in connection with the Work.  

Such obligation shall not be construed to negate, abridge, or 
reduce other rights or obligations of indemnity which would 

otherwise exist as to a party or person described in this Section 

G.1.2.   
 

G.1.3  In claims against any person or entity indemnified under  

Section G.1.2 by an employee of the Contractor, a 
Subcontractor, anyone directly or indirectly employed by them 

or anyone for whose acts they may be liable, the indemnification 

obligation under Section G.1.2 shall not be limited by a 
limitation on amount or type of damages, compensation or 

benefits payable by or for the Contractor or a Subcontractor 

under workers' compensation acts, disability benefit acts or other 
employee benefit acts.  

 

G.2 PERFORMANCE AND PAYMENT SECURITY; PUBLIC 

WORKS BOND 

 

G.2.1 When the Contract Price is $150,000 or more (or $50,000 or 

more in the case of Contracts for highways, bridges and other 

transportation projects), the Contractor shall furnish and 

maintain in effect at all times during the Contract Period a 
performance bond in a sum equal to the Contract Price and a 

separate payment bond also in a sum equal to the Contract Price.  
Contractor shall furnish such bonds even if the Contract Price is 

less than the above thresholds if otherwise required by the 

Contract Documents. 
 

G.2.2 Bond forms furnished by the Owner and notarized by awarded 

Contractor's surety company authorized to do business in 
Oregon are the only acceptable forms of performance and 

payment security, unless otherwise specified in the Contract 

Documents. 
 

G.2.3 Before execution of the Contract the Contractor shall file with the 

Construction Contractors Board, and maintain in full force and 
effect, the separate public works bond required by ORS Chapter 

279C, and OAR 839-025-0015, unless otherwise exempt under 

those provisions.  The Contractor shall also include in every 
subcontract a provision requiring the Subcontractor to have a 

public works bond filed with the Construction Contractors Board 

before starting Work, unless otherwise exempt, and shall verify 
that the Subcontractor has filed a public works bond before 

permitting any Subcontractor to start Work. 

 

G.3 INSURANCE 
 

G.3.1 General Requirements. The required insurance amounts set 
forth below do not in any way limit the amount or scope of 

liability of Contractor under this Contract.  The amounts listed 

indicate only the minimum amounts of insurance coverage 
Owner is willing to accept to help insure full performance of 

all terms and conditions of this Contract.   

 
G.3.1.1 Primary Coverage:  Insurance carried by Contractor under this 

Contract shall be the primary and non-contributory coverage. 

The coverages indicated are minimums unless otherwise 
specified in the Contract Documents. 

 
G.3.1.2 Company Ratings. All policies of insurance must be written by 

companies having an A.M. Best rating of no less than “A-VII”, 

or equivalent. Owner may, upon thirty (30) days written notice 

to Contractor, require Contractor to change any carrier whose 
rating drops below an “A-VII” rating.  Eligible insurers 

include admitted insurers that have been issued a certificate of 

authority from the Oregon Department of Consumer and 
Business Services authorizing them to conduct an insurance 

business and issue policies of insurance in the state of Oregon, 

and certain non-admitted surplus lines insurers that satisfy the 
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requirements of applicable Oregon law and which are subject 
to approval the Owner. 

 
G.3.1.3  Additional Insured:  Each liability policy, except for Worker’s 

Compensation, shall be endorsed to include Owner, its 

officers, trustees, employees and agents as additional insured 

but only with respect to the Contractor's activities to be 
performed under this Contract. 

 

If Contractor cannot obtain an insurer to name the Owner as 
additional insured, Contractor shall obtain at Contractor’s 

expense, and keep in effect during the term of this Contract, 

Owners and Contractors Protective Liability Insurance, naming 
the Owner as additional insured with minimum limits of 

$2,000,000 per occurrence and $2,000,000 aggregate. This 

policy must be kept in effect for 36 months following Final 
Completion. As evidence of coverage, Contractor shall furnish 

the actual policy to Owner prior to execution of the Contract. 

 
G.3.1.4 Notice of Cancellation or Change:  If the Contractor receives a 

non-renewal or cancellation notice from an insurance carrier 

affording coverage required herein, or receives notice that 
coverage no longer complies with the insurance requirements 

herein, Contractor agrees to notify Owner by fax within five 

(5) business days with a copy of the non-renewal or 
cancellation notice, or written specifics as to which coverage is 

no longer in compliance.  When notified by Owner, the 

Contractor agrees to stop Work pursuant to this Contract, 
unless all required insurance remain in effect. Any failure to 

comply with the reporting provisions of this insurance, except 

for the potential exhaustion of aggregate limits, shall not affect 
the coverages provided to the Owner. 

 

 Owner shall have the right, but not the obligation, of 
prohibiting Contractor from entering the Work site until a new 

certificate(s) of insurance is provided to Owner evidencing the 

replacement coverage.  The Contractor agrees Owner reserves 
the right to withhold payment to Contract until evidence of 

reinstated or replacement coverage is provided to Owner.   

 

G.3.2 Workers' Compensation:  All employers, including Contractor, 

that employ subject workers who work under this Contract in 

the State of Oregon shall comply with ORS 656.017 and 
provide the required Workers’ Compensation coverage, unless 

such employers are exempt under ORS 656.126.  This shall 

include Employer’s Liability Insurance with minimum limits 
of $1,000,000 each accident; $1,000,000 disease-each 

employee; and $1,000,000 disease-policy limit.  Contractors 

who perform the Work without the assistance or labor of any 
employee need not obtain such coverage if the Contractor 

certifies so in writing.  Contractor shall ensure that each of its 
Subcontractors complies with these requirements.  The 

Contractor shall require proof of such Workers’ Compensation 

coverage by receiving and keeping on file a certificate of 
insurance from each Subcontractor or anyone else directly 

employed by either the Contractor or its Subcontractors. 

 
 G.3.3  Commercial General Liability. Contractor shall obtain, and 

keep in effect at Contractor's expense for the term of the 

Contract, Commercial General Liability Insurance covering 
bodily injury and property damage in the minimum amount of 

$2,000,000 per occurrence and $4,000,000 aggregate.  This 

insurance shall include personal injury liability, products and 
completed operations, and contractual liability for the 

indemnities provided under this Contact (to the extent 

contractual liability coverage for the indemnity is available in 
the marketplace).  

 

G.3.4. Automobile Liability:  Contractor shall obtain, at Contractor's 
expense, and keep in effect during the term of this Contract, 

Automobile Liability Insurance with “symbol 1” coverage 

(owned, hired, and non-owned vehicles).  The coverage may 

be written in combination with the Commercial General 
Liability Insurance.  Contractor shall provide proof of insurance 

showing minimum limits of $2,000,000 combined single limit.  

Contractor and its Subcontractors shall be responsible for 
ensuring that all non-owned vehicles maintain adequate 

Automobile Liability insurance while on site.  If the scope of 

services in this Contract requires the transportation of any 
hazardous material or regulated substances, the policy shall 

include a CA 9948 endorsement or its equivalent and MCS-90 

to provide coverage for claims resulting in bodily injury, 
property damage or cleanup costs associated with a pollution 

condition from transported cargo. 

 
G.3.5 Owner may adjust the insurance amounts required in Section 

G.3.3 and G.3.4 through the issuance of Supplemental General 

Conditions.   
 

G.3.6 Pollution Liability.  When required by Supplemental General 

Conditions, Contractor shall obtain, at Contractor’s expense, and 
keep in effect during the term of this Contract, Pollution liability 

Insurance in minimum amounts of $3,000,000per occurrence and 

$3,000,000 aggregate, naming Owner as additional insured as 

noted in the Additional Insured section. 

 

G.3.7 Certificate(s) of Insurance:  As evidence of the insurance 
coverage required by this Contract, the Contractor shall furnish 

certificate(s) of insurance to the Owner prior to execution of 
the Contract.  The certificate(s) will specify all of the parties 

who are additional insureds for this contract, and the applicable 

endorsements will be attached.  Additional insured 
endorsements must include completed operations without 

restriction to contractual requirements.   

 
G.3.8    Subcontractors.  Subject to and following the written approval 

of the Owner as outlined in B.11.3 as related to Subcontracts 

and Assignment, the Contractor shall require Subcontractors to 
have insurance as outlined in section G.3.1 through G.3.4; 

however, the policy limits may be reduced, but no case shall 

the policy limits be less than $1,000,000. 
 

SECTION H 

SCHEDULE OF WORK 

 

H.1 CONTRACT PERIOD 

 
H.1.1 Time is of the essence.  The Contractor shall at all times carry on 

the Work diligently, without delay and punctually fulfill all 

requirements herein. If required by the Contract Documents, 
Contractor shall commence Work on the site within fifteen (15) 

Days of Notice to Proceed, unless directed otherwise. 

 
H.1.2 Unless specifically extended by Supplement Amendment, all 

Work shall be complete by the date contained in the Contract 

Documents.  The Owner shall have the right to accelerate the 
completion date of the Work, which may require the use of 

overtime.  Such accelerated Work schedule shall be an 

acceleration in performance of Work under Section D.1.2 (f) and 
shall be subject to the provisions of Section D.1. 

 

H.1.3 The Owner shall not waive any rights under the Contract by 
permitting the Contractor to continue or complete in whole or in 

part the Work after the date described in Section H.1.2 above. 

 

H.2 SCHEDULE 

H.2.1 Contractor shall provide, by or before the pre-construction 

conference, the initial as-planned Construction Schedule for 

review and acceptance by the Owner.  The submitted 

Construction Schedule must illustrate Work by project 
components, labor trades, and long lead items broken down by 

building and/or floor where applicable.  If Owner shall so elect, 

Contractor shall provide the  schedule in CPM format showing 
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the graphical network of planned activities, including i) a 
reasonably detailed list of all activities required to complete the 

Work; ii) the time and duration that each activity will take to 

completion; and iii) the dependencies between the activities. 
Construction Schedules lacking adequate detail, or unreasonably 

detailed, will be rejected.  The Construction Schedule shall 

include the following: Notice to Proceed or the date the Work 
commences, if no Notice to Proceed is issued by Owner, 

Substantial Completion, and Final Completion.  Schedules shall 

be updated monthly, unless otherwise required by the Contract 
Documents, and submitted with the monthly application for 

payment.  Acceptance of the Construction Schedule by the 

Owner does not constitute agreement by the Owner as to the 
Contractor's sequencing, means, methods, or durations.  Any 

positive difference between the Contractor's scheduled 

completion and the Contract completion date is float owned by 
the Owner.  Owner reserves the right to negotiate the float if it is 

deemed to be in Owner’s best interest to do so.  In no case shall 

the Contractor make a claim for delays if the Work is completed 
within the Contract Time but after Contractor's scheduled 
completion.  

H.3 PARTIAL OCCUPANCY OR USE 

 

H.3.1 The Owner may occupy or use any completed or  partially 
completed portion of the Work at any stage, provided such 

occupancy or use is consented to by public authorities having 
jurisdiction over the Work.  Such partial occupancy or use may 

commence whether or not the portion is substantially complete, 

provided the Owner and Contractor have reasonably accepted in 
writing the responsibilities assigned to each of them for 

payments, retainage, if any, security, insurance or self-insurance, 

maintenance, heat, utilities, and damage to the Work, and have 
agreed in writing concerning the period for correction of the 

Work and commencement of warranties required by the Contract 

Documents with respect to such portion of the Work.  Approval 
by the Contractor to partial occupancy or use shall not be 

unreasonably withheld.  Immediately prior to such partial 

occupancy or use, the Owner and Contractor shall jointly inspect 
the area to be occupied or portion of the Work to be used in 

order to determine and record the condition of the Work.  Partial 

occupancy or use of a portion or portions of the Work shall not 
constitute acceptance of Work not complying with the 

requirements of the Contract Documents. 

 

SECTION I 

CORRECTION OF WORK 

 

I.1 CORRECTION OF WORK BEFORE FINAL PAYMENT 

 

 The Contractor warrants to the Owner that materials and 
equipment furnished under the Contract will be of good quality and 

new unless otherwise required or permitted by the Contract Documents, 

that the Work will be free from defects, and that the Work will conform 
to the requirements of the Contract Documents.  Work failing to 

conform to these requirements shall be deemed defective.  Contractor 

shall promptly remove from the premises and replace all defective 
materials and equipment as determined by the Owner, whether 

incorporated in the Work or not.  Removal and replacement shall be 

without loss or expense to the Owner, and Contractor shall bear the cost 
of repairing all Work destroyed or damaged by such removal or 

replacement.  Contractor shall be allowed a period of no longer than 

thirty (30) Days after Substantial Completion for completion of 
defective (Punch List) work.  At the end of the thirty-day period, or 

earlier if requested by the Contractor, Owner shall arrange for 

inspection of the Work by the Architect/Engineer.  Should the work not 
be complete, and all corrections made, the costs for all subsequent re-

inspections shall be borne by the Contractor.  If Contractor fails to 

complete the Punch List work within the thirty (30) Day period, Owner 
may perform such work and Contractor shall reimburse Owner all costs 

of the same within ten (10) Days after demand without affecting 

Contractor’s obligations. 

I.2 WARRANTY WORK 

 

I.2.1 Neither the final certificate of payment nor any provision of the 

Contract Documents shall relieve the Contractor from 
responsibility for defective Work and, unless a longer period is 

specified, Contractor shall correct all defects that appear in the 

Work within a period of one year from the date of issuance of 
the written notice of Substantial Completion by the Owner 

except for latent defects which will be remedied by the 

Contractor at any time they become apparent.  The Owner shall 
give Contractor notice of defects with reasonable promptness.  

The Contractor shall perform the warranty Work by correcting 

defects within twenty-four (24) hours of notification by Owner, 
unless otherwise specified in the Contract Documents.  Should 

the Contractor fail to respond within the specified response time, 

the Owner may, at its option, complete the necessary repairs 
using another contractor or its own forces.  If Owner completes 

the repairs using Owner’s own forces, Contractor shall pay 

Owner at the rate of one and one-half (1½) times the standard 
hourly rate of Owner's forces, plus related overhead and any 

direct non-salary costs.  If Owner completes the repairs using 

another contractor, Contractor shall pay Owner the amount of 

Owner’s direct costs billed by the other contractor for the work, 

plus the direct salary costs and related overhead and direct non-

salary expenses of Owner’s forces who are required to monitor 
that contractor’s work.  Work performed by Owner using 

Owner’s own forces or those of another contractor shall not 
affect the Contractor's contractual duties under these provisions, 

including warranty provisions.  In the event of warranty work 

consisting of emergency repairs, Owner may perform such work 
and Contractor shall reimburse Owner all costs of the same 

within ten (10) Days after demand, without affecting 

Contractor’s obligations. 
 

I.2.2 Nothing in this Section I.2 provision shall negate guarantees or 

warranties for periods longer than one year including without 
limitation such guarantees or warranties required by other 

sections of the Contract Documents for specific installations, 

materials, processes, equipment or fixtures. 
 

I.2.3 In addition to Contractor's warranty, manufacturer's warranties 

shall pass to the Owner and shall not take effect until such 
portion of the Work covered by the applicable warranty has been 

accepted in writing by the Owner. 

 
I.2.4  The one-year period for correction of Work shall be extended 

with respect to portions of Work performed after Substantial 

Completion by the period of time between Substantial 
Completion and the actual  performance of the Work, and shall 

be extended by corrective Work performed by the Contractor 

pursuant to this Section, as to the Work corrected.  The 
Contractor shall remove from the site portions of the Work 

which are not in accordance with the requirements of the 

Contract Documents and are neither corrected by the Contractor 
nor accepted by the Owner. 

 

I.2.5 Nothing contained in this Section I.2 shall be construed to 
establish a period of limitation with respect to other obligations 

which the Contractor might have under the Contract Documents.  

Establishment of the period for correction of Work as described 
in this Section I.2 relates only to the specific obligation of the 

Contractor to correct the Work, and has no relationship to the 

time within which the obligation to comply with the Contract 
Documents may be sought to be enforced, nor to the time within 

which proceedings may be commenced to establish the 

Contractor’s liability with respect to the Contractor’s obligations 
other than specifically to correct the Work. 

 

I.2.6 If the Owner prefers to accept Work which is not in accordance 
with the requirements of the Contract Documents, the Owner 

may do so instead of requiring its removal and correction, in 

which case the Contract Price will be reduced as appropriate and 
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equitable.  Such adjustment shall be effected whether or not final 
payment has been made. 

 

SECTION J 

SUSPENSION AND/OR TERMINATION OF THE WORK 

 

J.1 OWNER’S RIGHT TO SUSPEND THE WORK 

 

J.1.1 The Owner has the authority to suspend portions or all of the 

Work due to the following causes: 
 

 (a)  Failure of the Contractor to correct unsafe conditions; 

 
 (b)  Failure of the Contractor to carry out any provision of the 

Contract; 

 
 (c)  Failure of the Contractor to carry out orders; 

 

 (d)  Conditions, in the opinion of the Owner, which are 
unsuitable for performing the Work; 

 

 (e)  Time required to investigate differing site conditions; 

 

 (f)  Any reason considered to be in the public interest. 

 
J.1.2 The Owner shall notify Contractor and the Contractor's Surety in 

writing of the effective date and time of the suspension, and 
Owner shall notify Contractor and Contractor’s surety in writing 

to resume Work. 

 

J.2 CONTRACTOR’S RESPONSIBILITIES 

 

J.2.1 During the period of the suspension, Contractor is responsible to 
continue maintenance at the project just as if the Work were in 

progress.  This includes, but is not limited to, protection of 

completed Work, maintenance of access, protection of stored 
materials, temporary facilities, and clean-up. 

 

J.2.2  When the Work is recommenced after the suspension, the 
Contractor shall replace or renew any Work damaged during the 

suspension, remove any materials or facilities used as part of 

temporary maintenance, and complete the project in every 
respect as though its prosecution had been continuous and 

without suspension. 

 

J.3 COMPENSATION FOR SUSPENSION 

 

J.3.1 Depending on the reason for suspension of the Work, the 
Contractor or the Owner may be due compensation by the other 

party.  If the suspension was required due to acts or omissions of 

Contractor, the Owner may assess the Contractor actual costs of 
the suspension in terms of administration, remedial work by the 

Owner's forces or another contractor to correct the problem 

associated with the suspension, rent of temporary facilities, and 
other actual costs related to the suspension.  If the suspension 

was caused by acts or omissions of the Owner, the Contractor 

may be due compensation which shall be defined using Section 
D, Changes in Work.  If the suspension was required through no 

fault of the Contractor or the Owner, neither party shall owe the 

other for the impact. 
 

J.4 OWNER’S RIGHT TO TERMINATE CONTRACT 

 

J.4.1 The Owner may, without prejudice to any other right or remedy, 

and after giving Contractor seven (7) Days’ written notice and 

an opportunity to cure, terminate the Contract in whole or in part 
under the following conditions: 

 

 (a)  If Contractor should, voluntarily or involuntarily, seek 
protection under the United States Bankruptcy Code and 

Contractor as debtor-in-possession or the Trustee for the 

estate fails to assume the Contract within a reasonable 
time; 

 

 (b)  If Contractor should make a general assignment for the 
benefit of Contractor's creditors; 

 

 (c)  If a receiver should be appointed on account of Contractor's 
insolvency; 

 

 (d)  If Contractor should repeatedly refuse or fail to supply an 
adequate number of skilled workers or proper materials to 

carry on the Work as required by the Contract Documents, 

or otherwise fail to perform the Work in a timely manner; 
 

 (e)  If Contractor should repeatedly fail to make prompt 

payment to Subcontractors or for material or labor, or 
should disregard laws, ordinances or the instructions of the 

Owner; or 

 
 (f)  If Contractor is otherwise in breach of any part of the 

Contract. 

 

 (g) If Contractor is in violation of Applicable Laws, either in 

the conduct of its business or in its performance of the 

Work. 
 

J.4.2 At any time that any of the above occurs, Owner may exercise all 
rights and remedies available to Owner at law or in equity, and, 

in addition, Owner may take possession of the premises and of 

all materials and appliances and finish the Work by whatever 
method it may deem expedient.  In such case, the Contractor 

shall not be entitled to receive further payment until the Work is 

completed.  If the Owner's cost of finishing the Work exceeds 
the unpaid balance of the Contract Price, Contractor shall pay 

the difference to the Owner. 

 

J.5 TERMINATION FOR CONVENIENCE 

 

J.5.1 Owner may terminate the Contract in whole or in part whenever 
Owner determines that termination of the Contract is in the best 

interest of Owner or the public. 

 
J.5.2 The Owner shall provide the Contractor with seven (7) Days prior 

written notice of a termination for Owner’s or for public 

convenience.  After such notice, the Contractor shall provide the 
Owner with immediate and peaceful possession of the premises 

and materials located on and off the premises for which the 

Contractor received progress payment under Section E.  
Compensation for Work terminated by the Owner under this 

provision will be according to Section E.  In no circumstance 

shall Contractor be entitled to lost profits for Work not 
performed due to termination. 

 

J.6 ACTION UPON TERMINATION 

 

J.6.1 Upon receiving a notice of termination, and except as directed 

otherwise by the Owner, Contractor shall immediately cease 
placing further subcontracts or orders for materials, services, or 

facilities.  In addition, Contractor shall terminate all subcontracts 

or orders to the extent they relate to the Work terminated and, 
with the prior written approval of the Owner, settle all 

outstanding liabilities and termination settlement proposals 

arising from the termination of subcontracts and orders. 
 

J.6.2 As directed by the Owner, Contractor shall, upon termination, 

transfer title and deliver to the Owner all Record Documents, 
information, and other property that, if the Contract had been 

completed, would have been required to be furnished to the 

Owner. 
 

J.6.3 Upon Owner’s notice of termination pursuant to either Section 

J.4 or J.5, if Owner shall so elect, Contractor shall assign the 
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Owner such subcontracts and orders as Owner shall specify.  In 
the event Owner elects to take assignment of any such 

subcontract or order, Contractor shall take such action and shall 

execute such documents as Owner shall reasonably require for 
the effectiveness of such assignment and Contractor shall ensure 

that no contractual arrangement between it and its subcontractors 

or suppliers of any tier or sub-tier shall prevent such assignment. 
 

SECTION K 

CONTRACT CLOSE OUT 
 

K.1 RECORD DOCUMENTS 

 

 As a condition of final payment (refer also to section E.6), 

Contractor shall comply with the following:  Contractor shall provide 

Record Documents for the entire project to Owner.  Record Documents 
shall depict the project as constructed and shall reflect each and every 

change, modification, and deletion made during the construction.  

Record Documents are part of the Work and shall be provided prior to 
the Owner's issuance of final payment.  Record Documents include all 

modifications to the Contract Documents unless otherwise directed, and 

accurate MWESB Reports. 

 

K.2 OPERATION AND MAINTENANCE MANUALS 

 

 As part of the Work, Contractor shall submit two completed 

operation and maintenance manuals ("O & M Manuals") for review by 
the Owner prior to submission of any pay request for more than 75% of 

the Work.  Owner’s receipt of the O & M Manuals shall be a condition 

precedent to any payment thereafter due.  The O & M Manuals shall 
contain a complete set of all Submittals, all product data as required by 

the specifications, training information, telephone list and contact 

information for all consultants, manufacturers, installer and suppliers, 
manufacturer's printed data, record and shop drawings, schematic 

diagrams of systems, appropriate equipment indices, warranties and 

bonds.  The Owner shall review and return one O & M Manual for any 
modifications or adjustments required.  Prior to submission of its final 

pay request, Contractor shall deliver two (2) complete and approved 

sets of O & M Manuals in paper form and one (1) complete and 
approved set in electronic form to the Owner and Owner’s receipt of  

the O & M Manuals shall be a condition precedent to Owner’s 

obligation to make final payment. 
 

K.3 COMPLETION NOTICES 

 

K.3.1 Contractor shall provide Owner written notice of both Substantial 

and Final Completion.  The certificate of Substantial Completion 

shall state the date of Substantial Completion, the 
responsibilities of the Owner and Contractor for security, 

maintenance, heat, utilities, damage to the Work and insurance, 

and the time within which the Contractor shall finish all items on 
the Punch List accompanying the Certificate.  Both completion 

notices must be signed by the Contractor and the Owner to be 

valid.  The Owner shall provide the final signature on the 
notices.  The notices shall take effect on the date they are signed 

by the Owner. 

 
K.3.2  Substantial Completion of a facility with operating systems (e.g., 

mechanical, electrical, HVAC)  shall be that degree of 

completion that has provided a minimum of thirty (30) 
continuous Days of successful, trouble-free operation, which 

period shall begin after all performance and acceptance testing 

has been successfully demonstrated to the Owner.  All 
equipment contained in the Work, plus all other components 

necessary to enable the Owner to operate the facility in the 

manner that was intended, shall be complete on the Substantial 
Completion date.  The Contractor may request that a Punch List 

be prepared by the Owner with submission of the request for the 

Substantial Completion notice. 
 

 

 

K.4 TRAINING 

 

 As part of the Work, and prior to submission of the final 

application for payment, the Contractor shall schedule with the Owner 
training sessions for all equipment and systems as required by the 

Contract Documents.   Contractor shall schedule training sessions at 

least two weeks in advance of the date of training to allow Owner to 
provide its personnel with adequate notice.  The O & M Manual shall 

be used as a basis for training.  In addition to any off-site training 

required by the Contract Documents, training shall include a formal 
session conducted at the Work site after the equipment and/or system is 

completely installed and operational in its normal operating 

environment. 
 

K.5 EXTRA MATERIALS 

 
 As part of the Work, Contractor shall provide spare parts, extra 

maintenance materials, and other materials or products in the quantities 

specified in the Contract Documents prior to final payment.  Delivery 
point for extra materials shall be designated by the Owner. 

 

K.6 ENVIRONMENTAL CLEAN-UP 

 

 As part of the Final Completion notice, or as a separate written 

notice submitted with or before the notice of Final Completion, the 
Contractor shall notify the Owner that all environmental and pollution 

clean-up, remediation and closure have been completed in accordance 
with all Applicable Laws and pursuant to the authority of all agencies 

having jurisdiction, and Contractor shall provide Owner with any and 

all documentation related to the same, including but not limited to 
directives, orders, letters, certificates and permits related to or arising 

from such environmental pollution.  The notice shall reaffirm the 

indemnification given under Section F.5.1 above.  Contractor’s 
completion of its obligations under this Section K.6 and Owner’s 

receipt of documents evidencing such completion shall be a condition 

precedent to Owner’s obligation to make final payment. 
 

K.7 CERTIFICATE OF OCCUPANCY 

 
 Owner’s receipt of   an unconditioned certificate of occupancy 

from the appropriate state and/or local building officials shall be a 

condition precedent to Owner’s obligation to make final payment, 
except to the extent failure to obtain an unconditional certificate of 

occupancy is due to the sole fault or neglect of Owner. 

 

K.8 OTHER CONTRACTOR RESPONSIBILITIES 

 

 The Contractor shall be responsible for returning to the Owner 
all property of Owner issued to Contractor during construction such as 

keys, security passes, site admittance badges, and all other pertinent 

items.  Upon notice from Owner, Contractor shall be responsible for 
notifying the appropriate utility companies to transfer utility charges 

from the Contractor to the Owner.  The utility transfer date shall not be 

before Substantial Completion and may not be until Final Completion, 
if the Owner does not take beneficial use of the facility and the 

Contractor's forces continue with the Work. 

 

K.9 SURVIVAL 

 

 All warranty and indemnification provisions of this Contract, 
and all of Contractor’s other obligations under this Contract that are not 

fully performed by the time of Final Completion or termination, shall 

survive Final Completion or any termination of the Contract. 
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Purchase Order
Purchase Order

Date
PO/Reference

No.
Revision No.

XXX 9,
202X

P0 original

Contact Information
Shopper:
Shopper Phone:
Shopper Email:

Person

+1 541-713-XXX

xxx.xxx@oregonstate.edu

Supplier Information
Company Name

Address
Address

Phone +1 xxx-xxx-xxxx

Delivery Information
Delivery Address
Oregon State University
Name

xxx.xxx@oregonstate.edu
Address
Address
Address
United States

Billing Information
Send order confirmations to
Shopper listed above. Send
Invoices to Billing contact.

Billing Address
Place
Email: xxx.xxx@oregonstate.edu 
Address
Adddress

Line Item Details: Total lines ordered 1

Line No. Product Description Catalog No.
Size /
Packaging

Unit
Price Quantity

Ext.
Price

1 of 1 Voice and Data Infrastructure Service Order Number $$$$.$$
USD

1 EA $$$$.$$
USD

In accordance with the quote 
attached hereto and incorporated 
by this reference as Exhibit 1.

A detailed list of labor, materials 
and pricing is listed in Exhibit 1.

Location: 

Provide all materials, equipment, 
labor, transportation, services, and 
incidentals necessary to successfully 
complete the work described above 
at the location listed above.

Coordinate work to be performed 
with Person at phone number and/
or email.Sa
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Invoices and Certified Payroll 
should ONLY be sent to the 
contact and address under 
“Billing Address” listed above. 
Billing and payment questions 
should also ONLY be directed to 
the contact and email address 
under “Billing Address” listed 
above.

Service Order # 

These services are subject to the 
terms and conditions contained 
within the Master Contract for 
University Information and 
Technology (IT) Voice and Data 
Infrastructure Services dated 
XXXXXXXXXXXX.

This is an Oregon Bureau of 
Labor & Industries (BOLI) 
Prevailing Wage Rates (PWR) 
project, see Attachment A, PWR.

Subtotal $$$$.$$
Shipping 0.00
Handling 0.00
Total $$$$.$$ USD

Requested Delivery Date Quote Number Ship Via F.O.B.
Best Carrier-Best Way Destination, Freight Prepaid and

Allowed

Terms and Conditions
Header 15 Payment Terms Net 30

4 Acceptance Agreement by Supplier to furnish the materials, goods or services on receipt of this order,
commencement of performance, or acceptance of any payment, whichever occurs first, shall
constitute Supplier’s unqualified acceptance of this purchase order subject to the terms and
conditions referenced herein. These terms and conditions, together with any referenced exhibits
and attachments, constitute the entire agreement between the parties with respect to the
subject matter of this purchase order and supersede any prior or contemporaneous written or
oral agreements pertaining thereto. To the extent there are any conflicts between Supplier’s
terms and conditions, exhibits and attachments, and OSU’s terms and conditions, exhibits and
attachments, OSU’s shall take precedence.

5 Standard Terms and
Conditions Link

Applicable terms and conditions may be viewed and downloaded from the Procurement,
Contracts and Materials Management (PCMM) website at - https://fa.oregonstate.edu
/pacs/suppliers . If you are unable to download the applicable terms and conditions, please
contact PCMM at 541-737-4261 and a copy will be provided.

Approval Signature
Approval SignatureSa
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AMENDMENT TO MASTER CONTRACT  

FOR CONSTRUCTION RELATED SERVICES FOR  
INFORMATION SERVICES (IS) INFRASTRUCTURE 

OREGON STATE UNIVERSITY 
AMENDMENT NO.:  
{PROJECT NAME} 

This Amendment dated  (the “Amendment”) is entered into between:  

 “Contractor”: 

and “Owner”: Oregon State University 
Construction Contracts Administration 
644 SW 13th Street 
Corvallis, Oregon  97333 

(collectively, the “Parties”) pursuant to the Master Contract for Construction Related Services for IS Infrastructure
between the Parties (the “Contract”).  Capitalized terms have the meaning defined in the General Conditions unless
otherwise defined in the Contract or herein.   

1. DESCRIPTION OF THE PROJECT.  The project to which this Amendment pertains is described as follows:
 (the “Project”). 

2. WORK TO BE PERFORMED.  Contractor shall perform the following work on the Project:       (the
“Work”).  Contractor will perform the Work according to the terms and conditions of this Amendment and the
Contract Documents, which are incorporated herein by this reference.  Work is further described in the Contractor
proposal, dated __________, attached hereto and incorporated herein by this reference as “Exhibit 1”.

3. SCHEDULE.  Contractor shall perform the Work according to the following schedule:  (the “Schedule”). 

4. COMPENSATION.  Owner shall compensate Contractor for Work on a time and materials basis subject to a
maximum not-to-exceed price of $ ____________; in accordance with the requirements of the General Conditions.
Refer to the Contract for Contractor’s listing of wage rates.  Material unit costs and approved markup for overhead
for the Work is attached to this Amendment, included in Exhibit 1.

The cost of the Work under this Amendment, even if this Amendment is later modified to include additional work, 
must not exceed $5,000,000.00. 

5. AMENDMENT TERM.  This Amendment is effective on the date it has been signed by every Party hereto and
all approvals required by applicable law have been obtained (the “Amendment Effective Date”).  No payment shall
be made prior to the Amendment Effective Date.  Contractor shall perform its Amendment obligations in accordance
with this Amendment and the Contract, unless this Amendment is earlier terminated or suspended.

Contractor hereby agrees that the Work set forth in this Amendment may continue beyond the Term of the Contract 
and will be performed through final completion of Contractor’s Work, including completion of all warranty work.  
The Parties expressly agree that they may execute a Modification and extend the date which Contractor’s Work may 
be completed, which may include a date beyond the Term of the Contract.   

Termination or suspension does not extinguish or prejudice Owner’s right to enforce this Amendment with respect 
to any  breach by the Contractor that has not been cured. 

EXHIBIT C   Page 1 of 2EXHIBIT 1     Page 34 of 39

RFP No. 2025-016366 – Master Contract for University Information and Technology (IT) Voice and Data Infrastructure Services 
Due Date/Time: September 10, 2024 at 3:00 PM Pacific Time 

Page 46 of 97



Sa
m

pl
e

OSU Master Contract for Construction Related Services for IS Infrastructure 
Amendment No. _____________ 
Page 2 of 2 

 
 
6.  PERFORMANCE AND PAYMENT BONDS.  The performance and payment bond requirements for this 
Project are as follows (check one of the following): 
 

  As a condition precedent to the effectiveness of this Supplement and to Owner’s obligation to make payment for 
the Work, Contractor shall provide the Owner with a performance bond and a separate payment bond in a sum equal 
to the Contract Price stated in Section 4 of this Amendment.   
 

  This Project has a Contract price of $150,000 or less, and Owner has determined that performance and payment 
bonds will not be required for this Project. 
 
7.  MINIMUM WAGE RATES.   

Prevailing Wage Rates requirements apply to this Work. Contractor and all subcontractors shall comply with the 
provisions of ORS 279C.800 through 279C.870, relative to Prevailing Wage Rates and the required public works 
bond, as outlined in Sections C.1, C.2 and G.2.3 of the General Conditions.  The Bureau of Labor and Industries 
(BOLI) wage rates and requirements set forth in the following BOLI booklet (and any listed amendments to that 
booklet), which are incorporated herein by reference, apply to the Work authorized under this Amendment:  
 
PREVAILING WAGE RATES for Public Works Contracts in Oregon, July 1, 2019, which can be 
downloaded here.   
 
The Work will primarily take place in Benton County, Oregon, but could occur in other counties within Oregon.  
  
8.   INSURANCE REQUIREMENTS.   
 

 Contractor shall comply with and obtain the insurance coverage amounts stated in the General Conditions.   
 

 The Owner has determined that the Contractor shall obtain insurance in the amount described in the 
Supplemental General Conditions, attached hereto.   
 
9. OTHER TERMS.  Except as specifically modified by this Amendment, all terms of the Contract remain 
unchanged.  
 
10. MODIFICATIONS. Any change to the terms and conditions of this Amendment require a fully executed 
written Modification.    
 
11. EXECUTION AND COUNTERPARTS. This Amendment may be executed in several counterparts, each of 
which shall be an original, all of which shall constitute but one and the same instrument. 
 
Contractor hereby confirms and certifies that the representations, warranties, and certifications contained in 
the Contract remain true and correct as of the Amendment Effective Date.   
 
IN WITNESS HEREOF, the Parties have duly executed this Amendment as of the dates indicated below.   
 

     , Contractor 
 
 
By: ______________________________ 
 
Title: _____________________________ 
 
Date: _____________________________ 

Oregon State University, Owner 
 
By: ______________________________ 
Michael J. Green 
Vice President for Finance and Administration 
 
Date: _____________________________ 
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EXHIBIT D 
SAMPLE ESTIMATE BACK UP FORM 
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Date:

Project Name:

GB Quote #

Total Pages

Client Address:

Oregon State University

3731 SW Jefferson Way

Corvallis, OR 97331

Contact: Steve Baptiste

Work Description

Itemized Breakdown

Qty

Totals

Summary

Material Cost

Material Markup

Material Total

Labor Cost hrs @

Labor Total

Final Amount

Subtotal -$           

15.00%

-$           

Total Hours

0.00

-$           

-$           

-$ 

-$  

-$           

-$           

0.00

Description Net Price Total Mat ($) Labor

1

ESTIMATE BACKUP
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EXHIBIT E 
PRICING 

 
Technician $XXXX per hour 

  
Bonding Rate XX% of Service Order cost 
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EXHIBIT F 
KEY PERSONNEL 

 
Title Name 
Title Name 
Title Name 
Title Name 
Title Name 
Title Name 
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 OREGON STATE UNIVERSITY

GENERAL CONDITIONS 

MASTER CONTRACT FOR  

CONSTRUCTION RELATED SERVICES 

July 1, 2019 

INSTRUCTIONS:  The attached Oregon State University, Master Contract for Construction Related Services General Conditions ("General 

Conditions”) apply to all designated master contracts.   Changes to the General Conditions (including any additions, deletions or substitutions) should 

only be made by attaching Supplemental General Conditions.  The text of these General Conditions should not otherwise be altered.   

TABLE OF SECTIONS 

SECTION A 

GENERAL PROVISIONS 

A.1 DEFINITION OF TERMS 

A.2 SCOPE OF WORK 
A.3 INTERPRETATION OF CONTRACT DOCUMENTS 

A.4 EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE 
A.5 INDEPENDENT CONTRACTOR STATUS 

A.6 RETIREMENT SYSTEM STATUS AND TAXES 

A.7 GOVERNMENT EMPLOYMENT STATUS 

SECTION B 

ADMINISTRATION OF THE CONTRACT 

B.1 OWNER’S ADMINISTRATION OF THE CONTRACT 

B.2 CONTRACTOR'S MEANS AND METHODS 
B.3 MATERIALS AND WORKMANSHIP 

B.4 PERMITS 

B.5 COMPLIANCE WITH GOVERNMENT REGULATIONS 
B.6 SUPERINTENDENCE 

B.7 INSPECTION 

B.8 SEVERABILITY 

B.9 ACCESS TO RECORDS 

B.10 WAIVER 

B.11 SUBCONTRACTS AND ASSIGNMENT 
B.12 SUCCESSORS IN INTEREST 

B.13 OWNER'S RIGHT TO DO WORK 

B.14 OTHER CONTRACTS 
B.15 GOVERNING LAW 

B.16 LITIGATION 

B.17 ALLOWANCES 
B.18 SUBMITTALS, SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES 

B.19 SUBSTITUTIONS 

B.20 USE OF PLANS AND SPECIFICATIONS 
B.21 FUNDS AVAILABLE AND AUTHORIZED 

B.22 NO THIRD PARTY BENEFICIARIES 

SECTION C 

WAGES AND LABOR 

C.1 MINIMUM WAGES RATES ON PUBLIC WORKS 

C.2 PAYROLL CERTIFICATION AND FEE REQUIREMENTS 

C.3 PROMPT PAYMENT AND CONTRACT CONDITIONS 
C.4 PAYMENT FOR MEDICAL CARE 

C.5 HOURS OF LABOR 

SECTION D 

CHANGES IN THE WORK 

D.1 CHANGES IN THE WORK 

D.2 DELAYS 

D.3 CLAIMS REVIEW PROCESS 
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SECTION E 

PAYMENTS 

 

E.1 SCHEDULE OF VALUES 
E.2 APPLICATIONS FOR PAYMENT 

E.3 PAYROLL CERTIFICATION REQUIREMENT 

E.4 DUAL PAYMENT SOURCES 
E.5 RETAINAGE 

E.6 FINAL PAYMENT 

 

SECTION F 

JOB SITE CONDITIONS 

 
F.1 USE OF PREMISES 

F.2 PROTECTION OF WORKERS, PROPERTY, AND THE PUBLIC 

F.3 CUTTING AND PATCHING 
F.4 CLEANING UP 

F.5 ENVIRONMENTAL CONTAMINATION 

F.6 ENVIRONMENTAL CLEAN-UP 
F.7 FORCE MAJEURE 

 

SECTION G 

INDEMNITY, BONDING AND INSURANCE 

 

G.1 RESPONSIBILITY FOR DAMAGES/INDEMNITY 
G.2 PERFORMANCE AND PAYMENT SECURITY, PUBLIC WORKS BOND 

G.3 INSURANCE 
 

SECTION H 

SCHEDULE OF WORK 

 

H.1 CONTRACT PERIOD 

H.2 SCHEDULE 
H.3 PARTIAL OCCUPANCY OR USE 

 

SECTION I 

CORRECTION OF WORK 

 

I.1 CORRECTIONS OF WORK BEFORE FINAL PAYMENT 
I.2 WARRANTY WORK 

 

SECTION J 

SUSPENSION AND/OR TERMINATION OF THE WORK 

 

J.1 OWNER'S RIGHT TO SUSPEND THE WORK 
J.2 CONTRACTOR'S RESPONSIBILITIES 

J.3 COMPENSATION FOR SUSPENSION 

J.4 OWNER'S RIGHT TO TERMINATE CONTRACT 
J.5 TERMINATION FOR CONVENIENCE 

J.6 ACTION UPON TERMINATION 

 

SECTION K 

CONTRACT CLOSE-OUT 

 
K.1 RECORD DOCUMENTS 

K.2 OPERATION AND MAINTENANCE MANUALS 

K.3 COMPLETION NOTICES 
K.4 TRAINING 

K.5 EXTRA MATERIALS 

K.6 ENVIRONMENTAL CLEAN-UP 
K.7 CERTIFICATE OF OCCUPANCY 

K.8 OTHER CONTRACTOR RESPONSIBILITIES 

K.9 SURVIVAL 
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OREGON STATE UNIVERSITY 

GENERAL CONDITIONS FOR MASTER CONTRACT FOR CONSTRUCTION RELATED SERVICES 

 (“General Conditions”) 

 
SECTION A 

GENERAL PROVISIONS 
 

A.1 DEFINITION OF TERMS 

 

In the Contract Documents, the following terms shall be as defined 

below: 

 
AMENDMENT, means a writing which, when fully executed by the 

Parties to this Contract, constitutes a change to a Contract Document.  

Amendments to Supplements (hereinafter a “Supplement 
Amendment”)  shall be  issued in accordance with the changes 

provisions of Section D and, if applicable, establish a Contract Price or 

Contract Time adjustment.   
 

APPLICABLE LAWS, means federal, state and local laws, codes, 

rules, regulations and ordinances applicable to the Work and to the 

Contract. 

 

ARCHITECT/ENGINEER, means the Person appointed by the 
Owner to make drawings and specifications and, to provide contract 

administration of the Work contemplated by the Contract to the extent 
provided herein or by supplemental instruction of Owner (under which 

Owner may delegate responsibilities to the Architect/Engineer), in 

accordance with ORS Chapter 671 (Architects) or ORS Chapter 672 
(Engineers) and administrative rules adopted thereunder. 

 

CHANGE ORDER, means a written order issued by the Owner to be 
later included as an Amendment.  A Change Order shall not be 

effective until codified as an Amendment.   

 
CLAIM, means a demand by Contractor pursuant to Section D.3 for 

review of the denial of Contractor’s initial request for an adjustment of 

Contract terms, payment of money, extension of Contract Time or other 
relief, submitted in accordance with the requirements and within the 

time limits established for review of Claims in these General 

Conditions. 
 

CONSTRUCTION CHANGE DIRECTIVE, means a written order 

by the Owner to the Contractor requiring a change in the Work within 
the general scope of the Contract Documents, issued under the changes 

provisions of Section D.  

 
CONSTRUCTION SCHEDULE, means the schedule prepared by 

the Contractor in CPM format and approved by the Owner, and all 

adjustments thereto approved by the Owner, that describes sequence 
and timing of the Work. 

 

CONTRACT, means the written agreement between the Owner and 
the Contractor comprised of the Contract Documents which describe 

the Work to be done and the obligations between the parties. 

 
CONTRACT DOCUMENTS, means the Solicitation Document 

General Conditions, Supplemental General Conditions if any, Purchase 

Orders, the accepted Offer, Plans, Specifications, Change Orders  
Construction Change Directives, Solicitation Document and addenda 

thereto, Instructions to Offerors, and Supplemental Instructions to 

Offerors, and any other Amendment, the Construction Schedule 
prepared and approved in accordance with the Construction Documents, 

and all other required Submittals. 

 
CONTRACT PERIOD, as set forth in the Contract Documents, 

means the total period of time beginning with the full execution of a 

Supplement  and, if applicable, the issuance of a Notice to Proceed and 
concluding upon Final Completion. 

 

CONTRACT PRICE, means the total of the awarded Offer amount, 

as increased or decreased by the price of approved alternates, as 
indicated in the Contract Documents. 

 

CONTRACT TIME, means any incremental period of time allowed 
under the Contract to complete any portion of the Work as reflected in 

the project schedule. 

 
CONTRACTOR, means the Person awarded the Contract for the 

Work contemplated. 

 
CPM, means a critical path method format to be used for the 

Construction Schedule. 

 

DAYS, are calendar days, including weekdays, weekends and holidays, 

unless otherwise specified. 

 

DIRECT COSTS, means, unless otherwise provided in the Contract 

Documents, the cost of materials, including sales tax, cost of delivery; 
cost of labor, including social security, Medicare and unemployment 

insurance, and fringe benefits required by agreement or custom; 

worker's compensation insurance; project specific insurance (including, 
without limitation, Builder’s Risk Insurance and Builder’s Risk 

Installation Floater); bond premiums, rental cost of equipment, and 

machinery required for execution of the Work; and the additional costs 
of field personnel directly attributable to the Work. 

 

FINAL COMPLETION, means the final completion of all 
requirements under the Contract, including Contract Closeout as 

described in Section K but excluding Warranty Work as described 

in Section I.2, and the final payment and release of all retainage, if any, 
released. 

 

FINAL PAYMENT, means the last payment to the Contractor, 

including retainage, in connection with the Work. 

 

FORCE MAJEURE, means an act, event or occurrence caused by 

fire, riot, war, acts of God, nature, sovereign, or public enemy, strikes, 
freight embargoes or any other act, event or occurrence that is beyond 

the control of the party to this Contract who is asserting Force Majeure. 

 
MWESB REPORT, means an accurate report by the Contractor to the 

Owner identifying all Minority, Women and Emerging Small Business 

(MWESB) enterprises, as those terms are defined in ORS 200.005, 
receiving contracts throughout the course of the Work.  An initial 

MWESB report is required (see Section E.2.9) and MWESB Reports 

are required annually (see Section E.2.9) and as a condition of final 
payment (see Section K.1).  The initial report shall include the total 

number of contracts and subcontracts awarded to MWESB enterprises 

and the dollar value of their respective contracts and subcontracts.  The 
annual reports shall include the total number of contracts and 

subcontracts awarded to MWESB enterprises, the dollar value of each, 

and the expenditure toward each contract and subcontract during the 
previous twelve (12) months.  The final report shall include the total 

number of contracts and subcontracts awarded to MWESB enterprises 

and the dollar value of their respective contracts and subcontracts 
including all Supplements and Amendments incorporated during the 

course of the project.  The reports shall only include enterprises 

certified with the State of Oregon as MWESB enterprises and shall 
include individual identification of each enterprise as a Minority 

business enterprise, a Women business enterprise, and/or an Emerging 

Small Business Enterprise, as applicable.   
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NOTICE TO PROCEED, means the official written notice from the 
Owner stating that the Contractor is to proceed with the Work defined 

in the Contract Documents.  Notwithstanding the Notice to Proceed, 

Contractor shall not be authorized to proceed with the Work until all 
initial Contract requirements, including the Contract, performance bond 

and payment bond, and certificates of insurance, have been fully 

executed and submitted to Owner in a suitable form. 
 

OFFER, means a bid in connection with Instructions to Bidders or a 

proposal in connection with a Request for Proposals. 
 

OFFEROR, means an entity who submits a response to a solicitation 

document. 
 

OVERHEAD, means those items which may be included in the 

Contractor's markup (general and administrative expense and profit) 
and that shall not be charged as Direct Cost of the Work, 

including without limitation such Overhead expenses as wages or 

salary of personnel above the level of foreman (i.e., superintendents 
and project managers), expenses of Contractor's offices and supplies at 

the job site (e.g. job trailer) and at Contractor’s principal place of 

business and including expenses of personnel staffing the job site office 

and Contractor’s principal place of business, and Commercial General 

Liability Insurance and Automobile Liability Insurance. 

 
OWNER, means Oregon State University (OSU). Owner may elect, by 

written notice to Contractor, to delegate certain duties to more than one 
party, including without limitation, to an Architect/Engineer.  However, 

nothing in these General Conditions is intended to abrogate the separate 

design professional responsibilities of Architects under ORS Chapter 
671 or of Engineers under ORS Chapter 672. 

 

PERSON, means a natural person or entity doing business as a sole 
proprietorship, a partnership, a joint venture, a corporation, a limited 

liability company or partnership, or any other entity possessing the 

legal capacity to contract. 
 

PLANS, means the drawings which show the location, type, 

dimensions, and details of the Work to be done under the Contract. 
 

PROJECT, means the total design, development and construction of 

which the Work performed under the Contract Documents may be the 
whole or a part. 

 

PUNCH LIST, means the list of Work yet to be completed or 
deficiencies which need to be corrected in order to achieve Final 

Completion of the Contract. 

 
RECORD DOCUMENT, means the as-built Plans, Specifications, 

testing and inspection records, product data, samples, manufacturer and 

distributor/supplier warranties evidencing transfer of ownership to 
Owner, operational and maintenance manuals, shop drawings, 

Construction Change Directives, MWESB Reports, correspondence, 

certificate(s) of occupancy, and other documents listed in Subsection 
B.9.1 of these General Conditions, recording all Services performed. 

 

SOLICITATION DOCUMENT, means a document used in a formal 
procurement soliciting two or more qualified sources by public notice 

for the same specifications and requirements 

 

SPECIFICATION, means any description of the physical or 

functional characteristics of the Work, or of the nature of a supply, 

service or construction item.  Specifications may include a description 
of any requirement for inspecting, testing or preparing a supply, service 

or construction item for delivery and the quantities or qualities of 

materials to be furnished under the Contract.  Specifications generally 
will state the results or products to be obtained and may, on occasion, 

describe the method and manner of doing the Work to be performed.  

Specifications may be incorporated by reference and/or may be 
attached to the Contract. 

 

 

SUBCONTRACT, means a contract between the Contractor and a 
subcontractor for the performance of a portion of the Work. 

 

SUBCONTRACTOR, means a Person having a direct contract with 
the Contractor, or another Subcontractor, to perform one or more items 

of the Work. 

 
SUBSTANTIAL COMPLETION, means the date when the Owner 

accepts in writing the construction, alteration or repair of the 

improvement to real property constituting the Work or any designated 
portion thereof as having reached that state of completion when it may 

be used or occupied for its intended purpose.  Substantial Completion 

of facilities with operating systems occurs only after thirty (30) 
continuous Days of successful, trouble-free operation of the operating 

systems as provided in Section K.3.2. 

 
SUBSTITUTIONS, means items that in function, performance, 

reliability, quality, and general configuration are the same or better than 

the product(s) specified.  Approval of any substitute item shall be 
solely determined by the Owner.  The decision of the Owner is final. 

 

SUPPLEMENT, means a writing which, when fully executed by the 

Parties thereto, constitutes written agreement between the Owner and 

the Contractor comprised of the Contract Documents which describe 

the Work to be done and the obligations between the parties.  
 

SUPPLEMENTAL GENERAL CONDITIONS, means those 
conditions that remove from, add to, or modify these General 

Conditions.  Supplemental General Conditions may be included in the 

Solicitation Document or may be a separate attachment to the Contract. 
 

WORK, means the furnishing of all materials, equipment, labor, 

transportation, services and incidentals necessary to successfully 
complete any individual item or the entire Contract and the carrying out 

of duties and obligations imposed by the Contract Documents. 

 

A.2 SCOPE OF WORK 

 

 The Work contemplated under this Contract includes all labor, 
materials, transportation, equipment and services for, and incidental to, 

the completion of all construction work in connection with the project 

described in the Contract Documents.  The Contractor shall perform all 
Work necessary so that the project can be legally occupied and fully 

used for the intended use as set forth in the Contract Documents. 

 

A.3 INTERPRETATION OF CONTRACT DOCUMENTS 

 

A.3.1 Unless otherwise specifically defined in the Contract Documents, 
words which have well-known technical meanings or 

construction industry meanings are used in the Contract 

Documents in accordance with such recognized meanings.  
Contract Documents are intended to be complementary.  

Whatever is called for in one is interpreted to be called for in all.  

However, in the event of conflicts or discrepancies among the 
Contract Documents, interpretations will be based on the 

following descending order of precedence: 

 
 (a) Contract Supplements, Amendments and Construction 

Change Directives, with those of later date having 

precedence over those of an earlier date;  
 

 (b) The Supplemental General Conditions; 

 
 (c)  General Conditions; 

 

 (d) Purchase Orders; 
 

 (e) Construction Change Directive; 

 
 (f) Division One (General Requirements) of the Specifications;  
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 (g) Detailed Schedules of finishes, equipment and other items 
included in the Specifications; 

 

 (h) Plans and Specifications (other than Division One and the 
Detailed Schedules to the Specifications); 

 

 (i) Large-scale drawings on Plans; 
 

 (j) Small-scale drawings on Plans; 

 
 (k) Dimension numbers written on Plans which shall prevail 

and take precedence over dimensions scaled from Plans; 

 
 (l) The Solicitation Document, and any addenda thereto; 

 

 (m) The Master Contract. 
 

A.3.2 In the case of an inconsistency between Plans and Specifications 

or within either document not clarified by addendum, the better 
quality or greater quantity of Work shall be provided in 

accordance with the Owner's interpretation in writing. 

 

A.3.3 If the Contractor finds discrepancies in, or omissions from the 

Contract Documents, or if the Contractor is in doubt as to their 

meaning, the Contractor shall at once notify the Owner.  Matters 
concerning and interpretation of requirements of the Contract 

Documents will be decided by the Owner, who may delegate 
that duty in some instances to the Architect/Engineer.  

Responses to Contractor's requests for interpretation of Contract 

Documents will be made in writing by Owner (or the 
Architect/Engineer) within any time limits agreed upon or 

otherwise with reasonable promptness.  Interpretations and 

decisions of the Owner (or Architect/Engineer) will be 
consistent with the intent of and reasonably inferable from the 

Contract Documents.  Contractor shall not proceed without 

direction in writing from the Owner (or Architect/Engineer). 
 

A.3.4 References to standard specifications, manuals, codes of any 

technical society, organization or association, to the laws or 
regulations of any governmental authority, whether such 

reference be specific or by implication, shall mean the latest 

standard specification, manual, code, laws or regulations in 
effect in the jurisdiction where the project is occurring on the 

first published date of the Solicitation Document, except as may 

be otherwise specifically stated. 
 

A.4 EXAMINATION OF PLANS, SPECIFICATIONS,  

 AND SITE 

 

A.4.1  It is understood that the Contractor, before submitting an Offer, 

has made a careful examination of the Contract Documents; has 
become fully informed as to the quality and quantity of materials 

and the character of the Work required; and has made a careful 

examination of the location and conditions of the Work and the 
sources of supply for materials.  The Owner will in no case be 

responsible for any loss or for any unanticipated costs that may 

be suffered by the Contractor as a result of the Contractor's 
failure to acquire full information in advance in regard to all 

conditions pertaining to the Work.  No oral agreement or 

conversation with any officer, agent, or personnel of the Owner, 
or with the Architect/Engineer either before or after the 

execution of this Contract, shall affect or modify any of the 

terms or obligations herein contained. 
 

A.4.2 Should the Plans or Specifications fail to particularly describe the 

materials, kind of goods, or details of construction of any aspect 
of the Work, Contractor shall have the duty to make inquiry of 

the Owner and Architect/Engineer as to what is required prior to 

performance of the Work.  Absent Specifications to the contrary, 
the materials or processes that would normally be used to 

produce first quality finished Work shall be considered a part of 

the Contract requirements. 

 
A.4.3 Any design errors or omissions noted by the Contractor shall be 

reported promptly to the Owner, and confirmed in writing 

including without limitation, any nonconformity with Applicable 
Laws. 

 

A.4.4  If the Contractor believes that adjustments to cost or Contract 
Time is involved because of clarifications or instructions issued 

by the Owner (or Architect/Engineer) in response to the 

Contractor’s notices or requests for information, the Contractor 
must submit a written request to the Owner, setting forth the 

nature and specific extent of the request, including all time and 

cost impacts against the Contract as soon as possible, but no 
later than thirty (30) Days after receipt by Contractor of the 

clarifications or instructions issued.  If the Owner denies 

Contractor’s request for additional compensation, additional 
Contract Time, or other relief that Contractor believes results 

from the clarifications or instructions, the Contractor may 

proceed to file a Claim under Section D.3, Claims Review 
Process. If the Contractor fails to perform the obligations of 

Sections A.4.1 to A.4.3, the Contractor shall pay such costs and 

damages to the Owner as would have been avoided if the 

Contractor had performed such obligations. 

 

A.5 INDEPENDENT CONTRACTOR STATUS 

 

 The service or services to be performed under this Contract are 
those of an independent contractor as defined in ORS 670.600.  

Contractor represents and warrants that it is not an officer, employee or 

agent of the Owner as those terms are used in ORS 30.265. 
 

A.6 RETIREMENT SYSTEM STATUS AND TAXES 

 

 Contractor represents and warrants that it is not a contributing 

member of the Public Employees' Retirement System and will be 

responsible for any federal or state taxes applicable to payment 
received under this Contract.  Contractor will not be eligible for any 

benefits from these Contract payments of federal Social Security, 

employment insurance, workers' compensation or the Public 
Employees' Retirement System, except as a self-employed individual.  

Unless the Contractor is subject to backup withholding, Owner will not 

withhold from such payments any amount(s) to cover Contractor’s 
federal or state tax obligations. 

 

A.7 GOVERNMENT EMPLOYMENT STATUS 

 

A.7.1 If this payment is to be charged against federal funds, Contractor 

represents and warrants that it is not currently employed by the 
Federal Government.  This does not preclude the Contractor 

from holding another contract with the Federal Government. 

 
A.7.2 Contractor represents and warrants that Contractor is not an 

employee of the State of Oregon for purposes of performing 

Work under this Contract 
 

SECTION B 

ADMINISTRATION OF THE CONTRACT 
 

B.1 OWNER’S ADMINISTRATION OF THE CONTRACT 

 
B.1.1 The Owner shall administer the Contract as described in the 

Contract Documents (1) during construction (2) until Final 

Payment is due and (3) during the one-year period for correction 
of Work.  The Owner will act as provided in the Contract 

Documents, unless modified in writing in accordance with other 

provisions of the Contract.  In performing these tasks, the Owner 
may rely on the Architect/Engineer or other consultants to 

perform some or all of these tasks. 

 
B.1.2 The Owner will visit the site at intervals appropriate to the stage 

of the Contractor’s operations (1) to become generally familiar 

with and to keep the Owner informed about the progress and 
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quality of the portion of the Work completed, (2) to endeavor to 
guard the Owner against defects and deficiencies in the Work, 

and (3) to determine in general if Work is being performed in a 

manner indicating that the Work, when fully completed, will be 
in accordance with the Contract Documents.  The Owner will 

not make exhaustive or continuous on-site inspections to check 

the quality or quantity of the Work.  The Owner will neither 
have control over or charge of, nor be responsible for the 

construction means, methods, techniques, sequences or 

procedures, or for the safety precautions and programs in 
connection with the Work.  Inspection of the progress, quantity, 

or quality of the Work done by the Owner, any Owner 

representative, and public agency, the Architect/Engineer, or any 
inspector, shall not relieve the Contractor of any responsibility for 

the compliance of all Work with the Contract Documents. 

 
B.1.3 Except as otherwise provided in the Contract Documents or when 

direct communications have been specifically authorized, the 

Owner and Contractor shall communicate with each other about 
matters arising out of or relating to the Contract.  

Communications by and with the Architect/Engineer’s 

consultants shall be through the Architect/Engineer.  

Communications by and with Subcontractors and material 

suppliers shall be through the Contractor.  Communications by 

and with separate contractors shall be through the Owner. 
 

B.1.4 Based upon the Architect/Engineer’s evaluations of the 
Contractor’s Application for Payment, or unless otherwise 

stipulated by the Owner, the Architect/Engineer will review and 

certify the amounts due the Contractor and will issue Certificates 
for Payment in such amounts. 

 

B.2 CONTRACTOR’S MEANS AND METHODS;  

 MITIGATION OF IMPACTS 

 

B.2.1 The Contractor shall supervise and direct the Work, using the 
Contractor’s best skill and attention.  The Contractor shall be 

solely responsible for and have control over construction means, 

methods, techniques, sequences and procedures and for 
coordinating all portions of the Work under the Contract, unless 

the Contract Documents give other specific instructions 

concerning these matters.  If the Contract Documents give 
specific instructions concerning construction means, methods, 

techniques, sequences or procedures, the Contractor shall 

evaluate the jobsite safety thereof and, except as stated below, 
shall be fully and solely responsible for the jobsite safety of such 

means, methods, techniques, sequences or procedures. 

 
B.2.2 The Contractor is responsible to protect and maintain the Work 

during the course of construction and to mitigate any adverse 

impacts to the project, including those caused by authorized 
changes, which may affect cost, schedule, or quality. 

 

B.2.3 The Contractor is responsible for the actions of all its personnel, 
laborers, suppliers, and Subcontractors on the project.  The 

Contractor shall enforce strict discipline and good order among 

Contractor’s employees and other persons carrying out the 
Work.  The Contractor shall not permit employment of persons 

who are unfit or unskilled for the tasks assigned to them. 

 

B.3 MATERIALS AND WORKMANSHIP 

 

B.3.1 The intent of the Contract Documents is to provide for the 
construction and completion in every detail of the Work 

described.  All Work shall be performed in a professional 

manner and unless the means or methods of performing a task 
are specified elsewhere in the Contract Documents, Contractor 

shall employ methods that are generally accepted and used by 

the industry, in accordance with industry standards. 
 

B.3.2 The Contractor is responsible to perform the Work as required by 
the Contract Documents.  Defective Work shall be corrected at 

the Contractor's expense. 

 
B.3.3 Work done and materials furnished shall be subject to inspection 

and/or observation and testing by the Owner to determine if they 

conform to the Contract Documents.  Inspection of the Work by 
the Owner does not relieve the Contractor of responsibility for 

the Work in accordance with the Contract Documents. 

 
B.3.4 Contractor shall furnish adequate facilities, as required, for the 

Owner to have safe access to the Work including without 

limitation walkways, railings, ladders, tunnels, and platforms.  
Producers, suppliers, and fabricators shall also provide proper 

facilities and access to their facilities. 

 
B.3.5 The Contractor shall furnish Samples of materials for testing by 

the Owner and include the cost of the Samples in the Contract 

Price. 

 

B.4 PERMITS 

 

 Contractor shall obtain and pay for all necessary permits, 

licenses and fees, except for those specifically excluded in the 

Supplemental General Conditions, for the construction of the Work, for 
temporary obstructions, enclosures, opening of streets for pipes, walls, 

utilities, environmental Work, etc., as required for the project.  
Contractor shall be responsible for all violations of the law, in 

connection with the construction or caused by obstructing streets, 

sidewalks or otherwise.  Contractor shall give all requisite notices to 
public authorities.   

 

B.5 COMPLIANCE WITH GOVERNMENT 

 REGULATIONS 

 

B.5.1 Contractor shall comply with Applicable Laws pertaining to the 
Work and the Contract.  Failure to comply with such 

requirements shall constitute a breach of Contract and shall be 

grounds for Contract termination.  Without limiting the 
generality of the foregoing, Contractor expressly agrees to 

comply with the following, as applicable:  

 (i) Title VI and VII of Civil Rights Act of 1964, as amended; (ii) 
Section 503 and 504 of the Rehabilitation Act of 1973, as 

amended; (iii) the Health Insurance Portability and 

Accountability Act of 1996; (iv) the Americans with Disabilities 
Act of 1990, as amended; (v) ORS Chapters 659 and 659A; as 

amended; (vi) all regulations and administrative rules established 

pursuant to the foregoing laws; and (vii) all other applicable 
requirements of federal and state civil rights and rehabilitation 

statutes, rules and regulations. 

 
B.5.2  Contractor shall comply with all applicable requirements of 

federal and state civil rights and rehabilitation statutes, rules and 

regulations, and 
 

 (a)  Contractor shall not discriminate against Disadvantaged, 

Minority, Women or Emerging Small Business enterprises, 
as those terms are defined in ORS 200.005, or a business 

enterprise that is owned or controlled by or that employs a 

disabled veteran, as that term is defined in ORS 408.225, 
in the awarding of subcontracts. 

 

 (b)  Contractor shall maintain, in current and valid form, all 
licenses and certificates required by Applicable Laws or 

this Contract when performing the Work. 

 
B.5.3 Unless contrary to federal law, Contractor shall certify that it 

shall not accept a bid from Subcontractors to perform Work as 

described in ORS 701.005 under this Contract unless such 
Subcontractors are registered with the Construction Contractors 

Board in accordance with ORS 701.021 to 701.068 at the time 

they submit their bids to the Contractor. 
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B.5.4 Unless contrary to federal law, Contractor shall certify that each 

landscape contractor, as defined in ORS 671.520(2), performing 

Work under this Contract holds a valid landscape contractor's 
license issued pursuant to ORS 671.560. 

 

B.5.5 The following notice is applicable to Contractors who perform 
excavation Work.  ATTENTION: Oregon law requires you to 

follow rules adopted by the Oregon Utility Notification Center.  

Those rules are set forth in OAR 952-001-0010 through OAR 
952-001-0100.  You may obtain copies of the rules by calling 

the center at (503)232-1987. 

 
B.5.6 Failure to comply with any or all of the requirements of B.5.1 

through B.5.5 shall be a breach of Contract and constitute 

grounds for Contract termination.  Damages or costs resulting 
from such noncompliance shall be the responsibility of 

Contractor. 

 

B.6 SUPERINTENDENCE 

 

 Contractor shall keep on the site, during the progress of the 

Work, a competent superintendent and any necessary assistants who 

shall be satisfactory to the Owner and who shall represent the 

Contractor on the site.  Directions given to the superintendent by the 
Owner shall be confirmed in writing to the Contractor. 

 

B.7 INSPECTION 

 

B.7.1 Owner shall have access to the Work at all times. 
 

B.7.2 Inspection of the Work will be made by the Owner at its 

discretion.  The Owner will have authority to reject Work that 
does not conform to the Contract Documents.  Any Work found 

to be not in conformance with the Contract Documents, in the 

discretion of the Owner, shall be removed and replaced at the 
Contractor's expense. 

 

B.7.3 Contractor shall make or obtain at the appropriate time all tests, 
inspections and approvals of portions of the Work required by 

the Contract Documents or by Applicable Laws or orders of 

public authorities having jurisdiction.  Unless otherwise 
provided, the Contractor shall make arrangements for such tests, 

inspections and approvals with an independent testing laboratory 

or entity acceptable to the Owner, or with the appropriate public 
authority, and shall bear all related costs of tests, inspections and 

approvals.  Tests or inspections conducted pursuant to the 

Contract Documents shall be made promptly to avoid 
unreasonable delay in the Work.  The Contractor shall give the 

Owner timely notice of when and where tests and inspections are 

to be made so that the Owner may be present for such 
procedures.  Required certificates of testing, inspection or 

approval shall, unless otherwise required by the Contract 

Documents, be secured by the Contractor and promptly 
delivered to the Owner. 

 

B.7.4 As required by the Contract Documents, Work done or material 
used without required inspection or testing and/or without 

providing timely notice to the Owner may be ordered removed at 

the Contractor's expense. 
 

B.7.5 If directed to do so any time before the Work is accepted, the 

Contractor shall uncover portions of the completed Work for 
inspection.  After inspection, the Contractor shall restore such 

portions of Work to the standard required by the Contract.  If the 

Work uncovered is unacceptable or was done without required 
testing or inspection or sufficient notice to the Owner, the 

uncovering and restoration shall be done at the Contractor's 

expense.  If the Work uncovered is acceptable and was done 
with sufficient notice to the Owner, the uncovering and 

restoration will be paid for pursuant to a Supplement 

Amendment. 

 
B.7.6  If any testing or inspection reveals failure of the portions of the 

Work to comply with requirements established by the Contract 

Documents, all costs made necessary by such failure, including 
those of repeated procedures and compensation for the Owner’s 

and Architect/Engineer’s services and expenses, shall be at the 

Contractor’s expense. 
 

B.7.7 When the United States government participates in the cost of the 

Work, or the Owner has an agreement with other public or 
private organizations, or if any portion of the Work is being 

performed for a third party or in close proximity to third party 

facilities, representatives of these organizations shall have the 
right to inspect the Work affecting their interests or property.  

Their right to inspect shall not make them a party to the Contract 

and shall not interfere with the rights of the parties of the 
Contract.  Instructions or orders of such parties shall be 

transmitted to the Contractor, through the Owner. 

 

B.8 SEVERABILITY 

 

 If any provision of this Contract is declared by a court to be 

illegal or in conflict with any law, the validity of the remaining terms 

and provisions shall not be affected and the rights and obligations of 

the parties shall be construed and enforced as if the Contract did not 
contain the particular provision held to be invalid. 

 

B.9 ACCESS TO RECORDS 

 

B.9.1 Contractor shall keep, at all times on the Work site, one record 
copy of the complete Contract Documents, including the Plans, 

Specifications, Construction Change Directives and addenda, in 

good order and marked currently to record field changes and 
selections made during construction, and one record copy of 

Shop Drawings, Product Data, Samples and similar submittals, 

and shall at all times give the Owner access thereto. 
 

B.9.2 Contractor shall retain and the Owner and its duly authorized 

representatives shall have access, for a period not less than ten 
(10) years, to all Record Documents, financial and accounting 

records, and other books, documents, papers and records of 

Contractor which are pertinent to the Contract, including records 
pertaining to Overhead and indirect costs, for the purpose of 

making audit, examination, excerpts and transcripts.  If for any 

reason, any part of the Work or this Contract shall be subject to 
litigation, Contractor shall retain all such records until all 

litigation is resolved and Contractor shall continue to provide 

Owner and/or its agents with full access to such records until 
such time as all litigation is complete and all periods for appeal 

have expired and full and final satisfaction of any judgment, 

order or decree is recorded and Owner receives a record copy of 
documentation from Contractor. 

 

B.10 WAIVER 

 

 Failure of the Owner to enforce any provision of this Contract 

shall not constitute a waiver or relinquishment by the Owner of the 
right to such performance in the future nor of the right to enforce any 

other provision of this Contract. 

 

B.11 SUBCONTRACTS AND ASSIGNMENT 

 

B.11.1  Contractor shall require each Subcontractor, to the extent of the 
Work to be performed by the Subcontractor, to be bound by the 

terms and conditions of these General Conditions, and to 

assume toward the Contractor all of the obligations and 
responsibilities which the Contractor assumes toward the 

Owner thereunder, unless (1) the same are clearly inapplicable 

to the subcontract at issue because of legal requirements or 
industry practices, or (2) specific exceptions are requested by 

Contractor and approved in writing by Owner.  Where 

appropriate, Contractor shall require each Subcontractor to 
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enter into similar agreements with sub-subcontractors at any 
level. 

 

B.11.2 At Owner’s request, Contractor shall submit to Owner prior to 
their execution either Contractor’s form of subcontract, or the 

subcontract to be executed with any particular Subcontractor.  

If Owner disapproves such form, Contractor shall not execute 
the form until the matters disapproved are resolved to Owner’s 

satisfaction.  Owner’s review, comment upon or approval of 

any such form shall not relieve Contractor of its obligations 
under this Agreement or be deemed a waiver of such 

obligations of Contractor. 

 
B.11.3 Contractor shall not assign, sell, or transfer its rights, or delegate 

its responsibilities under this Contract, in whole or in part, 

without the prior written approval of the Owner.  No such 
written approval shall relieve Contractor of any obligations of 

this Contract, and any transferee shall be  

 considered the agent of the Contractor and bound to perform in 
accordance with the Contract Documents. Contractor shall 

remain liable as between the original parties to the Contract as 

if no assignment had occurred. 

 

B.12 SUCCESSORS IN INTEREST 

 
 The provisions of this Contract shall be binding upon 

and shall accrue to the benefit of the parties to the Contract and their 
respective permitted successors and assigns. 

 

B.13 OWNER’S RIGHT TO DO WORK 

 

 Owner reserves the right to perform other or additional work at 

or near the project site with other forces than those of the Contractor.  If 
such work takes place within or next to the project site, Contractor shall 

coordinate work with the other contractors or forces, cooperate with all 

other contractors or forces, carry out the Work in a way that will 
minimize interference and delay for all forces involved, place and 

dispose of materials being used so as not to interfere with the 

operations of another, and join the Work with the work of the others in 
an acceptable manner and perform it in proper sequence to that of the 

others.  The Owner will resolve any disagreements that may arise 

between or among Contractor and the other contractors over the 
method or order of doing all work (including the Work).  In case of 

unavoidable interference, the Owner will establish work priority 

(including the Work) which generally will be in the sequence that the 
contracts were awarded. 

 

B.14 OTHER CONTRACTS 

 

 In all cases and at any time, the Owner has the right to execute 

other contracts related to or unrelated to the Work of this Contract.  The 
Contractor of this Contract shall fully cooperate with any and all other 

contractors without additional cost to the Owner in the manner 

described in section B.13. 
 

B.15 GOVERNING LAW  

 
 This Contract shall be governed by and construed in accordance 

with the laws of the State of Oregon without regard to principles of 

conflict of laws. 
 

B.16 LITIGATION 

 
 Any Claim between Owner and Contractor that arises from or 

relates to this Contract and that is not resolved through the Claims 

Review Process in Section D.3 shall be brought and conducted solely 
and exclusively within the Circuit Court of Benton County for the State 

of Oregon; provided, however, if a Claim must be brought in a federal 

forum, then it shall be brought and conducted solely and exclusively 
within the United States District Court for the District of Oregon.  In no 

event shall this section be construed as a waiver by the State of Oregon 

of any form of defense or immunity, whether sovereign immunity, 

governmental immunity, immunity based on the Eleventh Amendment 
to the Constitution of the United States or otherwise, from any claim or 

from the jurisdiction of any court.  CONTRACTOR, BY EXECUTION 

OF THIS CONTRACT, HEREBY CONSENTS TO THE IN 
PERSONAM JURISDICTION OF THE COURTS REFERENCED IN 

THIS SECTION B.16. 

 

B.17 ALLOWANCES 

 

B.17.1 The Contractor shall include in the Contract Price all allowances 
stated in the Contract Documents.  Items covered by 

allowances shall be supplied for such amounts and by such 

persons or entities as the Owner may direct. 
 

B.17.2 Unless otherwise provided in the Contract Documents: 

 
 (a)  When finally reconciled, allowances shall cover the cost to 

the Contractor of materials and equipment delivered at the 

site and all required taxes, less applicable trade discounts; 
 

 (b)  Contractor’s costs for unloading and handling at the site, 

labor, installation costs, Overhead, profit and other 

expenses contemplated for stated allowance amounts shall 

be included in the Contract Price but not in the allowances; 

 
 (c)  Whenever costs are more than or less than allowances, the 

Contract Price shall be adjusted accordingly by 
Amendment.  The amount of the Amendment shall reflect 

(i) the difference between actual costs and the allowances 

under Section B.17.2(a) and (2) changes in Contractor’s 
costs under Section B.17.2(b). 

 

 (d)  Unless Owner requests otherwise, Contractor shall provide 
to Owner a proposed fixed price for any allowance work 

prior to its performance. 

 

B.18 SUBMITTALS, SHOP DRAWINGS, PRODUCT  

  DATA AND SAMPLES 

 
B.18.1 The Contractor shall prepare and keep current, for the 

Architect’s/Engineer’s approval (or for the approval of Owner 

if approval authority has not been delegated to the 
Architect/Engineer), a schedule and list of Submittals which is 

coordinated with the Contractor's construction schedule and 

allows the Architect/Engineer reasonable time to review 
Submittals.  Owner reserves the right to finally approve the 

schedule and list of Submittals.  Submittals include, without 

limitation, Shop Drawings, product data, and samples which are 
described below: 

 

 (a)  Shop Drawings are drawings, diagrams, schedules and 
other data specially prepared for the Work by the 

Contractor or a Subcontractor (including any sub-

subcontractor), manufacturer, supplier or distributor to 
illustrate some portion of the Work. 

 

 (b)  Product Data are illustrations, standard schedules, 
performance charts, instructions, brochures, diagrams and 

other information furnished by the Contractor to illustrate 

materials or equipment for some portion of the Work. 
 

 (c)  Samples are physical examples which illustrate materials, 

equipment or workmanship and establish standards by 
which the Work will be judged. 

 

B.18.2 Shop Drawings, Product Data, Samples and similar Submittals 
are not Contract Documents.  The purpose of their Submittal is 

to demonstrate for those portions of the Work for which 

Submittals are required by the Contract Documents the way by 
which the Contractor proposes to conform to the information 

given and the design concept expressed in the Contract 

Documents.  Review of Submittals by the Architect/Engineer is 
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not conducted for the purpose of determining the accuracy and 
completeness of other details such as dimensions and 

quantities, or for substantiating instructions for installation or 

performance of equipment or systems, or for approval of safety 
precautions or, unless otherwise specifically stated by the 

Architect/Engineer, of any construction means, methods, 

techniques, sequences or procedures, all of which remain the 
responsibility of the Contractor as required by the Contract 

Documents.  The Architect/Engineer’s review of the 

Contractor’s Submittals shall not relieve the Contractor of its 
obligations under the Contract Documents.  The 

Architect/Engineer’s approval of a specific item shall not 

indicate approval of an assembly of which the item is a 
component.  Informational Submittals upon which the 

Architect/Engineer is not expected to take responsive action 

may be so identified in the Contract Documents.  Submittals 
which are not required by the Contract Documents may be 

returned by the Architect/Engineer without action. 

 
B.18.3 The Contractor shall review for compliance with the Contract 

Documents, approve and submit to the Architect/Engineer Shop 

Drawings, Product Data, Samples and similar Submittals 

required by the Contract Documents with reasonable 

promptness and in such sequence as to cause no delay in the 

Work or in the activities of the Owner or of separate 
contractors.  Submittals which are not marked as reviewed for 

compliance with the Contract Documents and approved by the 
Contractor may be returned by the Architect/Engineer without 

action. 

 
B.18.4 Approving and submitting shop drawings, product data, samples 

and similar Submittals, the Contractor represents that the 

Contractor has determined and verified materials, field 
measurements and field construction criteria related thereto, or 

will do so, and has checked and coordinated the information 

contained within such Submittals with the requirements of the 
Work and of the Contract Documents. 

 

B.18.5 The Contractor shall perform no portion of the Work for which 
the Contract Documents require submittal and review of Shop 

Drawings, Product Data, Samples or similar Submittals until the 

respective Submittal has been approved by the 
Architect/Engineer. 

 

B.18.6  The Work shall be in accordance with approved Submittals 
except that the Contractor shall not be relieved of responsibility 

for deviations from requirements of the Contract Documents by 

the Architect/Engineer’s review or approval of Shop Drawings, 
Product Data, Samples or similar Submittals unless the 

Contractor has specifically informed the Architect/Engineer in 

writing of such deviation at the time of submittal and (i) the 
Architect/Engineer has given written approval to the specific 

deviation as a minor change in the Work, or (ii) a Supplement 

Amendment or Construction Change Directive has been 
executed by Owner authorizing the deviation.  The Contractor 

shall not be relieved of responsibility for errors or omissions in 

Shop Drawings, Product Data, Samples or similar Submittals by 
the Architect/Engineer’s review or approval thereof. 

 

B.18.7 In the event that Owner elects not to have the obligations and 
duties described under this Section B.18 performed by the 

Architect/Engineer, or in the event no Architect/Engineer is 

employed by Owner on the project, all obligations and duties 
assigned to the Architect/Engineer hereunder shall be 

performed by the Owner. 

 

B.19 SUBSTITUTIONS 

 

The Contractor may make Substitutions only with the written 
consent of the Owner, after evaluation by the Owner and only in 

accordance with a Supplement Amendment or Construction Change 

Directive.  Substitutions shall be subject to the requirements of the bid 

documents.  By making requests for Substitutions, the Contractor:  
represents that the Contractor has personally investigated the proposed 

substitute product; represents that the Contractor will provide the same 

warranty for the Substitution that the Contractor would for the product 
originally specified unless approved otherwise; certifies that the cost 

data presented is complete and includes all related costs under this 

Contract including redesign costs, and waives all claims for additional 
costs related to the Substitution which subsequently become apparent; 

and will coordinate the installation of the accepted Substitution, making 

such changes as may be required for the Work to be completed in all 
respects. 

 

B.20 USE OF PLANS AND SPECIFICATIONS 

 

 Plans, Specifications and related Contract Documents furnished 

to Contractor by Owner or Owner’s Architect/Engineer shall be used 
solely for the performance of the Work under this Contract.  Contractor 

and its Subcontractors and suppliers are authorized to use and 

reproduce applicable portions of such documents appropriate to the 
execution of the Work, but shall not claim any ownership or other 

interest in them beyond the scope of this Contract, and no such interest 

shall attach.  Unless otherwise indicated, all common law, statutory and 

other reserved rights, in addition to copyrights, are retained by Owner. 

 

B.21 FUNDS AVAILABLE AND AUTHORIZED 

 

 If Owner fails to receive funding, appropriations, allocations 
or other expenditure authority as contemplated by Owner’s budget and 

Owner determines, in its assessment and ranking of the policy 

objectives explicit or implicit in Owner’s budget, Owner may 
determine it is necessary to and may terminate this Master Contract and 

or any Amendments. 

 
B.22   NO THIRD PARTY BENEFICIARIES 

 

Owner and Contractor are the only parties to this Contract and 

are the only parties entitled to enforce its terms.  Nothing in this 

Contract gives, is intended to give, or shall be construed to give or 
provide any benefit or right, whether directly, indirectly, or otherwise, 

to third persons unless such third persons are individually identified by 

name herein and expressly described as intended beneficiaries of the 

terms of this Contract. 

 

SECTION C 

WAGES AND LABOR 
 

C.1 MINIMUM WAGE RATES ON PUBLIC WORKS 

 

 Contractor shall comply fully with the provisions of ORS 
279C.800 through 279C.870.  Documents establishing those 

conditions, as determined by the Commissioner of the Bureau of Labor 

and Industries (BOLI), are included as attachments to or are 
incorporated by reference in the Contract Documents.  Pursuant to ORS 

279C.830(1)(c), Contractor shall pay workers at not less than the 

specified minimum hourly rate of wage, and shall include that 
requirement in all subcontracts.  If the Work is subject to both the state 

prevailing wage rate law and the federal Davis-Bacon Act, Contractor 

shall pay the higher of the applicable state or federal prevailing rate of 
wage.  Contractor shall provide written notice to all workers of the 

number of hours per day and days per week such workers may be 

required to work.   
 

C.2 PAYROLL CERTIFICATION AND FEE 

 REQUIREMENTS 

 

C.2.1  In accordance with ORS 279C.845, the Contractor and every 

Subcontractor shall submit written certified statements to the 
Owner, on the form prescribed by the Commissioner of the 

Bureau of Labor and Industries, certifying the hourly rate of 

wage paid each worker which the Contractor or the 
Subcontractor has employed on the project and further certifying 

that no worker employed on the project has been paid less than 
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the prevailing rate of wage or less than the minimum hourly rate 
of wage specified in the Contract, which certificate and 

statement shall be verified by the oath of the Contractor or the 

Subcontractor that the Contractor or Subcontractor has read the 
certified statement, that the Contractor or Subcontractor knows 

the contents of the certified statement, and, that to the 

Contractor’s or Subcontractor's best knowledge and belief, the 
certified statement is true.  The certified statements shall set out 

accurately and completely the payroll records for the prior week, 

including the name and address of each worker, the worker's 
correct classification, rate of pay, daily and weekly number of 

hours worked, deductions made, and actual wages paid.  

Certified statements for each week during which the Contractor 
or Subcontractor has employed a worker on the project shall be 

submitted once a month, by the fifth business day of the 

following month.  The Contractor and Subcontractors shall 
preserve the certified statements for a period of ten (10) years 

from the date of completion of the Contract. 

 
C.2.2 Pursuant to ORS 279C.845(7), the Owner shall retain 25 

percent of any amount earned by the Contractor on this public 

works project until the Contractor has filed the certified 

statements required by section C.2.1. The Owner shall pay to 

the Contractor the amount retained under this subsection 

within 14 days after the Contractor files the required certified 
statements, regardless of whether a Subcontractor has failed to 

file certified statements.  
 

C.2.3 Pursuant to ORS 279C.845(8), the Contractor shall retain 25 

percent of any amount earned by a first-tier Subcontractor on 
this public works project until the first-tier Subcontractor has 

filed with the Owner the certified statements required by C.2.1. 

Before paying any amount retained under this subsection, the 
Contractor shall verify that the first-tier Subcontractor has filed 

the certified statement. Within 14 days after the first-tier 

Subcontractor files the required certified statement the 
Contractor shall pay the first-tier Subcontractor any amount 

retained under this subsection.           

 
C.2.4  In accordance with statutory requirements and administrative 

rules promulgated by the Commissioner of the Bureau of Labor 

and Industries, the fee required by ORS 279C.825(1) will be 
paid by Owner to the Commissioner.   

 

C.3 PROMPT PAYMENT AND CONTRACT 

 CONDITIONS 

 

C.3.1 As a condition to Owner's performance hereunder, the Contractor 
shall: 

 

C.3.1.1 Make payment promptly, as due, to all persons  supplying to 
Contractor labor or materials for the prosecution of the Work 

provided for in this Contract. 

 
C.3.1.2 Pay all contributions or amounts due the State Industrial 

Accident Fund from such Contractor or Subcontractor incurred 

in the performance of the Contract. 
 

C.3.1.3 Not permit any lien or claim to be filed or prosecuted against 

the Owner on account of any labor or material furnished.  
Contractor will not assign any claims that Contractor has 

against Owner, or assign any sums due by Owner, to 

Subcontractors, suppliers, or manufacturers, and will not make 
any agreement or act in any way to give Subcontractors a claim 

or standing to make a claim against the Owner. 

 
C.3.1.4 Pay to the Department of Revenue all sums withheld from 

employees pursuant to ORS 316.167. 

 
C.3.2 As a condition to Owner’s performance hereunder, if Contractor 

fails, neglects or refuses to make prompt payment of any claim 

for labor or services furnished to the Contractor of a 

Subcontractor by any person in connection with the project as 
such claim becomes due, the proper officer(s) representing the 

Owner may pay the claim and charge the amount of the payment 

against funds due or to become due Contractor under this 
Contract.  Payment of claims in this manner shall not relieve the 

Contractor or the Contractor’s surety from obligation with 

respect to any unpaid claims. 
 

C.3.3 Contractor shall include in each subcontract for property or 

services entered into by the Contractor and a first-tier 
subcontractor, including a material supplier, for the purpose of 

performing a construction contract, a payment clause that 

obligates the Contractor to pay the first-tier Subcontractor for 
satisfactory performance under its subcontract within ten (10) 

Days out of such amounts as are paid to the Contractor by the 

public contracting agency under such contract. 
 

C.3.4  All employers, including Contractor, that employ subject 

workers who work under this contract in the State of Oregon 
shall comply with ORS 656.017 and provide the required 

Workers’ Compensation coverage, unless such employers are 

exempt under ORS 656.126.  Contractor shall ensure that each 

of its Subcontractors complies with these requirements. 

 

C.4 PAYMENT FOR MEDICAL CARE 

 

 As a condition to Owner's performance hereunder, Contractor 
shall promptly, as due, make payment to any person, partnership, 

association or corporation furnishing medical, surgical, and hospital 

care or other needed care and attention, incident to sickness or injury, 
to the employees of such Contractor, all sums of which the Contractor 

agrees to pay for such services and all moneys and sums which the 

Contractor has collected or deducted from the wages of personnel 
pursuant to any law, contract or agreement for the purpose of providing 

or paying for such services. 

 

C.5 HOURS OF LABOR 

 

 As a condition to Owner's performance hereunder, no person 
shall be employed to perform Work under this Contract for more than 

ten (10) hours in any one day or forty (40) hours in any one week, 

except in cases of necessity, emergency or where public policy 
absolutely requires it.  In such instances, Contractor shall pay the 

employee at least time and a half pay: 

 
 (a)  For all overtime in excess of eight (8) hours a day or forty 

(40) hours in any one week when the work week is five 

consecutive Days, Monday through Friday; or 
 

 (b) For all overtime in excess of ten (10) hours a day or forty 

(40) hours in any one week when the work week is four 
consecutive Days, Monday through Friday; and 

 

 (c) For all Work performed on Saturday and on any legal 
holiday specified in ORS 279C.540.  

 

 This section C.5 will not apply to Contractor's Work under this 
Contract to the extent Contractor is currently a party to a collective 

bargaining agreement with any labor organization. 

 
 This Section C.5 shall not excuse Contractor from completion 

of the Work within the time required under this Contract. 

 

SECTION D 

CHANGES IN THE WORK 

 

D.1 CHANGES IN WORK 

 

D.1.1  The terms of this Contract shall not be waived, altered, modified, 
supplemented or amended in any manner whatsoever, without 

prior written agreement and then only after any necessary 

approvals have been obtained.   A Supplement or Amendment is 
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required, which shall not be effective until its execution by the 
parties to this Contract and all approvals required by public 

contracting laws have been obtained. 

D.1.2 It is mutually agreed that changes in Plans, quantities, or details 
of construction are inherent in the nature of construction and 

may be necessary or desirable during the course of construction.  

Within the general scope of this Contract, the Owner may at any 
time, without notice to the sureties and without impairing the 

Contract, require changes consistent with this Section D.1.  All 

changes to the Work shall be documented and Amendments 
shall be executed under the conditions of the Contract 

Documents.  Such changes may include, but are not limited to: 

 
(a)  Modification of specifications and design. 

(b)  Increases or decreases in quantities. 

(c)  Increases or decreases to the amount of Work. 
(d)  Addition or elimination of any Work item. 

(e)  Change in the duration of the project. 

(f)  Acceleration or delay in performance of Work. 
(g)  Deductive changes,  

(h) Changed conditions. 

 

 Deductive changes are those that reduce the scope of the Work, 

and shall be made by mutual agreement whenever feasible.  In 

cases of suspension or partial termination under Section J, 
Owner reserves the right to unilaterally impose a deductive 

change and to self-perform such Work, for which the provisions 
of B.13 (Owner’s Right to Do Work) shall then apply.  

Adjustments in compensation shall be made under the provisions 

of D.1.3, in which costs for deductive changes shall be based 
upon a Direct Costs adjustment together with the related 

percentage markup specified for profit, Overhead and other 

indirect costs, unless otherwise agreed to by Owner. 
 

D.1.3 The Owner and Contractor agree that adjustments to or deletions 

from the Work shall be administered and compensated according 
to the following: 

 

 (a)  Unit pricing may be utilized at the Owner’s option when 
unit prices or solicitation alternates were provided that 

established the cost for adjustments to Work, and a binding 

obligation exists under the Contract on the parties covering 
the terms and conditions of the adjustment to Work. 

 

 (b)  If the Owner elects not to utilize unit pricing, or in the 
event that unit pricing is not available or appropriate, fixed 

pricing may be used for adjustments to or deletions from 

the Work.  In fixed pricing, the basis of payments or total 
price shall be agreed upon in writing between the parties to 

the Contract, and shall be established before the Work is 

done whenever feasible.  Notwithstanding the foregoing, 
the mark-ups set forth in D.1.3(c) shall be utilized in 

establishing fixed pricing, and such mark-ups shall not be 

exceeded. Cost and price data relating to adjustments to or 
deletions from the Work shall be supplied by Contractor to 

Owner upon request, but Owner shall be under no 

obligation to make such requests. 
 

 (c)  In the event that unit pricing and fixed pricing are not 

utilized, then adjustments to or deletions from the Work 
shall be performed on a cost reimbursement basis for 

Direct Costs.  Such Work shall be compensated on the 

basis of the actual, reasonable and allowable cost of labor, 
equipment, and material furnished on the Work performed.  

In addition, the following markups shall be added to the 

Contractor's or Subcontractor's Direct Costs as full 
compensation for profit, Overhead and other indirect costs 

for Work directly performed with the Contractor’s or 

Subcontractor’s own forces: 
 

  On Labor..................... 15% 

  On Equipment.............. 10% 

  On Materials................. 10% 
 

(d) When adjustments to or deletions from the Work under 

D.1.3(c) are invoiced by an authorized Subcontractor at 
any level, each ascending tier Subcontractor or 

Contractor will be allowed a supplemental mark-up on 

each piece of subcontract Work covered by a an 
Amendment as follows: 

 

  $0.00 - $5,000.00 10%, and then  
  Over $5,000.00   5% 

  

 Notwithstanding the foregoing, the maximum aggregate markup 
to be billed shall not exceed 10% regardless of the number of 

subcontract tiers   

 
 Payments made to the Contractor shall be complete 

compensation for Overhead, profit, and all costs that were 

incurred by the Contractor or by other forces furnished by the 
Contractor, including Subcontractors, for adjustments to or 

deletions from the Work pursuant to a Supplement Amendment.  

Owner may establish a maximum cost for additional Work under 

this Section D.1.3, which shall not be exceeded for 

reimbursement without additional written authorization from 

Owner in the form of a Supplement Amendment.  Contractor 
shall not be required to complete such additional Work without 

additional authorization. 
 

Any necessary adjustment of Contract Time that may be 

required as a result of adjustments to or deletions from the Work 
must be agreed upon by the parties before the start of the revised 

Work unless Owner authorizes Contractor to start the revised 

Work before agreement on Contract Time adjustment.  
Contractor shall submit any request for additional compensation 

(and additional Contract Time if Contractor was authorized to 

start Work before an adjustment of Contract Time was 
approved) as soon as possible but no later than thirty (30) Days 

after receipt of Owner’s request for additional Work.  Contractor 

agrees that this thirty (30) Day notice period is adequate time for 
it to request and document the amount of additional 

compensation or adjustment of Contract Time.  If Contractor’s 

request for additional compensation or adjustment of Contract 
Time is not made within the thirty (30) Day time limit, 

Contractor agrees its requests pertaining to that additional Work 

shall be barred.  The thirty (30) Day time limit for making 
requests shall not be extended for any reason, including without 

limitation Contractor’s claimed inability to determine the 

amount of additional compensation or adjustment of Contract 
Time, unless an extension is granted in writing by Owner. If the 

Owner denies Contractor’s timely request for additional 

compensation or adjustment of Contract Time, Contractor may 
proceed to file a Claim under Section D.3, Claims Review 

Process.  No other reimbursement, compensation, or payment 

will be made, except as provided in Section D.1.5 for impact 
claims. 

 

D.1.4  If any adjustment to Work under Section D.1.3 causes an 
increase or decrease in the Contractor's cost of, or the Contract 

Time required for the performance of any other part of the Work 

under this Contract,  Contractor shall submit a written request to 
the Owner, setting forth the nature and specific extent of the 

request, including all time and cost impacts against the Contract 

as soon as possible, but no later than thirty (30) Days after 
receipt of Owner’s request for adjustments to or deletions from 

the Work by Contractor.  

 
The thirty (30) Day time limit applies to claims of 

Subcontractors, suppliers, or manufacturers who may be 

affected by Owner’s request for adjustments to or deletions from 
the Work and who request additional compensation or an 

extension of Contract Time to perform; Contractor has 

responsibility for contacting its Subcontractors, suppliers, or 

EXHIBIT 2     Page 11 of 22

RFP No. 2025-016366 – Master Contract for University Information and Technology (IT) Voice and Data Infrastructure Services 
Due Date/Time: September 10, 2024 at 3:00 PM Pacific Time 

Page 62 of 97



   

Conditions for Master Contract for Construction Related Services (7/1/2019) 
Page 12 of 22 

 

manufacturers within the thirty (30) Day time limit, and 
including their requests with Contractor’s requests.  If the 

request involves Work to be completed by Subcontractors, or 

materials to be furnished by suppliers or manufacturers, such 
requests shall be submitted to the Contractor in writing with full 

analysis and justification for the adjustments to compensation 

and Contract Time requested.  The Contractor shall analyze and 
evaluate the merits of the requests submitted by Subcontractors, 

suppliers, and manufacturers to Contractor prior to including 

those requests and Contractor’s analysis and evaluation of those 
requests with Contractor’s requests for adjustments to 

compensation or Contract Time that Contractor submits to the 

Owner.  Failure of Subcontractors, suppliers, manufacturers or 
others to submit their requests to Contractor for inclusion with 

Contractor’s requests submitted to Owner within the time period 

and by the means described in this section shall constitute a 
waiver of these Subcontractor claims.  The Owner will not 

consider direct requests or claims from Subcontractors, 

suppliers, manufacturers or others not a party to this Contract.  
The consideration of such requests and claims under this section 

does not give any Person, not a party to the Contract the right to 

bring a claim against Owner, whether in this claims process, in 

litigation, or in any dispute resolution process. 

 

 If the Owner denies the Contractor’s request for adjustment to 
compensation or Contract Time, and the request is timely as set 

forth herein, the Contractor may proceed to file a Claim under 
Section D.3, Claims Review Process. 

 

D.1.5 Contractor agrees that no request or Claim for additional costs or 
an adjustment of Contract Time shall be allowed if made after 

receipt of Final Payment application under this Contract.  Final 

Payment application must be made by Contractor within the 
time required under Section E.6.4. 

 

D.1.6 It is understood that changes in the Work are inherent in 
construction of this type.  The number of changes, the scope of 

those changes, and the effect they have on the progress of the 

original Work cannot be defined at this time.  The Contractor is 
notified that numerous changes may be required and that there 

will be no compensation made, unless and only to the extent 

otherwise provided in the Contract Documents, to the Contractor 
directly related to the number of changes.  Each change will be 

evaluated for extension of Contract Time and increase or 

decrease in compensation based on its own merit. 
 

D.2 DELAYS 

 

D.2.1 Delays in construction include “Avoidable Delays”, which are 

defined in Section D.2.1.1, and “Unavoidable Delays”, which 

are defined in Section D.2.1.2.  The effect of Avoidable Delays 
is described in Section D.2.2 and the effect of Unavoidable 

Delays is described in Section D.2.3. 

 
D.2.1.1 Avoidable Delays include any delays other than Unavoidable 

Delays, and include delays that otherwise would be considered 

Unavoidable Delays but that: 
 

 (a)  Could have been avoided by the exercise of care, prudence, 

foresight, and diligence on the part of the Contractor or its 
Subcontractors. 

 

 (b)  Affect only a portion of the Work and do not necessarily 
prevent or delay the prosecution of other parts of the Work 

or the completion of the whole Work within the Contract 

Time. 
  

 (c)  Do not impact activities on the accepted CPM Construction 

Schedule. 
 

 (d)  Are associated with the reasonable interference of other 

contractors employed by the Owner that do not necessarily 

prevent the completion of the whole Work within the 
Contract Time. 

D.2.1.2 Unavoidable Delays include delays other than Avoidable 

Delays that are: 
 

 (a)  To the extent caused by any actions of the Owner, or any 

other employee or agent of the Owner, or by separate 
contractor employed by the Owner. 

 

(b)  To the extent caused by any site conditions that differ 
materially from what was represented in the Contract 

Documents or from conditions that would normally be 

expected to exist and be inherent to the construction 
activities defined in the Contract Documents.  The 

Contractor agrees to notify the Owner immediately of 

differing site conditions before the area has been disturbed.  
The Owner will investigate the area and make a 

determination as to whether the conditions differ materially 

from either the conditions stated in the Contract 
Documents or those that could reasonably be expected in 

execution of this particular Contract.  If Contractor and 

Owner agree that a differing site condition exists, any 

adjustment to compensation or Contract Time will be 

determined based on the process set forth in Section D.1.5 

for adjustments to or deletions from Work. If the Owner 
disagrees that a differing site condition exists and denies 

Contractor’s request for additional compensation or 
Contract Time, Contractor may proceed to file a Claim 

under Section D.3, Claims Review Process. 

 
 (c)  To the extent caused by Force Majeure acts, events or 

occurrences that could not have been avoided by the 

exercise of care, prudence, foresight, and diligence on the 
part of the Contractor or its Subcontractors. 

 

 (d) To the extent caused by adverse weather conditions.  Any 
adverse weather conditions must be substantiated by 

documentary evidence that weather conditions were 

abnormal for the specific time period claimed, could not 
have been anticipated by the Contractor, and adversely 

impacted the Project in a manner that could not be avoided 

by rescheduling the Work or by implementing measures to 
protect against the weather so that the Work could proceed.  

A rain, windstorm, high water, or other natural 

phenomenon for the specific locality of the Work, which 
might reasonably have been anticipated from the previous 

10-year historical records of the general locality of the 

Work, shall not be construed as abnormal.  The parties 
agree that rainfall greater than the following levels cannot 

be reasonably anticipated: 

 
(i)  Daily rainfall equal to, or greater than, 0.50 inch 

during a month when the monthly rainfall 

exceeds the normal monthly average by twenty-
five percent (25 %) or more.  

 

(ii)  daily rainfall equal to, or greater than, 0.75 inch 
at any time. 

 

 The Office of the Environmental Data Service of the National 
Oceanic and Atmospheric Administration of the U.S. 

Department of Commerce nearest the Project site shall be 

considered the official agency of record for weather information. 
 

D.2.2 Contractor agrees it is not be entitled to additional compensation 

or additional Contract Time for Avoidable Delays. 
 

D.2.3 In the event of Unavoidable Delays, based on principles of 

equitable adjustment, Contractor may be entitled  to the 
following: 
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 (a)  Contractor may be entitled to additional compensation or 
additional Contract Time, or both, for Unavoidable Delays 

described in Section D.2.1.2 (a) and (b). 

 (b)  Contractor may be entitled to additional Contract Time for 
Unavoidable Delays described in Section D.2.1.2(c) and 

(d). 

 
 In the event of any requests for additional compensation or 

additional Contract Time, or both, as applicable, arising under 

this Section D.2.3 for Unavoidable Delays, other than requests 
for additional compensation or additional Contract Time for 

differing site conditions for which a review process is 

established under Section D.2.1.2 (b), Contractor must submit a 
written notification of the delay to the Owner within two (2) 

Days of the occurrence of the cause of the delay.  This written 

notification shall state the cause of the potential delay, the 
project components impacted by the delay, and the anticipated 

additional Contract Time extension or the additional 

compensation, or both, as applicable, resulting from the delay.  
Within seven (7) Days after the cause of the delay has been 

mitigated, or in no case more than thirty (30) Days after the 

initial written notification, the Contractor agrees to submit to the 

Owner, a complete and detailed request for additional 

compensation or additional Contract Time, or both, as 

applicable, resulting from the delay. If the Owner denies 
Contractor’s request for additional compensation or adjustment 

of Contract Time, the Contractor may proceed to file a Claim 
under Section D.3, Claims Review Process, provided Contractor 

has complied with the requirement in this Section D.2.3.  

Contractor agrees any Claim it may have is barred if Contractor 
does not comply with the requirements herein. 

  

 If Contractor does not timely submit the notices required under 
this Section D.2, then unless otherwise prohibited by law, 

Contractor’s Claim shall be barred. 

 

D.3 CLAIMS REVIEW PROCESS 

 

D.3.1 All Contractor Claims shall be referred to the Owner for review.  
Contractor’s Claims, including Claims for adjustments to 

compensation or Contract Time, shall be submitted in writing by 

Contractor to the Owner within five (5) Days after a denial of 
Contractor’s initial request for an adjustment of Contract terms, 

payment of money, extension of Contract Time or other relief, 

provided that such initial request has been submitted in 
accordance with the requirements and within the time limits 

established in these General Conditions.  Within thirty (30) Days 

after the initial Claim, Contractor shall submit to the Owner a 
complete and detailed description of the Claim (the “Detailed 

Notice”) that includes all information required by Section D.3.2.  

Contractor agrees that, unless the Claim is made in accordance 
with these time requirements, Contractor voluntarily waived all 

rights to prosecute its Claim. 

 
D.3.2 The Detailed Notice of the Claim shall be submitted in writing by 

Contractor and shall include a detailed, factual statement of the 

basis of the Claim, pertinent dates, Contract provisions which 
support or allow the Claim, reference to or copies of any 

documents which support the Claim, the dollar value of the 

Claim, and the Contract Time adjustment requested for the 
Claim.  If the Claim involves Work to be completed by 

Subcontractors, the Contractor will analyze and evaluate the 

merits of the Subcontractor claim prior to forwarding it and that 
analysis and evaluation to the Owner.  The Owner will not 

consider direct claims from Subcontractors, suppliers, 

manufacturers, or others not a party to this Contract.  Contractor 
agrees that it will make no agreement, covenant, or assignment, 

nor will it commit any other act that will permit or assist any 

Subcontractor, supplier, manufacturer, or other to directly or 
indirectly make a claim against Owner. 

 

D.3.3  The Owner will review all Claims and take one or more of the 
following preliminary actions within ten (10) Days of receipt of 

the Detailed Notice of a Claim: (1) request additional supporting 

information from the Contractor; (2) inform the Contractor and 
Owner in writing of the time required for adequate review and 

response; (3) reject the Claim in whole or in part and identify the 

reasons for rejection; (4) based on principles of equitable 
adjustment, recommend approval of all or part of the Claim; or 

(5) propose an alternate resolution. 

 
D.3.4 The Owner’s decision shall be final and binding on the 

Contractor unless appealed by written notice to the Owner 

within fifteen (15) Days of receipt of the decision.  The 
Contractor must present written documentation supporting the 

Claim within fifteen (15) Days of the notice of appeal.  After 

receiving the appeal documentation, the Owner shall review the 
materials and render a decision within thirty (30) Days after 

receiving the appeal documents. 

 
D.3.5 The decision of the Owner shall be final and binding unless the 

Contractor delivers to the Owner its request for mediation, 

which shall be a non-binding process, within fifteen (15) Days 

of the date of the Owner's decision.  The mediation process will 

be considered to have commenced as of the date the Contractor 

delivers the request.  Both parties acknowledge and agree that 
participation in mediation is a prerequisite to commencement of 

litigation of any disputes relating to the Contract.  Both parties 
further agree to exercise their best efforts in good faith to 

resolve all disputes within sixty (60) Days of the 

commencement of the mediation through the mediation process 
set forth herein. 

 
In the event that a lawsuit must be filed within this sixty (60) 
Day period in order to preserve a cause of action, the parties 

agree that, notwithstanding the filing, they shall proceed 

diligently with the mediation to its conclusion prior to actively 
prosecuting the lawsuit, and shall seek from the Court in which 

the lawsuit is pending such stays or extensions, including the 

filing of an answer, as may be necessary to facilitate the 
mediation process.  Further, in the event settlements are reached 

on any issues through mediation, the plaintiff shall promptly 

cause to be entered by the Court a stipulated general judgment 
of dismissal with prejudice, or other appropriate order limiting 

the scope of litigation as provided in the settlement.  
 
D.3.6 Should the parties arrive at an impasse regarding any Claims or 

disputed Claims, it is agreed that the parties shall participate in 

mediation as specified in Section D.3.5.  The mediation process 
will be considered to have been commenced as of the date one 

party delivers to the other its request in writing to mediate.   The 

mediator shall be an individual mutually acceptable to both 
parties, but in the absence of agreement each party shall select a 

temporary mediator and the temporary mediators shall jointly 

select the permanent mediator.  Each party shall pay its own 
costs for the time and effort involved in mediation.  The cost of 

the mediator shall be split equally between the two parties.  Both 

parties agree to exercise their best effort in good faith to resolve 
all disputes in mediation.  Participation in mediation is a 

mandatory requirement of both the Owner and the Contractor.  

The schedule, time and place for mediation will be mutually 
acceptable, or, failing mutual agreement, shall be as established 

by the mediator.  The parties agree to comply with Owner's 

administrative rules governing the confidentiality of mediation, 
if any, and shall execute all necessary documents to give effect 

to such confidentiality rules.  In any event, the parties shall not 

subpoena the mediator or otherwise require the mediator to 
produce records, notes or work product, or to testify in any 

future proceedings as to information disclosed or representations 

made in the course of mediation, except to the extent disclosure 
is required by law. 
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D.3.7 Unless otherwise directed by Owner, Contractor shall proceed 
with the Work while any Claim, or mediation or litigation 

arising from a Claim, is pending.  Regardless of the review 

period or the final decision of the Owner, the Contractor shall 
continue to diligently pursue the Work as identified in the 

Contract Documents.  In no case is the Contractor justified or 

allowed to cease or Delay Work, in whole or in part, without a 
written stop work order from the Owner. 

 

SECTION E 

PAYMENTS 
 

E.1 SCHEDULE OF VALUES 

 

 The Contractor shall submit, at least ten (10) Days prior to 

submission of its first application for progress payment, a schedule of 
values ("Schedule of Values") for the contracted Work.  This schedule 

shall provide a breakdown of values for the contracted Work and will 

be the basis for progress payments.  The breakdown shall demonstrate 
reasonable, identifiable, and measurable components of the Work.  

Unless objected to by the Owner, this schedule shall be used as the 

basis for reviewing Contractor's applications for payment.  If objected 

to by Owner, Contractor shall revise the schedule of values and 

resubmit the same for approval of Owner. 

 

E.2 APPLICATIONS FOR PAYMENT 

 
E.2.1 Owner shall make progress payments on the Contract monthly as 

Work progresses, in accordance with the requirements of this 

Section E.2.  Applications for payment shall be based upon 
estimates of Work completed and the  Schedule of Values.  As a 

condition precedent to Owner’s obligation to pay, all 

applications for payment shall be approved by the Owner.  A 
progress payment shall not be considered acceptance or approval 

of any Work or waiver of any defects therein.  Owner shall pay 

to Contractor interest for overdue invoices at the rate of two-
thirds of one percent per month on the progress payment, not 

including retainage, due the Contractor.  Overdue invoices will 

be those that have not been paid within forty five (45) days from 
the latest of: 

 

 (a)  The date of the receipt of the accurate invoice;  
 

(b)  The date Owner receives the correct application for 

payment if no invoice is received; 
 

 (c)  The date all goods and services have been received; or 

 
 (d)  The date a Claim is made certain by agreement of the 

parties or by operation of law. 

 
Notwithstanding the foregoing, in instances when an application 

for payment is filled out incorrectly, or when there is any defect 

or impropriety in any submitted application or when there is a 
good faith dispute, Owner shall so notify the Contractor within 

fifteen (15) Days stating the reason or reasons the application for 

payment is defective or improper or the reasons for the dispute.  
A defective or improper application for payment, if corrected by 

the Contractor within seven (7) Days of being notified by the 

Owner, shall not cause a payment to be made later than specified 
in this section unless interest is also paid.  Payment of interest 

will be postponed when payment on the principal is delayed 

because of disagreement between the Owner and the Contractor. 
 

Owner reserves the right, instead of requiring the Contractor to 

correct or resubmit a defective or improper application for 
payment, to reject the defective or improper portion of the 

application for payment and pay the remainder of the application 

for such amounts which are correct and proper. 
 

Owner, upon written notice to the Contractor, may elect to make 

payments to the Contractor only by means of Electronic Funds 

Transfers (EFT) through Automated Clearing House (ACH) 
payments.  If Owner makes this election, the Contractor shall 

arrange for receipt of the EFT/ACH payments.   

 
E.2.2 Contractor shall submit to the Owner an application for each 

payment and, if required, receipts or other vouchers showing 

payments for materials and labor including payments to 
Subcontractors.  Contractor shall include in its application for 

payment a schedule of the percentages of the various parts of the 

Work completed, based on the Schedule of Values which shall 
aggregate to the payment application total, and shall include, on 

the face of each copy thereof, a certificate in substantially the 

following form: 
 

 "I, the undersigned, hereby certify that the above bill 

is true and correct, and the payment therefore, has not 
been received. 

 

 Signed:  _________________________ 
 Dated:  __________________________” 

 

E.2.3 Generally, applications for payment will be accepted only for 

materials that have been installed.  Under special conditions, 

applications for payment for stored materials will be accepted at 

Owner's sole discretion.  Such a payment, if made, will be 
subject to the following conditions: 

 
 (a)  The request for stored material shall be submitted at least 

thirty (30) Days in advance of the application for payment on 

which it appears.  Applications for payment shall be entertained 
for major equipment, components or expenditures only. 

 

 (b)  The Contractor shall submit applications for payment 
showing the quantity and cost of the material stored. 

 

 (c)  The material shall be stored in a bonded warehouse and 
Owner shall be granted the right to access the material for the 

purpose of removal or inspection at any time during the Contract 

Period. 
 

 (d)  The Contractor shall name the Owner as co-insured on the 

insurance policy covering the full value of the property while in 
the care and custody of the Contractor until it is installed.  A 

certificate noting this coverage shall be issued to the Owner. 

 
 (e)  Payments shall be made for materials and equipment only.  

The submitted amount in the application for payment shall be 

reduced by the cost of transportation from the storage site to the 
project site and for the cost of an inspector to verify delivery and 

condition of the goods at the storage site.  The cost of storage 

and inspection shall be borne solely by the Contractor. 
 

 (f)  Within sixty (60) Days of the application for payment, the 

Contractor shall submit evidence of payment covering the 
material and/or equipment stored and of payment for the storage 

site. 

 
 (g)  Payment for stored materials and/or equipment shall in no 

way indicate acceptance of the materials and/or equipment or 

waive any rights under this Contract for the rejection of the 
Work or materials and/or equipment not in conformance with the 

Contract Documents. 

 
 (h)  All required documentation shall be submitted with the 

respective application for payment. 

 
E.2.4 The Owner reserves the right to withhold all or part of a payment, 

or may nullify in whole or part any payment previously made, to 

such extent as may be necessary in the Owner’s opinion to 
protect the Owner from loss because of: 
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 (a)  Work that is defective and not remedied, or that has been 
demonstrated or identified as failing to conform with 

Applicable Laws or the Contract Documents, 

 
 (b)  Third party claims filed or evidence reasonably indicating 

that such claims will likely be filed unless security 

acceptable to the Owner is provided by the Contractor; 
 

 (c)  Failure of the Contractor to make payments properly to 

Subcontractors or for labor, materials or equipment (in 
which case Owner may issue checks made payable jointly 

to Contractor and such unpaid persons under this 

provision, or directly to Subcontractors and suppliers at 
any level under Section C.3.2.); 

 

 (d)  Reasonable evidence that the Work cannot be completed 
for the unpaid balance of the Contract Price; 

 

 (e)  Damage to the Work, Owner or another contractor; 
 

 (f)  Reasonable evidence that the Work will not be completed 

within the Contract Time required by the Contract, and that 

the unpaid balance would not be adequate to cover actual 

or liquidated damages for the anticipated delay; 

 
 (g)  Failure to carry out the Work in accordance with the 

Contract Documents; or 
 

 (h)  Assessment of liquidated damages, when withholding is 

made for offset purposes. 
 

E.2.5 Subject to the provisions of the Contract Documents, the amount 

of each progress payment shall be computed as follows: 
 

 (a)  Take that portion of the Contract Price properly allocable to 

completed Work as determined by multiplying the 
percentage completion of each portion of the Work by the 

share of the total Contract Price allocated to that portion of 

the Work in the Schedule of Values, less retainage as 
provided in Section E.5.  Pending final determination of 

cost to the Owner of changes in the Work, no amounts for 

changes in the Work can be included in applications for 
payment until the Contract Price has been adjusted by a 

Supplement Amendment; 

 
 (b)  Add that portion of the Contract Price properly allocable to 

materials and equipment delivered and suitably stored at 

the site for subsequent incorporation in the completed 
construction (or, if approved in advance by the Owner 

pursuant to Section E.2.3, suitably stored off the site at a 

location agreed upon in writing), less retainage as provided 
in Section E.5; 

 

 (c)  Subtract the aggregate of previous payments made by the 
Owner; and 

 

 (d)  Subtract any amounts for which the Owner has withheld or 
nullified payment as provided in the Contract Documents. 

 

E.2.6 Contractor’s applications for payment shall not include requests 
for payment for portions of the Work for which the Contractor 

does not intend to pay to a Subcontractor or material supplier. 

 
E.2.7 The Contractor warrants to Owner that title to all  Work covered 

by an application for payment will pass to the Owner no later 

than the time of payment.  The Contractor further warrants that 
upon submittal of an application for payment all Work for which 

payments are received from the Owner shall be free and clear of 

liens, claims, security interests or encumbrances in favor of the 
Contractor, Subcontractors, material suppliers, or other persons 

or entities making a claim by reason of having provided 

financing, labor, materials and equipment relating to the Work. 

E.2.8 If Contractor disputes any determination by Owner with regard to 
any application for payment, Contractor nevertheless shall 

continue to expeditiously perform the Work.  No payment made 

hereunder shall be or be construed to be final acceptance or 
approval of that portion of the Work to which such partial 

payment relates or shall relieve Contractor of any of its 

obligations hereunder. 
 

E.2.9 Contractor shall submit its initial MWESB Report within ten (10) 

Days of Contractor’s execution of the Contract Contractor shall 
submit annual MWESB Reports on June 30 of each year the 

Contract is active.  Contracts first executed by Contractor within 

ninety (90) Days before June 30 of the year of execution by 
Contractor may at the discretion of Owner be exempt from 

submitting the annual MWESB Report otherwise due on that 

June 30.  The final MWESB Report shall be filed with the 
application for final payment.  Timely receipt of MWESB 

Reports by Owner shall be a condition precedent to Owner’s 

obligation to pay any progress payments or final payment 
otherwise due.    

 

E.3 PAYROLL CERTIFICATION REQUIREMENT 

 

 Owner’s receipt of payroll certification pursuant to Section C.2 

of this Contract shall be a condition precedent to Owner’s obligation to 
pay any progress payments or final payment otherwise due. 

 

E.4 DUAL PAYMENT SOURCES 

 

 Contractor shall not be compensated for Work performed under 
this Contract from any state agency other than the agency that is a party 

to this Contract. 

 

E.5 RETAINAGE 

 

E.5.1 Retainage shall be withheld and released in accordance with the 
requirements set forth in OSU Standards. 

 

E.5.1.1 Owner may reserve as retainage from any progress payment an 
amount not to exceed five percent of the payment.  As Work 

progresses, Owner may reduce the amount of retainage on or 

may eliminate retainage on any remaining monthly Contract 
payments after 50 percent of the Work under the Contract is 

completed if, in the Owner's discretion, such Work is 

progressing satisfactorily.  Elimination or reduction of 
retainage shall be allowed only at Owner’s sole discretion and 

only upon written application by the Contractor, which 

application shall include written approval of Contractor's 
surety; except that when the Work is 97-1/2 percent completed 

the Owner may, at its discretion and without application by the 

Contractor, reduce the retained amount to 100 percent of the 
value of the Work remaining to be done.  Upon receipt of 

written application by the Contractor, Owner shall respond in 

writing within a reasonable time. 
 

E.5.1.2 Contractor may request in writing: 

 
 (a)  To be paid amounts which would otherwise have been 

retained from progress payments where Contractor has 

deposited acceptable bonds and securities of equal value 
with Owner or in a custodial account or other mutually-

agreed account satisfactory to Owner, with an approved 

bank or trust company to be held in lieu of the cash 
retainage for the benefit of Owner; 

 

 (b)  For construction projects over $1,000,000, that retainage be 
deposited in an interest bearing account, established 

through the State Treasurer for state agencies, in a bank, 

savings bank, trust company or savings association for the 
benefit of Owner, with earnings from such account 

accruing to the Contractor; or 
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 (c) That the Owner allow Contractor to deposit a surety bond 
for the benefit of Owner, in a form acceptable to Owner, in 

lieu of all or a portion of funds retained, or to be retained.  

Such bond and any proceeds therefrom shall be made 
subject to all claims in the manner and priority as set forth 

for retainage. 

 
 When the Owner has accepted the Contractor's election of option 

(a) or (b), Owner may recover from Contractor any additional 

costs incurred through such election by reducing Contractor's 
final payment.  Where the Owner has agreed to Contractor's 

request for option (c), Contractor shall accept like bonds from 

Subcontractors and suppliers on the project from which 
Contractor has required retainages. 

 

E. 5.1.3 The retainage held by Owner shall be included in and paid to 
the Contractor as part of the Final Payment of the Contract Price.  

The Owner shall pay to Contractor interest at the rate of two-

thirds of one percent per month on the final payment due 
Contractor, interest to commence forty five (45) Days after the 

date which Owner receives Contractor’s final approved 

application for payment and Work under the Contract has been 

completed and accepted and to run until the date when final 

payment is tendered to Contractor.  The Contractor shall notify 

Owner in writing when the Contractor considers the Work 
complete and deliver to Owner its final application for payment 

and Owner shall, within fifteen (15) Days after receiving the 
written notice and the application for payment, either accept the 

Work or notify the Contractor of Work yet to be performed on 

the Contract.  If Owner does not within the time allowed notify 
the Contractor of Work yet to be performed to fulfill contractual 

obligations, the interest provided by this subsection shall 

commence to run forty five (45) Days after the end of the 15-
Day period. 

 

E.5.1.4 Owner will reduce the amount of the retainage if the Contractor 
notifies the controller of the Owner that the Contractor has 

deposited in an escrow account with a bank or trust company, in 

a manner authorized by the Owner, bonds and securities of equal 
value of a kind approved by the Owner and such bonds and 

securities have in fact been deposited. 

 
E.5.1.5 Contractor agrees that if Contractor elects to reserve a retainage 

from any progress payment due to any Subcontractor or supplier, 

such retainage shall not exceed five percent of the payment, and 
such retainage withheld from Subcontractors and suppliers shall 

be subject to the same terms and conditions stated in Subsection 

E.5 as apply to Owner’s retainage from any progress payment 
due to Contractor. 

 

E.6 FINAL PAYMENT 

 

E.6.1 Upon completion of all the Work under this Contract, the 

Contractor shall notify the Owner, in writing, that Contractor has 
completed Contractor’s obligations under the Contract and shall 

prepare its application requesting final payment.  Upon receipt 

of such notice and application for payment, the Owner will 
inspect the Work, and, if acceptable, submit to the Owner a 

recommendation as to acceptance of the completed Work and 

the final estimate of the amount due the Contractor.  If the Work 
is not acceptable, Owner will notify Contractor within fifteen 

(15) Days of Contractor’s request for Final Payment.  Upon 

approval of this final application for payment by the Owner and 
compliance by the Contractor with provisions in Section K, and 

Contractor’s satisfaction of other provisions of the Contract 

Documents as may be applicable, the Owner shall pay to the 
Contractor all monies due under the provisions of these Contract 

Documents. 

 
E.6.2  Neither Final Payment nor any remaining retained percentage 

shall become due until the Contractor  submits to the Owner (1) a 

certificate evidencing that insurance required by the Contract 

Documents to remain in force after Final Payment is currently in 
effect and will not be canceled or allowed to expire until at least 

thirty (30) Days' prior written notice has been given to the 

Owner, (2) a written statement that the Contractor knows of no 
substantial reason that the insurance will not be renewable to 

cover the period required by the Contract Documents, (3) 

consent of surety, if any, to Final Payment and (4), if required by 
the Owner, other data establishing payment or satisfaction of  

obligations, such as receipts, releases and waivers of liens, 

claims, security interests or encumbrances arising out of the 
Contract, to the extent and in such form as may be designated by 

the Owner.  If a Subcontractor refuses to furnish a release or 

waiver required by the Owner, the Contractor may furnish a 
bond satisfactory to the Owner to indemnify the Owner against 

such lien.  If such lien remains unsatisfied after payments are 

made, the Contractor shall refund to the Owner all money that 
the Owner may be compelled to pay in discharging such lien, 

including all costs and reasonable attorneys' fees. 

 
E.6.3 Acceptance of Final Payment by the Contractor, a Subcontractor 

or material supplier shall constitute a waiver of claims by that 

payee except those previously made in writing and identified by 

that payee as unsettled at the time of final application for 

payment. 

 
E.6.4 Contractor agrees to submit its final payment application within 

ninety (90) Days after Substantial Completion, unless written 
extension is granted by Owner.  Contractor shall not delay Final 

Payment application for any reason, including without limitation 

nonpayment of Subcontractors, suppliers, manufacturers or 
others not a party to this Contract, or lack of resolution of a 

dispute with Owner or any other person of matters arising out of 

or relating to the Contract.  If Contractor fails to submit its Final 
Payment application within ninety (90) Days after Substantial 

Completion, and Contractor has not obtained written extension 

by Owner, all requests or Claims for additional costs or an 
extension of Contract Time shall be waived. 

 

SECTION F 

JOB SITE CONDITIONS 

 

F.1 USE OF PREMISES 

 Contractor shall confine equipment, storage of materials and 

operation of Work to the limits indicated by Contract Documents, 

Applicable Laws, permits or directions of the Owner.  Contractor shall 
follow the Owner's instructions regarding use of premises, if any. 

 

F.2 PROTECTION OF WORKERS, PROPERTY AND THE 

PUBLIC 

 

F.2.1 Contractor shall maintain continuous and adequate protection of 
all of the Work from damage and shall protect the Owner, 

workers and property from injury or loss arising in connection 

with this Contract.  Contractor shall remedy acceptably to the 
Owner any damage, injury, or loss, except such as may be 

directly due to errors in the Contract Documents or caused by 

authorized representatives or personnel of the Owner.  
Contractor shall adequately protect adjacent property as 

provided by law and the Contract Documents. 

 
F.2.2 Contractor shall take all necessary precautions for the safety of all 

personnel on the job site or otherwise engaged in the 

undertaking of the Work and shall comply with the Contract 
Documents, best practices and all applicable provisions of 

federal, state and municipal safety laws and building codes to 

prevent accidents or injury to persons on, about or adjacent to 
the premises where the Work is being performed.  Contractor 

shall erect and properly maintain at all times, as required by the 

conditions and progress of the Work, all necessary safeguards 
for protection of workers and the public against any hazards 

created by construction.  Contractor shall designate a responsible 

employee or associate on the Work site, whose duty shall be the 
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prevention of accidents.  The name and position of the person 
designated shall be reported to the Owner.  The Owner has no 

responsibility for Work site safety.  Work site safety shall be the 

responsibility of the Contractor. 
F.2.3 Contractor shall not enter upon private property without first 

obtaining permission from the property owner or its duly 

authorized representative.  Contractor shall be responsible for 
the preservation of all public and private property along and 

adjacent to the Work contemplated under the Contract and shall 

use every precaution necessary to prevent damage thereto.  In 
the event the Contractor damages any property, the Contractor 

shall at once notify the property owner and make, or arrange to 

make, full restitution.  Contractor shall, immediately and in 
writing, report to the Owner, all pertinent facts relating to such 

property damage and the ultimate disposition of the claim for 

damage.  
 

F.2.4 Contractor shall be responsible for protection of adjacent work 

areas including impacts brought about by activities, equipment, 
labor, utilities, vehicles and materials on the site. 

 

F.2.5 Contractor shall at all times direct its activities in  such a manner 

as to minimize adverse effects on the environment.  Handling of 

all materials shall be conducted so no release will occur that may 

pollute or become hazardous. 
 

F.2.6  In an emergency affecting the safety of life or limb or of the 
Work or of adjoining property, the Contractor, without special 

instruction or authorization from the Owner, shall act reasonably 

to prevent threatened loss or injury, and shall so act, without 
appeal, if instructed by the Owner.  Any compensation claimed 

by the Contractor on account of emergency work shall be 

determined in accordance with section D. 
 

F.3 CUTTING AND PATCHING 

 
F.3.1  Contractor shall be responsible for coordinating all cutting, 

fitting, or patching of the Work to make its several parts come 

together properly and fit to receive or be received by work of 
other contractors or Subcontractors shown upon, or reasonably 

implied by, the Contract Documents. 

 
F.3.2 Contractor shall be responsible for restoring all cut, fitted, or 

patched surfaces to an original condition; provided, however, 

that if a different condition is specified in the Contract 
Documents, then Contractor shall be responsible for restoring 

such surfaces to the condition specified in the Contract 

Documents. 
 

F.4 CLEANING UP 

 
 From time to time as may be prudent or ordered by the Owner 

and, in any event, immediately after completion of the Work, the 

Contractor shall, at its own expense, clean up and remove all refuse and 
unused materials of any kind resulting from the Work.  If Contractor 

fails to do so within twenty-four hours after notification by the Owner 

the work may be done by others and the cost charged to the Contractor 
and deducted from payment due the Contractor. 

 

F.5 ENVIRONMENTAL CONTAMINATION 

 

F.5.1. Contractor shall be held responsible for and shall indemnify, 

defend (with counsel of Owner’s choice),and hold harmless 
Owner from and against any costs, expenses, damages, claims, 

and causes of action, (including attorney fees), or any of them, 

resulting from all spills, releases, discharges, leaks and disposal 
of environmental pollution, including storage, transportation, 

and handling during the performance of the Work or 

Contractor’s obligations under the Contract which occur as a 
result of, or are contributed by, the negligence or actions of 

Contractor or its personnel, agents, or Subcontractors or any 

failure to perform in accordance with the Contract Documents 

(except to the extent otherwise void under ORS 30.140).  
Nothing in this section F.5.1 shall limit Contractor's 

responsibility for obtaining insurance coverages required under 

Section G.3 of this Contract, and Contractor shall take no action 
that would void or impair such coverages.  

 

F.5.1.1 Contractor agrees to promptly dispose of such spills, releases, 
discharge or leaks to the satisfaction of Owner and regulatory 

agencies having jurisdiction in a manner that complies with 

Applicable Laws.  Cleanup shall be at no cost to the Owner 
and shall be performed by properly qualified and, if 

applicable, licensed personnel. 

 
F.5.1.2 Contractor shall obtain the Owner's written consent prior to 

bringing onto the Work site any (i) environmental pollutants or 

(ii) hazardous substances or materials, as the same or 
reasonably similar terms are used in any Applicable Laws.  

Notwithstanding such written consent from the Owner, the 

Contractor, at all times, shall: 
 

 (a)  Properly handle, use and dispose of all environmental 

pollutants and hazardous substances or materials brought 

onto the Work site, in accordance with all Applicable 

Laws; 

 
 (b)  Be responsible for any and all spills, releases, discharges, 

or leaks of (or from) environmental pollutants or hazardous 
substances or materials which Contractor has brought onto 

the Work site; and 

 
 (c)  Promptly clean up and remediate, without cost to the 

Owner, such spills, releases, discharges, or leaks to the 

Owner's satisfaction and in compliance with all Applicable 
Laws. 

 

F.5.2  Contractor shall report all reportable quantity releases, as such 
releases are defined in Applicable Laws, including but not 

limited to 40 CFR Part 302, Table 302.4 and in OAR 340-142-

0050 ,  to applicable federal, state, and local regulatory and 
emergency response agencies.  Upon discovery, regardless of 

quantity, Contractor must telephonically report all releases to the 

Owner.  A written follow-up report shall be submitted to Owner 
within 48 hours of the telephonic report.  Such written report 

shall contain, as a minimum: 

 
 (a)  Description of items released (identity, quantity, manifest 

numbers, and any and all other documentation required by 

law.) 
 

 (b)  Whether amount of items released is EPA/DEQ reportable, 

and, if so, when reported. 
 

 (c)  Exact time and location of release, including a description 

of the area involved. 
 

 (d)  Containment procedures initiated. 

 
 (e)  Summary of communications about the release between 

Contractor and members of the press or State, local or 

federal officials other than Owner. 
 

 (f)  Description of cleanup procedures employed or to be 

employed at the site, including disposal location of spill 
residue. 

 

 (g)  Personal injuries, if any, resulting from, or aggravated by, 
the release. 

 

F.6 ENVIRONMENTAL CLEAN-UP 

 

F.6.1  Unless disposition of environmental pollution is specifically a 

part of this Contract, or was caused by the Contractor (reference 
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F.5 Environmental Contamination), Contractor shall 
immediately notify Owner of any hazardous substance(s) which 

Contractor discovers or encounters during performance of the 

Work required by this Contract.  "Hazardous substance(s)" 
means any hazardous, toxic and radioactive materials and those 

substances defined as “hazardous substances,” “hazardous 

materials,” “hazardous wastes,” “toxic substances,” or other 
similar designations in any federal, state, or local law, 

regulation, or ordinance, including without limitation asbestos, 

polychlorinated biphenyl (PCB), or petroleum, and any 
substances, materials or wastes regulated by 40 CFR, Part 261 

and defined as hazardous in 40 CFR S 261.3.  In addition to 

notifying Owner of any hazardous substance(s)  discovered or 
encountered, Contractor shall immediately cease working in any 

particular area of the project where a hazardous substance(s) has 

been discovered or encountered if continued work in such area 
would present a risk or danger to the health or well-being of 

Contractor's or any Subcontractor's work force, property or the 

environment. 
 

F.6.2 Upon being notified by Contractor of the presence of hazardous 

substance(s) on the project site, Owner shall arrange for the 

proper disposition of such hazardous substance(s). 

 

F.7 FORCE MAJEURE 

 

 A party to this Contract shall not be held responsible for delay 
or default due to Force Majeure acts, events or occurrences unless they 

could have been avoided by the exercise of reasonable care, prudence, 

foresight, and diligence by that party.  The Owner may terminate this 
Contract upon written notice after determining that delay or default 

caused by Force Majeure acts, events or occurrences will reasonably 

prevent successful performance of the Contract. 
 

SECTION G 

INDEMNITY, BONDING, AND INSURANCE 
 

G.1 RESPONSIBILITY FOR DAMAGES / INDEMNITY   

 
G.1.1 Contractor shall be responsible for all damage to property, injury 

to persons, and loss, expense, inconvenience, and delay that may 

be caused by, or result from, the carrying out of the Work to be 
done under this Contract, or from any act, omission or neglect of 

the Contractor, its Subcontractors, sub-subcontractors of any 

tier, suppliers, employees, guests, visitors, invitees and agents. 

 
G.1.2  To the fullest extent permitted by law, Contractor shall 

indemnify, defend (with counsel approved by Owner) and hold 

harmless the Owner, Architect/Engineer, Architect/Engineer’s 

consultants, and their respective officers, directors, agents, 
employees, partners, members, stockholders and affiliated 

companies (collectively "Indemnitees") from and against all 

liabilities, damages, losses, claims, expenses (including 
reasonable attorney fees), demands and actions of any nature 

whatsoever which arise out of, result from or are related to, (a) 

any damage, injury, loss, expense, inconvenience or delay 
described in this Section G.1., (b) any accident or occurrence 

which happens or is alleged to have happened in or about the 

project site or any place where the Work is being performed, or 

in the vicinity of either, at any time prior to the time the Work is 

fully completed in all respects, (c) any failure of the Contractor 

or its Subcontractors, sub-subcontractors of any tier, suppliers, 
employees or consultants to observe or perform any duty or 

obligation under the Contract Documents which is to be 

observed or performed by the Contractor, or any breach of any 
agreement, representation or warranty of the Contractor 

contained in the Contract Documents or in any subcontract, (d) 

the negligent acts or omissions of the Contractor, a 
Subcontractor, sub-subcontractor of any tier suppliers, a 

consultant or anyone directly or indirectly employed by them or 

any one of them or anyone for whose acts they may be liable, 
regardless of whether or not such claim, damage, loss or expense 

is caused in part by a party indemnified hereunder (except to the 
extent otherwise void under ORS 30.140), and (e) any lien filed 

upon the project or bond claim in connection with the Work.  

Such obligation shall not be construed to negate, abridge, or 
reduce other rights or obligations of indemnity which would 

otherwise exist as to a party or person described in this Section 

G.1.2.   
 

G.1.3  In claims against any person or entity indemnified under  

Section G.1.2 by an employee of the Contractor, a 
Subcontractor, anyone directly or indirectly employed by them 

or anyone for whose acts they may be liable, the indemnification 

obligation under Section G.1.2 shall not be limited by a 
limitation on amount or type of damages, compensation or 

benefits payable by or for the Contractor or a Subcontractor 

under workers' compensation acts, disability benefit acts or other 
employee benefit acts.  

 

G.2 PERFORMANCE AND PAYMENT SECURITY; PUBLIC 

WORKS BOND 

 

G.2.1 When the Contract Price is $150,000 or more (or $50,000 or 

more in the case of Contracts for highways, bridges and other 

transportation projects), the Contractor shall furnish and 

maintain in effect at all times during the Contract Period a 
performance bond in a sum equal to the Contract Price and a 

separate payment bond also in a sum equal to the Contract Price.  
Contractor shall furnish such bonds even if the Contract Price is 

less than the above thresholds if otherwise required by the 

Contract Documents. 
 

G.2.2 Bond forms furnished by the Owner and notarized by awarded 

Contractor's surety company authorized to do business in 
Oregon are the only acceptable forms of performance and 

payment security, unless otherwise specified in the Contract 

Documents. 
 

G.2.3 Before execution of the Contract the Contractor shall file with the 

Construction Contractors Board, and maintain in full force and 
effect, the separate public works bond required by ORS Chapter 

279C, and OAR 839-025-0015, unless otherwise exempt under 

those provisions.  The Contractor shall also include in every 
subcontract a provision requiring the Subcontractor to have a 

public works bond filed with the Construction Contractors Board 

before starting Work, unless otherwise exempt, and shall verify 
that the Subcontractor has filed a public works bond before 

permitting any Subcontractor to start Work. 

 

G.3 INSURANCE 
 

G.3.1 General Requirements. The required insurance amounts set 
forth below do not in any way limit the amount or scope of 

liability of Contractor under this Contract.  The amounts listed 

indicate only the minimum amounts of insurance coverage 
Owner is willing to accept to help insure full performance of 

all terms and conditions of this Contract.   

 
G.3.1.1 Primary Coverage:  Insurance carried by Contractor under this 

Contract shall be the primary and non-contributory coverage. 

The coverages indicated are minimums unless otherwise 
specified in the Contract Documents. 

 
G.3.1.2 Company Ratings. All policies of insurance must be written by 

companies having an A.M. Best rating of no less than “A-VII”, 

or equivalent. Owner may, upon thirty (30) days written notice 

to Contractor, require Contractor to change any carrier whose 
rating drops below an “A-VII” rating.  Eligible insurers 

include admitted insurers that have been issued a certificate of 

authority from the Oregon Department of Consumer and 
Business Services authorizing them to conduct an insurance 

business and issue policies of insurance in the state of Oregon, 

and certain non-admitted surplus lines insurers that satisfy the 
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requirements of applicable Oregon law and which are subject 
to approval the Owner. 

 
G.3.1.3  Additional Insured:  Each liability policy, except for Worker’s 

Compensation, shall be endorsed to include Owner, its 

officers, trustees, employees and agents as additional insured 

but only with respect to the Contractor's activities to be 
performed under this Contract. 

 

If Contractor cannot obtain an insurer to name the Owner as 
additional insured, Contractor shall obtain at Contractor’s 

expense, and keep in effect during the term of this Contract, 

Owners and Contractors Protective Liability Insurance, naming 
the Owner as additional insured with minimum limits of 

$2,000,000 per occurrence and $2,000,000 aggregate. This 

policy must be kept in effect for 36 months following Final 
Completion. As evidence of coverage, Contractor shall furnish 

the actual policy to Owner prior to execution of the Contract. 

 
G.3.1.4 Notice of Cancellation or Change:  If the Contractor receives a 

non-renewal or cancellation notice from an insurance carrier 

affording coverage required herein, or receives notice that 
coverage no longer complies with the insurance requirements 

herein, Contractor agrees to notify Owner by fax within five 

(5) business days with a copy of the non-renewal or 
cancellation notice, or written specifics as to which coverage is 

no longer in compliance.  When notified by Owner, the 

Contractor agrees to stop Work pursuant to this Contract, 
unless all required insurance remain in effect. Any failure to 

comply with the reporting provisions of this insurance, except 

for the potential exhaustion of aggregate limits, shall not affect 
the coverages provided to the Owner. 

 

 Owner shall have the right, but not the obligation, of 
prohibiting Contractor from entering the Work site until a new 

certificate(s) of insurance is provided to Owner evidencing the 

replacement coverage.  The Contractor agrees Owner reserves 
the right to withhold payment to Contract until evidence of 

reinstated or replacement coverage is provided to Owner.   

 

G.3.2 Workers' Compensation:  All employers, including Contractor, 

that employ subject workers who work under this Contract in 

the State of Oregon shall comply with ORS 656.017 and 
provide the required Workers’ Compensation coverage, unless 

such employers are exempt under ORS 656.126.  This shall 

include Employer’s Liability Insurance with minimum limits 
of $1,000,000 each accident; $1,000,000 disease-each 

employee; and $1,000,000 disease-policy limit.  Contractors 

who perform the Work without the assistance or labor of any 
employee need not obtain such coverage if the Contractor 

certifies so in writing.  Contractor shall ensure that each of its 
Subcontractors complies with these requirements.  The 

Contractor shall require proof of such Workers’ Compensation 

coverage by receiving and keeping on file a certificate of 
insurance from each Subcontractor or anyone else directly 

employed by either the Contractor or its Subcontractors. 

 
 G.3.3  Commercial General Liability. Contractor shall obtain, and 

keep in effect at Contractor's expense for the term of the 

Contract, Commercial General Liability Insurance covering 
bodily injury and property damage in the minimum amount of 

$2,000,000 per occurrence and $4,000,000 aggregate.  This 

insurance shall include personal injury liability, products and 
completed operations, and contractual liability for the 

indemnities provided under this Contact (to the extent 

contractual liability coverage for the indemnity is available in 
the marketplace).  

 

G.3.4. Automobile Liability:  Contractor shall obtain, at Contractor's 
expense, and keep in effect during the term of this Contract, 

Automobile Liability Insurance with “symbol 1” coverage 

(owned, hired, and non-owned vehicles).  The coverage may 

be written in combination with the Commercial General 
Liability Insurance.  Contractor shall provide proof of insurance 

showing minimum limits of $2,000,000 combined single limit.  

Contractor and its Subcontractors shall be responsible for 
ensuring that all non-owned vehicles maintain adequate 

Automobile Liability insurance while on site.  If the scope of 

services in this Contract requires the transportation of any 
hazardous material or regulated substances, the policy shall 

include a CA 9948 endorsement or its equivalent and MCS-90 

to provide coverage for claims resulting in bodily injury, 
property damage or cleanup costs associated with a pollution 

condition from transported cargo. 

 
G.3.5 Owner may adjust the insurance amounts required in Section 

G.3.3 and G.3.4 through the issuance of Supplemental General 

Conditions.   
 

G.3.6 Pollution Liability.  When required by Supplemental General 

Conditions, Contractor shall obtain, at Contractor’s expense, and 
keep in effect during the term of this Contract, Pollution liability 

Insurance in minimum amounts of $3,000,000per occurrence and 

$3,000,000 aggregate, naming Owner as additional insured as 

noted in the Additional Insured section. 

 

G.3.7 Certificate(s) of Insurance:  As evidence of the insurance 
coverage required by this Contract, the Contractor shall furnish 

certificate(s) of insurance to the Owner prior to execution of 
the Contract.  The certificate(s) will specify all of the parties 

who are additional insureds for this contract, and the applicable 

endorsements will be attached.  Additional insured 
endorsements must include completed operations without 

restriction to contractual requirements.   

 
G.3.8    Subcontractors.  Subject to and following the written approval 

of the Owner as outlined in B.11.3 as related to Subcontracts 

and Assignment, the Contractor shall require Subcontractors to 
have insurance as outlined in section G.3.1 through G.3.4; 

however, the policy limits may be reduced, but no case shall 

the policy limits be less than $1,000,000. 
 

SECTION H 

SCHEDULE OF WORK 

 

H.1 CONTRACT PERIOD 

 
H.1.1 Time is of the essence.  The Contractor shall at all times carry on 

the Work diligently, without delay and punctually fulfill all 

requirements herein. If required by the Contract Documents, 
Contractor shall commence Work on the site within fifteen (15) 

Days of Notice to Proceed, unless directed otherwise. 

 
H.1.2 Unless specifically extended by Supplement Amendment, all 

Work shall be complete by the date contained in the Contract 

Documents.  The Owner shall have the right to accelerate the 
completion date of the Work, which may require the use of 

overtime.  Such accelerated Work schedule shall be an 

acceleration in performance of Work under Section D.1.2 (f) and 
shall be subject to the provisions of Section D.1. 

 

H.1.3 The Owner shall not waive any rights under the Contract by 
permitting the Contractor to continue or complete in whole or in 

part the Work after the date described in Section H.1.2 above. 

 

H.2 SCHEDULE 

H.2.1 Contractor shall provide, by or before the pre-construction 

conference, the initial as-planned Construction Schedule for 

review and acceptance by the Owner.  The submitted 

Construction Schedule must illustrate Work by project 
components, labor trades, and long lead items broken down by 

building and/or floor where applicable.  If Owner shall so elect, 

Contractor shall provide the  schedule in CPM format showing 
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the graphical network of planned activities, including i) a 
reasonably detailed list of all activities required to complete the 

Work; ii) the time and duration that each activity will take to 

completion; and iii) the dependencies between the activities. 
Construction Schedules lacking adequate detail, or unreasonably 

detailed, will be rejected.  The Construction Schedule shall 

include the following: Notice to Proceed or the date the Work 
commences, if no Notice to Proceed is issued by Owner, 

Substantial Completion, and Final Completion.  Schedules shall 

be updated monthly, unless otherwise required by the Contract 
Documents, and submitted with the monthly application for 

payment.  Acceptance of the Construction Schedule by the 

Owner does not constitute agreement by the Owner as to the 
Contractor's sequencing, means, methods, or durations.  Any 

positive difference between the Contractor's scheduled 

completion and the Contract completion date is float owned by 
the Owner.  Owner reserves the right to negotiate the float if it is 

deemed to be in Owner’s best interest to do so.  In no case shall 

the Contractor make a claim for delays if the Work is completed 
within the Contract Time but after Contractor's scheduled 
completion.  

H.3 PARTIAL OCCUPANCY OR USE 

 

H.3.1 The Owner may occupy or use any completed or  partially 
completed portion of the Work at any stage, provided such 

occupancy or use is consented to by public authorities having 
jurisdiction over the Work.  Such partial occupancy or use may 

commence whether or not the portion is substantially complete, 

provided the Owner and Contractor have reasonably accepted in 
writing the responsibilities assigned to each of them for 

payments, retainage, if any, security, insurance or self-insurance, 

maintenance, heat, utilities, and damage to the Work, and have 
agreed in writing concerning the period for correction of the 

Work and commencement of warranties required by the Contract 

Documents with respect to such portion of the Work.  Approval 
by the Contractor to partial occupancy or use shall not be 

unreasonably withheld.  Immediately prior to such partial 

occupancy or use, the Owner and Contractor shall jointly inspect 
the area to be occupied or portion of the Work to be used in 

order to determine and record the condition of the Work.  Partial 

occupancy or use of a portion or portions of the Work shall not 
constitute acceptance of Work not complying with the 

requirements of the Contract Documents. 

 

SECTION I 

CORRECTION OF WORK 

 

I.1 CORRECTION OF WORK BEFORE FINAL PAYMENT 

 

 The Contractor warrants to the Owner that materials and 
equipment furnished under the Contract will be of good quality and 

new unless otherwise required or permitted by the Contract Documents, 

that the Work will be free from defects, and that the Work will conform 
to the requirements of the Contract Documents.  Work failing to 

conform to these requirements shall be deemed defective.  Contractor 

shall promptly remove from the premises and replace all defective 
materials and equipment as determined by the Owner, whether 

incorporated in the Work or not.  Removal and replacement shall be 

without loss or expense to the Owner, and Contractor shall bear the cost 
of repairing all Work destroyed or damaged by such removal or 

replacement.  Contractor shall be allowed a period of no longer than 

thirty (30) Days after Substantial Completion for completion of 
defective (Punch List) work.  At the end of the thirty-day period, or 

earlier if requested by the Contractor, Owner shall arrange for 

inspection of the Work by the Architect/Engineer.  Should the work not 
be complete, and all corrections made, the costs for all subsequent re-

inspections shall be borne by the Contractor.  If Contractor fails to 

complete the Punch List work within the thirty (30) Day period, Owner 
may perform such work and Contractor shall reimburse Owner all costs 

of the same within ten (10) Days after demand without affecting 

Contractor’s obligations. 

I.2 WARRANTY WORK 

 

I.2.1 Neither the final certificate of payment nor any provision of the 

Contract Documents shall relieve the Contractor from 
responsibility for defective Work and, unless a longer period is 

specified, Contractor shall correct all defects that appear in the 

Work within a period of one year from the date of issuance of 
the written notice of Substantial Completion by the Owner 

except for latent defects which will be remedied by the 

Contractor at any time they become apparent.  The Owner shall 
give Contractor notice of defects with reasonable promptness.  

The Contractor shall perform the warranty Work by correcting 

defects within twenty-four (24) hours of notification by Owner, 
unless otherwise specified in the Contract Documents.  Should 

the Contractor fail to respond within the specified response time, 

the Owner may, at its option, complete the necessary repairs 
using another contractor or its own forces.  If Owner completes 

the repairs using Owner’s own forces, Contractor shall pay 

Owner at the rate of one and one-half (1½) times the standard 
hourly rate of Owner's forces, plus related overhead and any 

direct non-salary costs.  If Owner completes the repairs using 

another contractor, Contractor shall pay Owner the amount of 

Owner’s direct costs billed by the other contractor for the work, 

plus the direct salary costs and related overhead and direct non-

salary expenses of Owner’s forces who are required to monitor 
that contractor’s work.  Work performed by Owner using 

Owner’s own forces or those of another contractor shall not 
affect the Contractor's contractual duties under these provisions, 

including warranty provisions.  In the event of warranty work 

consisting of emergency repairs, Owner may perform such work 
and Contractor shall reimburse Owner all costs of the same 

within ten (10) Days after demand, without affecting 

Contractor’s obligations. 
 

I.2.2 Nothing in this Section I.2 provision shall negate guarantees or 

warranties for periods longer than one year including without 
limitation such guarantees or warranties required by other 

sections of the Contract Documents for specific installations, 

materials, processes, equipment or fixtures. 
 

I.2.3 In addition to Contractor's warranty, manufacturer's warranties 

shall pass to the Owner and shall not take effect until such 
portion of the Work covered by the applicable warranty has been 

accepted in writing by the Owner. 

 
I.2.4  The one-year period for correction of Work shall be extended 

with respect to portions of Work performed after Substantial 

Completion by the period of time between Substantial 
Completion and the actual  performance of the Work, and shall 

be extended by corrective Work performed by the Contractor 

pursuant to this Section, as to the Work corrected.  The 
Contractor shall remove from the site portions of the Work 

which are not in accordance with the requirements of the 

Contract Documents and are neither corrected by the Contractor 
nor accepted by the Owner. 

 

I.2.5 Nothing contained in this Section I.2 shall be construed to 
establish a period of limitation with respect to other obligations 

which the Contractor might have under the Contract Documents.  

Establishment of the period for correction of Work as described 
in this Section I.2 relates only to the specific obligation of the 

Contractor to correct the Work, and has no relationship to the 

time within which the obligation to comply with the Contract 
Documents may be sought to be enforced, nor to the time within 

which proceedings may be commenced to establish the 

Contractor’s liability with respect to the Contractor’s obligations 
other than specifically to correct the Work. 

 

I.2.6 If the Owner prefers to accept Work which is not in accordance 
with the requirements of the Contract Documents, the Owner 

may do so instead of requiring its removal and correction, in 

which case the Contract Price will be reduced as appropriate and 
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equitable.  Such adjustment shall be effected whether or not final 
payment has been made. 

 

SECTION J 

SUSPENSION AND/OR TERMINATION OF THE WORK 

 

J.1 OWNER’S RIGHT TO SUSPEND THE WORK 

 

J.1.1 The Owner has the authority to suspend portions or all of the 

Work due to the following causes: 
 

 (a)  Failure of the Contractor to correct unsafe conditions; 

 
 (b)  Failure of the Contractor to carry out any provision of the 

Contract; 

 
 (c)  Failure of the Contractor to carry out orders; 

 

 (d)  Conditions, in the opinion of the Owner, which are 
unsuitable for performing the Work; 

 

 (e)  Time required to investigate differing site conditions; 

 

 (f)  Any reason considered to be in the public interest. 

 
J.1.2 The Owner shall notify Contractor and the Contractor's Surety in 

writing of the effective date and time of the suspension, and 
Owner shall notify Contractor and Contractor’s surety in writing 

to resume Work. 

 

J.2 CONTRACTOR’S RESPONSIBILITIES 

 

J.2.1 During the period of the suspension, Contractor is responsible to 
continue maintenance at the project just as if the Work were in 

progress.  This includes, but is not limited to, protection of 

completed Work, maintenance of access, protection of stored 
materials, temporary facilities, and clean-up. 

 

J.2.2  When the Work is recommenced after the suspension, the 
Contractor shall replace or renew any Work damaged during the 

suspension, remove any materials or facilities used as part of 

temporary maintenance, and complete the project in every 
respect as though its prosecution had been continuous and 

without suspension. 

 

J.3 COMPENSATION FOR SUSPENSION 

 

J.3.1 Depending on the reason for suspension of the Work, the 
Contractor or the Owner may be due compensation by the other 

party.  If the suspension was required due to acts or omissions of 

Contractor, the Owner may assess the Contractor actual costs of 
the suspension in terms of administration, remedial work by the 

Owner's forces or another contractor to correct the problem 

associated with the suspension, rent of temporary facilities, and 
other actual costs related to the suspension.  If the suspension 

was caused by acts or omissions of the Owner, the Contractor 

may be due compensation which shall be defined using Section 
D, Changes in Work.  If the suspension was required through no 

fault of the Contractor or the Owner, neither party shall owe the 

other for the impact. 
 

J.4 OWNER’S RIGHT TO TERMINATE CONTRACT 

 

J.4.1 The Owner may, without prejudice to any other right or remedy, 

and after giving Contractor seven (7) Days’ written notice and 

an opportunity to cure, terminate the Contract in whole or in part 
under the following conditions: 

 

 (a)  If Contractor should, voluntarily or involuntarily, seek 
protection under the United States Bankruptcy Code and 

Contractor as debtor-in-possession or the Trustee for the 

estate fails to assume the Contract within a reasonable 
time; 

 

 (b)  If Contractor should make a general assignment for the 
benefit of Contractor's creditors; 

 

 (c)  If a receiver should be appointed on account of Contractor's 
insolvency; 

 

 (d)  If Contractor should repeatedly refuse or fail to supply an 
adequate number of skilled workers or proper materials to 

carry on the Work as required by the Contract Documents, 

or otherwise fail to perform the Work in a timely manner; 
 

 (e)  If Contractor should repeatedly fail to make prompt 

payment to Subcontractors or for material or labor, or 
should disregard laws, ordinances or the instructions of the 

Owner; or 

 
 (f)  If Contractor is otherwise in breach of any part of the 

Contract. 

 

 (g) If Contractor is in violation of Applicable Laws, either in 

the conduct of its business or in its performance of the 

Work. 
 

J.4.2 At any time that any of the above occurs, Owner may exercise all 
rights and remedies available to Owner at law or in equity, and, 

in addition, Owner may take possession of the premises and of 

all materials and appliances and finish the Work by whatever 
method it may deem expedient.  In such case, the Contractor 

shall not be entitled to receive further payment until the Work is 

completed.  If the Owner's cost of finishing the Work exceeds 
the unpaid balance of the Contract Price, Contractor shall pay 

the difference to the Owner. 

 

J.5 TERMINATION FOR CONVENIENCE 

 

J.5.1 Owner may terminate the Contract in whole or in part whenever 
Owner determines that termination of the Contract is in the best 

interest of Owner or the public. 

 
J.5.2 The Owner shall provide the Contractor with seven (7) Days prior 

written notice of a termination for Owner’s or for public 

convenience.  After such notice, the Contractor shall provide the 
Owner with immediate and peaceful possession of the premises 

and materials located on and off the premises for which the 

Contractor received progress payment under Section E.  
Compensation for Work terminated by the Owner under this 

provision will be according to Section E.  In no circumstance 

shall Contractor be entitled to lost profits for Work not 
performed due to termination. 

 

J.6 ACTION UPON TERMINATION 

 

J.6.1 Upon receiving a notice of termination, and except as directed 

otherwise by the Owner, Contractor shall immediately cease 
placing further subcontracts or orders for materials, services, or 

facilities.  In addition, Contractor shall terminate all subcontracts 

or orders to the extent they relate to the Work terminated and, 
with the prior written approval of the Owner, settle all 

outstanding liabilities and termination settlement proposals 

arising from the termination of subcontracts and orders. 
 

J.6.2 As directed by the Owner, Contractor shall, upon termination, 

transfer title and deliver to the Owner all Record Documents, 
information, and other property that, if the Contract had been 

completed, would have been required to be furnished to the 

Owner. 
 

J.6.3 Upon Owner’s notice of termination pursuant to either Section 

J.4 or J.5, if Owner shall so elect, Contractor shall assign the 
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Owner such subcontracts and orders as Owner shall specify.  In 
the event Owner elects to take assignment of any such 

subcontract or order, Contractor shall take such action and shall 

execute such documents as Owner shall reasonably require for 
the effectiveness of such assignment and Contractor shall ensure 

that no contractual arrangement between it and its subcontractors 

or suppliers of any tier or sub-tier shall prevent such assignment. 
 

SECTION K 

CONTRACT CLOSE OUT 
 

K.1 RECORD DOCUMENTS 

 

 As a condition of final payment (refer also to section E.6), 

Contractor shall comply with the following:  Contractor shall provide 

Record Documents for the entire project to Owner.  Record Documents 
shall depict the project as constructed and shall reflect each and every 

change, modification, and deletion made during the construction.  

Record Documents are part of the Work and shall be provided prior to 
the Owner's issuance of final payment.  Record Documents include all 

modifications to the Contract Documents unless otherwise directed, and 

accurate MWESB Reports. 

 

K.2 OPERATION AND MAINTENANCE MANUALS 

 

 As part of the Work, Contractor shall submit two completed 

operation and maintenance manuals ("O & M Manuals") for review by 
the Owner prior to submission of any pay request for more than 75% of 

the Work.  Owner’s receipt of the O & M Manuals shall be a condition 

precedent to any payment thereafter due.  The O & M Manuals shall 
contain a complete set of all Submittals, all product data as required by 

the specifications, training information, telephone list and contact 

information for all consultants, manufacturers, installer and suppliers, 
manufacturer's printed data, record and shop drawings, schematic 

diagrams of systems, appropriate equipment indices, warranties and 

bonds.  The Owner shall review and return one O & M Manual for any 
modifications or adjustments required.  Prior to submission of its final 

pay request, Contractor shall deliver two (2) complete and approved 

sets of O & M Manuals in paper form and one (1) complete and 
approved set in electronic form to the Owner and Owner’s receipt of  

the O & M Manuals shall be a condition precedent to Owner’s 

obligation to make final payment. 
 

K.3 COMPLETION NOTICES 

 

K.3.1 Contractor shall provide Owner written notice of both Substantial 

and Final Completion.  The certificate of Substantial Completion 

shall state the date of Substantial Completion, the 
responsibilities of the Owner and Contractor for security, 

maintenance, heat, utilities, damage to the Work and insurance, 

and the time within which the Contractor shall finish all items on 
the Punch List accompanying the Certificate.  Both completion 

notices must be signed by the Contractor and the Owner to be 

valid.  The Owner shall provide the final signature on the 
notices.  The notices shall take effect on the date they are signed 

by the Owner. 

 
K.3.2  Substantial Completion of a facility with operating systems (e.g., 

mechanical, electrical, HVAC)  shall be that degree of 

completion that has provided a minimum of thirty (30) 
continuous Days of successful, trouble-free operation, which 

period shall begin after all performance and acceptance testing 

has been successfully demonstrated to the Owner.  All 
equipment contained in the Work, plus all other components 

necessary to enable the Owner to operate the facility in the 

manner that was intended, shall be complete on the Substantial 
Completion date.  The Contractor may request that a Punch List 

be prepared by the Owner with submission of the request for the 

Substantial Completion notice. 
 

 

 

K.4 TRAINING 

 

 As part of the Work, and prior to submission of the final 

application for payment, the Contractor shall schedule with the Owner 
training sessions for all equipment and systems as required by the 

Contract Documents.   Contractor shall schedule training sessions at 

least two weeks in advance of the date of training to allow Owner to 
provide its personnel with adequate notice.  The O & M Manual shall 

be used as a basis for training.  In addition to any off-site training 

required by the Contract Documents, training shall include a formal 
session conducted at the Work site after the equipment and/or system is 

completely installed and operational in its normal operating 

environment. 
 

K.5 EXTRA MATERIALS 

 
 As part of the Work, Contractor shall provide spare parts, extra 

maintenance materials, and other materials or products in the quantities 

specified in the Contract Documents prior to final payment.  Delivery 
point for extra materials shall be designated by the Owner. 

 

K.6 ENVIRONMENTAL CLEAN-UP 

 

 As part of the Final Completion notice, or as a separate written 

notice submitted with or before the notice of Final Completion, the 
Contractor shall notify the Owner that all environmental and pollution 

clean-up, remediation and closure have been completed in accordance 
with all Applicable Laws and pursuant to the authority of all agencies 

having jurisdiction, and Contractor shall provide Owner with any and 

all documentation related to the same, including but not limited to 
directives, orders, letters, certificates and permits related to or arising 

from such environmental pollution.  The notice shall reaffirm the 

indemnification given under Section F.5.1 above.  Contractor’s 
completion of its obligations under this Section K.6 and Owner’s 

receipt of documents evidencing such completion shall be a condition 

precedent to Owner’s obligation to make final payment. 
 

K.7 CERTIFICATE OF OCCUPANCY 

 
 Owner’s receipt of   an unconditioned certificate of occupancy 

from the appropriate state and/or local building officials shall be a 

condition precedent to Owner’s obligation to make final payment, 
except to the extent failure to obtain an unconditional certificate of 

occupancy is due to the sole fault or neglect of Owner. 

 

K.8 OTHER CONTRACTOR RESPONSIBILITIES 

 

 The Contractor shall be responsible for returning to the Owner 
all property of Owner issued to Contractor during construction such as 

keys, security passes, site admittance badges, and all other pertinent 

items.  Upon notice from Owner, Contractor shall be responsible for 
notifying the appropriate utility companies to transfer utility charges 

from the Contractor to the Owner.  The utility transfer date shall not be 

before Substantial Completion and may not be until Final Completion, 
if the Owner does not take beneficial use of the facility and the 

Contractor's forces continue with the Work. 

 

K.9 SURVIVAL 

 

 All warranty and indemnification provisions of this Contract, 
and all of Contractor’s other obligations under this Contract that are not 

fully performed by the time of Final Completion or termination, shall 

survive Final Completion or any termination of the Contract. 
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As indicated in the General Conditions of your contract(s) Section E.2.9, OSU requires that we gather 
MWESB (Minority, Women’s Emerging Small Business) Contractor/Subcontractor information. This is an 
Oregon State University requirement and the information will be gathered annually and at time of final 
payment. 
 
 

You must do this step first or the report will not let you add any information: In Row 1 Column 
B there is a drop down menu. You must select yearend (if the job has not been completed) or 
final (if the job is completed and you have submitted for retention). Once you choose yearend 
or final in the drop down menu there will be areas highlighted in light green and red.  Those 
are the areas that you are required to fill out. If you did not use or planning to use any MWESB 
then the left side of the report (Light Green area) still needs to be filled out and the red area 
needs to remain blank.  

 
If your agency is an MWESB or if you are using/used an MWESB subcontractor then you need 
to fill out the information in the report that is highlighted in light green and red (see 
instructions in the next bullet). If you are not an MWESB or used a Subcontractor that is an 
MWESB then you need to fill out the left side of the form (Light Green areas) and leave the red 
area blank.  

 
In row 2 Column B there is another drop down menu, click the drop down menu and choose 
Fiscal Year 2015. 
 
 In Row 4 Column B there is another drop down menu, click there and choose OSU.  
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OREGON STATE UNIVERSITY 

PAYMENT BOND 

Bond No.   __________________________________ 
Solicitation  _________________________________ 
Project Name _________________________________ 

__________________(Surety #1) Bond Amount No. 1:  $ ___________ 
__________________(Surety #2)* Bond Amount No. 2:*  $ ___________ 

* If using multiple sureties Total Penal Sum of Bond: $ ___________ 

We, ________________________________________________, as Principal, and the above identified 
Surety(ies), authorized to transact surety business in Oregon, as Surety, hereby jointly and severally bind 
ourselves, our respective heirs, executors, administrators, successors and assigns firmly by these presents 
to pay unto Oregon State University (OSU)  the sum of (Total Penal Sum of Bond) 
_____________________________ ______________________________ (Provided, that we the Sureties 
bind ourselves in such sum “jointly and severally” as well as “severally” only for the purpose of allowing 
a joint action or actions against any or all of us, and for all other purposes each Surety binds itself, jointly 
and severally with the Principal, for the payment of such sum only as is set forth opposite the name of 
such Surety), and 

WHEREAS, the Principal has entered into contract No. ___________ with OSU, the plans, 
specifications, terms and conditions of which are contained within the Contract resulting from the above-
referenced Solicitation; 

WHEREAS, the terms and conditions of the contract, together with applicable plans, standard 
specifications, special provisions, schedule of performance, and schedule of contract prices, are made a 
part of this Payment Bond by reference, whether or not attached to the contract (all hereafter called 
“Contract”); and 

WHEREAS, the Principal has agreed to perform the Contract in accordance with the terms, conditions, 
requirements, plans and specifications, and schedule of contract prices which are set forth in the Contract 
and any attachments, and all authorized modifications of the Contract which increase the amount of the 
work, or the cost of the Contract, or constitute authorized extensions of time for performance of the 
Contract, notice of any such modifications hereby being waived by the Surety: 

NOW, THEREFORE, THE CONDITION OF THIS BOND IS SUCH that if the Principal shall (1) 
faithfully and truly observe and comply with the terms, conditions and provisions of the Contract, in all 
respects, (2) shall well and truly and fully do and perform all matters and things by it undertaken to be 
performed under said Contract and any duly authorized modifications that are made, upon the terms set 
forth therein, and within the time prescribed therein, or as extended therein as provided in the Contract, 
with or without notice to the Sureties, (3) shall save, defend, indemnify and hold harmless OSU, and  its 
officers, board members, employees, agents and other representatives, against any claim for direct or 
indirect damages of every kind and description that shall be suffered or claimed to be suffered in 
connection with or arising out of the performance of the Contract by the Contractor or its subcontractors, 
(4) shall promptly pay all persons supplying labor, materials or both to the Principal or its subcontractors
for prosecution of the work provided in the Contract; (5) shall promptly pay all contributions due the
State Industrial Accident Fund and the State Unemployment Compensation Fund from the Principal or its
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subcontractors in connection with the performance of  the Contract; (6) shall pay over to the Oregon 
Department of Revenue all sums required to be deducted and retained from the wages of employees of the 
Principal and its subcontractors pursuant to ORS 316.167;(7) shall permit no lien nor claim to be filed or 
prosecuted against the State or OSU on account of any labor or materials furnished; and (8) shall do all 
things required of the Principal by the laws of this State, then this obligation shall be void; otherwise, it 
shall remain in full force and effect. 
 
Nonpayment of the bond premium will not invalidate this bond, nor shall OSU be obligated for the 
payment of any premiums. 
 
This bond is given and received under authority of ORS Chapters 279C and 352, the provisions of which 
hereby are incorporated into this bond and made a part hereof. 
 
IN WITNESS WHEREOF, WE HAVE CAUSED THIS INSTRUMENT TO BE EXECUTED AND 
SEALED BY OUR DULY AUTHORIZED LEGAL REPRESENTATIVES: 
 
Dated this ___________________day of _____________________, 20__. 
 
 
      PRINCIPAL:  _________________________ 
 
      By  __________________________________ 
         Signature 
      _____________________________________ 
         Official Capacity 
      Attest:  _______________________________ 
         Corporation Secretary 
 
 
      SURETY: ____________________________ 
      [Add signatures for each if using multiple bonds] 
 
      BY ATTORNEY-IN-FACT: 
      [Power-of-Attorney must accompany each bond] 
 
      _____________________________________ 
         Name 
      _____________________________________ 
         Signature 
      _____________________________________ 
         Address 
      _____________________________________ 
      City   State       Zip 
      _____________________________________ 
      Phone   Fax 
 

EXHIBIT 1   Page 2 of 4

RFP No. 2025-016366 – Master Contract for University Information and Technology (IT) Voice and Data Infrastructure Services 
Due Date/Time: September 10, 2024 at 3:00 PM Pacific Time 

Page 77 of 97



Sa
m

pl
e

Revised June 2017

__________________(Surety #1) Bond Amount No. 1:  $______________ 
__________________(Surety #2)* Bond Amount No. 2:*  $______________ 

* If using multiple sureties Total Penal Sum of Bond: $______________ 

We, ________________________________________________as Principal, and the above identified 
Surety(ies), authorized to transact surety business in Oregon, as Surety, hereby jointly and severally bind 
ourselves, our respective heirs, executors, administrators, successors and assigns firmly by these presents 
to pay unto Oregon State University (OSU), the sum of (Total Penal Sum of Bond) 
_____________________________  
(Provided, that we the Sureties bind ourselves in such sum “jointly and severally” as well as “severally” 
only for the purpose of allowing a joint action or actions against any or all of us, and for all other 
purposes each Surety binds itself, jointly and severally with the Principal, for the payment of such sum 
only as is set forth opposite the name of such Surety), and 

WHEREAS, the Principal has entered into  contract No. ____________with the OSU, the plans, 
specifications, terms and conditions of which are contained within the Contract resulting from the above-
referenced Solicitation; 

WHEREAS, the terms and conditions of the Contract, together with applicable plans, standard 
specifications, special provisions, schedule of performance, and schedule of Contract prices, are made a 
part of this Performance Bond by reference, whether or not attached to the contract (all hereafter called 
“Contract”); and 

WHEREAS, the Principal has agreed to perform the Contract in accordance with the terms, conditions, 
requirements, plans and specifications, and all authorized modifications of the Contract which increase 
the amount of the work, the amount of the Contract, or constitute an authorized extension of the time for 
performance, notice of any such modifications hereby being waived by the Surety: 

NOW, THEREFORE, THE CONDITION OF THIS BOND IS SUCH that if the Principal herein shall (1) 
faithfully and truly observe and comply with the terms, conditions and provisions of the Contract, in all 
respects, (2) shall well and truly and fully do and perform all matters and things undertaken by Contractor 
to be performed under the Contract, upon the terms set forth therein, and within the time prescribed 
therein, or as extended as provided in the Contract, with or without notice to the Sureties, (3) shall save, 
defend, indemnify and hold harmless OSU and  its officers, board members, employees, agents and other 
representatives, against any direct or indirect damages or claim of every kind and description that shall be 
suffered or claimed to be suffered in connection with or arising out of the performance of the Contract by 

OREGON STATE UNIVERSITY 

PERFORMANCE BOND 

Bond No.   __________________________________ 
Solicitation  _________________________________ 
Project Name _________________________________ 
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the Principal or its subcontractors, and (4) shall in all respects perform said contract according to law, 
then this obligation is to be void; otherwise, it shall remain in full force and effect. 

Nonpayment of the bond premium will not invalidate this bond, nor shall OSU be obligated for the 
payment of any premiums. 

This bond is given and received under authority of ORS Chapters 279C and 352, the provisions of which 
hereby are incorporated into this bond and made a part hereof. 

IN WITNESS WHEREOF, WE HAVE CAUSED THIS INSTRUMENT TO BE EXECUTED AND 
SEALED BY OUR DULY AUTHORIZED LEGAL REPRESENTATIVES.

Dated this __________________ day of ___________________, 20__. 

      PRINCIPAL: __________________________

By____________________________________ 
Signature 

______________________________________ 
Official Capacity 

Attest:  ________________________________ 
Corporation Secretary 

SURETY: _____________________________ 
[Add signatures for each surety if using multiple bonds] 

BY ATTORNEY-IN-FACT: 
[Power-of-Attorney must accompany each surety bond] 

______________________________________ 
Name 

______________________________________ 
         Signature

______________________________________
Address 

______________________________________ 
City   State  Zip 
_________________  ____________________ 
Phone Fax 
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Section 27 10 01:   Structured Cabling General Requirements 

1. SCOPE 

A. This document describes general products and execution requirements relating to furnishing and 
installing Telecommunications Infrastructure consisting of communication rooms, spaces, power, 
pathways, and cabling for Oregon State University. Backbone and horizontal cabling comprised of 
Copper and Fiber Optic, and support systems are covered under this document. All installations are 
warranted and shall be pre-registered with Ortronics/Superior Essex before work begins as does 
Corning Fiber systems. 

B. The Horizontal (workstation) Cabling System shall consist of a minimum of (2) Category 6, 4-pair 
Unshielded Twisted Pair (UTP) Copper Cables to each work area outlet within office locations unless 
otherwise noted for specific locations. Category 6 cable will be required for data, conference room 
phones, classroom wall and emergency phones in addition to life safety connectivity (elevators, fire 
alarm, auto dialers). Category 6A will be required for all wireless access point horizontal cabling and 
all research lab spaces. The cables shall be installed from the Work Area Outlet to the appropriate 
Telecommunications Room (TR) and routed to the appropriate rack or backboard serving that area and 
terminated as specified in this document. 

C. All cables and related pathways, supports, terminations, and grounding hardware shall be furnished, 
installed, wired, tested, labeled, and documented by the Telecommunications contractor as detailed 
in this document and required by contract conditions. 

D. Product specifications, general design considerations, and installation guidelines are provided in this 
document. Quantities of telecommunications outlets, communication room details, equipment racks, 
cable routing and outlet types will be provided as project specific information by bid specification 
and/or bid drawings. The contractor shall meet or exceed all requirements for any infrastructure 
system as detailed within this document. This document shall be referenced within a projects specific 
scope of work. 

2. APPROVED CONTRACTOR 

A. The Telecommunications contractor submitting a response regarding an Oregon State University 
Voice/Data Infrastructure solicitation must be an approved Ortronics Certified Installer Plus (CIP) and 
a certified Corning Cabling Systems NPI Installer. Solicitation responses from a single contractor not 
certified by Ortronics and Corning Fiber Systems as (CIP/NPI) will not be accepted. Solicitation 
responses will only be accepted from firms certified by Corning Cable Systems and Ortronics. All RFP 
submissions will include corporate Corning Cable Systems NPI and Ortronics CIP certifications. The 
Telecommunications contractor is responsible for workmanship and installation practices in 
accordance with the Ortronics CIP Program and as the Corning Cabling Systems Program dictates. 

B. It is the intent of Oregon State University's Campus Infrastructure Standard to ensure that a contractor 
is both an Ortronics CIP and a Corning NPI installer. Contractors must possess an Ortronics CIP and a 
Corning NPI certification within the state of Oregon to qualify for solicitation responses at the time an 
RFP is due for submission. 

3. SUBMITTALS 

A. Submittal requirements are per OSU Division 1 Specifications, the Contract Documents, and the 
Construction Contract. 
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B. Submit appropriate cut sheets and samples for all products, hardware and cabling as detailed in 

project specifications and drawings. 

C. Work shall not proceed without OSU Information Services written approval of the submitted items. 

 

4. REFERENCES 

A. All work shall be performed in accordance with the following Codes and industry Standards, unless 
noted otherwise: 

i. NFPA 70 – National Electrical Code, current version adopted by local or State AHJ. 

ii. ANSI/TIA/EIA 568-C – Commercial Building Telecommunications Cabling Standard, current 
version. 

iii. ANSI/TIA/EIA 569-C – Commercial Building Standard for Telecommunications Pathways and 
Spaces, current version. 

iv. ANSI/TIA/EIA 606-B – Administration Standard for Commercial Telecommunications 
Infrastructure, current version. 

v. ANSI/TIA/EIA 607-B – Commercial Building Grounding (Earthing) and Bonding Requirements for 
Telecommunications, current version. 

vi. IEEE 241 - IEEE Recommended Practice for Electric Power Systems in Commercial   Buildings, 
pertaining to communication systems. 

5. WARRANTY 

A. Ortronics/Superior Essex nCompass Limited Life Time warranty for horizontal subsystem. 

i. nCompass Category 6+ Cabling, Connectivity Hardware and Patch Cables shall be covered by a, 
nCompass Limited Lifetime warranty labor and application assurance warranty. The application 
assurance portion shall provide coverage for the cabling system to support the applications that 
are designed for the specifications outlined in ANSI/TIA/EIA 568-C.0-2. These applications 
include, but are not limited to 10BASE-T, 100BASE-T, 1000BASE-T and 155 Mb/s ATM. 

ii. Corning 25-year NPI Warranty for fiber optic riser and outside plant backbone subsystems. 

6. SUMMARY 

A. This Section includes general requirements specifically applicable to Division 27. 

B. The Contractor shall be responsible for: 

i. Providing material and labor for a complete turnkey infrastructure system. Including but not 
limited to: All permits, power, racks, pathway, cabling, fire safing, grounding, patch panels, 
testing, labeling, warranty and close out documentation. 

C. Intent of Drawings: 

i. Communications plan drawings show only general locations of equipment, devices, raceways, 
cable trays, boxes, etc. All dimensioned locations and elevations are approximate. The contractor 
is responsible for the field coordination of communications work with the other trades prior to 
beginning work. 
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ii. The contractor shall be responsible for the proper placement and routing of equipment, cable, 

raceways, cable tray, and related components; according to the Contract Documents and subject 
to prior review by contractor. 

iii. Refer all conflicts between Contract Documents to owner for resolution. 

 

 

7. SYSTEM DESCRIPTION 

A. The owner will implement a comprehensive integrated communications distribution system, as 
described in paragraph B below, to provide wiring infrastructure which may be used to support one or 
more of the following services and systems: 

i. Telephony and Data telecommunications. 

ii. Wireless systems. 

iii. Facilities management systems. 

iv. Audio/Video telecommunications 

B. The communications distribution system consists of the following major subsystems, as specified 
elsewhere: 

i. Interbuilding Backbone: The interbuilding subsystem refers to all twisted-pair and fiber optic 
backbone communications cabling connecting the Main Building Entrance Facility room (EF) to 
each building Main Distribution Frame room (MDF) in all buildings on the campus. Note: typically 
outside plant cables. 

ii. Intrabuilding Backbone: The intrabuilding subsystem refers to all twisted-pair and fiber optic 
backbone communications cabling connecting the Main Distribution Frame room (MDF) to each 
Intermediate Distribution Frame Room (IDF) in the buildings. 

iii. Telecommunication Rooms (TR): Main Distribution Frame (MDF) and Intermediate Distribution 
Frame (IDF). 

iv. Horizontal Distribution: The horizontal distribution subsystem refers to all intra-building twisted-
pair and fiber optic communications cabling connecting telecommunication rooms (IDF’s) to 
telecommunication outlets (TOs) located at individual work areas. 

v. Work Area Distribution Subsystem: Patch cords, adapters, and devices located between the TO 
and station equipment. 

C. The  communications  distribution  system  is  based  on  a  combination  of  the  following 
communications transmission technologies as defined by specific project specifications: 

i. 100-ohm 4-pair unshielded twisted-pair cable. (Cat 6, Cat 6a) 

ii. 100-ohm multi-pair unshielded twisted-pair cable. (Cat 3). Note: nCompass warranty does not 
apply to 100- ohm multi-pair cables. 

iii. 850 nm Laser Optimized 50/125-micron multimode fiber optic cable. 

iv. 8.3/125-micron singlemode fiber optic cable. 

v. 8-position telecommunications jacks. 
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vi. 8-position telecommunications patch panels 

vii. Insulation displacement connector (IDC) type field terminated wiring blocks 

viii. Factory Terminated copper patch cords 

ix. Rack mount fiber optic hardware 

x. Wall mounted fiber optic hardware 

xi. Fiber optic connectors. 

xii. Factory terminated fiber optic patch cords 

D. The work locations and limits of work are shown on the drawings. 

8. DESIGN/ENGINEERING REQUIREMENTS 

A. BICSI RCDD Certification is required for anyone performing infrastructure design, specifications 
and/or drawings for solicitation and construction. All drawings issued for construction shall have valid 
RCDD stamp. Div. 27 project engineer will submit valid RCDD certification before engineering will be 
accepted. RCDD certification shall be submitted before schematic design process begins. 

B. Wireless RF Design: 

i. Wireless Access Point (WAP) design, access point (AP) quantities and locations will be provided 
exclusively by Oregon State University IT Infrastructure/Network Operations Center (NOC) utilizing 
manufacturer RF design software with project drawings. 

C. Compliance by the contractor with the provisions of this specification does not relieve contractor of the 
responsibilities of furnishing materials and equipment of proper design, mechanically and electrically 
suited to meet operating guarantees at the specified service conditions. 

D. Communication room design: 

i. Minimum communication room size for EF room shall be no less than 12’x16’. 

ii. Minimum communication room size for MDF room shall be no less than 12’ x 16’ up to 624 
horizontal data ports. Exceeding 624 data ports requires a larger room and additional equipment 
racks. 

iii. Minimum communication room size for an IDF room shall be no less than 12’ x 14’ up to 624 
horizontal data ports. Exceeding 624 data ports requires a larger room and additional equipment 
racks. 

iv. Communication rooms shall have card access for security on all doors. 

v. All pathways, conduits, cable trays, slots and sleeves shall not have other cabling (fire alarm, 
Audio Visual, security etc.) routed within them. 

vi. Each equipment rack dedicated to network equipment shall have (2) 120V L5-20 electrical 
outlets installed on rear of rack, within the rear vertical wire manager, 13” off finished floor. 

vii.  Network Gear installation: Clarify in Telecom Room design that rooms and their spaces must be 
100% completed construction. Rooms/spaces shall be cleaned free of all debris and dust. 
Cleaning shall include ceiling to floor, light fixtures, cable trays, cabling, all wall mounted conduit, 
backboards, equipment, switches, racks, vertical managers, doors etc. Room will be 100% 
complete to include power, lighting, HVAC and OSU master keys lock installed on doors. Once 
network equipment is energized the space becomes OSU Secure Space. Anyone entering the room 
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not an OSU UIT employee requires escort. Doors shall not be left unlocked, nor open for any length 
of time. When Network equipment is installed within a communication room or space, the room or 
space becomes OSU secure space with restricted access by OSU UIT employees. Anyone other 
than OSU UIT employee will need to be escorted.48 hour notice is required for escort services. 

viii. It is the intent of this specification to ensure/protect security of our communication rooms, 
sensitive student information, transmission compatibilities (EMI) and preservation of space for 
future technologies. Low voltage systems such as Fire Alarm panels, Controlled Access/Security 
systems, Audio Visual, Video, Point of Sale systems and Electrical panels shall not be 
incorporated into communication room space, racks, cabinets or walls. Communication rooms 
will not be shared with other entities or used for any purpose other than housing OSU’s 
communications distribution systems or OSU IT equipment actively connected to or supporting the 
network. Anything placed in these rooms are subject to dust and debris which can shorten the life 
of the equipment and/or be a potential fire hazard. 

a. OSU Information Services recommends that a dedicated secure room be designated to 
incorporate Fire alarm, security access, Video DVR’s, HVAC controls, Audio Visual, etc. This 
space will have its own pathway system, sleeves, backboards and equipment rack. 

ix. Audio Visual systems may require additional facilitation. Consult OSU Information Services 
Academic Technologies / Classroom Technology Services for specific space requirements and 
resources via the OSU Project Manager. 

E. Pathways 

a. 4K wiremold raceways are not acceptable due to bend radius and cable fill issues with Ortronics 
Track Jack products. 6k wiremold raceway will be selected at a minimum. 

b. All pathways, cable trays, conduits, surface, riser and cable trays shall not exceed 50% of capacity 
and projects completion. This includes all changes to scope during construction. 

c. Work area outlets and wifi access locations shall have a minimum of 1” EMT conduit per 
faceplate. 

d. All pathways, conduits, cable trays, slots and sleeves shall not have other cabling (fire alarm, 
Audio Visual, Lighting controls, security etc.) routed within them. 

e. All conduits shall have pull strings installed when completed. 

f. Outside plant design (underground) pathways concrete cap shall be specified above conduit for 
protection, dyed Orange. In addition, a warning/trace tape shall be specified 12-inches above the 
concrete cap. As built & record drawings shall have sheet notes attached that clearly state the 
concrete cap and color Orange. 

i. Outside plant conduits shall be a minimum of 4-inch diameter PVC schedule 40, large 
diameter fiberglass sweeps, with a minimum of three (3) 4-inch conduits servicing a building. 
Conduits shall have a trace locate wire installed and secured and labeled within each 
vault/hand hole. 

j. Minimum of three 4” conduits for building service backbone fiber and copper (Outside Plant). 

 

9. ASBUILTS & RECORD DOCUMENTS 
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A. The Contractor to provide detailed asbuilt documentation within 30 days of substantial completion of 

the work. The Design Professional to provide Record Drawings to include Contractor asbuilt 
information. 

i. Maintain separate sets of redlined asbuilt drawings for the communications work which show the 
exact placement and identification of as-built system components. 

ii. Provide communication pathway asbuilt drawings which indicate exact placement and routing for 
all components, e.g., maintenance holes, hand holes, conduit, wireway, cable tray, pull boxes, 
enclosures, telecommunications outlet boxes, etc. 

iii. Provide communication room asbuilt drawings which indicate exact placement for all 
components; e.g., conduit, wireway, cable tray, backboards, equipment cabinets, equipment 
racks, cross-connect equipment, etc. 

iv. Provide communication wiring and cabling record “Asbuilt’” drawings and schedules which 
indicate exact placement, routing, and connection details for all components, e.g., twisted-pair 
and fiber optic cables, splices, cable cross-connect termination locations, enclosures, 
telecommunications outlets, cross-connect jumpers, patch cords, etc. 

v. Asbuilts will require photos of all four walls for vaults, handholes, equipment 
rooms, racks front/rear, and splice enclosures fiber/copper will also be 
photographed. Splice enclosure photos will show all cable labels clearly including 
end plates. Photos labeled accordingly for clear identification. 

vi. Provide network schematics when appropriate. 

10. APPROVALS AND SUBSTITUTIONS 

A. Deviations from these standards are not authorized unless approved in writing with an OSU Design & 
Construction Standards Deviation Form by Owner’s Authorized Representative as coordinated via the 
OSU Project Manager. 
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Section 27 11 00:   Communications Equipment Room Fittings 

1. SUMMARY 

A. Telecommunications  spaces  will  be  referred  as  Building  Entrance  Facility  (EF),  Main Distribution 
Frame (MDF), Intermediate Distribution Frame (IDF), Data Center (DC). 

2. TELECOMMUNICATIONS BACKBOARDS 

A. Wall mounted termination block fields shall be mounted on A/C 4' x 8' x .75" void free plywood. The 
plywood shall be mounted vertically 12" above the finished floor. The plywood shall be painted with a 
minimum two coats of white fire retardant paint on all (6) sides. Mounting hardware shall also be 
painted white for cosmetic purposes. 

3. EQUIPMENT AND WIRING RACKS 

A. All racks and wire management shall be Ortronics as specified in project specifications and drawings. 
The equipment/wiring racks shall provide vertical and horizontal cable management on front and rear 
of each rack. Waterfall cable management shall be provided at the top of the rack for patch cords and 
for horizontal cables entering the rack channels for protection and to maintain proper bend radius and 
cable support. Racks and Vertical managers shall be white in color. 

i. Approved manufacturers are Ortronics Mighty MM20 Channel Rack, 16.25"D channel, 7'H, 45 
RU, tapped #12-24. Ortronics P/N: OR-MM20716-VMD. 

B. Racks shall be securely attached to concrete floor using minimum 3/8" hardware or as required by 
local codes. Earthquake restrictions, requirements, and zoning codes shall be strictly followed. 

C. Maintain a minimum of 36-inch clearance from the walls to the front/rear of each rack’s vertical 
managers. When mounting equipment/cabling on vertical walls the equipment mounting depth will 
need consideration for maintaining 36” clearances for all front/rear of racks. 

D. Each dedicated equipment rack shall have (2) Power distribution units (PDU) installed. Tripp- lite p/n: 
RS-1215-20T. 

E. All racks shall be grounded to the telecommunications ground bus bar in accordance with Section 2.9 
of this document. 

4. VERTICAL WIRE MANAGERS FOR EQUIPMENT AND WIRING RACKS 

A. Each equipment rack shall have (4) vertical wire managers installed. Two located on the front of rack, 
two located on the rear. Ortronics P/N: OR-MM20VMS710-W 

i. MM20 Vertical Manager with Cover, 10"W x 13.62"D for 7' MM20 racks. 

5. HORIZONTAL WIRE MANAGERS FOR EQUIPMENT AND WIRING RACKS 

A. At the top and bottom, front of each equipment rack, install the following horizontal wire manager. 
Ortronics P/N OR-60400098 

6. WIRE BASKET CABLE TRAY WITHIN COMMUNICATION ROOMS (EF/MDF/IDF) 

A. 12 or 24 inches wide depending on specific project details and the amount of horizontal data ports 
served by the communication room, 4 inches deep, black and of steel construction. 

i. Cablofil  P/N 105/300BL OR P/N 105/600BL 
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B. Black basket cable tray shall be required in all communication rooms and shall not have a liner. Cable 

tray installed outside communication rooms will have a color determined by A/E to match building 
paint schemes and tray liners will be required. 

C. All trays will be grounded per local Electric Code requirements and ANSI/TIA/EIA-607. 

D. All trays shall be cut using the Cablofil tray cutter: COUPFIL or CUTYFIL. All cut cable tray will be filed to 
remove burrs and painted to match color.  All cutting, filing, and painting will be done outside of 
building. 

7. GROUNDING AND BONDING 

A. The facility shall be equipped with a Telecommunications Bonding Backbone (TBB). This backbone 
shall be used to ground all telecommunications cable shields, equipment, racks, cabinets, raceways, 
and other associated hardware that has the potential to act as a current carrying conductor. The TBB 
shall be installed independent of the building's electrical and building ground and shall be designed 
in accordance with the recommendations contained in the ANSI/TIA/EIA-607 Telecommunications 
Bonding and Grounding Standard. 

B. The main entrance facility/equipment room in each building shall be equipped with a 
telecommunications main grounding busbar (TMGB). Each telecommunications room shall be 
provided with a telecommunications ground bus bar (TGB). The TMGB shall be connected to the 
building electrical entrance grounding facility. The intent of this system is to provide a grounding 
system that is equal in potential to the building electrical ground system. Therefore, ground loop 
current potential is minimized between telecommunications equipment and the electrical system to 
which it is attached. 

C. All racks, metallic backboards, cable sheaths, metallic strength members, splice cases, cable trays, 
etc. Entering or residing in the TR or ER shall be grounded to the respective TGB or TMGB using a 
minimum #6 AWG green stranded copper bonding conductor and compression connectors. 

D. All wires used for telecommunications grounding purposes shall be identified with a green insulation. 
Non-insulated wires shall be identified at each termination point with a wrap of green tape. All cables 
and busbars shall be identified and labeled in accordance with the System Documentation Section of 
this specification. 

E. Busbar shall be solid copper, 12.0 inches long x 4.0 inches wide, wall-mounted, with standoffs. 

8. FIRESTOPPING 

A. All Penetrations through fire-rated building structures (walls and floors) shall be sealed with an 
approved fire stop system approved by the local fire code. This requirement applies to through 
penetrations (complete penetration) and membrane penetrations (through one side of a hollow fire-
rated structure). Any penetration item, i.e., riser slots and sleeves, cables, conduit, cable tray, and 
raceways, etc. shall be properly fire stopped. 
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Section 27 13 00:   Communications Backbone Cabling 

1. RISER CABLE 

A. Voice riser cable shall be category 3, 24 AWG. OSU Information Services shall approve pair count to be 
installed. 

B. Data riser cable shall be Corning singlemode fiber, 24 strands,  Interlocking Armor, plenum or riser 
rated (NEC CODE), and terminated utilizing manufacturer pre-polished duplex LC pigtail assembly. 
OSU Information Services shall approve pair count to be installed. 

C. Riser cable shall have fixed engraved plastic label with the type, communication room number from, 
communication room number to, pair/strand count, and date of installation. Label shall be attached 
to cable jacket colored Black letters on White background. 

2. CAMPUS BACKBONE CABLE 

A. UTP cable shall be category 3, Pic-Filled, Black jacketed cable with overall sheath. PE-89. 

B. Primary Fiber Cable shall be Corning Altos. 24 strands, OS2 rated, singlemode fiber, non-conductive 
and be of loose tube construction. 

C. Redundant Fiber Cable shall be Corning Altos, 12 strands, OS2 rated, singlemode fiber, non-
conductive and be of loose tube construction. 

D. Fusion splice all cables requiring splicing as detailed in project specifications and drawings. 
Mechanical splices are not acceptable anywhere within the physical system. 

E. Cable Jacket shall have a permanently attached label that identifies OSU cable number, strand/pair 
count and destination at every termination and/or splice as the cable enters and/or leaves a splice 
enclosure, vault, hand hole, building, building floor, and patch panels. The tag shall be engraved with 
black lettering on yellow background for fiber, white lettering with black background for UTP. 

i. Example: CA21, 1-50 Plageman Hall 11-01-2018 

ii. Example: SM04, 1-12 Plageman Hall 11-01-2018. 

3. COPPER CABLE PROTECTION UNITS: 

A. All copper circuits shall be provided with protection between each building with an entrance cable 
protector panel. All building-to-building circuits shall be routed through this protector. The protector 
shall be connected with a #6 AWG green copper bonding conductor to the TMGB. 

4. TERMINATION BLOCKS 

A. 110-Style Blocks: Ortronics OR-30200007 

B. Wiring troughs: Ortronics OR-806003194 

5. FIBER OPTIC TERMINATION HARDWARE 

A. Fiber Optic Termination Hardware 

i. Corning Fiber Optic Patch Panel Assembly Corning P/N: CCH-04U. 

ii. Corning Cassette 24 port, shuttered duplex LC. Corning P/N: CCHCS24A9P00RE. 

6. BACKBONE CABLE INSTALLATION 
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A. Backbone cables shall be installed separately from horizontal distribution cables. 

B. A pull cord (nylon; 1/8" minimum) shall be co-installed with all cable installed in any conduit, 
raceway, or cable tray. 

C. Where cables are housed in conduits, the backbone and horizontal cables shall be installed in 
separate conduits. 

D. Backbone cables spanning more than three floors shall be securely attached at the top of the cable 
run with a wire mesh grip and on alternating floors or as required by local codes. 

E. Vertical runs of cable shall be supported to messenger strand, cable ladder, or other method to 
provide proper support for the weight of the cable. 
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Section 27 15 00:   Communications Horizontal Cabling 

1. SUMMARY 

A. Horizontal cabling may consist of a combination of the following types of cable from the MDF/IDF to 
the Telecommunications Outlet: 

i. Category 6:  Analog voice locations.  (Conference room phones, building alarms, elevator alarms, 
fire alarms, irrigation controllers.) 

ii. Category 6: Data locations. 

iii. Category 6A, Data within all lab spaces, research spaces, wireless access points. 

2. HORIZONTAL CABLING 

A. Category 6: Superior Essex DataGAIN, colored Green for data locations, colored Grey for analog phone 
locations, Plenum or riser per NEC and local fire codes. 

i. Athletics buildings and spaces require color Orange cable and jacks. 

B. Category 6A: Superior Essex, colored Purple, plenum or riser rated per NEC and local fire codes. 

i. Athletics buildings and spaces require color Black cable and jacks. 

3. MODULAR JACKS 

A. Work area outlet jack 

i. Ortronics category 6, voice, 8 POS, Fog White T568B. Ortronics P/N OR-TJ600 

ii. Ortronics category 6, data, 8 POS, Green T568B. Ortronics P/N OR-TJ600-25. 

a. Athletics use Orange colored jack. Ortronics P/N OR-TJ600-43 

iii. Ortronics category 6A, 8 POS, Purple, T568B. Ortronics P/N OR-TJ6A-27. 

a. Athletics use Black data jack. Ortonrics P/N OR-TJ600-00. 

4. WORK AREA OUTLETS 

A. Flush mounted faceplates 

i. Work Area Outlet: Six port TracJack faceplate, stainless steel, with recessed label fields, mounts 
within a single gang wall box. 

a. Ortronics OR- 403STJ16 Stainless Steel 

b. Example – Work Area Outlet Label Detail: 
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ii. Wall Phone: One port TracJack faceplate with mounting lugs for wall phone, constructed from 

stainless steel, mounts within a single gang wall box, RJ45. 

a. Ortronics OR-403STJ1WP. 

B. Dust covers 

i. Single port dust cover for modular openings. Ortronics OR-42100002, fog white 

5. 110 VOICE TERMINATION BLOCKS 

A. Wiring Troughs 

i. Horizontal trough for routing of patch cords and cross-connect wire, with mounting legs. 

a. Ortronics P/N OR-30200140. 

B. 110 block labels (Cat 3) 

i. Clear plastic holder for 110 blocks with paper inserts, for blocks with legs 

a. Ortronics P/N OR-70400646. 

b. Ortronics P/N OR-70400680. 

6. DATA PATCH PANELS AND PATCH CORDS 

A. Category 6 & 6A modular patch panels: 

i. Category 6, 48-port, Angled, 8P8C modular jack panel, high density, 6 port modules, colored 
Black, IDC terminals, T568A/B wiring scheme. Ortronics P/N: OR- PHA66U48. 

ii. Category 6A , 48-port, Angled, 8P8C modular jack panel, high density, 6 port modules, colored 
Black, IDC terminals, T568A/B wiring scheme. Ortronics P/N: OR- PHA6AU48. 

iii. Category 6A, Wireless Access Points only, 48-port, angled, for, 8P8C modular jack panel, high 
density, 6 port modules, colored White, IDC terminals, T568A/B wiring scheme. Ortronics P/N: 
OR-OR-PSAHJU48-W. 

a. Category 6A Purple data jacks are required for this patch panel, 8 Pos., T568B. Ortronics 
P/N: OR-HDJ6A-27 

B. Patch Cords 

i. Patch cords shall be included and installed by the contractor for 100% of the horizontal data ports 
including wireless access points.  This includes work area outlet and patch panel to switch 
connectivity. 

ii. Ortronics Category 6, Green, horizontal work area outlets. Grey for analog work area outlets. 
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a. Athletics use Orange patch cords. 

iii. Ortronics Category 6A, Purple, wireless access points and research lab space. 

a. Athletics use Black patch cords. 

iv. Patch cord lengths for TO location: 10’. 

v. Patch cord length for EF/MDF/IDF patch panels/network hardware are specific to proper routing 
as defined by OSU Information Services. Drawing showing proper routing of patch cords is 
available upon request. 

 

 

7. EXECUTION: WORK AREA OUTLETS 

A. Data jacks, unless otherwise noted in drawings, shall be located in the right side position(s) of each 
faceplate. 

B. Voice jacks shall occupy the left position(s) on the faceplate. 

8. EXECUTION: HORIZONTAL DISTRIBUTION CABLE INSTALLATION: 

A. A pull cord (nylon; 1/8" minimum) shall be co-installed with all cable installed in any conduit, 
raceway, or cable tray. 

B. If a J-hook or trapeze system is used to support cable bundles all horizontal cables shall be supported 
at a maximum of 48-inch) intervals. 

C. Cables shall be identified by a self-adhesive machine label in accordance with the System 
Documentation Section of this specification and ANSI/TIA/EIA-606. Labels shall be installed 6” from 
each terminated end. 

D. Wifi Access Point locations shall use Ortronics P/N OR-404TJ2. 

i. Use with TracJack modular Jack, RJ45, T568B, Ortronics P/N OR-TJ6A-27. 

i. Labeling horizontal cabling shall consist of a numerical format example below: 

i. Data Patch Panels: Black on blue example D.001, D.002, D.003, etc. 

ii. 110 IDC blocks for analog voice: Black on Blue, example V.001, V.002, V.003 etc. 

iii. Work Area Outlets to have IDF room termination number, Cable ID#, and network name. IDF room 
number and network name Black on Blue with Cable ID# Black on White. Black on White cable tag 
will attached 6-inches from termination on cable jacket shall have IDF room #, cable ID #. 

9. TESTING PROCEDURES 

A. All cables and termination hardware shall be 100% tested for defects in installation and to verify 
cabling system performance under installed conditions according to the requirements of ANSI/TIA-
568-C. All pairs of each installed cable shall be verified prior to system acceptance. Any defect in the 
cabling system installation including but not limited to cable, connectors, patch panels, and connector 
blocks shall be repaired or replaced in order to ensure 100% useable conductors in all cables 
installed. 
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B. All cables shall be tested in accordance with this document, the ANSI/TIA standards, the Ortronics 

procedures and best industry practice. If any of these are in conflict, the Contractor shall bring any 
discrepancies to the attention of the project team for clarification and resolution. 

C. Cables, jacks, connecting blocks, and patch panels shall be in their position with the building 
energized. 

D. All Unshielded Balanced Twisted Pair cables shall be tested as follows: 

i. All twisted-pair copper cable links shall be tested for continuity, pair reversals, shorts, opens and 
performance as indicated below. Additional testing is required to verify Category performance. 
Horizontal cabling shall be tested using an approved Ortronics certification tester (TSB 67) for 
category 6 and 6A compliance as specified in ANSI/TIA-568-C. 

ALL TEST RESULTS WILL PROVIDE FOR 5Db OF HEADROOM (NEXT) AS PER THE nCOMPASS 6+ 
SOLUTION GUARANTEE 

ii. A software copy of the test results, in the original tester software format, shall be provided to the 
Owner and Ortronics. 

iii. Contractor shall provide a fully functional version of the tester software for use by the Owner in 
reviewing the test results. 

iv. Any failed test results that cannot be remedied through re-termination (as in the case of reversed 
or split pairs), must be reported in writing to the Owner immediately, along with a copy of the test 
results. 

10. TESTING AND ACCEPTANCE 

A. All cables and termination hardware shall be 100% tested for defects in installation and to verify 
cabling system performance under installed conditions according to the requirements of 
ANSI/TIA/EIA-568-C.1, C.2. All pairs of each installed cable shall be verified prior to system 
acceptance. Any defect in the cabling system installation including but not limited to cable, 
connectors, feed through couplers, patch panels, and connector blocks shall be repaired or replaced 
in order to ensure 100% useable conductors in all cables installed. 

B. All cables shall be tested in accordance with this document, the ANSI-TIA/EIA standards, the 
Ortronics, Superior Essex and Corning Certification Program Information Manuals and best Industry 
practice. If any of these are in conflict, the Contractor shall bring any discrepancies to the attention of 
the Owner’s Authorized Representative via the OSU Project Manager/Construction Manager for 
clarification and resolution. 

C. Horizontal and riser fiber optic cabling attenuation shall be measured bi-directionally at both 1310 
nanometer (nm) and 1550 nm operating windows using a light source and power meter. 

D. Campus Backbone single mode fiber cabling shall be tested with OTDR at both 1310 nm and 1550 nm 
bi-directionally. 

11. SYSTEM DOCUMENTATION 

A. Per project contract documents. 

12. TEST RESULTS 

A. Submit completed test results with close out documentation on CD-ROM. Hard copy printed results 
are also required to be submitted via 3 ring binder(s), tabbed by BEF/MDF/IDF. Binder shall be 
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labeled with Oregon State University Project name and project number. This applies to all Horizontal 
copper and all fiber optic test results. 

13. IDENTIFICATION AND LABELING 

A. OSP copper labels shall be engraved plastic with white letters on black background. 

B. OSP Singlemode fiber optic labels shall be engraved plastic with black letters on yellow background. 

C. Outlet, patch panel and wiring block labels shall be installed on, or in, the space provided on the 
device. Specific labeling information shall be project specific and the information will be given to the 
contractor by OSU Network Services. 

D. All horizontal cables are to be labeled using a machine printed label at each end of the cable 
approximately 6 inches of the termination point. Handwritten labels shall not be used. 

E. Telecommunication Outlet labeling shall be labeled with the MDF/IDF room #, name of the network, 
and port #. 

F. All inside building cabling, termination, hardware, protection units, patch panels, and work area 
outlets shall comply with ANSI/TIA/EIA 606 labeling standard color codes. 

G. Labeling scheme information and format to be provided by OSU Network Services. 

i. Note all labeling information on the as-built drawings. 

 

14. FINAL ACCEPTANCE & SYSTEM CERTIFICATION: 

A. Completion of the installation, in-progress inspections, receipt of the test and as-built documentation, 
and successful performance of the cabling system will constitute completion of the system.  Upon 
successful completion of the installation and subsequent inspection, Oregon State University shall be 
provided with a numbered certificate, from Ortronics or Superior Essex and/or Corning if applicable, 
registering the installation. 
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