



Oregon State University

REQUEST FOR PROPOSAL (RFP) #2025-018213

FIELD SPORTS BUILDING CONSTRUCTION MANAGER/GENERAL CONTRACTOR (CMGC) SERVICES

ADDENDUM NO. FOUR (4)

ISSUE DATE: March 25, 2025

CONTRACT ADMINISTRATOR:

Matt Hausman, Construction Contracts Officer

Construction Contracts Administration

Email: ConstructionContracts@oregonstate.edu

This Addendum is hereby issued to inform you of revisions and or clarifications to the above-referenced Solicitation and/or the Contract Documents for the Project, to the extent they have been modified herein. Any conflict or inconsistency between this Addendum and the Solicitation Document or any previous addenda will be resolved in favor of this Addendum. Proposals shall conform to this Addendum. Unless specifically changed by this Addendum, all other requirements, terms and conditions of the Solicitation Document and or Contract Documents, and any previous addenda, remain unchanged and can be modified only in writing by OSU. The following changes are hereby made:

QUESTION/ANSWER:

Item 1 Q: Revisiting the Addendum 3 – for 7.8.1 Confirming if this is a Phased Project and if there is an intent for varying delivery methods?

A: Phasing of the project including early trade partners, early procurement and early work will be determined once a CMGC is on board

END OF ADDENDUM NO. 4