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REQUEST FOR PROPOSAL (RFP) #2025-017688  
 

Fire Testing Lab Construction CMGC 
 

ADDENDUM NO. 1 
 

ISSUE DATE:  April 1, 2025 
 

CONTRACT ADMINISTRATOR:  
Matt Hausman, Construction Contracts Officer 

Construction Contracts Administration 
Email: ConstructionContracts@oregonstate.edu  

 
This Addendum is hereby issued to inform you of revisions and or clarifications to the above‐referenced 
Solicitation and/or the Contract Documents for the Project, to the extent they have been modified 
herein. Any conflict or inconsistency between this Addendum and the Solicitation Document or any 
previous addenda will be resolved in favor of this Addendum.  Proposals shall conform to this 
Addendum. Unless specifically changed by this Addendum, all other requirements, terms and conditions 
of the Solicitation Document and or Contract Documents, and any previous addenda, remain unchanged 
and can be modified only in writing by OSU.  The following changes are hereby made:  
 
CMGC Agreement: 
Item 1    Article 7, 7.9.1 – Add the following:  
 7.9.1.13  Corporate Activity Tax 
 
Item 2 Included with this addendum is a Revised Exhibit C – CMGC & Design-Build Cost Matrix which shall 

replace the Exhibit C CMGC & Design-Build Cost Matrix in the original RFP. 
 
 
 

END OF ADDENDUM NO. 1 
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 EXHIBIT C - REVISED ADDENDUM 1 



Project Name:

CMGC/DB  Fee _______%

CMGC/DB Preconstruction 

Fee $ Lump Sum

CMGC/DB General Conditions 

Monthly Charge $ Per Month

CMGC/DB General Conditions Duration # of Months

CMGC Fee Precon Fee General Conditions Direct Cost of Work Owner

1

CM/GC or DB Project Manager 

and all on-site CM/GC or DB 

personnel based upon OSU 

approved CM/GC organization 

chart and percentage of time 

that each person is dedicated to 

the Project.  On-Site personnel 

may include construction 

project manager, 

superintendents, project/field 

engineers, coordinator, 

scheduler, cost estimator, 

safety, quality control, 

administrator, Project 

accountant, and other Project 

specific personnel deemed 

necessary for the Project and 

approved by OSU

X

2

Costs related to transportation 

(including trucks, shuttles, 

parking, corporate vehicles and 

their operation and 

maintenance, owned or rented) 

for all staffing in Item 1.  

X

Communication devices, 

computer, tablet, project 

specific software, vehicle, gas, 

prof. development. Commuting 

to and from Project site and any 

other misc. cost associated with 

labor.

X

3 Standard Compensation Bonuses X

4

CM/GC home (or main), branch 

and/or regional office general, 

administrative and support staff 

who provide corporate 

management oversight, 

corporate accounting, corporate 

safety, corporate quality 

control, corporate 

administration, corporate IT, 

legal services, corporate payroll 

and benefits 

accounting/administration.

X

5 CM/GC Profit on all Work X

Cost Matrix

Cost Responsibility Matrix for CMGC/DB

Subject to CMGC/DB Fee Mark Up

Construction Staff (For Project Specific Time)

In response to the evaluative sections of the solicitation, hourly rates for the staff listed below must be attributable to actual costs - base hourly wage paid to employee including fringe benefits, vacation, health care, insurance and payroll taxes only.  DOES NOT 

include standard compensation bonus.



CMGC Fee Precon Fee General Conditions Direct Cost of Work Owner

6
Office/Trailer Rental, 

Furnishings, and Cleaning
X

7 Copy/Fax/Printer & Supplies X

8
PPE Safety Equipment, Fire Ext 

& First Aid
X

9 Fire Watch X

10 Temporary Toilets X

11 Water/Ice/Cups X

12 Temporary Stairs/Scaffolding X

13
Temporary Enclosures/Weather 

Protection
X

14 Temporary Building Heating X

15 Project Signs & Bulletin Boards X

16 Temporary Fencing X

17 Covered Walkways X

18 Barricades X

19 Profit and Overhead X

20 Builder's Risk Insurance X - No Mark up

21 General Liability X
22 Excess Liability Coverage X

23 Performance & Payment Bonds X - No Mark up

24

Subcontractor 

Bonds/Subcontractor Default 

Insurance
X - No Mark up

25 Oregon's Corporate Activity Tax X

26

27 Job Site Utility Set up X

28 Job Site Utility Consumption X

29
Document Management 

Programs
X

30 Safety/Ceremony Lunches X

31 Construction Progress Photos X

32 Off-Site Storage X

33 Housekeeping & Final Clean X

34 Trash & Recycling X

35 Dust Controls/Street Cleaning X

36 Snow and Ice Removal X

37 Dewatering Equipment X

38 Temporary Roads (if required) X

39 Radio equipment X

40 On Site Storage X

41
Lifts (Rented or Contractor 

owned)
X

42 Lift Operators X

43
Fuel, Repairs, Maintenance for 

Lifts
X

44 Small Tools Purchase X

45 Small Equipment Rental X

46 Crane and Hoisting X

47 Temporary Elevator Rental X

48 Elevator Operator X

49

50
Reproduction and Printing 

during construction
X

Reproduction and Printing

On-Site Equipment and Utilities

Overhead, Fee, Insurance and Bonds

Temporary Facilities



CMGC Fee Precon Fee General Conditions Direct Cost of Work Owner

51

52
Craft Parking when parking lot is 

not already provided by Owner
X - No Mark up

53 PIPC Permit X

54 General Building Permit X

55 Craft Permits X - No Mark up

56 Surveying X

Permits and Special Fees
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