



# Oregon State University

## **OSU-CASCADES PHOTOVOLTAIC INSTALL PHASE A DESIGN-BUILD SERVICES**

PROJECT NUMBER: 2359-25B

**RFP # 2025-019176**

### **ADDENDUM NO. 2**

ISSUE DATE: July 10, 2025

#### **CONTRACT ADMINISTRATOR:**

Matt Hausman, Construction Contracts Officer

**Construction Contracts Administration**

Email: [ConstructionContracts@oregonstate.edu](mailto:ConstructionContracts@oregonstate.edu)

This Addendum is hereby issued to inform you of the following revisions and or clarifications to the above-referenced Solicitation Document and/or the Contract Documents for the Project, to the extent they have been modified herein. Any conflict or inconsistency between this Addendum and the Solicitation Document or any previous addenda will be resolved in favor of this Addendum. Proposals shall conform to this Addendum. Unless specifically changed by this Addendum, all other requirements, terms and conditions of the Solicitation Document and or Contract Documents, and any previous addenda, remain unchanged and can be modified only in writing by OSU. The following changes are hereby made:

#### **QUESTION/ANSWER:**

Item 1 Q: Can you please confirm that OSU-C intends for the contractor to provide commissioning services as indicated in section 1.5 scope of services?

A: Confirmed.

Item 2 Q: Can it be confirmed that PV system pricing, design and reference checks are not being considered in Step 1 for the selection of the finalists?

A: Confirmed.

Item 3 Q: Regarding the existing roof stanchions on Tykeson Hall, will it be acceptable to assume that the contractor will include their removal, or will they be removed prior to the PV installation?

A: The stanchions on the Tykeson roof were intended to support the solar installation. If a suppliers design requires removal of the stanchions for optimal installation, the submitted pricing proposal should incorporate that scope accordingly.

END OF ADDENDUM NO. 2