	A	В	С	D	E
1	Exhibit C to CM/GC Contract				
2	CM/GC Cost Matrix				
		Direct Cost	General		Owner
3		of Work	Conditions	CM/GC Fee	Cost
4	Project Superintendent		Х		
	Area Superintendents		Х		
	Project Executive (for project specific time only)		Х		
7	Senior Project Manager (for project specific time only)		Х		
8	Project Manager		Х		
	Assistant Project Manager		Х		
10	Project Engineers		Х		
11	Field Engineers		Х		
12	Project Administration (secretarial, clerical, etc.)		Х		
	Scheduler (for project specific time only)		Х		
	MEP Coordinator (for project specific time only)		Х		
	LEED Coordinator (for project specific time only)		Х		
	Safety Coordinator (for project specific time only)		Х		
	Employee fringes, vacation and sick leave		Х		
	All travel, lodging, meals, per diem, etc.		Х		
19	Jobsite office and storage trailer rental		Х		
20	Job office furniture, equipment and expendables		Х		
	Job office security and cleaning		Х		
	Vehicle costs for all CM/GC cars and pickups (including	fuel)	Х		
	Postage and FedEx	,	Х		
	Project photos		Х		
	Computers and software		Х		
	Document printing		Х		
27	Warranty and correction of non-conforming work		Х		
	Commissioning coordination		Х		
29	Cost estimating (beyond pre-construction phase)		Х		
30	Value engineering (beyond pre-construction phase)		Х		
31	Temporary toilets		Х		
32	Drinking water		Х		
33	Contractor signage		Х		
34	Safety equipment for CM/GC personnel		Х		
	First aid supplies		Х		
	Substance abuse testing/monitoring		Х		
	CM/GC mobilization/demobilization		Х		
	Jobsite security		Х		
	GM/GC parking/shuttles		Х		
	Telephone and computer installation		Х		
	Telephones, cell phones, radios, pagers		Х		
	Small tools for CM/GC usage		Х		
	Surveying and jobsite layout		Х		
	Barricades		Х		
	Temporary Enclosures		Х		
	Opening protection		Х		
	Safety Railings and fall protection		Х		
	Temporary Stairs		Х		
	Weather protection		Х		
	Mobilization/demobilization		Х		
51	Temporary utilities hook up		Х		

	A	В	С	D	E
		Direct Cost	General		Owner
52		of Work	Conditions	CM/GC Fee	Cost
	Periodic Clean up		Х		
	Trash removal		Х		
55	Contractor Signage		Х		
56	Accounting/Data Processing			Х	
57	Payroll			Х	
58	Bonuses			Х	
59	Corporate safety officer			Х	
	Home office administration			Х	
	Corporate IT support			Х	
62	Home office payroll costs, fringes, bonuses, etc.			Х	
63	Legal			Х	
64	CM/GC principals(s) in charge			Х	
65	Estimating			Х	
66	Value Engineering			Х	
67	Corrective/non conforming work repair			Х	
68	Warranty repairs			Х	
69	Site survey				Х
70	Special inspections and testing				Х
71	Planning and building permits and fees				Х
72	Development fees				Х
73	Water, electricity and gas consumption				Х
74	Performance/payment bond	Х			
75	Subcontractor bonds	Х			
76	All risk insurance	Х			
77	General liability insurance	Х			
	Subcontracts	Х			
	Wages for trade labor	Х			
80	Labor burden for trade labor	Х			
	Rental equipment used on site	Х			
	Temporary fencing	Х			
83	Dump fees	Х			
	Final cleanup	Х			
85	Flagging/traffic control	Х			
	Dust control	Х			
87	Trade permits (if not included in subcontracts)	Х			
	Manlift rental	Х			
89	Forklift rental	Х			
90	Crane rental	Х			