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ADVERTISEMENT FOR BID 
Allen Hall Expansion & Remodel – Bid Package #3 

University of Oregon 

Eugene, Oregon 
 

Advertisement for:  University of Oregon – Allen Hall Signage and Furniture 
 

Lease Crutcher Lewis, LLC, serving as the Construction Manager/General Contractor 
(CM/GC) for the University of Oregon is soliciting bids for the construction of the Allen 
Hall Expansion & Remodel in Eugene, Oregon.  Terms and conditions of the bid are 
outlined in Lease Crutcher Lewis, LLC (CM/GC) “Invitation to Bid”, dated May 14, 2012, 
attached to and made a part of the Contract Documents.  

Bids will be received at the offices of Lease Crutcher Lewis, LLC, (CM/GC), 1717 

NW 21
st

 Ave, Portland, Oregon 97210, until 2:00 P.M. PST, May 29, 2012 at which 

time the bids will be publicly opened and read aloud.  Proposals shall be clearly 

marked “Allen Hall Expansion & Remodel” 

The total construction cost for the Allen Hall signage and furniture is projected to be 
approximately $400,000. 

The scope of work for Bid Package #3 includes donor signage, code signage, public9
area furniture, and private9area furniture at the University of Oregon Allen Hall 
Expansion & Remodel. 

Contract Documents and the Invitation to Bid may be reviewed at the following 
locations: Lease Crutcher Lewis, LLC (CM/GC)/Portland, OR; Daily Journal Plan 
Center/Portland, OR; Eugene Builders Exchange/Eugene, OR; Willamette Valley 
Builders Association/Tangent, OR; Oregon Assoc. of Minority Entrepreneurs /Portland, 
OR; Oregon Contractors Plan Center/Clackamas, OR; Salem Contractors 
Exchange/Salem, OR; S.W. Washington Contractors Assoc./Vancouver, WA 
 
Contract Documents may be purchased (non9refundable) in its entirety or in part from 
Precision Images, (503) 27492030. 

All proposers must comply with the following requirements: Prevailing Wage Law, ORS 
279C.8009279C.870, Licensed with Construction Contractors Board ORS 671.530. 
Bidder shall indicate Resident Status per ORS 279A.120. If Required, Bidders must 
obtain business licenses to perform work in the City of Eugene prior to mobilizing on 
jobsite. 

Bids will not be considered unless RECEIVED by 2:00 P.M. PST on May 29, 2012, 

and fully completed in the manner provided by the “Instructions to Bidders”. 

“NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 
EMPLOYMENT OPPORTUNITY (Executive order 11246)”. 



Lease Crutcher Lewis, LLC (CM/GC) is committed to taking affirmative action to 
encourage and facilitate the participation of minority, women9owned, and emerging 
small business enterprises (M/W/ESBE) in State projects and encourage 
Subcontractors to provide similar opportunities for their subcontractors / vendors. 

LEASE CRUTCHER LEWIS, LLC, (CM/GC) 
 
 Matt Baker 

Publications 

Daily Journal of Commerce May 14, May 16 
Eugene Register Guard May 14, May 16 
The Skanner May 16 



INVITATION TO BID 
 
Allen Hall Expansion & Remodel                                       May 14, 2012 
University of Oregon          Job No. PC10602 
II. Instructions to All Bidders – BP #3 Page 1 of 10 

 

  

II. INSTRUCTIONS TO ALL BIDDERS 

FOR ALL BID PACKAGES – ALL TRADES 

 

Bids for the above work will be received and publicly opened at the Main Office of Lease Crutcher Lewis, 
LLC (herein referred to as “LEWIS” or “CM/GC”) located at 1717 NW 21

st
 Avenue, Portland, OR 97210 

at the date and time listed on the Bid Form. 
 
1. BID DOCUMENTS: 

1.1 INSTRUCTIONS TO ALL BIDDERS: By LEWIS – All Trades dated May 14, 2012. 

1.2 TRADE�SPECIFIC AMENDMENTS TO INSTRUCTIONS TO BIDDERS: By LEWIS, dated 
May 14, 2012. 

1.3 BID FORM: See Exhibit “A” 

1.4 PLANS & SPECIFICATIONS: See Exhibit “B” 

1.5 SCHEDULE:  See Exhibit “C” 

1.6 SITE LOGISTICS PLAN: Exhibit “D”  

1.7 GEOTECHNICAL REPORT: Exhibit “E” – NOT USED 

1.8 SUBCONTRACT: See LEWIS’ Standard Subcontract Form, Exhibit “F” 

1.9 PURCHASE ORDER: See LEWIS’ Standard Purchase Order Form, Exhibit “G” 

1.10 TRADE INTERFACE AGREEMENT: See Exhibit “H” 

1.11 PREVAILING WAGE “BOLI” (2011 Rates): See Exhibit “I” 

1.12 INSURANCE: See LEWIS’ Standard Insurance Certificate, Exhibit “J”. Comply with all 
insurance requirements. 

1.13 SITE SPECIFIC SAFETY PLAN: Available for review at LEWIS main office upon request. 

1.14 OWNER CONTRACT: Available for review at LEWIS main office upon request. 

1.15 PERFORMANCE AND PAYMENT BOND (as required). 
 
2. FORM OF PROPOSAL:  

2.1 All bids shall be submitted on the Bid Form (Exhibit ‘A’). Acknowledge these Instructions 

to Bidders and all Addendum(s) and/or Amendment(s) on the Bid Form.  Proposals 
shall be valid and binding upon the bidder for sixty (60) days following the bid date. The 

Bid Form shall be executed in entirety and signed without modification other than 
reference to clarifications on a separate attachment, if required.  

2.2 Alternates shall be valid and binding upon the bidder for ninety (90) days following the bid 
date. 

2.3 Proposal shall be signed in the space indicated by a person so authorized, and his/her 
title or position shall be clearly indicated. 

2.4 All other taxes incurred in connection with the performance of this work shall be paid by 
Subcontractor. 
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3. BID DATE: 

3.1 All sealed bids shall be received at the Main Office (1717 NW 21
st
 Avenue, Portland, OR 

97210) of Lease Crutcher Lewis, LLC (herein referred to as “LEWIS”), on Tuesday, May 

29, 2012 at 2:00 P.M. (PST).  Bids will be publicly opened. Faxed bids will be accepted 
(original bid shall be submitted by no later than 3 working days from date of bid opening).  
The fax number is (503) 223–2874.  It is the responsibility of the bidder to be certain that 
LEWIS has received the bid. 

4. PRE�BID CONFERENCE: 

4.1 Not applicable 

5. CONTACT FOR INFORMATION: 

 Matt Baker, Project Manager 
 Telephone: (503) 223F0500 
 Facsimile: (503) 223F2874 
 

6. DOCUMENT REVIEW: 

6.1 “Invitation to Bid” complete with Plans & Specifications may be reviewed at the following 
locations in Oregon/Washington: 

  CM/GC – Portland Office 
  Lease Crutcher Lewis 
  1717 NW 21

st
 Avenue 

  Portland, OR 97210 
  Tel: 503.223.0500 
  Fax: 503.223.2874 
   

  Plan Centers 
DJC Online Plan Center F Portland  

  Oregon Contractor Plan Center F Clackamas  
  Eugene Builders Exchange – Eugene 
  Willamette Valley Builders Assoc. – Tangent 
  Oregon Assoc. of Minority Entrepreneurs – Portland 
  Salem Contractors Exchange F Salem  
  SW Washington Contractors Association F Vancouver, WA 
   

  Online 
  DJC Online Plan Center 
  Lewis FTP site (access available upon request) 
 

  Document Purchase Procedures 
  Contract Documents may be purchased (nonFrefundable) in its entirety or in part from 

Precision Images, (503) 274F2030. 
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7. PROTESTS: 

7.1 Any prospective bidder who responds to this bid package and claims to have been 
adversely affected or aggrieved by the bidding process shall have five calendar days after 
notification of the selected bidder to submit a written protest to: Bart D. Rickets, Lease 
Crutcher Lewis, LLC (CM/GC), 1717 NW 21

st
 Avenue, Portland, OR 97210.  This written 

notification is to be received by 5:00 P.M. within the identified fiveFcalendarFday period.  

8. BOND: 

8.1 Bidders must be bondable for 100% of their base bid, plus any potential alternates. 

8.2 PERFORMANCE AND PAYMENT BOND: Premiums should NOT be included in the base 
bid.  Should a performance and payment Bond be requested for the subcontractor’s 
scope of work the cost should be separate from the base bid. 

8.3 PUBLIC WORKS BOND: All subcontractors shall have in place a Public Works Bond, as 
required by the Oregon Bureau of Labor and Industry (BOLI) to perform public work with 
certified payroll, and have documentation that said bond is filed with the Construction 
Contractor’s Board. 

9. ACCEPTANCE OF BIDS: 

9.1 The Owner and Contractor reserves the right to waive any irregularity or informality in any 
bid received.  

9.2 The Owner and Contractor reserve the right to reject any or all bids on ANY basis.   

10. CLARIFICATIONS: 

10.1 Should a Bidder find ambiguity, inconsistency or error in the Contract Documents all 

questions shall be directed in writing to LEWIS to the attention of Matt Baker at 1717 NW 
21

st
 Avenue, Portland, OR 97210 Facsimile (503) 223F2874, or via email at 

matt.baker@lewisbuilds.com.  All questions shall be submitted directly to LEWIS for the 

Architect and/or Subconsultants review no later than 1:00 P.M. on May 18, 2012. 

10.2 Only those clarifications issued in the form of Addendum(s) by TBG Architects, or 

Amendment(s) by LEWIS shall be valid and become a part of the Contract Documents.  
LEWIS, the Owner, nor the Architect will be responsible for verbal instructions or 
information. 

10.3 Substitution Requests shall be submitted to LEWIS for the Architect and/or Subconsultants 

review and consideration no later than 11:00 A.M. on May 18, 2012. 

10.4 In the event the Bidder chooses to exclude an item of work which was included as part of 
his/her scope of work as described in the Specifications, the Instructions to Bidders, or any 
other of the bidding Documents, the Bidder agrees to accept LEWIS’ evaluation of the cost 
of the missing item for the purpose of comparing bids. 

10.5 Bidders shall include all cost to accomplish the intent of the documents.  In the case of 
conflicting information in the bid documents, which cannot be resolved prior to bid, 
bidders are to include the cost for the more extensive or stringent requirement or higher 
quality where applicable. 

 

mailto:matt.baker@lewisbuilds.com
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11. GENERAL BIDDING REQUIREMENTS: 

11.1 SCHEDULE: Time is of the essence for this project. All bids shall be based on the ability 
to meet the schedule.  Your proposal shall include specific lead time information and any 
other information that must be considered in order to eliminate any potential delays to the 
preliminary schedule. Costs of any nature resulting from subcontractor's failure to comply 
with the requirements of the Project Master Construction Schedule, including necessary 
revisions thereto, shall be charged to the subcontractor so responsible.  

11.2 MATERIAL ESCALATION: Subcontractor shall be responsible for any and all material 
escalation costs for the duration of the project. 

11.3 TAXES:  Base bid shall include all applicable taxes for all items. 

11.4 MEETINGS:  Your base bid includes attending all applicable preconstruction, 
coordination, or key trade meetings as required by LEWIS. 

11.5 ADDENDUM(S): There may be an Addendum(s) issued prior to bid day.  It is anticipated 

the final addendum will be released no later than 5/22/12. 

11.6 SUBSTITUTES: All bidders shall note that it is LEWIS’ intent to “preFapprove” any 
alternate bids prior to award.  Any bidder intending to substitute an “or equal” product for 
a product specified under this contract’s specifications must follow the substitution 
requirements as indicated in Division 1 of the Specifications. 

11.7 CONTRACT:  Contract documents, including but not limited to Construction Contract, 
between The Oregon Board of Higher Education and LEWIS.  All contract documents are 
available for review at the Main Office of LEWIS.  All reference to and requirements of 
“Contractor” or “CM/GC” in their contract documents should pertain to subcontractor as 
well.  The Subcontractor agrees to be bound to Contractor by the terms of the contract 
documents. 

11.8 STATE REQUIREMENTS: All bidders must comply with the following requirements; BOLI 
Prevailing Wage Law, ORS 279.350, be licensed with the Construction Contractors 
Board, ORS 671.530 and resident status, ORS 279.029. 

11.9 SCOPE OF WORK: The work shall include, but is not necessarily limited to furnishing all 
labor, engineering, detailing, material, equipment, and supervision required to perform all 
of your scope of work, complete and in accordance with all Drawings, Specifications, 
Instructions to Bidders, all other documents, and all applicable codes and authorities. 

11.10 SITE LOGISTICS: All Bids shall reflect management of the Site as dictated by the project 
superintendent.  

11.11 MATERIAL BILLING: Billing for offsite stored materials will NOT be allowed unless 
specifically approved by the Owner.  Additional insurance and documentation requirements 
apply and all costs to meet these requirements must be included in your bid.  

11.12 PROJECT STAFFING: Bidder shall provide a capable foreman/superintendent with 
proven experience in handling projects of this size.  Only quality workmanship will be 
accepted.  Haphazard or poor installation practice will be cause for rejection of work. 

11.13 SAFETY: Subcontractor shall be solely and completely responsible for conditions of the 
jobsite, including safety of all persons and property during performance of the work.  This 
requirement will apply continuously and shall not be limited to normal working hours.  No 
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act, service, drawing review or construction review by the Owner, Architect, or their 
consultants, or by LEWIS is intended to include a review of the adequacy of the contractor's 
safety measures, in, on, or near the construction site. 

11.14 POST BID INTERVIEW: Post bid interviews will be conducted with the lowest qualified 
bidder to verify a complete understanding of the required scope of work.  Subcontractors 
should be prepared to discuss Safety, Scope of Work, Project Staff, Schedule, Pricing 
and Site Requirements if requested to attend a Post Bid Interview. 

11.15 VALUE ENGINEERING:  Bidders are encouraged to offer deductive alternates/(Value 
Engineering). These cost saving ideas shall be indicated separately from the base bid.  

12. SPECIFIC BIDDING REQUIREMENTS: 

12.1 WORK HOURS: Regular work hours are 7:00 a.m. to 3:30 p.m. Monday through Friday, 
with ½ hour for lunch or as otherwise directed by the Superintendent. Work outside these 
hours will need to be reviewed and approved in advance by LEWIS. 

12.2 SMOKING & EATING POLICY: All subcontractors shall note there will be no smoking or 
eating onsite or inside the building area. This includes sunflower seeds and chewing 
tobacco. A location on site will be designated for eating during breaks. 

12.3 DRINKING WATER: Bidders shall include all costs for drinking water and ice required by 
their own forces.   

12.4 PARKING/STORAGE: The parking of equipment, storage of material, parking of 
construction personnel's vehicles, and use of any permanent facilities in the project is 
extremely limited and shall be as directed by Lease Crutcher Lewis, LLC (CM/GC) and 
the University of Oregon. Subcontractor is responsible for parking of both company and 
crew vehicles.  No onsite parking will be available. 

12.5 SANITATION: LEWIS will provide portable chemical toilets at the building site as required 
by State law. Subcontractors desiring to have toilet facilities in their field office trailer shall 
make their own arrangements and pay for water and sewage hookup/disposal. 

12.6 TELEPHONE: Subcontractors desiring to have a telephone in their field office shall make 
their own arrangements and pay for same. 

12.7 WATER: LEWIS will provide a temporary source of water equipped to accommodate a 
single ¾” hose only. Subcontractors shall provide its own distribution of water beyond this 
source including connecting of water to office trailers.  Volume requirements in excess of 
the ¾” hose shall be provided by Subcontractor. 

12.8 ELECTRICAL POWER: LEWIS will provide electrical power sources inside the building of 
capacity for hand tools only. HeavyFduty requirements such as welding, hoisting, heat 
generating units and other heavy electrical loads shall be provided from sources furnished 
and paid for by the subcontractor involved. Subcontractor shall also provide and pay for 
all temporary wiring and power necessary for their field offices and sheds.  

12.9 TEMPORARY LIGHTING: LEWIS will provide temporary lighting inside the building.  Task 
lighting will be the responsibility of the subcontractor. 

12.10 SEQUENCING, BARRICADING AND TRAFFIC CONTROL: Subcontractor shall make 
provisions for sequencing and barricading of work and shall provide for the complete 
safety of the public and all construction personnel and shall create a minimum of 
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interference with the normal flow of pedestrians and vehicles either on or off the site. This 
shall include, among other things, flagpersons and/or traffic plates across trenches to 
provide uninterrupted traffic flow.  All flagpersons shall be trained, oriented and equipped 
with all necessary Personal Protective Equipment (PPE) prior to starting the flagging 
operations.  Subcontractor’s proposed method of sequencing, staging, barricading, traffic 
control, etc., shall be submitted to and have prior approval of LEWIS. 

12.11 NOISE AND VIBRATION: No major vibration and/or noise producing equipment or 
construction procedures may be used without prior LEWIS approval.  Include all labor, 
material and equipment for noise/vibration control. 

12.12 VENTILATION: Include all labor, material and equipment for Ventilation if required.  This 
includes ventilation needed for welding activities.  You are responsible to provide building 
filtration and/or ventilation if required.  You will also be required to provide additional 
filtration and/or ventilation to support your task, if required. 

12.13 MOTORS: No gasoline or unscrubbed diesel motors can be used inside the building.  You 
must use electric, propane or scrubbed diesel motors. 

12.14 DUST CONTROL AND CLEAN UP: It is mandatory that all Subcontractors take 
appropriate precautions to assure that their work is accomplished within parameters of 
cleanliness consistent with this type of facility. Subcontractors will be responsible for their 
own operations and subsequent dust control and daily clean up of same. If a justified 
complaint is received from the Owner and/or General Contractor, the Subcontractor shall 
immediately take whatever steps are necessary to correct the situation. If a second 
justified complaint is received, LEWIS shall have the option of correcting the problem with 
all costs associated with it to be charged to the Subcontractor responsible. LEWIS shall 
be the sole judge as to the validity of any complaint. In addition, each Subcontractor with 
five or more workmen on site shall provide one (1) workman for use by the Contractor on 
a site/building cleanup crew four (4) hours per week for the duration of the 
Subcontractor's installation period. This shall not alleviate Subcontractor of responsibility 
for daily cleaning. At completion of work, the Contractor and each Subcontractor shall 
remove waste materials, rubbish, tools, equipment, machinery, storage sheds, offices, 
temporary protection, surplus materials, and clean sightFexposed surfaces; leaving the 
project clean and ready for occupancy. 

12.15 HAUL DEBRIS/DUMP FEES/RECYCLING: All subcontractors will be required to remove 
from site and legally dispose of all excess material and bulk debris created by said trade, 
on a daily basis.  LEWIS will provide dumpsters.  Subcontractors will participate in the 
recycling of materials as directed by LEWIS. 

12.16 TOXICS AND HAZARDOUS WASTES NOTICE: All Subcontractors will be required to 
remove from site and properly dispose of all of their own hazardous waste materials and 
containers in accordance with Federal, State and Local ordinances and regulations. 
Containers shall be properly labeled in accordance with OSHA regulations and the MSDS 
program. 

12.17 BUILDING CONTROLS: LEWIS will provide a minimum of one (1) offset control line in 
each direction and one (1) elevation benchmark on each floor for Subcontractors’ use. 
Subcontractors shall be responsible for all other layout and serving required to perform 
their work. 
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12.18 HOISTING AND VERTICAL TRANSPORTATION: Subcontractor shall provide for his/her 
own offFloading, hoisting, rigging, rigging equipment, transport and distributing 
requirements including vertical transportation of personnel. Subcontractor shall have a 
qualified trained designated rigger who will rig material, insure that all hoisting is safe and 
ready, insure that materials and equipment are properly rigged and give proper crane 
signals to crane operator. 

Each Subcontractor shall furnish their own forklift, pallet jacks or other material handling 
equipment for there own use. All material lifting must be coordinated with LEWIS 
Superintendent at least 24 hours in advance.  

12.19 SCAFFOLDING: Scaffolding, rolling staging, scissor lifts, and like equipment will NOT be 
furnished by LEWIS. Subcontractor should include all scaffolding, work platforms, 
ladders, boom lifts, scissors lifts, etc. required for your scope or access to your work. 
Please note that once drywall begins, all scissor lifts are to be removed from the 
floor/area and overhead access should be assumed by ladder or work platform. Also, 
include the cost to provide scaffolding or lift equipment for inspector’s daily use for 
inspection of your scope. 

12.20 OVERHEAD ATTACHMENTS: All attachments to the concrete structure will require 
drilledFin expansion type anchors.  Power actuated fasteners are allowed subject to 
structural engineer review.  All attachments will require seismic design by the 
subcontractor and “your” hired “OregonFlicensed” structural engineer for seismic supports. 
 The design will be submitted to the Structural Engineer of Record for review and 
approval prior to installation.  All subcontractors will calculate and show placement of all 
seismic anchors and attachments on their shop drawings and/or coordination drawings in 
order that LEWIS can submit combined weights of all anchors to structural engineer for 
review. 

12.21 FIRESTOPPING: Each Subcontractor is responsible for fire stopping any penetrations 
that their work creates through rated assemblies (floor, roof, wall, and ceiling, etc.). 
Comply with the specification section on Firestopping.  

12.22 DAILY REPORTS: Subcontractor shall submit daily reports of field activities to LEWIS 
using the standard form provided.  The report will include an attachment to indicate 
personnel and major equipment employed as well as major material deliveries.  Daily 
Reports shall include the work of the subcontractor and subFsubcontractor, and must be 
turned in by 9:00 a.m. on the following day.  Failure to so execute as directed above will 
delay monthly and final progress payments.  Daily Reports are intended to only record 
progress. 

12.23 SUPERVISION: All work will be under the direct supervision of representatives of LEWIS. 
The Subcontractor shall have a competent person in charge at all times. S/he will 
cooperate with, and be responsible to, the representatives of the General Contractor. 

12.24 INSPECTION OF WORK: Any or all of the installation of the work of this bid package may 
be inspected or observed at any time by the Architect, LEWIS and/or the Owner or their 
representatives.  It shall be the installing contractor’s responsibility to provide notice of 
when work is complete and ready for inspection prior to being covered up by his own work 
or the work of other trades.  If any portion of the installed work has been covered or 
concealed prior to being inspected or observed and accepted, the installation shall be 
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uncovered, restored, and corrected as required at no additional cost to the Owner or 
LEWIS. You may be liable for reFinspection costs due to a failed inspection. 

12.25 THIRD PARTY TESTING: Unless otherwise indicated in the documents, the Owner will 
select the testing laboratory and pay for their costs. (With the exception of regulatory 
testing as required to assure worker safety as required by ORFOSHA.) If reFtesting is 
required due to failed test, the cost of reFtesting will be deducted from the Subcontract 
amount. Subcontractor is responsible for any schedule delays due to failed inspections.  
Subcontractor must coordinate testing with testing agency and inspections with both 
LEWIS and the County Inspector.  

12.26 REMEDIAL WORK: Cutting, patching, repairing and any other remedial work that 
becomes necessary shall be either performed or paid for by the Subcontractor whose 
work necessitated such remedial work. Remedial work shall comply with all requirements 
for new work. 

12.27 SAFETY:  LEWIS is committed to maintaining a safe work place. All Subcontractors 
performing work onFsite shall submit their site specific safety plan for eliminating 
accidents prior to commencement of work at the job site. All work shall be performed in 
strict accordance with Federal and State (OSHA) standards for a Safe Work Place. 
Safety tool box meetings shall be conducted weekly with topics and attendance for same 
to be submitted to LEWIS. In addition, the Subcontractor shall adhere to LEWIS Safety 
Program Requirements.  

Subcontractor shall provide orange or yellow safety vests, hardhats, gloves and eye 
protection for all of their field personnel on the jobsite.   Note that hardFhats and eye 

protection must be worn by all trades at all times on this project.  Personnel shall also be 
required to wear these colored safety vests at all times when hazards are present, except 
during welding / brazing operations. 

12.28 QUALITY ASSURANCE PROGRAM: The LEWIS Quality Assurance Program has been 
adopted and will be enforced on this project.  Subcontractor involvement entails 
preconstruction meetings, quality assurance protocol development, quality tour 
involvement, quality mockup, material verification and “Zero Punchlist”.  

12.29 DRUG TESTING: In order to further the commitment of providing and maintaining a safe 
and healthy work place for the benefit of project personnel and the public, LEWIS shall 
have mandatory drug testing for all Lewis employees. Subcontractors are strongly 
encouraged to establish a drug and alcoholFtesting program for their employees assigned 
to this project.  Post injury drug testing is required for any lost time due to injury in order 
to return to the jobsite. 

12.30 PERMITS, LICENSES, AND FEES: A general building permit will be provided by the 
Owner.  Subcontractor shall obtain and pay for all other permits, licenses, fees, services, 
governmental inspections and tests and any other privileges required for the performance 
of his/her work. 

12.31 LOCAL ORDINANCES & CODES: Conform to all County and Local Ordinances & Codes 
with regard to Noise, Dust, Fumes & Vibration Requirements. The subcontractor shall 
include all costs to ensure that work will not create any nuisance or other condition, 
including but not limited to odors, fumes, vapors, mists, dust, particulates or visible 
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plumes, that may create injury or illness to or reasonable concerns by any person or 
interference with or stoppage of work. 

12.32 DESIGN/BUILD: All subcontractors who have design responsibilities in their specification 
sections shall note the requirements of Division 1. Subcontractors shall also include all 
plan check and permit fees as required for design/build scopes of work. This contract 
shall include preparation of all necessary drawings, details, calculations stamped and 
signed by an Oregon Licensed Engineer (as required by the International Building Code 
and City of Eugene), etc., as required to procure a permit from the City of Eugene 
Building Department.  

12.33 DESIGN/BUILD INSURANCE: Both the design engineer and the direct subcontractor to 
LEWIS must meet all the insurance requirements of LEWIS and the project contract 
documents. Specifically, both shall carry errors and omissions policies as required by 
LEWIS. 

12.34 UNIT PRICES: Subcontractor may be asked to submit unit prices for various portions of 
the work. Unit prices are to include all of the Subcontractor's labor, material, equipment, 
plant, labor overhead, taxes and the Subcontractor's overhead and profit for completing 
the item of work. Unit prices shall be in effect for the duration of the project. 

12.35 LABOR RATES: This is a prevailing wage project. Labor rates shall include, but not 
necessarily be limited to, labor burden, fringes, payroll taxes, worker’s compensation and 
liability insurance, etc. In addition, the labor rates shall also include a percentage for all 
overhead items such as home office administration, estimating, cartage, small tools, pickF
up trucks, all travel time (Including Union travel time agreement costs), parking fees, 
supervision, and all direct job expenses. If requested, the subcontractor shall provide a 
detailed breakdown of their labor rates. 

12.36 CHANGE ORDER PRICING: In the event that a change of scope is identified by LEWIS, 
the subcontractor must submit detailed pricing for the identified change in scope. All 
change orders submitted must be accompanied with a complete detailed estimate clearly 
showing the quantities for all materials, material prices, labor units, equipment, markFup 
and all other costs. Also include detailed estimate from subFsubcontractors. 

12.37 REPROGRAPHICS: The cost of all drawings and specifications for subcontractor’s field 
and office use shall be included in this bid.  

12.38 ASFBUILTS: AsFBuilt drawings will be closely monitored and are a strict requirement of 
this project.  Subcontractors are required to maintain a blackline set of plans and 
specifications.  Your lead person shall continuously update his/her asFbuilt information on 
these documents.  At the end of the work, your firm will turn over these documents and a 
cleaned up reproducible plan set with four (4) blacklines.  Mechanical, Electrical, 
Plumbing, and Fire Sprinkler Subcontractors shall keep asFbuilts on ACAD, and transmit a 
CD to the CM/GC upon completion of work or as requested.  Failure to so execute as 
directed above will delay monthly and final progress payments. 

12.39 GUARANTIES AND WARRANTIES: The date used for all warranties and guaranties is 
the Project substantial completion date. Please refer to Specification Section 017800 
and/or specific specification sections for more detailed information.   
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END OF INSTRUCTIONS TO ALL BIDDERS 



INVITATION TO BID 
 
Allen Hall Expansion & Remodel – BP #3                                                                                                May 14, 2012 
University of Oregon                                                                                                          Lewis Project No. PC10602
III. Trade Specific Instructions to Bidders – Bid Package #3.1                                                                   Page 1 of 3 
 

   Bid Package #3.1 

“IDENTIFICATION DEVICES” 

 
1.1 Bid Date/Instructions: Bids shall be received at the offices of Lease Crutcher Lewis (CM/GC), 

1717 NW 21st Ave., Portland, OR 97210, or by facsimile to (503) 223<2874 no later than 2:00 
p.m. PST, Tuesday, May 29, 2012. Original copies of facsimile bids must be received at the 
above address within three (3) calendar days of date of bid. 

 

 

I. DESCRIPTION OF WORK: 
 

The Work shall include, but not be limited to, providing all labor, supervision, tools, materials, 
equipment, detailing and drafting, product data, engineering and shop drawing submittals, 
plant/shop fabrications, and transportation to provide Identification Devices work complete in 
strict accordance with the Contract Documents, including but not limited to, the following: 

A. Specification Section Div 1   entitled General Requirements   

B. Specification Section 10<40<00 entitled Identification Devices                                 

 

II.  SUPPLEMENTAL INSTRUCTIONS/CLARIFICATIONS: 

A. Subcontractor shall include, but not be limited to, the following:  

1. Subcontractor shall specifically include all scopes of work associated with both the Addition 
and Renovations. 

2. Subcontractor shall furnish and install all signs, directories, maps, graphics, and artwork as 
indicated in the Contract Documents.  

3. Subcontractor shall be responsible for all drawings, applications to the City, and sign permits 
required for a complete scope of work. 

4. Subcontractor shall furnish and install all means of attachment including, but not limited to, 
anchors, bolts, screws, sleeves, taps, welding, tape, adhesive, shims, spacers, caulk, etc for 
a complete installation. 

5. Subcontractor will be responsible for all mounting, installation, and programming of any digital 
signage in accordance to the Contract Documents. 

6. All sign installations shall comply with the most current guideline of the Americans with 
Disabilities Act and the American National Standards Institute (ANSI).  

7. Subcontractor shall coordinate with work indicated with other trades and existing construction 
to ensure adequate conditions for Subcontractor's work.  

8. Subcontractor shall clean up and remove from the jobsite daily all trash and debris which has 
accumulated or accumulates as a result of its operations. 

9. Subcontractor shall provide protection and/or repair, if damaged by Subcontractor’s 
operations, to any and all existing finishes, improvements, utilities, and/or apparatuses. 

10. Subcontractor shall provide extra materials to owner as described in Contract Documents. 
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11. Subcontractor shall provide all full<size samples as indicated in the specifications.   

12. Subcontractor shall assume that multiple iterations of signage types and names will be made 
and will diligently correct and resubmit any/all revisions. Minor changes in names/descriptions 
will not result in added cost. 

13. Subcontractor shall accept and uphold warranty requirements outlined in the specifications. 

14. Subcontractor shall coordinate their work with other trades as necessary. 

15. All truck traffic entering and leaving the project site at 13th Avenue shall be accompanied by 
flagging personnel with paddle board and high<visibility clothing.  The intersection of 13th 
Avenue and University Avenue is highly congested. 

16. Subcontractor shall coordinate with work indicated for other trades and existing construction 
to ensure adequate clearances for Subcontractor’s work. 

17. Subcontract amount includes costs of all mobilizations as required to meet the schedule 
requirement dictated by the CM/GC. 

18. Subcontractor shall clean up daily and remove from the jobsite all trash and debris, which has 
accumulated or accumulates as a result of its operations. 

19. Subcontractor shall provide its own specific layout. 

20. Subcontractor shall provide their own unloading, hoisting, scaffolding and distributing of 
materials. All labor and materials for rigging, pumping and hoisting of materials shall be the 
responsibility of the Subcontractor. 

21. Subcontractor shall inspect the work area prior to the start of their work and notify the General 
Contractor in writing of any unacceptable conditions.  Commencement of work signifies 
acceptance of the jobsite conditions as is. 

22. Subcontractor shall be responsible for any and all material escalation costs for the duration of 
the project. 

23. Space for delivery and storage of materials is limited on this project.  Subcontractors will need 
to plan and schedule deliveries on a “just<in<time” basis.  Subcontractors shall coordinate all 
deliveries with CM/GC so they can be off<loaded and immediately moved into areas of the 
building as not to hinder work of other trades. 

24. Subcontractor shall provide protection and/or repair, if damaged by Subcontractor’s 
operations, to any and all existing improvements, utilities, and/or appurtenances. 

25. Subcontractor shall work all necessary overtime to meet the schedule expectations of the 
CM/GC. 

26. Subcontractor shall meet or exceed all related LEED requirements and recommendations. 
Subcontractor shall provide requested documentation, recycle waste, provide recycled 
materials when available, provide VOC compliant material when available and provide 
materials manufactured and harvested within 500 miles when available. 

27. All work under this Subcontract shall be phased in accordance with the Project Construction 
Schedule (Exhibit “C”) and Site Logistics Plan (Exhibit “D”). Work progress will not necessarily 
be in the most efficient manner for the Subcontractor. Subcontractor shall provide assistance 
in assembling the Schedule in the best interest of the Owner and Contractor. 
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28. Lease Crutcher Lewis, LLC (CM/GC) is committed to maintaining a safe work place.  

Subcontractors performing work with exposure to a fall shall submit their safety plan for 
eliminating accidents prior to commencement of work at the job site.  All work shall be 
performed in strict accordance with Federal and State (OSHA) standards for a Safe Work 
Place.  As required to perform this scope of work, the complete fall protection system, 
including but not limited to railings, tie<off points, cable, fall arrest, harnesses, spotters, etc, 
will be the responsibility of Subcontractor.  Safety tool box meetings shall be conducted 
weekly with topics and attendance for same to be submitted to the Project Superintendent. 

 

SCHEDULE AND MANPOWER GAURANTEE 
Schedule of this work is of primary importance.  Subcontractor shall provide manpower and 
commitment to meet schedule objectives determined but not limited to Project Master Schedules, 
Short Interval Construction Schedules, Coordination Meetings, and CM/GC personnel.  

 

B. Alternates:  

1. ALTERNATE #1: Not Applicable 

2. ALTERNATE #2: Not Applicable 

3. ALTERNATE #3: Not Applicable 

4. ALTERNATE #4: Not Applicable 

5. ALTERNATE #5: Not Applicable 

 

 

 
 
 

 

 

 

 

 

 

END OF SECTION 
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   Bid Package #3.2 

“FURNITURE” 

 
1.1 Bid Date/Instructions: Bids shall be received at the offices of Lease Crutcher Lewis (CM/GC), 

1717 NW 21st Ave., Portland, OR 97210, or by facsimile to (503) 223<2874 no later than 2:00 
p.m. PST, Tuesday, May 29, 2012. Original copies of facsimile bids must be received at the 
above address within three (3) calendar days of date of bid. 

 

I. DESCRIPTION OF WORK: 
 

The Work shall include, but not be limited to, providing all labor, supervision, tools, materials, 
equipment, detailing and drafting, product data, engineering and shop drawing submittals, 
plant/shop fabrications, and transportation to provide Furniture work complete in strict 
accordance with the Contract Documents, including but not limited to, the following: 

A. Specification Section Div 1   entitled General Requirements   

B. Specification Section 12<50<00 entitled Furniture                                                               

 

II.  SUPPLEMENTAL INSTRUCTIONS/CLARIFICATIONS: 

A. Subcontractor shall include, but not be limited to, the following:  

1. Subcontractor shall specifically include all scopes of work associated with both the Addition 
and Renovation. 

2. Subcontractor shall furnish and install all public and private office furniture as indicated in the 
Contract Documents.  

3. Subcontractor shall provide skilled labor necessary to assemble all furniture components.  
Subcontractor shall include all fasteners, anchors, adhesives, and other parts necessary for a 
complete installation. 

4. Subcontractor shall move<in all furniture to the specified rooms and shall protect finished 
surfaces including, but not limited to doors, floors, thresholds, walls, windows, etc. 

5. Subcontractor shall install furniture at approximate locations as laid<out in floor plans.  After 
installation, minor moving and relocating shall be performed by the Subcontractor at no 
additional cost. 

6. Subcontractor shall break down and remove all packaging from the jobsite. 

7. All furniture installations shall comply with the most current guideline of the Americans with 
Disabilities Act and the American National Standards Institute (ANSI).  

8. Subcontractor shall coordinate with work indicated with other trades and existing construction 
to ensure adequate conditions for Subcontractor's work.  

9. Subcontractor shall clean up and remove from the jobsite daily all trash and debris which has 
accumulated or accumulates as a result of its operations. 

10. Subcontractor shall provide protection and/or repair, if damaged by Subcontractor’s 
operations, to any and all existing finishes, improvements, utilities, and/or apparatuses.  Note 
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that extreme care must be exercised during stocking and installation as the project will be 
complete during the time of installation. 

11. Subcontractor shall include mobilizations to provide final adjustments as necessary. 

12. Subcontractor shall provide extra materials to Owner as described in Contract Documents. 

13. Subcontractor shall coordinate their work with other trades as necessary. 

14. Subcontractor shall clearly assemble an organized submittal that includes samples, shop 
drawings, product specification, and full piece mock<ups in accordance to the Contract 
Documents.  

15. All truck traffic entering and leaving the project site at 13th Avenue shall be accompanied by 
flagging personnel with paddle board and high<visibility clothing.  The intersection of 13th 
Avenue and University Avenue is highly congested. 

16. Subcontractor shall coordinate with work indicated for other trades and existing construction 
to ensure adequate clearances for Subcontractor’s work. 

17. Subcontract amount includes costs of all mobilizations as required to meet the schedule 
requirement dictated by the CM/GC. 

18. Subcontractor shall clean up daily and remove from the jobsite all trash and debris, which has 
accumulated or accumulates as a result of its operations. 

19. Subcontractor shall provide their own unloading, hoisting, scaffolding and distributing of 
materials. All labor and materials for rigging, pumping and hoisting of materials shall be the 
responsibility of the Subcontractor. 

20. Subcontractor shall inspect the work area prior to the start of their work and notify the General 
Contractor in writing of any unacceptable conditions.  Commencement of work signifies 
acceptance of the jobsite conditions as is. 

21. Subcontractor shall be responsible for any and all material escalation costs for the duration of 
the project. 

22. Space for delivery and storage of materials is limited on this project.  Subcontractors will need 
to plan and schedule deliveries on a “just<in<time” basis.  Subcontractors shall coordinate all 
deliveries with CM/GC so they can be off<loaded and immediately moved into areas of the 
building as not to hinder work of other trades. 

23. Subcontractor shall provide protection and/or repair, if damaged by Subcontractor’s 
operations, to any and all existing improvements, utilities, and/or appurtenances. 

24. Subcontractor shall work all necessary overtime to meet the schedule expectations of the 
CM/GC. 

25. Subcontractor shall meet or exceed all related LEED requirements and recommendations. 
Subcontractor shall provide requested documentation, recycle waste, provide recycled 
materials when available, provide VOC compliant material when available and provide 
materials manufactured and harvested within 500 miles when available. 

26. All work under this Subcontract shall be phased in accordance with the Project Construction 
Schedule (Exhibit “C”) and Site Logistics Plan (Exhibit “D”). Work progress will not necessarily 
be in the most efficient manner for the Subcontractor. Subcontractor shall provide assistance 
in assembling the Schedule in the best interest of the Owner and Contractor. 
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27. Lease Crutcher Lewis, LLC (CM/GC) is committed to maintaining a safe work place.  

Subcontractors performing work with exposure to a fall shall submit their safety plan for 
eliminating accidents prior to commencement of work at the job site.  All work shall be 
performed in strict accordance with Federal and State (OSHA) standards for a Safe Work 
Place.  As required to perform this scope of work, the complete fall protection system, 
including but not limited to railings, tie<off points, cable, fall arrest, harnesses, spotters, etc, 
will be the responsibility of Subcontractor.  Safety tool box meetings shall be conducted 
weekly with topics and attendance for same to be submitted to the Project Superintendent. 

 

SCHEDULE AND MANPOWER GAURANTEE 
Schedule of this work is of primary importance.  Subcontractor shall provide manpower and 
commitment to meet schedule objectives determined but not limited to Project Master Schedules, 
Short Interval Construction Schedules, Coordination Meetings, and CM/GC personnel.  

 

 

B. Alternates: 

1. ALTERNATE #1: Deduct provision for entire Private Area Furniture. 

2. ALTERNATE #2: Deduct provision for table T<10b. 

3. ALTERNATE #3: Deduct provision for lounge chairs C<1a and C<1b. 

4. ALTERNATE #4: Deduct provision for conference tables T<17, T<18, and T<19. 

5. ALTERNATE #5: Deduct provision for table T<21. 

  

 

 
 
 

 

 

 

 

 

 

END OF SECTION 
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Bid Form 
Allen Hall Expansion & Remodel – BP #3 

University of Oregon 
Eugene, Oregon 

 

Bid Date/Time: Tuesday, May 29, 2012 at 2:00 P.M. PST 
 

To: Lease Crutcher Lewis (“CM/GC”) From: ____________________________  

 1717 NW 21st Avenue,  _________________________________  

 Portland, Oregon  97210  _________________________________  

 (503) 223�0500 Phone: ___________________________  

 (503) 223�2874  facsimile Contact: __________________________  

 

Bids will be received until 2:00 P.M. PST, May 29, 2012. 
 
Facsimile bids will be permitted (written confirmation with original bid shall be submitted by no 
later than 3 working days from date of bid opening.) 
 
The undersigned proposes to furnish all labor, materials, equipment, services and incidentals 
necessary to complete the following described work: 
 

Bid Package    # ___________ 
      
All in accordance with the Invitation to Bid issued by Lease Crutcher Lewis (CM/GC), including 
but not limited to the Plans and Specifications issued by TBG Architects & Planners / YGH 
Architecture, and as further identified in the Instructions to Bidders, all for the lump sum of: 
 
 

Base Bid Complete:  $______________ 
 
Gift�in�Kind (GIK) – is strongly encouraged for this project.  The value indicated will be subtracted 
directly from the base bid amount shown below to determine the low responsive, responsible 
bidder. 
 

Gift.in.Kind value:  <$__________________ > 
 
Bidder further agrees to perform Alternate and/or Unit Price work for the amounts indicated. 
(List on separate attachment) 
 
Receipt of the following is acknowledged: 

1. Lease Crutcher Lewis (CM/GC) Invitation to Bid dated May 14, 2012 
 
Proposal submitted and signed by: 
Bidders Firm Name and Address: 
 
 ____________________________________  Date: _______________________  
 
 ____________________________________  License No. __________________  
Signed by (printed or typed) 
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Bid Form 
Allen Hall Expansion and Remodel 

University of Oregon  
Eugene, Oregon 

 
A. Alternates:  

Alternate # 1   ...............................................................$ __________________  

Alternate # 1   ...............................................................$ __________________  

Alternate # 2    ..............................................................$ __________________  

Alternate # 3   ...............................................................$ __________________  

Alternate #4 ..................................................................$ __________________  

Alternate #5 ..................................................................$ __________________  

 

 
B. Unit Price (if applies – see specific bid packages):   
 

Unit Price No. 1:  ........................................................ $____________________/ 

Unit Price No. 2:  ........................................................ $____________________/ 

Unit Price No. 3:  ........................................................ $____________________/ 

Unit Price No. 4:  ........................................................ $____________________/ 

Unit Price No. 5:  ........................................................ $____________________/ 

Unit Price No. 6:  ........................................................ $____________________/ 

Unit Price No. 7:  ........................................................ $____________________/ 

Unit Price No. 8:  ........................................................ $____________________/ 

Unit Price No. 9:  ........................................................ $____________________/ 

Unit Price No. 10:  ...................................................... $____________________/ 

 
C. Value Engineering: 

Value Engineering ideas are strongly encouraged and recommended. Please provide 
any items/ideas that would be a benefit to this project. (List items on separate 
attachment). 
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EXHIBIT “B” 
 

PLANS AND SPECIFICATIONS 
 

ALLEN HALL EXPANSION & REMODEL 

UNIVERSITY OF OREGON 

EUGENE, OREGON 
May 14, 2012 

 
 
 

Plans and Specifications issued by TBG Architects, Inc. and Subconsultants, as follows: 

 

I.  Drawings: 

A. TBG Architects and Planners, Inc. / Yost Grube Hall Architecture, Allen Hall 

Expansion & Remodel: Signage Plan, dated 5/11/2012 (attached herein) 

B. TBG Architects and Planners, Inc. / Yost Grube Hall Architecture, Allen Hall 

Expansion & Remodel: Public and Private Furniture Plan, dated 5/11/2012 
(attached herein) 

C. TBG Architects and Planners, Inc. / Yost Grube Hall Architecture, Allen Hall 
Expansion & Remodel: bid package #2 drawings, dated 9/23/2011 available upon 
request 

 

 

II.  Specifications: 

A. TBG Architects and Planners, Inc. / Yost Grube Hall Architecture, Allen Hall 

Expansion & Remodel: Signage Package, dated 5/11/2012 (attached herein) 

B. TBG Architects and Planners, Inc. / Yost Grube Hall Architecture, Allen Hall 

Expansion & Remodel: Furniture Package, dated 5/11/2012 (attached herein) 

C. TBG Architects and Planners, Inc. / Yost Grube Hall Architecture, Allen Hall 
Expansion & Remodel: bid package #2 specifications (divisions 1�33), dated 
9/23/2011 available upon request 

 

III.  Invitation to Bid: 

A. Lease Crutcher Lewis Invitation to Bid and Instructions to Bidders entitled “Allen 

Hall Expansion and Remodel Bid Package #3 – Signage and Furniture” dated 
5/14/2012 
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© Primavera Systems, Inc.
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Lewis Project No.  

Phase Code No.  

 

Subcontract/Portland  02/02 

Subcontract 

THIS AGREEMENT is made and entered into by and between Lease Crutcher Lewis, LLC, 600 SW 10
th

 Avenue, Suite 
310, Portland, Oregon 97205, phone: 503.223.0500, fax: 503.223.2874 (the “Contractor”) and Subcontractor Name, 
Address,  phone: 541.   .    , fax: 541.   .    , attn: Name(the “Subcontractor”). 

The Contractor, for the full, complete, and faithful performance of this Subcontract, agrees to pay to the Subcontractor 
Dollars and no/100 ($). 

In consideration therefore, the Subcontractor agrees as follows: 

1. To furnish all labor, material, plant, equipment, services, and supervision to perform all work as described in 
Paragraph 3 hereof, for the construction of Allen Hall Data Center (the "Project") for University of Oregon, 
1276 University of Oregon, Eugene, Oregon 97403,  phone: 541.346.5259, attn: Janet Lobue, (the 
"Owner"), in accordance with a Contract dated the __day of ___ 2010, between the Owner and the Contractor, 

and the General and Special Conditions of said Contract, and in accordance with the drawings and specifications 
and addenda for said construction by TBG Architects and Planners, Inc., 132 East Broadway, Suite 200, 
Eugene, Oregon 97401, Attn: Name (the “Prime Architect”) AND Yost Grube Hall Architecture, 1121 SW 5

th
 

Avenue, Suite 2700, Portland, Oregon 97204, Attn: Name (the “Design Architect”), all of which documents in 

their entirety are hereinafter referred to as the Main Contract, and by this reference are incorporated herein. 

2. To be bound to the Contractor by the terms of said Main Contract, and to assume toward the Contractor all the 
obligations and responsibilities that the Contractor assumes toward the Owner (including, without limitation, every 
part of and all the General Provisions, General and Special Conditions, Drawings, Specifications, and Addenda), in 
any way applicable to this Subcontract, and also to be bound by the Subcontract General Provisions and Subcontract 
Special Conditions attached hereto, which are hereby referred to and made part of this Subcontract. 

3. To complete that part of the construction of the Project as described and/or required by the following: 

 

INCLUSIONS 

 

 

EXCLUSIONS 

 

 

4. To furnish 100% Performance and Payment Bonds if requested at any time by the Contractor. The cost of Bonds 
is not included in the Subcontract price unless specifically addressed herein.  This cost will be added by 
Subcontract Change Order if furnishing bonds is requested by the Contractor.  The Surety and the Performance 
and Payment Bond forms provided by the Subcontractor are subject to the Contractor’s review and final 
approval.  Surety companies executing Bonds must appear on the Department of the Treasury's most recent 
Federal Register, Fiscal Service Dept. Circular 570, as amended, with a dollar underwriting limitation equal to or 
greater than the individual bond penalties provided, and be duly licensed to transact business in the state where 
the Project is located.  Further, said Surety companies executing bonds must be rated A@X or better, as listed in 
Best's most recent Property Casualty Key Rating Guide. 

IN WITNESS WHEREOF, the Contractor and Subcontractor have executed this agreement this _day of _, 2012. 

Subcontractor 

 

 Contractor 

Lease Crutcher Lewis, LLC 

By (Signature)  
 
By (Signature)  

Print Name   Print Name Matt Baker, Project Manager 

Date   Date  

License No.        Construction Contractor’s Board No:  92919 

    

EXHIBIT F
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SUBCONTRACT GENERAL PROVISIONS 

A. EXISTING CONDITIONS AND REQUIREMENTS 

Subcontractor acknowledges its responsibility, prior to entering into this Subcontract, to investigate and familiarize itself, 
without limitation, with all laws, ordinances, and regulations applicable to the work under this Subcontract; with the availability 
and adequacy of personnel, workmen, material, supplies, equipment, power, utilities, fuel, etc. and, with respect to each of 
the foregoing, the cost and suitability thereof; with the prevailing wage scales, union scales, benefits and working conditions, 
craft jurisdictions, craft area practices, existing labor agreements, including those signed by or on behalf of Contractor; with 
the Main Contract and content of purchase orders and arrangements for supplies and material to be furnished by Contractor 
for the use of Subcontractor; with all royalties, underground and site conditions, prevailing weather and climatological 
conditions and history; and with any other factor or factors which may affect Subcontractor’s work under this Subcontract. 
Subcontractor hereby warrants and agrees that it has investigated all such matters and familiarized itself therewith to the 
extent that Subcontractor, in its sole discretion, deems necessary. Subcontractor further agrees that Contractor shall not be 
liable to Subcontractor on any claim for additional payment or additional time or any claim whatsoever if such claim directly or 
indirectly results from Subcontractor’s failure to investigate and familiarize itself sufficiently with the conditions under which 
this Subcontract is to be performed, including the foregoing, but without restriction thereto, or from any misunderstanding 
thereof on the part of Subcontractor. 

B. SUBCONTRACTING 

Subcontractor agrees not to subcontract or sublet any portion of this work without the prior written consent of Contractor. 
Subcontractor shall promptly submit in writing a list of the work that Subcontractor proposes to subcontract and the name(s) 
of the proposed subcontractor(s). For the purposes of this agreement, the term Subcontractor shall include subcontractors, 
agents, and sub-tier subcontractors. Subcontractor further agrees to submit a list of suppliers furnishing materials for this 
project having a value of $5,000.00 or more. Subcontractor and supplier list(s) shall be submitted before any payment is 
made to Subcontractor. 

C. SCHEDULE 

Subcontractor agrees to start work on the date directed by Contractor and to proceed in a diligent manner in accordance with 
the Construction Schedule established by Contractor, including any revisions thereto, and to complete the several portions 
and the whole of the work herein sublet at such times as will enable Contractor and other Subcontractors to comply with the 
Main Contract. TIME IS OF THE ESSENCE of this Subcontract. Subcontractor agrees to assume liability for and pay any 
damages assessed by Owner under the terms of the Main Contract for delays caused by the fault or negligence of 
Subcontractor. Subcontractor agrees to timely furnish to Contractor information as is necessary for Contractor to develop a 
comprehensive Project Progress Schedule, including information relative to lower tier subcontracts and purchase orders and 
delivery schedules for Subcontractor material. Subcontractor further agrees to provide information necessary to update 
and/or revise the Project Progress Schedule as may be required. 

Subcontractor agrees to notify Contractor of its objection to, or inability to comply with, any directive, notification, order, 
schedule, or revision dealing with the time or performance and to do so within seven (7) days of Contractor’s issuance of 
such documents. In the absence of written notice within seven (7) days, Subcontractor agrees that it will be bound by any 
and all orders, notices, directives, schedules or revisions which may be issued from time to time by Contractor to 
Subcontractor. If the Main Contract requires shorter time limits for notice, then the shorter time limits shall supersede the time 
limits set forth in this paragraph. 

D. PAYMENT 

Subcontractor agrees to submit to Contractor applications for progress payments at such times as will enable Contractor to 
make applications for progress payments from Owner. Contractor agrees to pay to Subcontractor 90% of Subcontractor’s 
proportionate share of the progress payments allowed to Contractor on account of Subcontractor’s work within ten (10) days 
after receipt by Contractor of progress payments from Owner. Subcontractor further agrees that Contractor shall have no 
obligation to pay Subcontractor for any work performed or materials or equipment furnished under this Subcontract until 
Contractor has been paid for such work, materials, and equipment by Owner; such payment by Owner shall be an express 
condition precedent to any obligation owing by Contractor to Subcontractor to pay for any work, materials, or equipment, 
including changed or extra work performed by Subcontractor under this Subcontract. Subcontractor agrees that in entering 
into this Agreement, Subcontractor is relying solely on the credit of Owner, not Contractor, and Subcontractor waives all right 
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to commence litigation for payment from Contractor until Contractor actually receives payment from Owner for 
Subcontractor’s work. 

Subcontractor agrees to pay its obligations, including taxes and labor fringe benefits, promptly as they become due. 
Subcontractor further agrees that, if any claim is made against either Subcontractor or Contractor arising out of the 
obligations incurred by Subcontractor in the performance of the Subcontract, Contractor may withhold from payments due, or 
to become due, to Subcontractor such amounts as are necessary to cover claims and any costs or expenses arising in 
connection with the legal settlement thereof, including attorney's fees. Contractor may, at its sole discretion, make joint 
payments to Subcontractor and its creditors at any time Contractor feels it is reasonably prudent to do so. Subcontractor 
further agrees that, if any lien is filed against the Project, Contractor shall have the right to settle said lien(s) directly and 
deduct the cost of the settlement from money due Subcontractor. Subcontractor shall promptly reimburse Contractor for any 
such settlement in the event the settlement exceeds the amount due Subcontractor.  

Contractor reserves the right to withhold payments if required submittal literature, shop drawings, samples, manuals, as-built 
drawings, reports, insurance certificates, and similar documents have not been submitted and approved, or if Subcontractor 
is behind schedule, or for any material breach of Subcontractor’s obligations under this Agreement.  

Final payment shall be made within thirty (30) days after completion of the project and acceptance of Subcontractor’s work 
and receipt by Contractor of final payment from Owner, whichever is later. In addition, Contractor shall have the right to 
require that Subcontractor provide written evidence satisfactory to Contractor that all obligations incurred by Subcontractor in 
the performance of its work have been paid and that Subcontractor provide lien releases before final payment is made. 

No payment, including final payment, shall be evidence of satisfactory performance of the work by Subcontractor, either in 
whole or in part. No payment shall be construed as an acceptance of incomplete or defective work, and Subcontractor shall 
remain liable for complete performance of the requirements of its Subcontract. 

E. CHANGES 

Subcontractor agrees that Contractor may at any time order extra work or make changes by altering, adding to, or deducting 
from the work. The price and time for such extra work or changes in the work shall be adjusted in a manner that is consistent 
with the provisions in the Main Contract for ordering extra work or making changes in the work. No extra work or changes in 
the work shall be performed until authorized and directed in writing by Contractor, who shall have the right to disallow any 
claim made without such prior written authorization. 

Article 6 – Changes in the Work “AIA 111 Modified” 

6.1 Adjustments to the Contract Price on account of changes in the Work may be determined by any of 
the methods listed in Subparagraph 7.3.3 of AIA Document A20171997. 

6.1.1 By executing this Agreement, the Subcontractor represents and warrants that the Subcontractor has 
thoroughly reviewed the Contract Documents, including but not limited to all Drawings and 
Specifications, and is satisfied with their apparent completeness. Subcontractor further represents 
and warrants that the Contract Documents, and other materials and information furnished to the 
Subcontractor by the Owner, describe the scope of the Project and construction requirements o f the 
Work in sufficient detail to enable the Subcontractor to firmly establish the Subcontract Price and the 
Construction Schedule. The Subcontractor will not be permitted to claim any adjustment in either the 
Subcontract Price or the Construction Schedule, except for: 

 
Scope Changes as defined below: 

A. Changes required by governmental authorities and as a result of plan review approvals and 
inspections by the governing authority that require a modification to the Contract Documents. 

B. Changes required by, design enhancements, Owner directed modifications, or changes arising 
from modifications to the Contract Documents due to design errors or omissions. Excluded 
from this are items, which could be reasonably inferred from a constructibility review during the 
bidding phase based on construction means and methods, not design adequacy. 

 “CHANGES IN THE WORK” as determined by methods listed in AIA documents A20171997. 
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F. CLAIMS 

Subcontractor agrees that, if it fails to give timely notice of a claim or dispute according to the General Provisions of the Main 
Contract (or if not covered, within seven [7] calendar days of a problem, dispute, claim or delay event), the claim shall be 
nonreimbursable and any schedule extension or adjustment requested by Subcontractor shall be deemed waived. This 
provision shall survive the completion or termination of this Subcontract. Subcontractor shall proceed diligently with its work 
pending final determination of any dispute or claim. 

Any claim by Subcontractor for damages, extra compensation, and/or an extension of time resulting from delays, 
acceleration, interference, changes in the work, differing conditions, or any other contingency of any nature whatsoever shall 
be presented within the time limits set forth above, through Contractor to Owner, as provided in the contract documents, and 
in any event in such time as will enable Contractor to present such claims to Owner for payment or recognition. 
Subcontractor agrees to be bound by the procedures and forums specified in the Main Contract as Subcontractor’s exclusive 
remedy and Subcontractor specifically agrees that it will not pursue any independent litigation against Contractor with respect 
to any claim.  

Subcontractor shall have full responsibility for the preparation and presentation of any claim presented through Contractor to 
Owner and shall bear all expenses thereof, including attorney's fees. The only fund from which claims will be paid shall be 
created by Owner’s payment to Contractor. Subcontractor shall not be entitled to receive any greater amount from Contractor 
than Contractor is entitled to and actually does receive from Owner on account of Subcontractor’s claim, less any Contractor 
mark-ups or costs incurred by Contractor. Subcontractor shall accept such amount, if any, as fully discharging Contractor 
with respect to such claims. 

G. APPLICABLE TAXES AND OTHER OBLIGATIONS 

Subcontractor has the status of an employer as defined by the Industrial Insurance, Workman's Compensation and 
Unemployment Compensation Act, Social Security Act, and other similar acts of the Federal, State, and local government. 
Subcontractor shall withhold from its payrolls the applicable FICA taxes, worker's compensation contributions, unemployment 
compensation contributions, and withholding taxes, and pay the same, and Contractor shall in no way be liable as an 
employer to or on account of any of the employees of Subcontractor. In addition to the requirements of Paragraph D, before 
final payment is made to Subcontractor, it shall furnish evidence satisfactory to Contractor that it has conformed to all 
applicable laws, rules, and regulations, and Subcontractor hereby agrees to indemnify Contractor from any and all liability 
under such laws, rules, and regulations arising from the work performed under this Subcontract. 

H. GOVERNMENT REQUIREMENTS / INSPECTIONS 

Subcontractor shall comply with all statutes, ordinances, codes, laws, and other regulations and requirements of all 
authorities having jurisdiction over the work, or any part thereof; give notices to said authorities as required for the inspection 
of subcontractor’s work and procure and pay for all permits, licenses, fees, tests, inspections, and privileges required in the 
prosecution of its work, except that the General Building Permit only will be obtained and paid for by others. Subcontractor 
shall request, coordinate, and attend all required inspections. 

I. MATERIALS AND EQUIPMENT 

All materials delivered by, on account of, or to Subcontractor and intended to be incorporated into the work shall 
become the property of Owner upon payment for same, but Subcontractor shall remove any surplus materials 
remaining at the completion of its work unless stipulated otherwise in the Main Contract. Subcontractor shall have 
the sole responsibility for the security and protection from loss or damage of its materials, tools, and equipment at 
the jobsite. 

J. UNIT PRICES 

In the event that this Subcontract contains unit price items, it is understood and agreed that any quantities mentioned are 
approximate only and are subject to change as required by the Main Contract or as directed by Contractor. Unit prices 
include the total amount due Subcontractor for the actual quantity, including but not limited to mark-up for overhead and 
profit. 
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K. INDEMNIFICATION 

Subcontractor shall defend, indemnify, and hold Contractor and Owner harmless from any and all claims, demands, losses 
and liabilities to or by third parties arising from, resulting from, or connected with, services performed or to be performed 
under this Subcontract by Subcontractor or Subcontractor’s agents, employees, subtier subcontractors, and suppliers to the 
fullest extent permitted by law and subject to the limitations provided below. 

Subcontractor’s duty to indemnify Contractor shall not apply to liability from damages arising out of bodily injury to persons or 
damages to the property caused by, or resulting from, the sole negligence of Owner, Contractor, or Contractor’s agent or 
employees. 

Subcontractor’s duty to indemnify Contractor for liability for damages arising out of bodily injury to persons or damages to 
property caused by or resulting from the concurrent negligence of Contractor or Contractor’s agents or employees shall apply 
only to the extent of negligence of Subcontractor or Subcontractor’s agents, employees, and subtier subcontractors and 
suppliers. 

Subcontractor specifically and expressly waives any immunity that may be granted it under the Washington State Industrial 
Act, Title 51, RCW (for Washington projects only). Further, the indemnification obligation under this Subcontract shall not be 
limited in any way by any limitation on the amount or type of damages, compensation, or benefits payable to or for any third 
party under Worker's Compensation Acts, Disability Benefit Acts, or other employee benefits acts. 

Subcontractor’s duty to defend, indemnify, and hold Contractor harmless as to all claims, demands, losses, and liabilities 
shall include Contractor’s personnel related costs, reasonable attorney fees, court costs, and all related expenses. 

SIGNATURES 

Contractor and Subcontractor hereby certify that these indemnification provisions were mutually negotiated and agreed to 
by the parties. 

Subcontractor 

 

 Contractor 

Lease Crutcher Lewis, LLC 

By (Signature)  
 
By (Signature)  

Print Name   Print Name Matt Baker, Project Manager 

Date   Date  

License No.        Construction Contractor’s Board No:  92919 

    

 
L. INSURANCE 

Subcontractor shall procure and maintain in force during the performance of work under this Subcontract, or as otherwise 
required, worker's compensation insurance, employer's liability insurance as further described in the Subcontract Special 
Conditions, and such other insurance as may be required by Contractor or the Main Contract, all in accordance with the 
requirements of the Subcontract Special Conditions attached hereto.  

Subcontractor’s insurance policy shall include endorsements providing Contractor and Owner with at least thirty (30) days 
prior written notice of cancellation or renewal. Contractor will have the obligation to provide, or cause Owner to provide, only 
the fire and extended coverage insurance or builder's risk insurance that is specifically required by the Main Contract with 
Owner and will be responsible to Subcontractor only to the extent that any claim for loss or damage that Subcontractor may 
make is reimbursable to Contractor by such insurance. Subcontractor shall provide insurance against any and all other 
losses that may occur to the work, tools, equipment, facilities and stored materials, including stored material for which it has 
been paid, and shall make its own provision for reimbursement of such deductible amounts as may be applicable to 
Contractor or Owner’s insurance. Subcontractor’s liability insurance shall name Contractor and Owner as an additional 
insured party, along with any other parties required by Main Contract. 
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Subcontractor’s liability insurance is primary as respects coverage afforded to the Contractor and Owner as additional 
insureds. Prior to starting work, Subcontractor shall furnish Contractor satisfactory evidence in the form of Certificates of 
Insurance issued by a duly authorized representative of the insurance carriers that all required insurance is in force. No 
action of Contractor shall be deemed to constitute a waiver of this requirement. 

M. TAKEOVER OF THE WORK / TERMINATION 

Subcontractor shall commence and at all times carry on, perform, and complete this Subcontract to the full and complete 
satisfaction of Contractor, Architect, and Owner. It is specifically understood and agreed that, in the event Contractor shall at 
any time be of the good faith opinion that Subcontractor is not proceeding with diligence and in such a manner as to 
satisfactorily complete the work within the time scheduled for its work and with the funds remaining in the contract, or if 
Subcontractor shall fail to immediately correct or re-execute defective work or replace unsatisfactory materials, then, and in 
that event, Contractor shall have the right, after giving two (2) working days notice, confirmed in writing, to take over the work, 
or any portion thereof, and to complete, correct, or replace the same at the expense of Subcontractor and terminate this 
Subcontract without prejudice to Contractor’s other rights or remedies for any loss or damages sustained. If such action by 
the Contractor is necessary, Subcontractor shall be in default of this Subcontract. In case of default by Subcontractor, and 
the completion of the work by Contractor, Contractor shall be entitled to use Subcontractor’s tools, equipment, and plant 
without cost, liability for depreciation or damage, and without prejudice to Contractor’s other rights or remedies for any 
damage or loss sustained by reason of Subcontractor’s default.  Any previous demands made on Subcontractor, not followed 
by a takeover and termination, shall not be deemed a waiver for Contractor’s right to do so. 

In addition to the grounds for termination set forth in this paragraph, the termination for cause language and/or default 
language from the Main Contract shall apply in the event of a Subcontractor’s unacceptable performance. In addition, it is 
agreed that Subcontractor’s inability to perform administratively, i.e., inability to properly respond to change directives, supply 
required engineering of submittals, provide current insurance certificates, provide proof of current and valid Contractor 
registration, provide performance and payment bonds, promptly respond to directives and inquiries, or other demonstration of 
an inability to professionally conduct business shall be grounds for termination upon two (2) days written notice. In addition, if 
Subcontractor is insolvent, bankrupt, or otherwise unable to deal with normal costs associated with its work, it shall be 
deemed immediately in default and shall be terminated. 

N. CLEAN UP 

Subcontractor shall daily clean up and dispose of, off-site, all refuse and debris caused by or resulting from Subcontractor’s 
operations during the progress of its work, and, upon completion of its work, Subcontractor shall promptly remove all excess 
materials, tools, equipment, and plant which have been brought on the project by Subcontractor. In the event of the failure of 
Subcontractor to do any of the foregoing, Contractor, after giving twenty-four (24) hours notice to Subcontractor, may 
proceed to do so at the expense of Subcontractor. 

O. JURISDICTION 

This Subcontract shall be governed by the laws in force at the location of the Project unless otherwise specified in 
the Main Contract. At Contractor’s sole option, the venue for all claims, controversies, or disputes arising out of or 
related to this Agreement or any breach thereof, whether by arbitration or litigation, shall be in Multnomah County, 
Oregon. 

P. BACKCHARGES BETWEEN CONTRACTOR AND SUBCONTRACTOR 

Backcharges for work beyond the requirements of this Subcontract, performed by either party for the benefit of the other 
party, shall be paid for on the basis of direct job cost plus a ten percent (10%) fee for combined overhead and profit. Such 
backcharges shall be resolved on a monthly basis. All time and materials work performed by Subcontractor must be agreed 
to in writing and substantiated by written authorization by Contractor. Labor time (including supervision) shall be submitted to 
Contractor the day the labor is performed. The signature of the project superintendent acknowledges labor performed and 
not necessarily agreement that the work is beyond the requirements of this Subcontract. 

Q. EMPLOYMENT REGULATIONS 

Subcontractor shall comply with all Federal, State, and local Equal Employment Opportunity, Affirmative Action and Non-
Discrimination Laws, Regulations, Directives and Programs that are applicable to the work being performed under this 
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Subcontract. Subcontractor will ensure that all facilities and company activities are non-segregated, except that separate or 
single-use toilets or necessary changing facilities may be provided to assure privacy between the sexes. 

R. SAFETY 

Contractor is committed to maintaining a safe work place. Subcontractor agrees to take necessary safety and other 
precautions, at all times, to prepare for and perform the work in a safe manner and to protect persons from illness or injury 
and property from damage arising out of the performance of the work. Subcontractor agrees and is responsible to ensure that 
all sub-tier subcontractors and suppliers adhere to the requirements of this Safety clause.  

Subcontractor shall take all necessary safety precautions pertaining to its work and the conduct thereof, including but not 
limited to, compliance with all applicable laws, ordinances, rules, regulations and orders issued by a public authority, whether 
federal, state, local or other, the federal Occupational Safety and Health Act, the Washington Industrial Safety and Health Act 
(Washington projects only), and any safety measures requested by Contractor. Subcontractor shall, at all times, be 
responsible for providing a safe work site and be responsible for the safety of all personnel, equipment, and materials within 
Subcontractor's care, custody, or control. Subcontractor shall promptly provide Contractor with written notice of any safety 
hazard or violation found anywhere on or adjacent to the construction site. 

a. Subcontractor shall provide all safety equipment required to safely perform its work. 

b. Subcontractor shall develop a site specific safety plan (hereinafter "Safety Plan") that identifies all anticipated 
hazards that will most likely be encountered in all phases of the project and which identifies the specific means 
that will be used to address those hazards. The Safety Plan shall be submitted to Contractor prior to 
Subcontractor commencing work on the project site or at any off-site location not owned and under the 
exclusive control of Subcontractor. The Safety Plan shall comply in all respects with the Oregon Occupational 
Safety Hazard Act (OSHA) / Washington Industrial Safety and Health Act (WISHA) (Washington projects only) 
all regulations promulgated thereunder, and all other applicable federal, state, or local statutes, regulations, 
ordinances, or rules. Subcontractor may not commence work on the site or at any off-site location subject to 
this paragraph until its Safety Plan has been submitted to Contractor. 

c. Subcontractor shall, prior to commencing work, have in place an Accident Prevention Program that complies in 
all respects with the Oregon Occupational Safety Hazard Act (OSHA) / Washington Industrial Safety and 
Health Act (WISHA) (Washington projects only) and all regulations promulgated thereunder. As part of its 
Accident Prevention Program, Subcontractor shall establish and enforce a disciplinary schedule for safety 
violations. The disciplinary schedule shall be enforceable regardless of who discovers the safety violation(s). 

d. Subcontractor agrees to fully cooperate with Contractor in the preparation and implementation of any job site 
safety plans or safety incentive or recognition programs for the Project. Subcontractor agrees to cooperate fully 
with Contractor in scheduling and ensuring attendance at safety meetings. 
 
Subcontractor agrees to submit itself to and fully cooperate with periodic audits, assessments, reviews and/or 
training programs designed to ensure compliance with any applicable Safety Plan or Accident Prevention 
Program. 

e. Subcontractor shall submit to Contractor, on a weekly basis, copies of all documentation maintained by 
Subcontractor pertaining to safety, implementation of its Safety Plan and Accident Prevention Program, as well 
as all documentation relating to Subcontractor's compliance with any other job site safety plans applicable to its 
work. 

f. Subcontractor acknowledges the importance of compliance with the safety related programs and requirements 
of this subcontract and no action or inaction of contractor shall be deemed to cause a waiver of the 
requirements of this paragraph. 

To the fullest extent permitted by law, Subcontractor agrees to defend, indemnify and hold Contractor and Owner harmless 
from all OSHA and WISHA claims, demands, proceedings, violations, penalties, assessments, or fines that arise out of or 
relate to Subcontractor's failure to comply with any safety related laws, ordinances, rules, regulations, orders, or its 
obligations hereunder. The indemnity obligation of subcontractor shall include all costs, expenses, and attorney fees 
reasonably incurred by contractor. 
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S. WARRANTY 

Subcontractor guarantees and warrants its work to the extent required by the Main Contract and as stipulated by this 
Subcontract. At a minimum Subcontractor shall warranty all work performed under this Subcontract to be free from defects in 
material and workmanship for a minimum of one year from project completion. Subcontractor shall promptly accomplish all 
required corrections, replacements, and repair work at no cost to Contractor or Owner. The obligations of this paragraph shall 
survive the completion or termination of this Subcontract. 

T. AUTHORIZED REPRESENTATIVE / EMPLOYEES 

Subcontractor shall have a representative acceptable to Contractor and Owner on site at all times during performance of its 
work with authority and responsibility to make immediate decisions on its behalf. Subcontractor’s representative shall attend 
scheduled job meetings and other meetings as requested by Contractor and submit daily field reports, indicating manpower 
and work accomplished, in a form acceptable to Contractor. 

Subcontractor agrees to promptly remove from the job any of its employees who are unsatisfactory to Contractor or Owner. 

U. MATERIAL HANDLING 

Subcontractor shall arrange, provide and pay for its own shipping, unloading, hoisting, handling, and distribution 
requirements unless herein specifically agreed otherwise. Subcontractor shall pay all costs associated with trucking permits, 
street closure permits, flagging, and traffic control required for delivery and handling of Subcontractor’s material and 
equipment. 

V. HAZARDOUS SUBSTANCES 

Subcontractor shall comply with WAC 296-62-054 through WAC 296-62-05425 Hazard Communication Standard 
(Washington projects only) and all other applicable hazardous waste regulations under federal, state, or local 
laws. Subcontractor shall have on file with Contractor all Material Safety Data Sheets for any and all hazardous 
substances covered under the OR-OSHA statutes and WISHA statutes listed above or other applicable laws before 
commencing work. Subcontractor shall, prior to commencing work, inform the Project Superintendent of its intent to 
use any hazardous substance at the Project and shall continuously update the Project Superintendent of any new 
hazardous substances brought on site during construction.  Failure to comply with this paragraph may result in fines 
and damages being assessed to the Subcontractor. Subcontractor shall indemnify and hold Contractor harmless for 
all costs and expenses, including attorneys fees, arising from the use or discharge of any hazardous substance by 
Subcontractor at or off the Project Site. 

W. AS7BUILTS 

Subcontractor shall continuously update a set of as-built drawings as the job progresses and provide final as-built drawings 
and operation and maintenance information when the work is substantially completed. 

X. CONFLICTS IN DOCUMENTS 

In case of conflict between the Main Contract and this Subcontract, the terms, provisions and conditions of this Subcontract 
shall prevail. 

Y. TRADE AGREEMENTS 

Subcontractor shall comply with all labor agreements applicable to Contractor insofar as they apply to workmen employed by 
the Subcontractor. 

The terms and conditions of this Subcontract shall supersede those of any prior proposal or bid, including the quantities or 
amounts of material to be furnished. Titles of paragraphs contained herein are for convenience only and are not necessarily a 
precise definition, nor do paragraphs necessarily provide all information indicated by title. 
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SUBCONTRACT SPECIAL CONDITIONS 

The following Subcontract Special Conditions shall supplement and, where applicable, take precedence over the Main 
Contract Provisions and the Subcontract General Provisions.  However, nothing in these Subcontract Special Conditions 
shall act to waive the provisions and requirements of Paragraph 2 of the Subcontract Agreement, insofar as they are 
otherwise applicable to the Subcontract. 

1. INSURANCE 

1.1. Subcontractor’s Liability Insurance 

1.1.1. Subcontractor shall purchase and maintain such insurance as will protect it from the claims set forth below 
which may arise out of or result from Subcontractor’s operations under this agreement whether such 
operations be by itself or by any sub-Subcontractor or by anyone directly or indirectly employed by any of 
them, or by anyone for whose acts any of them may be liable: 

a. Claims under workers’ compensation, disability benefit and other similar employee benefit acts, which 
are applicable to the work to be performed. 

b. Claims for damages because of bodily injury, occupational sickness or disease, or death of its 
employees under any applicable employer’s liability law. 

c. Claims for damages because of bodily injury or death of any person other than its employees. 

d. Claims for damages insured by usual personal injury liability coverage. 

e. Claims for damages because of injury to or destruction of tangible property, including loss of use 
therefrom. 

f. Claims for damages because of bodily injury or death of any person or property damage arising out of 
the ownership, maintenance or use of any motor vehicle. 

1.1.2. Coverage Forms 

a. Subcontractor’s General Liability insurance shall be written on an industry standard Commercial 
General Liability Occurrence form (CG 00 01) and shall include the following coverage extensions: Stop 
Gap Liability and Per Project Aggregate (CG 25 03). 

In addition, Lease Crutcher Lewis, LLC., The State of Oregon, acting by and through the State 
Board of Higher Education on behalf of the University of Oregon, their officers, employees and 
agents are included as additional insured shall be named as additional insureds (form CG 20 10 
11/85 edition or equivalent coverage form that applies to both ongoing operations and completed work) 
with respect to work performed by or for the Subcontractor on behalf of the Contractor. 

Subcontractor’s general liability insurance shall be primary as respects Contractor and Owner, and any 
other insurance maintained by Contractor or Owner shall be excess and not contributing insurance with 
Subcontractor’s insurance. 

Subcontractor shall maintain completed operations liability insurance for a period of twenty-four months 
following completion of Subcontractor’s work. 

b. Subcontractor’s Auto Liability insurance shall be written on an industry standard Business Auto Liability 
policy form (CA 00 01). 

c. Subcontractor’s Workers’ Compensation insurance shall be written on an industry standard Workers’ 
Compensation and Employer’s Liability policy form (WC 00 00 00), where applicable. 

 In the State of Washington, Subcontractor shall secure its liability for industrial injury to its employees in 
accordance with the provisions of Title 51 of the Revised Code of Washington. Any subcontractor or 
sub-Subcontractor or employer qualified as a self-insurer in accordance with Chapter 51.14 of the 
Revised Code of Washington shall so certify by a letter signed by a corporate officer setting forth the 
limits of any policy of excess insurance covering their employees. Subcontractor shall be responsible for 
confirming compliance of all sub-Subcontractors with this provision. 

d. All workers’ compensation insurance companies shall have a Best’s rating of “A-VII” or better. 
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1.1.3. Subcontractor’s Liability insurance, as required by subparagraphs 1.1.1 and 1.1.2 shall be written for not 
less than the following limits of liability. 

a. Worker’s Compensation 

Statutory Bodily Injury by Accident or Disease 

b. Employer’s Liability 

$1,000,000 Bodily Injury by Accident - Each Accident 
$1,000,000 Bodily Injury by Disease - Policy Limit 
$1,000,000 Bodily Injury by Disease - Each Employee 

c. General Liability - Bodily Injury, Personal Injury, and Property Damage 

$2,000,000 General Aggregate 
$2,000,000 Products and Completed Operations Aggregate 
$1,000,000 Personal Injury 
$1,000,000 Each Occurrence 

Stop Gap Liability 

$ 500,000 Each Accident 
$ 500,000 Disease - Policy Limit 
$ 500,000 Disease - Each Employee 

d. Automobile Liability 

$1,000,000 Bodily Injury and Property Damage - Per Accident    

e.     Subcontractor shall provide an umbrella policy in excess of $3,000,000. 

 

1.1.4. Certificates of Insurance evidencing the above coverages shall be filed with Contractor within five (5) 
working days of award of Subcontract and prior to commencement of the work.  Such certificates shall show 
that Contractor and Owner have been named as additional insureds on the general liability policy (and 
excess liability policy, if any), and that such policies provide primary coverage with respect to Contractor and 
Owner.  In addition, such certificates shall provide Contractor with 45 days notice in case of cancellation or 
non-renewal, except 10 days for non payment of premium. 

1.2. Property Insurance 

1.2.1. Contractor shall have the obligation to provide, or cause Owner to provide, only fire and extended coverage 
insurance or builder’s risk insurance that is specifically required by the Main Contract with Owner and will be 
responsible to Subcontractor only to the extent that any claim for loss or damage that Subcontractor may 
make is reimbursable to Contractor by such insurance. 

1.2.2. Subcontractor shall provide insurance against any and all other losses that may occur to the work, tools, 
equipment, facilities, and stored materials, including stored materials for which it has been paid, and shall 
make its own provision for reimbursement of such deductible amounts as may be applicable to Contractor or 
Owner’s insurance. 

1.2.3. Coverage Forms 

Subcontractor’s Equipment insurance shall provide coverage for physical damage to Subcontractor’s owned, 
leased, rented, or borrowed equipment used on the jobsite, including continuing rental charges.  
Subcontractor shall waive all rights against Contractor and Owner for damages covered by such insurance. 

1.2.4. All Property insurance companies shall have a Best’s rating of “A-VII” or better. 

1.2.5. Certificates of Insurance evidencing the above coverage shall be filed with Contractor within five (5) working 
days of award of Subcontract and prior to commencement of the work.  Such certificates shall indicate that a 
waiver of subrogation provision in favor of Contractor and Owner is included in Subcontractor’s equipment 
insurance policy. 
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2. SUBMITTALS 

a. Subcontractor shall submit within 15 days of award of Subcontract: 

1. One reproducible and 6 blueline copies of shop drawings for approval.  Reproducible will be returned to 
Subcontractor with approval and/or corrections noted.  Correct and resubmit shop drawings on same basis if 
required. 

2. 6 copies of catalog data, brochures, material schedules, etc. 

3. 3 each samples and/or mock ups. 

b. All submittals shall be accompanied by a Letter of Transmittal.  Any proposed modification to the Contract 
Documents must be specifically described in the Letter of Transmittal and conspicuously called out on the Shop 
Drawings. 

c. Approval of submittals shall not relieve Subcontractor from full compliance with the Main Contract.  

d. Any damages incurred because of improper or untimely submittals will be for Subcontractor’s account. 

3. PROGRESS PAYMENTS 

Subcontractor’s Progress Payment Requests must be received at Contractor’s office by the 25th day of each month to receive 
consideration. Progress Payment requests must include a certification from Subcontractor stating that its subcontractors, 
suppliers and all others have been paid for their work on the project through Subcontractor’s previous month's Payment 
Request. Payment requests shall be submitted on Subcontractor’s Application for Payment forms provided by 
Contractor.  

Prior to Final Payment, Subcontractor shall certify in writing that it has no claims (other than retention) against Owner, Architect 
or Contractor in connection with this project. 

4. CONTRACT PLANS AND SPECIFICATIONS 

The Main Contract Plans and Specifications, Alternates, and/or other Documents are identified in Exhibit ___ dated ______, 
2012, all of which, by this reference, are incorporated herein. 

5. OVERTIME AND/OR SHIFT WORK 

If overtime and/or shift work is required to meet project schedule requirements, all costs associated with such work shall be 
included in the Subcontract price and made clear to Contractor at the time of Subcontract execution so that provisions can be 
made to accommodate such operations. In the event that Contractor directs additional overtime or shift work (solely at 
Contractor’s discretion and not due to Subcontractor’s failure to meet the project schedule), additional compensation shall be 
limited to the wage premium costs (including applicable benefits). 

6. DESIGN/BUILD REQUIREMENTS 

Subcontractor agrees that any design consultation and/or services that are provided as a part of this Subcontract shall be 
provided at no additional cost to Contractor, Architect or Owner. Subcontractor further agrees that any design provided will 
comply with all applicable laws, ordinances, codes, and regulations.. 

7. OWNER’S OCCUPANCY OF BUILDING 

Owner shall continue to occupy all adjacent building including _______ throughout the course of the project.  Subcontractor 
to make no claims relating to Owners occupancy of existing buildings. 

8. FEDERAL GOVERNMENT CONTRACTS 

N/A   
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9. STATE, COUNTY AND CITY CONTRACTS 

 

Subcontractor agrees to comply with Oregon BOLI requirements including but not limited to appropriate 
prevailing wages and certified payroll. 

Subcontractor shall provide proof of the BOLI public works bond as required by the State to be filed with the 
Construction Contractors Board.   All associated costs are included as part of this Subcontract. 

10. PAYMENT FOR MATERIALS STORED OFF7SITE 

If Subcontractor is seeking progress payments for materials stored off7site, then the provisions of Contractor’s 
Exhibit “F” shall apply.  (Available upon request) 

 
11. COST PROPOSALS 

 
From time to time, the Subcontractor will be requested to provide proposals for changes in the Work. The change 
proposals shall be submitted in a timely fashion as state in each proposal request and shall be in the following 
format: 
 

a. Quantities of the various materials unit costs and totals; 
b. Units, unit costs and totals for labor (direct labor man7hours and wages by craft); 
c. Equipment costs in breakdown form; 
d. Material quotes from vendors in breakdown form; 
e. Quotes from Sub7subcontractors (if applicable) in breakdown form. 

 
Subcontractor change order mark7up shall be as follows: 

Labor 15%   
Equipment 10% 
Materials 10% 
Sub7Tier Subcontractors     5% 

Note: Mark7up includes overhead and profit, cost of insurance, bonds, general administration, supervision, 
superintendant, office personnel, travel, subsistence, small tools, safety, consumables, and other incidental 
expenses.   No other secondary mark7ups will be considered or allowed under the terms of this agreement. 

All deductive changes will use the same percentages for mark7ups. 

 
12. INTERPRETATION OF CONTRACT DOCUMENTS 

In the case of an inconsistency between plans, specifications instructions to bidders or within any document not 
clarified by addendum, the better quality or greater quantity of work shall be provided.   

If Subcontractor finds discrepancies in, or omissions from the Contract Documents, or if the Subcontractor is in 
doubt as to their meaning, the Subcontractor shall at once notify the Contractor. 
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April 25, 2012 
 
 
 
 
Name, Inside Address 
 
Subject: Allen Hall Data Center 

Purchase Order No.       
 
Dear      : 
 
Attached please find two original Purchase Order documents for the above�referenced project. If 
you find it to be in order, please sign and return both originals to our office within five days. We 
will sign both originals and return one to you for your records. 
 
Also enclosed are two copies of our Subcontractor’s Application for Payment. Please 
complete and furnish this form along with your regular invoice for each payment 
application. This will expedite payment and assist us in complying with Owner 
requirements. (Delete this paragraph, if not applicable to Subcontractor). 
 
Sincerely, 
 
 
 
 
Matt Baker 
Project Manager 
 
PC10602 
 
Enclosures 
 
cc:       SF 
 Accounting 
      

EXHIBIT G
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IMPORTANT:  OUR P.O. NUMBER MUST APPEAR ON ALL RELATED CORRESPONDENCE, SHIPPING PAPERS, AND INVOICES 

Date        P.O. No.       

To        Ship to       

               

               

Attn               

Telephone               

Fax          

 

Project No. PC10602  Cost Code       

Ship When        Ship Via Your Conveyance 

FOB Allen Hall Expansion & Remodel    

 

QTY DESCRIPTION UNIT PRICE TOTAL 

                           

                           

                           

                           

                           

   TOTAL        

In accepting this order, you contract to comply with specifications and plans accompanying same.  Copies of same may 
be reviewed at our office.  You will comply with all Federal, State, City, County, or other laws, ordinances, and regulations 
governing same and will make a delivery on required dates.  Materials and/or labor shall be to the satisfaction and 
acceptance of Lease Crutcher Lewis, L.L.C., Owner, Architect, or Engineer in charge.  In case of delay caused by failure 
to furnish materials and/or labor as required, all expenses incurred as a result of such delay, plus costs in collecting same, 
may be charged against those failing to furnish the materials and/or labor.  No change or substitution will be allowed 
without written authorization.  
 
Purchase Order General Provisions attached hereto are hereby incorporated in this agreement. 
 

SIGNATURES 

Authorized by 
(Signature) 

 

 

Lease Crutcher Lewis, LLC 
(Signature) 

 

 

Print Name       Print Name Matt Baker, Project Manager 

Date  Date  

PURCHASE ORDER 

600 SW 10
th
 Ave., Suite 310 

Portland, Oregon  97205 
T:  503.223.0500 
F:  503.223.2874 
CCB 92919  WA REG# LEASECL990DA 
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A. OBLIGATIONS 

Supplier agrees to be bound to the Contractor by the terms of said Main Contract, and to assume toward the Contractor 
all the obligations and responsibilities that the Contractor assumes toward the Owner (including, without limitation, every 
part of and all the General Provisions, General and Special Conditions, Drawings, Specifications, and Addenda), in any 
way applicable to this Purchase Order, and also to be bound by the Purchase Order General Provisions and Purchase 
Order Special Conditions attached hereto, which are hereby referred to and made part of this agreement. 

B. SCHEDULE 

Supplier agrees to start work on the date directed by Contractor and to proceed in a diligent manner in accordance with the 
Construction Schedule established by Contractor, including any revisions thereto, and to complete the several portions and the 
whole of the work herein sublet at such times as will enable Contractor to comply with the Main Contract.  TIME IS OF THE 
ESSENCE of this Purchase Order.  Supplier agrees to assume liability for and pay any damages for delays, including but not 
limited to liquidated damages, caused by the fault or negligence of Supplier.  Supplier agrees to timely furnish to Contractor 
information as is necessary for the Contractor to develop a comprehensive Project Progress Schedule.  Supplier further 
agrees to provide information necessary to update and/or revise the Project Progress Schedule as may be required. 

Supplier agrees to notify Contractor of its objection to, or inability to comply with, any directive, notification, order, schedule, or 
revision dealing with the time or performance and to do so within seven (7) days of Contractor’s issuance of such documents.  
In the absence of written notice within seven (7) days, Supplier agrees that it will be bound by any and all orders, notices, 
directives, schedules or revisions which may be issued from time to time by Contractor to Supplier. 

C. PAYMENT 

Supplier agrees to submit to Contractor applications for progress payments at such times as will enable Contractor to make 

applications for progress payments from Owner.  Contractor agrees to pay to Supplier 90% of Supplier’s proportionate share 

of the progress payments allowed to Contractor on account of Supplier’s work within ten (10) days after receipt by Contractor 
of progress payments from Owner.  Supplier further agrees that Contractor shall have no obligation to pay Supplier for any 
work performed or materials or equipment furnished under this Purchase Order until Contractor has been paid for such work, 
materials, and equipment by Owner; such payment by Owner shall be an express condition precedent to any obligation owing 
by Contractor to Supplier to pay for any work, materials, or equipment, including changed or extra work performed by Supplier 
under this Purchase Order.  Supplier agrees that in entering into this Agreement, Supplier is relying solely on the credit of 
Owner, not Contractor and Supplier waives all rights to commence litigation for payment from Contractor until Contractor 
actually receives payment from Owner for Supplier’s work. 

D. GOVERNMENT REQUIREMENTS/INSPECTIONS 

Supplier shall comply with all statutes, ordinances, codes, laws, and other regulations and requirements of all authorities 
having jurisdiction over the work, or any part thereof; give notices to said authorities as required for the inspection of Supplier’s 
work and procure and pay for all permits, licenses, fees, tests, inspections, and privileges required in the prosecution of its 
work, except that the General Building Permit only will be obtained and paid for by others.  Supplier shall request, coordinate, 
and attend all required inspections. 

E. UNIT PRICES 

In the event that this Purchase Order contains unit price items, it is understood and agreed that any quantities mentioned are 
approximate only and are subject to change as directed by Contractor.  Unit prices include the total amount due Supplier for 
the actual quantity, including but not limited to mark=up for overhead and profit. 

F. SUBMITTALS 

a. Supplier shall submit within       days of award of Purchase Order: 

1. One reproducible and       blueline copies of shop drawings for approval.  Reproducible will be returned 

to Supplier with approval and/or corrections noted.  Correct and resubmit shop drawings on same basis if 
required. 

2.       copies of catalog data, brochures, material schedules, etc. 

PURCHASE ORDER GENERAL PROVISIONS 
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3.       each samples and/or mock ups. 

b. All submittals shall be identified by applicable specification section and accompanied by a Letter of 
Transmittal.  Any proposed modification to the Contract Documents must be specifically described in the 
Letter of Transmittal and conspicuously called out on the Shop Drawings. 

c. Approval of submittals shall not relieve Supplier from full compliance with the Main Contract. 

d. Any damages incurred because of improper or untimely submittals will be for Supplier’s account. 

e. Following receipt of approved shop drawings, revise as indicated and submit six (6) blueline prints to the 
Contractor for record and for coordination with other trades. 

f. The Building Department requires shop drawings/submittals for post tensioned slab, steel stairs, precast 
concrete, structural steel fireproofing, fire sprinklers, stand pipe and fire alarms.  Supplier will provide these 
shop drawings/submittals as applicable in addition to the copies noted above. 

g. Product substitutions are not allowed except at the sole discretion of the Architect.  For products that are 
proposed as substitutions for the specified product, there shall be a product substitution as request 
submitted which indicates product comparisons to confirm equal or better quality and performance of the 
substituted product.  Supplier shall provide the specified product in the absence of the Architect's written 
approval of the substitution request. 

G. CONTRACT PLANS AND SPECIFICAITONS 

The Main Contract Plans and Specifications, Addenda, and/or other Documents are identified in Attachment “     ,” all of 

which by this reference are incorporated herein. 

H. DESIGN/BUILD REQUIREMENTS 

Supplier agrees that any design consultation and/or services that are provided as a part of this Purchase Order shall be 
provided at no additional cost to Contractor, Architect or Owner.  Supplier further agrees that any design provided will comply 
with all applicable laws, ordinances, codes and regulations.  

I. STREET USE 

Trucking delivery times may be restricted by the City of Eugene.  Any trucking permits, required to make deliveries shall be 

obtained and paid for by Supplier, and all cost for trucking shall be included in the Purchase Order.   

Supplier shall comply with City of Eugene noise and traffic ordinances and trucking routes as may be applicable to the project 

site and truck routes. 

J. TAKEOVER OF THE WEORK/TERMINATION 

Supplier shall commence and at all times carry on, perform, and complete this Purchase Order to the full and complete 
satisfaction of Contractor, Architect, and Owner.  It is specifically understood and agreed that, in the event Contractor shall at 
any time be of the good faith opinion that Supplier is not proceeding with diligence and in such a manner as to satisfactorily 
complete the work within the time scheduled for his work or if Supplier shall fail to immediately correct or re=execute defective 
work or replace unsatisfactory materials, then, and in that event, Contractor shall have the right, after giving two (2) working 
days notice, confirmed in writing, to take over the work, or any portion thereof, and to complete, correct, or replace the same at 
the expense of Supplier and terminate the Supplier without prejudice to Contractor’s other rights or remedies for any loss or 
damages sustained.  If such action by the Contractor is necessary, Supplier shall be in default of this Purchase Order.  Any 
previous demands made on Supplier, not followed by a takeover and termination, shall not be deemed a waiver for 
Contractor’s right to do so. 

In addition, it is agreed that Supplier’s inability to perform administratively, i.e. inability to properly respond to change directives, 
supply required engineering or submittals, provide current insurance certificates, provide proof of current and valid Contractor 
registration, provide performance and payment bonds, promptly respond to directives and inquiries, or other demonstration of 
an inability to professionally conduct business shall be grounds for termination upon two (2) days written notice.  In addition, a 
Supplier who is insolvent, bankrupt, or otherwise unable to deal with normal costs associated with his work shall be deemed 
immediately in default and shall be terminated. 
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In addition to the grounds for termination set forth in this paragraph, the termination for cause and/or convenience language 
and/or default language from the Main Contract shall apply in the event of a Supplier’s unacceptable performance or 
termination for convenience by Owner or Contractor. 

K. WARRANTY 

Supplier guarantees and warrants its work to the extent required by the Contract Document.  At a minimum, Supplier shall 
warrant all work performed under this Purchase Order to be free from defects in material and workmanship for a minimum of 
one year from project substantial completion.  Supplier shall promptly accomplish all required corrections, replacements, and 
repair work at no cost to Contractor or Owner.  The obligations of this paragraph shall survive the completion or termination of 
this Purchase Order. 

L. EXTRA COSTS 

If Supplier claims that any instructions or information result in extra costs under this agreement, he shall give the 
Contractor written notice thereof within five (5) working days after the receipt of such instructions, and in any event, 
before proceeding with the work.  No claim for extra costs shall be valid unless the Contractor agrees in writing to 
such extra costs. 

Supplier shall be fully and solely responsible for presentation, explanation, documentation and all other substantiation 
of its costs for which it has or will request payment or reimbursement and shall bear all expenses with respect to 
substantiation of its costs.  To the extent provided by law or the main contract, Supplier shall be subject to and shall 
comply with any and all audit or other investigative or review requirements and shall immediately reimburse and 
make payments to the Contractor if it is determined that the Supplier has overcharged for any work performed. 

M. SETTLEMENT OF DISPUTES 

In the event of any disputes between Contractor and Supplier due to any action of Owner or involving the Contract Documents, 
Supplier agrees to be bound to Contractor to the same extent that Lease Crutcher Lewis, L.L.C. is bound to the Owner by the 
terms of the Contract Documents, and by any and all preliminary and final decisions or determinations made thereunder by the 
party, board or court so authorized in the Contract Documents, or by law, whether or not Supplier is a part to such 
proceedings.  Pending settlement of any such dispute, Supplier shall proceed with its work without interruption or delay. 

Notwithstanding the above, good faith mediation is a condition precedent to arbitration or litigation.  Persons with authority to 
resolve the dispute shall be present at the mediation.  If the parties do not otherwise agree on a mediation service, such 
service shall be provided pursuant to the Voluntary Construction Mediation Rules of the American Arbitration Association.  
Unless the parties otherwise agree, there shall be one mediation at the conclusion of the Project.  Unless the parties otherwise 
agree,  the mediation shall occur in Multnomah County, Oregon. 

N. TOXIC AND HAZARDOUS WASTES 

Supplier shall comply with Oregon Hazard Communication Standards/ Washington Hazard Communication Standards and all 
other applicable hazardous waste regulations under federal, state, or local laws. Supplier shall have on file with contractor all 
Material Safety Data Sheets for any and all hazardous substances covered under the OSHA/ WISHA statutes listed above or 
other applicable laws before commencing work.  Supplier shall, prior to commencing work, inform the Project Superintendent 
of its intent to use any hazardous substance at the Project and shall continuously update the Project Superintendent of any 
new hazardous substances brought on site during construction. Failure to comply with this paragraph may result in fines and 
damages being assessed to the Supplier. 

Supplier shall indemnify and hold Contractor harmless for all costs and expenses, including attorney’s fees, arising from the 
use or discharge of any hazardous substance by Supplier at or off the Project Site. 

O. RULES, REGULATIONS AND CODES 

Supplier shall comply with all Federal, State and Local codes, ordinances, rules, regulations, etc., of the various agencies, 
utilities, and municipalities which have jurisdiction over the work.  Non=familiarity with a requirement shall not relieve the 
Supplier from full responsibility for compliance. 
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P. ASSIGNMENT 

Supplier shall continue to perform, at the Owner’s discretion, under its Purchase Order in the event the Main Contract is 
terminated or Owner takes over the Work.  Supplier agrees to an assignment of its Purchase Order to Owner or Owner’s 
designee as provided in the Contract Documents provided Owner continues to pay progress payments to Supplier according 
to the terms of the Purchase Order. 

Q. CHANGES 

Supplier agrees that Contractor may at any time order extra work or make changes by altering, adding to, or deducting from 
the work. The price and time for such extra work or changes in the work shall be adjusted in a manner that is consistent with 
the provisions in the Main Contract for ordering extra work or making changes in the work.  No extra work or changes in the 
work shall be performed until authorized and directed in writing by Contractor, who shall have the right to disallow any claim 
made without such prior written authorization.   

R. CLAIMS 

Supplier agrees that, if it fails to give timely notice of a claim or dispute according to the General Provisions of the Main 
Contract (or if not covered, within seven [7] calendar days of a problem, dispute, claim or delay event), the claim shall be non=
reimbursable and any schedule extension or adjustment requested by Supplier shall be deemed waived.  This provision shall 
survive the completion or termination of this Subcontract.  Supplier shall proceed diligently with its work pending final 
determination of any dispute or claim.   

Any claim by Supplier for damages, extra compensation, and/or an extension of time resulting from delays, acceleration, 
interference, changes in the work, differing conditions, or any other contingency of any nature whatsoever shall be presented 
within the time limits set forth above, through Contractor to Owner, as provided in the contract documents, and in any event in 
such time as will enable Contractor to present such claims to Owner for payment or recognition. Supplier agrees to be bound 
by the procedures and forums specified in the Main Contract as Supplier’s exclusive remedy and Supplier specifically agrees 
that it will not pursue any independent litigation against Contractor with respect to any claim.   

Supplier shall have full responsibility for the preparation and presentation of any claim presented through Contractor to Owner 
and shall bear all expenses thereof, including attorney's fees.  The only fund from which claims will be paid shall be created by 
Owner’s payment to Contractor.  Supplier shall not be entitled to receive any greater amount from Contractor than Contractor 
is entitled to and actually does receive from Owner on account of Supplier’s claim, less any Contractor mark=ups or costs 
incurred by Contractor.  Supplier shall accept such amount, if any, as fully discharging Contractor with respect to such claims.   

S. JURISDICTION 

This Purchase Order shall be governed by the laws in force at the location of the Project unless otherwise specified in the Main 
Contract.  At Contractor’s sole option, the venue for all claims, controversies, or disputes arising out of or related to this 
Agreement or any breach thereof, whether by arbitration or litigation, shall be in Multnomah County, Oregon. 

T. MATERIAL QUALITY 

Materials condemned by the Contractor, Architect/Engineer or Owner as failing to conform to the Main Contract, worked 
or not, shall upon notice from the Contractor be immediately removed by the Supplier.  Failure of the Contractor to 
immediately condemn any work or materials as installed shall not in any way waive the contractor’s right to object thereto 
at any subsequent time. 

U. CONFLICTS IN DOCUMENTS 

In case of conflict between the Main Contract and this Purchase Order, the terms, provisions and conditions of this Purchase 
Order shall prevail. 

The terms and conditions of this Purchase Order shall supersede those of any prior proposal or bid, including the quantities or 
amounts of material to be furnished. 
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V. PAYMENT FOR MATERIALS STORED OFF%SITE 

If Subcontractor is seeking progress payments for materials stored off=site, then the provisions of Contractor’s Exhibit       
shall apply. 



PREVAILING WAGE RATES 
 

for 
 

Public Works Contracts in Oregon 

 

 
 
    
 
   
 
 
 
 
 

EXHIBIT I
 
 
 
 
 
 

Brad Avakian 
Commissioner 

Bureau of Labor and Industries 
 

Effective: January 1, 2011 



BRAD AVAKIAN  DOUG MCKEAN 
COMMISSIONER Deputy Commissioner 
 

BUREAU OF LABOR AND INDUSTRIES 
 
January 1, 2011 
 
In January and July of each year, the Bureau of Labor and Industries publishes the prevailing wage rates that are 
required to be paid to workers on non-residential public works projects in the state of Oregon. Quarterly updates are 
published in April and October.  
 
A separate publication, entitled “Definitions of Covered Occupations for Public Works Contracts in Oregon,” provides 
occupational definitions used to classify the duties performed on public works projects. This publication is available 
upon request and is also available electronically on the bureau’s website at www.orgegon.gov/boli. Also available on 
the bureau’s website are the applicable prevailing rates of wage for public works projects in Oregon subject to BOTH 
the state PWR and federal Davis-Bacon Act, in which the higher of the wage rates must be paid. 
 
Unless specifically exempted by state law, prevailing wage rates are the minimum wages that must be paid to all 
workers employed on all public works. These rates are determined using data collected from a statewide construction 
industry wage survey of occupations and crafts performing commercial building and heavy and highway construction in 
14 geographic regions of the state. 
 
The survey conducted in 2010 was a revised survey from those conducted in previous years, and resulted in the 
collection of over 2.1 million hours of data on which the wage rates in this publication are based. I would like to express 
my appreciation to the Prevailing Wage Advisory Committee, which worked throughout 2009 to make 
recommendations to improve the survey methodology and increase data validity. I also extend my appreciation to the 
contractors and their staff who responded to this survey. The data collected in the survey is critical in determining wage 
rates for Oregon workers employed on public works. I understand that completing the survey is a time-consuming task. 
We will continue to work to make the survey as efficient as possible and minimize the burden on contractors of 
reporting data. 
 
ORS 279C.830 requires that the applicable wage rates be incorporated into all bid specifications for public works 
contracts subject to the PWR law. A statement incorporating the applicable prevailing wage rate publication and any 
amendments thereto or Davis-Bacon wage rate determination into the specifications by reference will satisfy these 
requirements. Such reference must include the title of the applicable wage rates publication or determination and the 
date of the publication or determination as well as the date of any applicable amendments. A provision that prevailing 
wage rates must be paid must also appear in the contract.  
 
Generally, the rates in effect at the time the bid specifications are first advertised are those that apply for the duration of 
the project. There are some exceptions to this rule.  For example, if during the bidding process, the prevailing wage 
rates change, the public agency has the option of amending the bid specifications to reflect such changes. If a 
Construction Manager/General Contractor (CM/GC) is used on the project, the rates in effect at the time the CM/GC 
contract becomes a public works contract are the applicable rates to be used for the duration of the project. (See OAR 
839-025-0020 for more information.) Note that the applicable rates for purposes of compliance with the federal Davis-
Bacon Act may be different than the applicable rates for purposes of compliance with Oregon’s prevailing wage rate 
laws. The effective federal rates will be those as determined under 29 CFR 1.6. 
 
If you have any questions regarding application of the state PWR law or the applicable rates to be paid on any project, 
contact the bureau’s Prevailing Wage Coordinator in Portland at (971) 673-0839.  
  
  
  
 Brad Avakian 
 Commissioner 
 Bureau of Labor and Industries 

 
 

800 NE Oregon St., Suite 1045 Portland OR 97232-2180 Telephone (971) 673-0761 TDD (971) 673-0766 
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All of the information in this booklet can be accessed and printed from the Internet 
at: www.oregon.gov/boli 
 
Pursuant to ORS 279C.800 to ORS 279C.870, the prevailing wage rates contained in this 
booklet have been adopted for use on public works contracts in Oregon.  Additional copies 
of this booklet are available for $2.00 each. 
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HOW TO LOOK UP A RATE 
  
 
1. When was the project first advertised for bid? 
 For purposes of compliance with Oregon’s prevailing wage rate laws, the rates in effect at 

the time the bid specifications are first advertised are those that apply for the duration of the 
project.  (See OAR 839-025-0020(6) for information about projects using a CM/GC.) 

 
2. What type of work is being performed by the employee? 
 Using the booklet, Definitions of Covered Occupations find the definition that most closely 

matches the actual work being performed by the worker.  If you have any questions about 
work classifications, contact BOLI at the number below. 

 
3. Where is the work being performed – what region? 
 Find the occupation in the correct region pages associated with the county where the 

project construction is taking place. 
 
4. Is there a rate listed next to the classification? 
 If so, use it. The prevailing wage rate is made up of an hourly base rate and an hourly 

fringe rate; it is the combination of these two amounts that must be paid to the worker. 
 
5. If the book directs you to “See Appendix,” go to the back of the book and use the 

rate listed in the Appendix pages.  It may include a group number and/or zone pay. Zone 
pay is added to the base rate. 

 
6. Apprentices must be paid the full fringe rate in those regions where the appendix rate 

does not apply.  However, if the book directs you to "See Appendix," and the worker is 
registered in a bona fide apprenticeship program, you may contact BOLI at (971) 673-
0839 for the applicable hourly fringe rate. 

 
7.  If you still don’t know CALL BOLI at (971) 673-0839. 
 
 
For specific information or questions regarding the prevailing wage law, you may obtain a “Prevailing Wage Rate 
Laws” handbook by contacting the nearest Oregon Bureau of Labor and Industries office listed below. An order 
form is at the back of the booklet.  
 

 
BOLI Office Locations 

 
 Eugene 1400 Executive Parkway, Suite 200 (541) 686-7623 
  Eugene, OR 97401 
 
 Portland 800 NE Oregon St., #1045 (971) 673-0761 
  Portland, OR 97232 
 
 Salem 3865 Wolverine St. NE, Bldg. E-1 (503) 378-3292 
 Salem, OR 97305 
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PUBLIC WORKS BONDS 
 
EVERY CONTRACTOR AND SUBCONTRACTOR who works on public works projects subject to the prevailing 
wage rate (PWR) law is required to file a $30,000 “PUBLIC WORKS BOND” with the Construction Contractor’s 
Board (CCB). (ORS 279C.836)  This includes flagging and landscaping companies, temporary employment 
agencies, and sometimes sole proprietors.  
 

 This bond is to be USED EXCLUSIVELY FOR UNPAID WAGES determined to be due by the Bureau of 
Labor and Industries (BOLI).  

 
 The bond MUST be filed BEFORE STARTING WORK on a prevailing wage rate project. 

 
 The bond is in effect CONTINUOUSLY (do not have to have one per project). 

 
 BEFORE PERMITTING A SUBCONTRACTOR TO START WORK on a public works project, 

CONTRACTORS MUST VERIFY their subcontractors have either filed the bond, or have elected not to 
file a public works bond due to a bona fide exemption. 

 
 A public works bond is in addition to any other required bond the contractor or subcontractor is required to 

obtain. 
 
Exemptions:   
 

 Allowed for contractors that are certified disadvantaged, minority, women or emerging small business 
enterprises, for the first FOUR years of certification; 

 
• Exempt contractor must still file written verification of certification with the CCB, and give the CCB 

written notice that they elect not to file a bond. 
 

 For projects with a total project cost of $100,000 or less, a public works bond is not required; (Note this is 
the total project cost, not an individual contract amount.) 

 
 Emergency projects, as defined in ORS 279A.010(f). 

 
 
ORS 279C.830(3) and (4) require: 
 
That the specifications for every contract for public works shall contain a provision stating that the contractor and 
every subcontractor must have a public works bond filed with the CCB before starting work on the project, unless 
otherwise exempt.   
 
Every contract awarded by a contracting agency shall contain a provision requiring the contractor: 
 

 To have a public works bond filed with the CCB before starting work on the project, unless otherwise 
exempt; 

 
 To include in every subcontract a provision requiring the subcontractor to have a public works bond filed 

with the CCB before starting work on the project unless otherwise exempt.   
 



 
 

PWR SURVEY WAGE RATE APPEAL 
PROCESS 
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1) Anyone wishing to challenge or appeal a survey rate determination should submit their 

request in writing to the commissioner. 
 
2) The appeal should include: 

a) a complete description of the “problem,” including the affected trade(s), and 
documentation or evidence (if available) supporting why the rate determination is 
incorrect 

b) recommendations for how the rate could be more accurately determined. 
 
3) The written appeal will be reviewed by the Wage and Hour Division which will recommend 

to the commissioner a course of action and proposed time frame for addressing the issue 
(such as a recommendation that further information be obtained, an investigation or study 
of the matter be conducted, a rate amendment or correction be issued, the next survey be 
modified, etc.). 

 
4) The commissioner will review the division’s recommendation and either approve, 

disapprove or modify the recommendation.  (The PWR Advisory Committee may be 
consulted in some matters as deemed appropriate by the commissioner.) 

 
5) The requesting party will be notified of the commissioner’s decision. 
 
 



 

 
 

PWR REQUIRED POSTINGS 
 

ALL CONTRACTORS AND SUBCONTRACTORS 
 
 

 
PREVAILING WAGE RATES 
 
Each and every contractor and subcontractor engaged in work on a public works must post the 
applicable prevailing wage rates for that project in a conspicuous place at the work site so 
workers have ready access to the information.  ORS 279C.840(4); OAR 839-025-0033(1). 
 
 
DETAILS OF FRINGE BENEFIT PROGRAMS 
 
When a contractor or subcontractor provides for or contributes to a health and welfare plan or 
a pension plan, or both, for the contractor or subcontractor’s employees who are working on a 
public works project, the details of all fringe benefit plans or programs must be posted on the 
work site.  The posting must include a description of the plan or plans, information about how 
and where claims can be made and where to obtain more information.  The notice must be 
posted in a conspicuous place at the work site in the same location as the prevailing wage 
rates (see above).  ORS 279C.840(5); OAR 839-025-0033(2) 
 
 
WORK SCHEDULE 
 
Contractors and subcontractors must give workers the regular work schedule (days of the 
week and number of hours per day) in writing, before beginning work on the project.  
Contractors and subcontractors may provide the schedule at the time of hire, prior to starting 
work on the contract, or by posting the schedule in a location frequented by employees, along 
with the prevailing wage rate information and any fringe benefit information.  If an employer 
fails to give written notice of the worker’s schedule, the work schedule will be presumed to be a 
five-day schedule.  The schedule may only be changed if the change is intended to be 
permanent and is not designed to evade the PWR overtime requirements. ORS 279C.540(2); 
OAR 839-025-0034.   
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PREVAILING WAGE RATES 
 

OCCUPATIONS 
BY 

REGIONS 
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REGION #1  
Clatsop, Columbia and Tillamook Counties 
 

OCCUPATION PREVAILING WAGE 
RATE FRINGE RATE 

Asbestos Worker/Insulator See Appendix See Appendix 

Boilermaker See Appendix See Appendix 

Bricklayer/Stonemason  See Appendix See Appendix 

Bridge and Highway Carpenter (Carpenter Group 5) See Appendix See Appendix 

Carpenter Group 1 & 2 See Appendix See Appendix 

Cement Mason $25.37 $13.11 

Diver See Appendix See Appendix 

Divers’ Tender See Appendix See Appendix 

Dredger See Appendix See Appendix 

Drywall, Lather, Acoustical Carpenter & Ceiling Installer See Appendix See Appendix 

Drywall Taper (Painter & Drywall Taper) See Appendix See Appendix 

Electrician See Appendix See Appendix 

Elevator Constructor, Installer and Mechanic See Appendix See Appendix 

Fence Constructor (Non-metal)  $23.44 $9.10 

Fence Erector (Metal) $20.00 $3.38 

Flagger  $21.03 $10.45 

Glazier $29.05 $11.06 

Hazardous Materials Handler/Mechanic  $17.49 $3.87 

Highway and Parking Striper See Appendix See Appendix 

Ironworker See Appendix See Appendix 

Laborer Group 1 $22.62 $8.70 

Laborer Group 2 $24.25 $10.01 

Laborer Group 3 $24.18 $9.33 

Laborer Group 4 $25.29 $9.52 

Laborer Group 5 $23.05 $10.34 

Landscape Laborer/Technician $16.39 $3.42 

Limited Energy Electrician $26.41 $8.48 

Line Constructor See Appendix See Appendix 

Marble Setter See Appendix See Appendix 

Millwright Group 1 & 2 (Carpenter Group 3 & 4) See Appendix See Appendix 

Painter  $20.37 $6.54 

Piledriver $32.00 $13.51 

Plasterer and Stucco Mason  $23.95 $13.19 

Plumber/Pipefitter/Steamfitter (Plumber) See Appendix See Appendix 
Power Equipment Operator Group 1 See Appendix See Appendix 
Power Equipment Operator Group 1A See Appendix See Appendix 
Power Equipment Operator Group 1B See Appendix See Appendix 
Power Equipment Operator Group 2 See Appendix See Appendix 
Power Equipment Operator Group 3 See Appendix See Appendix 
Power Equipment Operator Group 4 See Appendix See Appendix 
Power Equipment Operator Group 5 See Appendix See Appendix 
Power Equipment Operator Group 6 See Appendix See Appendix 
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REGION # 1 
Clatsop, Columbia and Tillamook Counties 

 

OCCUPATION PREVAILING WAGE 
RATE FRINGE RATE 

Roofer See Appendix See Appendix 

Sheet Metal Worker $30.45 $12.87 

Soft Floor Layer $23.21 $9.12 

Sprinkler Fitter See Appendix See Appendix 
Tender to Mason Trades (Brick and Stonemason, Mortar 
Mixer, Hod Carrier) See Appendix See Appendix 

Tender to Plasterer and Stucco Mason $17.15 $11.02 

Testing, Adjusting, and Balancing (TAB) Technician $27.53 $8.18 

Tile Setter/Terrazzo Worker: Hard Tile Setter $26.28 $10.55 

Tile, Terrazzo, and Marble Finisher See Appendix See Appendix 

Truck Driver $19.90 $5.92 
 
Using the booklet, Definitions of Covered Occupations, find the definition that most closely matches the actual work being 
performed by the worker. 
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REGION #2 
Clackamas, Multnomah and Washington Counties 
 

OCCUPATION PREVAILING WAGE 
RATE FRINGE RATE 

Asbestos Worker/Insulator See Appendix See Appendix 

Boilermaker $24.85 $9.79 

Bricklayer/Stonemason  See Appendix See Appendix 

Bridge & Highway Carpenter $31.15 $13.14 

Carpenter Group 1 & 2 See Appendix See Appendix 

Cement Mason See Appendix See Appendix 

Diver See Appendix See Appendix 

Divers’ Tender See Appendix See Appendix 

Dredger See Appendix See Appendix 

Drywall, Lather, Acoustical Carpenter & Ceiling Installer See Appendix See Appendix 

Drywall Taper (Painter & Drywall Taper) See Appendix See Appendix 

Electrician See Appendix See Appendix 

Elevator Constructor, Installer and Mechanic See Appendix See Appendix 

Fence Constructor (Non-metal) $23.44 $9.10 

Fence Erector (Metal)  $20.00 $3.38 

Flagger  $21.03 $10.45 

Glazier See Appendix See Appendix 

Hazardous Materials Handler/Mechanic  $17.49 $3.87 

Highway and Parking Striper $26.11 $8.20 

Ironworker  See Appendix See Appendix 

Laborer Group 1 See Appendix See Appendix 

Laborer Group 2 See Appendix See Appendix 

Laborer Group 3 See Appendix See Appendix 

Laborer Group 4 See Appendix See Appendix 

Laborer Group 5 See Appendix See Appendix 

Landscape Laborer/Technician $16.39 $3.42 

Limited Energy Electrician  See Appendix See Appendix 

Line Constructor See Appendix See Appendix 

Marble Setter $28.26 $6.64 

Millwright  Group 1 & 2 $26.93 $8.54 

Painter  See Appendix See Appendix 

Piledriver (Carpenter Group 6) See Appendix See Appendix 

Plasterer and Stucco Mason (Plasterer) $23.95 $13.19 

Plumber/Pipefitter/Steamfitter (Plumber) See Appendix See Appendix 

Power Equipment Operator Group 1 See Appendix See Appendix 

Power Equipment Operator Group 1A See Appendix See Appendix 

Power Equipment Operator Group 1B See Appendix See Appendix 

Power Equipment Operator Group 2 See Appendix See Appendix 

Power Equipment Operator Group 3 See Appendix See Appendix 

Power Equipment Operator Group 4 See Appendix See Appendix 

Power Equipment Operator Group 5 See Appendix See Appendix 

Power Equipment Operator Group 6 See Appendix See Appendix 
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REGION #2 
Clackamas, Multnomah, and Washington Counties 
 

OCCUPATION PREVAILING WAGE 
RATE FRINGE RATE 

Roofer $22.25 $7.46 

Sheet Metal Worker See Appendix See Appendix 

Soft Floor Layer $23.21 $9.12 

Sprinkler Fitter See Appendix See Appendix 
Tenders to Mason Trades (Brick and Stonemason, Mortar 
Mixer, Hod Carrier) See Appendix See Appendix 

Tender to Plasterer and Stucco Mason $17.15 $11.02 

Testing, Adjusting, and Balancing (TAB) Technician $27.53 $8.18 

Tile Setter/Terrazzo Worker: Hard Tile Setter See Appendix See Appendix 

Tile, Terrazzo, and Marble Finisher See Appendix See Appendix 

Truck Driver $19.90 $5.92 

 
Using the booklet, Definitions of Covered Occupations, find the definition that most closely matches the actual work being 
performed by the worker. 
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REGION #3 
Marion, Polk and Yamhill Counties 
 

OCCUPATION PREVAILING WAGE 
RATE FRINGE RATE 

Asbestos Worker/Insulator See Appendix See Appendix 

Boilermaker See Appendix See Appendix 

Bricklayer/Stonemason  See Appendix See Appendix 

Bridge and Highway Carpenter $31.15 $13.14 

Carpenter Group 1 & 2 See Appendix See Appendix 

Cement Mason $25.37 $13.11 

Diver See Appendix See Appendix 

Divers’ Tender See Appendix See Appendix 

Dredger See Appendix See Appendix 

Drywall, Lather, Acoustical Carpenter & Ceiling Installer See Appendix See Appendix 

Drywall Taper (Painter & Drywall Taper) See Appendix See Appendix 

Electrician See Appendix See Appendix 

Elevator Constructor, Installer and Mechanic See Appendix See Appendix 

Fence Constructor (Non-metal) $23.44 $9.10 

Fence Erector (Metal)  $20.00 $3.38 

Flagger  $21.03 $10.45 

Glazier See Appendix See Appendix 

Hazardous Materials Handler/Mechanic  $17.49 $3.87 

Highway and Parking Striper $26.11 $8.20 

Ironworker  See Appendix See Appendix 

Laborer Group 1 $22.62 $8.70 

Laborer Group 2 $24.25 $10.01 

Laborer Group 3 $24.18 $9.33 

Laborer Group 4 $25.29 $9.52 

Laborer Group 5 $23.05 $10.34 

Landscape Laborer/Technician $16.39 $3.42 

Limited Energy Electrician  $26.41 $8.48 

Line Constructor  See Appendix See Appendix 

Marble Setter $28.26 $6.64 

Millwright  Group 1 & 2 $26.93 $8.54 

Painter  $20.37 $6.54 

Piledriver (Carpenter Group 6) See Appendix See Appendix 

Plasterer and Stucco Mason See Appendix See Appendix 

Plumber/Pipefitter/Steamfitter (Plumber) See Appendix See Appendix 

Power Equipment Operator Group 1 See Appendix See Appendix 
Power Equipment Operator Group 1A See Appendix See Appendix 
Power Equipment Operator Group 1B See Appendix See Appendix 
Power Equipment Operator Group 2 See Appendix See Appendix 
Power Equipment Operator Group 3 See Appendix See Appendix 
Power Equipment Operator Group 4 See Appendix See Appendix 
Power Equipment Operator Group 5 See Appendix See Appendix 
Power Equipment Operator Group 6 See Appendix See Appendix 
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REGION #3 
Marion, Polk and Yamhill Counties 
 

OCCUPATION PREVAILING WAGE 
RATE FRINGE RATE 

Roofer See Appendix See Appendix 

Sheet Metal Worker See Appendix See Appendix 

Soft Floor Layer $23.21 $9.12 

Sprinkler Fitter See Appendix See Appendix 
Tender to Mason Trades (Brick and Stonemason, Mortar 
Mixer, Hod Carrier) See Appendix See Appendix 

Tender to Plasterer and Stucco Mason $17.15 $11.02 
Testing, Adjusting, and Balancing (TAB) Technician (Sheet 
Metal Worker or Plumber/Pipefitter/Steamfitter) See Appendix See Appendix 

Tile Setter/Terrazzo Worker: Hard Tile Setter $26.28 $10.55 

Tile, Terrazzo, and Marble Finisher See Appendix See Appendix 

Truck Driver $19.90 $5.92 
 
Using the booklet, Definitions of Covered Occupations, find the definition that most closely matches the actual work being 
performed by the worker. 
 

  PAGE   JANUARY 1, 2011 11



REGION #4  
Benton, Lincoln and Linn Counties 

 

OCCUPATION PREVAILING WAGE 
RATE FRINGE RATE 

Asbestos Worker/Insulator See Appendix See Appendix 

Boilermaker See Appendix See Appendix 

Bricklayer/Stonemason  See Appendix See Appendix 

Bridge and Highway Carpenter $31.15 $13.14 

Carpenter Group 1 & 2 See Appendix See Appendix 

Cement Mason $25.37 $13.11 

Diver See Appendix See Appendix 

Divers’ Tender See Appendix See Appendix 

Dredger See Appendix See Appendix 

Drywall, Lather, Acoustical Carpenter & Ceiling Installer $29.50 $13.13 

Drywall Taper $27.54 $11.83 

Electrician See Appendix See Appendix 

Elevator Constructor, Installer and Mechanic See Appendix See Appendix 

Fence Constructor (Non-metal) $23.44 $9.10 

Fence Erector (Metal)  $20.00 $3.38 

Flagger $21.03 $10.45 

Glazier See Appendix See Appendix 

Hazardous Materials Handler/Mechanic $17.49 $3.87 

Highway and Parking Striper $26.11 $8.20 

Ironworker $30.71 $13.47 

Laborer Group 1 $22.62 $8.70 

Laborer Group 2 $24.25 $10.01 

Laborer Group 3 $24.18 $9.33 

Laborer Group 4 $25.29 $9.52 

Laborer Group 5 $23.05 $10.34 

Landscape Laborer/Technician $16.39 $3.42 

Limited Energy Electrician $26.41 $8.48 

Line Constructor See Appendix See Appendix 

Marble Setter See Appendix See Appendix 

Millwright  Group 1 & 2 $26.93 $8.54 

Painter  $20.37 $6.54 

Piledriver  $32.00 $13.51 

Plasterer and Stucco Mason (Plasterer) $23.95 $13.19 

Plumber/Pipefitter/Steamfitter (Plumber) $35.80 $16.11 

Power Equipment Operator Group 1 See Appendix See Appendix 
Power Equipment Operator Group 1A See Appendix See Appendix 
Power Equipment Operator Group 1B See Appendix See Appendix 
Power Equipment Operator Group 2 See Appendix See Appendix 
Power Equipment Operator Group 3 See Appendix See Appendix 
Power Equipment Operator Group 4 See Appendix See Appendix 
Power Equipment Operator Group 5 See Appendix See Appendix 
Power Equipment Operator Group 6 See Appendix See Appendix 
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REGION #4 
Benton, Lincoln and Linn Counties 
 

OCCUPATION PREVAILING WAGE 
RATE FRINGE RATE 

Roofer $22.25 $7.46 

Sheet Metal Worker See Appendix See Appendix 

Soft Floor Layer $23.21 $9.12 

Sprinkler Fitter $29.78 $12.38 
Tenders to Mason Trades (Brick and Stonemason, Mortar 
Mixer, Hod Carrier) See Appendix See Appendix 

Tender to Plasterer and Stucco Mason $17.15 $11.02 

Testing, Adjusting, and Balancing (TAB) Technician $27.53 $8.18 

Tile Setter/Terrazzo Worker: Hard Tile Setter $26.28 $10.55 

Tile, Terrazzo, and Marble Finisher See Appendix See Appendix 

Truck Driver $19.90 $5.92 
 
Using the booklet, Definitions of Covered Occupations, find the definition that most closely matches the actual work being 
performed by the worker. 
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REGION #5 
Lane County 

 

OCCUPATION PREVAILING WAGE 
RATE FRINGE RATE 

Asbestos Worker/Insulator See Appendix See Appendix 

Boilermaker See Appendix See Appendix 

Bricklayer/Stonemason  See Appendix See Appendix 

Bridge and Highway Carpenter $31.15 $13.14 

Carpenter Group 1 & 2 See Appendix See Appendix 

Cement Mason  $25.37 $13.11 

Diver See Appendix See Appendix 

Divers’ Tender See Appendix See Appendix 

Dredger See Appendix See Appendix 

Drywall, Lather, Acoustical Carpenter & Ceiling Installer See Appendix See Appendix 

Drywall Taper (Painter & Drywall Taper) See Appendix See Appendix 

Electrician See Appendix See Appendix 

Elevator Constructor, Installer and Mechanic See Appendix See Appendix 

Fence Constructor (Non-metal)  $23.44 $9.10 

Fence Erector (Metal)  $20.00 $3.38 

Flagger  $21.03 $10.45 

Glazier See Appendix See Appendix 

Hazardous Materials Handler/Mechanic  $17.49 $3.87 

Highway and Parking Striper $26.11 $8.20 

Ironworker  See Appendix See Appendix 

Laborer Group 1 See Appendix See Appendix 

Laborer Group 2 See Appendix See Appendix 

Laborer Group 3 See Appendix See Appendix 

Laborer Group 4 See Appendix See Appendix 

Laborer Group 5 See Appendix See Appendix 

Landscape Laborer/Technician $16.39 $3.42 

Limited Energy Electrician  $26.41 $8.48 

Line Constructor  See Appendix See Appendix 

Marble Setter See Appendix See Appendix 

Millwright  $26.93 $8.54 

Painter  $20.37 $6.54 

Piledriver (Carpenter Group 6) See Appendix See Appendix 

Plasterer and Stucco Mason (Plasterer) $23.95 $13.19 

Plumber/Pipefitter/Steamfitter (Plumber) See Appendix See Appendix 

Power Equipment Operator Group 1 See Appendix See Appendix 
Power Equipment Operator Group 1A See Appendix See Appendix 
Power Equipment Operator Group 1B See Appendix See Appendix 
Power Equipment Operator Group 2 See Appendix See Appendix 
Power Equipment Operator Group 3 See Appendix See Appendix 
Power Equipment Operator Group 4 See Appendix See Appendix 
Power Equipment Operator Group 5 See Appendix See Appendix 
Power Equipment Operator Group 6 See Appendix See Appendix 
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REGION #5 
Lane County 

 

OCCUPATION PREVAILING WAGE 
RATE FRINGE RATE 

Roofer $22.25 $7.46 

Sheet Metal Worker $30.45 $12.87 

Soft Floor Layer $23.21 $9.12 

Sprinkler Fitter $29.78 $12.38 
Tender to Mason Trades (Brick and Stonemason, Mortar 
Mixer, Hod Carrier) See Appendix See Appendix 

Tender to Plasterer and Stucco Mason $17.15 $11.02 

Testing, Adjusting, and Balancing (TAB) Technician $27.53 $8.18 

Tile Setter/Terrazzo Worker: Hard Tile Setter See Appendix See Appendix 

Tile, Terrazzo, and Marble Finisher See Appendix See Appendix 

Truck Driver $19.90 $5.92 
 
Using the booklet, Definitions of Covered Occupations, find the definition that most closely matches the actual work being 
performed by the worker. 
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REGION #6  
Douglas County 
 

OCCUPATION PREVAILING WAGE 
RATE FRINGE RATE 

Asbestos Worker/Insulator See Appendix See Appendix 

Boilermaker See Appendix See Appendix 

Bricklayer/Stonemason  See Appendix See Appendix 

Bridge and Highway Carpenter (Carpenter Group 5) See Appendix See Appendix 

Carpenter Group 1 & 2 $28.45 $10.48 

Cement Mason  $25.37 $13.11 

Diver See Appendix See Appendix 

Divers’ Tender See Appendix See Appendix 

Dredger See Appendix See Appendix 

Drywall, Lather, Acoustical Carpenter & Ceiling Installer See Appendix See Appendix 

Drywall Taper (Painter & Drywall Taper) See Appendix See Appendix 

Electrician $34.81 $13.51 

Elevator Constructor, Installer and Mechanic See Appendix See Appendix 

Fence Constructor (Non-metal)  $23.44 $9.10 

Fence Erector (Metal)  $20.00 $3.38 

Flagger  $21.03 $10.45 

Glazier $29.05 $11.06 

Hazardous Material Handler/Mechanic  $17.49 $3.87 

Highway and Parking Striper See Appendix See Appendix 

Ironworker  See Appendix See Appendix 

Laborer Group 1 See Appendix See Appendix 

Laborer Group 2 See Appendix See Appendix 

Laborer Group 3 See Appendix See Appendix 

Laborer Group 4 See Appendix See Appendix 

Laborer Group 5 See Appendix See Appendix 

Landscape Laborer/Technician $16.39 $3.42 

Limited Energy Electrician $26.41 $8.48 

Line Constructor  See Appendix See Appendix 

Marble Setter See Appendix See Appendix 

Millwright  $26.93 $8.54 

Painter $20.37 $6.54 

Piledriver (Carpenter Group 6) See Appendix See Appendix 

Plasterer and Stucco Mason  See Appendix See Appendix 

Plumber/Pipefitter/Steamfitter (Plumber) $35.80 $16.11 

Power Equipment Operator Group 1 See Appendix See Appendix 
Power Equipment Operator Group 1A See Appendix See Appendix 
Power Equipment Operator Group 1B See Appendix See Appendix 
Power Equipment Operator Group 2 See Appendix See Appendix 
Power Equipment Operator Group 3 See Appendix See Appendix 
Power Equipment Operator Group 4 See Appendix See Appendix 
Power Equipment Operator Group 5 See Appendix See Appendix 
Power Equipment Operator Group 6 See Appendix See Appendix 
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REGION #6  
Douglas County 
 

OCCUPATION PREVAILING WAGE 
RATE FRINGE RATE 

Roofer See Appendix See Appendix 

Sheet Metal Worker See Appendix See Appendix 

Soft Floor Layer $23.21 $9.12 

Sprinkler Fitter See Appendix See Appendix 
Tender to Mason Trades (Brick and Stonemason, Mortar 
Mixer, Hod Carrier) $26.06 $10.71 

Tender to Plasterer and Stucco Mason See Appendix See Appendix 

Testing, Adjusting, and Balancing (TAB) Technician $27.53 $8.18 

Tile Setter/Terrazzo Worker: Hard Tile Setter $26.28 $10.55 

Tile, Terrazzo, and Marble Finisher See Appendix See Appendix 

Truck Driver $19.90 $5.92 
 
Using the booklet, Definitions of Covered Occupations, find the definition that most closely matches the actual work being 
performed by the worker. 
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REGION #7 
Coos and Curry Counties 

 

OCCUPATION PREVAILING WAGE 
RATE FRINGE RATE 

Asbestos Worker/Insulator See Appendix See Appendix 

Boilermaker See Appendix See Appendix 

Bricklayer/Stonemason  See Appendix See Appendix 

Bridge and Highway Carpenter (Carpenter Group 5) See Appendix See Appendix 

Carpenter Group 1 & 2 $28.45 $10.48 

Cement Mason  $25.37 13.11 

Diver See Appendix See Appendix 

Divers’ Tender See Appendix See Appendix 

Dredger See Appendix See Appendix 

Drywall, Lather, Acoustical Carpenter & Ceiling Installer $29.50 $13.13 

Drywall Taper  $27.54 $11.83 

Electrician See Appendix See Appendix 

Elevator Constructor, Installer and Mechanic See Appendix See Appendix 

Fence Constructor (Non-metal)  $23.44 $9.10 

Fence Erector (Metal)  $20.00 $3.38 

Flagger  $21.03 $10.45 

Glazier See Appendix See Appendix 

Hazardous Materials Handler/Mechanic  $17.49 $3.87 

Highway and Parking Striper See Appendix See Appendix 

Ironworker  $30.71 $13.47 

Laborer Group 1 See Appendix See Appendix 

Laborer Group 2 See Appendix See Appendix 

Laborer Group 3 See Appendix See Appendix 

Laborer Group 4 See Appendix See Appendix 

Laborer Group  See Appendix See Appendix 

Landscape Laborer/Technician $16.39 $3.42 

Limited Energy Electrician See Appendix See Appendix 

Line Constructor See Appendix See Appendix 

Marble Setter See Appendix See Appendix 

Millwright  $26.93 $8.54 

Painter $20.37 $6.54 

Piledriver  $32.00 $13.51 

Plasterer and Stucco Mason (Plasterer) See Appendix See Appendix 

Plumber/Pipefitter/Steamfitter (Plumber) See Appendix See Appendix 
Power Equipment Operator Group 1 See Appendix See Appendix 
Power Equipment Operator Group 1A See Appendix See Appendix 
Power Equipment Operator Group 1B See Appendix See Appendix 
Power Equipment Operator Group 2 See Appendix See Appendix 
Power Equipment Operator Group 3 See Appendix See Appendix 
Power Equipment Operator Group 4 See Appendix See Appendix 
Power Equipment Operator Group 5 See Appendix See Appendix 
Power Equipment Operator Group 6 See Appendix See Appendix 
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REGION #7 
Coos and Curry Counties 
 

OCCUPATION PREVAILING WAGE 
RATE FRINGE RATE 

Roofer $22.25 $7.46 

Sheet Metal Worker See Appendix See Appendix 

Soft Floor Layer $23.21 $9.12 

Sprinkler Fitter $29.78 $12.38 
Tender to Mason Trades (Brick and Stonemason, Mortar 
Mixer, Hod Carrier) $26.06 $10.71 

Tender to Plasterer and Stucco Mason See Appendix See Appendix 

Testing, Adjusting, and Balancing (TAB) Technician $27.53 $8.18 

Tile Setter/Terrazzo Worker: Hard Tile Setter $26.28 $10.55 

Tile, Terrazzo,and Marble Finisher See Appendix See Appendix 

Truck Driver $19.90 $5.92 
 
Using the booklet, Definitions of Covered Occupations, find the definition that most closely matches the actual work being 
performed by the worker. 
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REGION #8  
Jackson and Josephine Counties 
 

OCCUPATION PREVAILING WAGE 
RATE FRINGE RATE 

Asbestos Worker/Insulator See Appendix See Appendix 

Boilermaker See Appendix See Appendix 

Bricklayer/Stonemason  $28.46 $16.43 

Bridge and Highway Carpenter (Carpenter Group 5) See Appendix See Appendix 

Carpenter Group 1 & 2 $28.45 $10.48 

Cement Mason  $25.37 $13.11 

Diver See Appendix See Appendix 

Divers’ Tender See Appendix See Appendix 

Dredger See Appendix See Appendix 

Drywall, Lather, Acoustical Carpenter & Ceiling Installer $29.50 $13.13 

Drywall Taper $27.54 $11.83 

Electrician See Appendix See Appendix 

Elevator Constructor, Installer and Mechanic See Appendix See Appendix 

Fence Constructor (Non-metal)  $23.44 $9.10 

Fence Erector (Metal) $20.00 $3.38 

Flagger  $21.03 $10.45 

Glazier $29.05 $11.06 

Hazardous Materials Handler/Mechanic  $17.49 $3.87 

Highway and Parking Striper $26.11 $8.20 

Ironworker  See Appendix See Appendix 

Laborer Group 1 $22.62 $8.70 

Laborer Group 2 $24.25 $10.01 

Laborer Group 3 $24.18 $9.33 

Laborer Group 4 $25.29 $9.52 

Laborer Group 5 $23.05 $10.34 

Landscape Laborer/Technician $16.39 $3.42 

Limited Energy Electrician  $26.41 $8.48 

Line Constructor  See Appendix See Appendix 

Marble Setter See Appendix See Appendix 

Millwright  Group 1 & 2 $26.93 $8.54 

Painter  $20.37 $6.54 

Piledriver $32.00 $13.51 

Plasterer and Stucco Mason  See Appendix See Appendix 

Plumber/Pipefitter/Steamfitter (Plumber) See Appendix See Appendix 
Power Equipment Operator Group 1 See Appendix See Appendix 
Power Equipment Operator Group 1A See Appendix See Appendix 
Power Equipment Operator Group 1B See Appendix See Appendix 
Power Equipment Operator Group 2 See Appendix See Appendix 
Power Equipment Operator Group 3 See Appendix See Appendix 
Power Equipment Operator Group 4 See Appendix See Appendix 
Power Equipment Operator Group 5 See Appendix See Appendix 
Power Equipment Operator Group 6 See Appendix See Appendix 
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REGION #8  
Jackson and Josephine Counties 
 

OCCUPATION PREVAILING WAGE 
RATE FRINGE RATE 

Roofer $22.25 $7.46 

Sheet Metal Worker $30.45 $12.87 

Soft Floor Layer $23.21 $9.12 

Sprinkler Fitter $29.78 $12.38 
Tender to Mason Trades (Brick and Stonemason, Mortar 
Mixer, Hod Carrier) $26.06 $10.71 

Tender to Plasterer and Stucco Mason See Appendix See Appendix 

Testing, Adjusting, and Balancing (TAB) Technician $27.53 $8.18 

Tile Setter/Terrazzo Worker: Hard Tile Setter $26.28 $10.55 

Tile, Terrazzo, and Marble Finisher See Appendix See Appendix 

Truck Driver $19.90 $5.92 
 
Using the booklet, Definitions of Covered Occupations, find the definition that most closely matches the actual work being 
performed by the worker. 
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REGION #9  
Hood River, Sherman and Wasco Counties 
 

OCCUPATION PREVAILING WAGE 
RATE FRINGE RATE 

Asbestos Worker/Insulator See Appendix See Appendix 

Boilermaker See Appendix See Appendix 

Bricklayer/Stonemason  See Appendix See Appendix 

Bridge and Highway Carpenter (Carpenter Group 5) See Appendix See Appendix 

Carpenter Group 1 & 2 $28.45 $10.48 

Cement Mason  $25.37 $13.11 

Diver See Appendix See Appendix 

Divers’ Tender See Appendix See Appendix 

Dredger See Appendix See Appendix 

Drywall, Lather, Acoustical Carpenter & Ceiling Installer See Appendix See Appendix 

Drywall Taper (Painter & Drywall Taper) See Appendix See Appendix 

Electrician See Appendix See Appendix 

Elevator Constructor, Installer and Mechanic See Appendix See Appendix 

Fence Constructor (Non-metal)  $23.44 $9.10 

Fence Erector (Metal) $20.00 $3.38 

Flagger  $21.03 $10.45 

Glazier $29.05 $11.06 

Hazardous Materials Handler/Mechanic  $17.49 $3.87 

Highway and Parking Striper $26.11 $8.20 

Ironworker  See Appendix See Appendix 

Laborer Group 1 See Appendix See Appendix 

Laborer Group 2 See Appendix See Appendix 

Laborer Group 3 See Appendix See Appendix 

Laborer Group 4 See Appendix See Appendix 

Laborer Group 5 See Appendix See Appendix 

Landscape Laborer/Technician $16.39 $3.42 

Limited Energy Electrician  $26.41 $8.48 

Line Constructor  See Appendix See Appendix 

Marble Setter See Appendix See Appendix 

Millwright Group 1 & 2 (Carpenter Group 3 & 4)  See Appendix See Appendix 

Painter  $20.37 $6.54 

Piledriver (Carpenter Group 6) See Appendix See Appendix 

Plasterer and Stucco Mason  $23.95 $13.19 

Plumber/Pipefitter/Steamfitter (Plumber) See Appendix See Appendix 
Power Equipment Operator Group 1 See Appendix See Appendix 
Power Equipment Operator Group 1A See Appendix See Appendix 
Power Equipment Operator Group 1B See Appendix See Appendix 
Power Equipment Operator Group 2 See Appendix See Appendix 
Power Equipment Operator Group 3 See Appendix See Appendix 
Power Equipment Operator Group 4 See Appendix See Appendix 
Power Equipment Operator Group 5 See Appendix See Appendix 
Power Equipment Operator Group 6 See Appendix See Appendix 
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REGION #9  
Hood River, Sherman and Wasco Counties 
 

OCCUPATION PREVAILING WAGE 
RATE FRINGE RATE 

Roofer See Appendix See Appendix 

Sheet Metal Worker $30.45 $12.87 

Soft Floor Layer See Appendix See Appendix 

Sprinkler Fitter See Appendix  See Appendix  
Tender to Mason Trades (Brick and Stonemason, Mortar 
Mixer, Hod Carrier) $26.06 $10.71 

Tender to Plasterer and Stucco Mason $17.15 $11.02 

Testing, Adjusting, and Balancing (TAB) Technician $27.53 $8.18 

Tile Setter/Terrazzo Worker: Hard Tile Setter $26.28 $10.55 

Tile, Terrazzo, and Marble Finisher See Appendix See Appendix 

Truck Driver $19.90 $5.92 
 
Using the booklet, Definitions of Covered Occupations, find the definition that most closely matches the actual work being 
performed by the worker. 
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REGION #10 
Crook, Deschutes and Jefferson Counties 

 

OCCUPATION PREVAILING WAGE 
RATE FRINGE RATE 

Asbestos Worker/Insulator See Appendix See Appendix 

Boilermaker See Appendix See Appendix 

Bricklayer/Stonemason  See Appendix See Appendix 

Bridge and Highway Carpenter $31.15 $13.14 

Carpenter Group 1 & 2 $28.45 $10.48 

Cement Mason $25.37 $13.11 

Diver See Appendix See Appendix 

Divers’ Tender See Appendix See Appendix 

Dredger See Appendix See Appendix 

Drywall, Lather, Acoustical Carpenter & Ceiling Installer See Appendix See Appendix 

Drywall Taper $27.54 $11.83 

Electrician $34.81 $13.51 

Elevator Constructor, Installer and Mechanic See Appendix See Appendix 

Fence Constructor (Non-metal)  $23.44 $9.10 

Fence Erector (Metal)  $20.00 $3.38 

Flagger $21.03 $10.45 

Glazier $29.05 $11.06 

Hazardous Materials Handler/Mechanic  $17.49 $3.87 

Highway and Parking Striper $26.11 $8.20 

Ironworker  See Appendix See Appendix 

Laborer Group 1 $22.62 $8.70 

Laborer Group 2 $24.25 $10.01 

Laborer Group 3 $24.18 $9.33 

Laborer Group 4 $25.29 $9.52 

Laborer Group 5 $23.05 $10.34 

Landscape Laborer/Technician $16.39 $3.42 

Limited Energy Electrician $26.41 $8.48 

Line Constructor  See Appendix See Appendix 

Marble Setter $28.26 $6.64 

Millwright  Group 1 & 2 $26.93 $8.54 

Painter $20.37 $6.54 

Piledriver $32.00 $13.51 

Plasterer and Stucco Mason  $23.95 $13.19 

Plumber/Pipefitter/Steamfitter (Plumber) See Appendix See Appendix 

Power Equipment Operator Group 1 See Appendix See Appendix 

Power Equipment Operator Group 1A See Appendix See Appendix 

Power Equipment Operator Group 1B See Appendix See Appendix 

Power Equipment Operator Group 2 See Appendix See Appendix 

Power Equipment Operator Group 3 See Appendix See Appendix 

Power Equipment Operator Group 4 See Appendix See Appendix 

Power Equipment Operator Group 5 See Appendix See Appendix 

Power Equipment Operator Group 6 See Appendix See Appendix 
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REGION #10 
Crook, Deschutes and Jefferson Counties 

 

OCCUPATION PREVAILING WAGE 
RATE FRINGE RATE 

Roofer $22.25 $7.46 

Sheet Metal Worker $30.45 $12.87 

Soft Floor Layer $23.21 $9.12 

Sprinkler Fitter $29.78 $12.38 
Tender to Mason Trades (Brick and Stonemason, Mortar 
Mixer, Hod Carrier) $26.06 $10.71 

Tender to Plasterer and Stucco Mason $17.15 $11.02 

Testing, Adjusting, and Balancing (TAB) Technician $27.53 $8.18 

Tile Setter/Terrazzo Worker: Hard Tile Setter $26.28 $10.55 

Tile, Terrazzo, and Marble Finisher See Appendix See Appendix 

Truck Driver $19.90 $5.92 
 
Using the booklet, Definitions of Covered Occupations, find the definition that most closely matches the actual work being 
performed by the worker. 
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REGION #11 
Klamath and Lake Counties 

 

OCCUPATION PREVAILING WAGE 
RATE FRINGE RATE 

Asbestos Worker/Insulator See Appendix See Appendix 

Boilermaker See Appendix See Appendix 

Bricklayer/Stonemason  See Appendix See Appendix 

Bridge and Highway Carpenter $31.15 $13.14 

Carpenter Group 1 & 2 $28.45 $10.48 

Cement Mason $25.37 $13.11 

Diver See Appendix See Appendix 

Divers’ Tender See Appendix See Appendix 

Dredger See Appendix See Appendix 

Drywall, Lather, Acoustical Carpenter & Ceiling Installer $29.50 $13.13 

Drywall Taper $27.54 $11.83 

Electrician See Appendix See Appendix 

Elevator Constructor, Installer and Mechanic See Appendix See Appendix 

Fence Constructors (Non-metal)  $23.44 $9.10 

Fence Erector (Metal)  $20.00 $3.38 

Flagger $21.03 $10.45 

Glazier $29.05 $11.06 

Hazardous Materials Handler/Mechanic  $17.49 $3.87 

Highway and Parking Striper See Appendix See Appendix 

Ironworker  $30.71 $13.47 

Laborer Group 1 See Appendix See Appendix 

Laborer Group 2 See Appendix See Appendix 

Laborer Group 3 See Appendix See Appendix 

Laborer Group 4 See Appendix See Appendix 

Laborer Group 5 See Appendix See Appendix 

Landscape Laborer/Technician $16.39 $3.42 

Limited Energy Electrician $26.41 $8.48 

Line Constructor  See Appendix See Appendix 

Marble Setter See Appendix See Appendix 

Millwright Group 1 & 2 $26.93 $8.54 

Painter  $20.37 $6.54 

Piledriver $32.00 $13.51 

Plasterer and Stucco Mason  $23.95 $13.19 

Plumber/Pipefitter/Steamfitter (Plumber) $35.80 $16.11 
Power Equipment Operator Group 1 See Appendix See Appendix 
Power Equipment Operator Group 1A See Appendix See Appendix 
Power Equipment Operator Group 1B See Appendix See Appendix 
Power Equipment Operator Group 2 See Appendix See Appendix 
Power Equipment Operator Group 3 See Appendix See Appendix 
Power Equipment Operator Group 4 See Appendix See Appendix 
Power Equipment Operator Group 5 See Appendix See Appendix 
Power Equipment Operator Group 6 See Appendix See Appendix 
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REGION #11 
Klamath and Lake Counties 

 

OCCUPATION PREVAILING WAGE 
RATE FRINGE RATE 

Roofer $22.25 $7.46 

Sheet Metal Worker $30.45 $12.87 

Soft Floor Layer $23.21 $9.12 

Sprinkler Fitter $29.78 $12.38 
Tender to Mason Trades (Brick and Stonemason, Mortar 
Mixer, Hod Carrier) $26.06 $10.71 

Tender to Plasterer and Stucco Mason $17.15 $11.02 

Testing, Adjusting, and Balancing (TAB) Technician $27.53 $8.18 

Tile Setter/Terrazzo Worker: Hard Tile Setter $26.28 $10.55 

Tile, Terrazzo, and Marble Finisher See Appendix See Appendix 

Truck Driver See Appendix See Appendix 
 
Using the booklet, Definitions of Covered Occupations, find the definition that most closely matches the actual work being 
performed by the worker. 
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REGION #12 
Gilliam, Grant, Morrow, Umatilla and Wheeler Counties 
 

OCCUPATION PREVAILING WAGE 
RATE FRINGE RATE 

Asbestos Worker/Insulator See Appendix See Appendix 

Boilermaker See Appendix See Appendix 

Bricklayer/Stonemason  See Appendix See Appendix 

Bridge and Highway Carpenter (Carpenter Group 5) See Appendix See Appendix 

Carpenter Group 1 & 2 $28.45 $10.48 

Cement Mason $25.37 $13.11 

Diver See Appendix See Appendix 

Divers’ Tender See Appendix See Appendix 

Dredger See Appendix See Appendix 

Drywall, Lather, Acoustical Carpenter & Ceiling Installer $29.50 $13.13 

Drywall Taper (Painter & Drywall Taper) See Appendix See Appendix 

Electrician See Appendix See Appendix 

Elevator Constructor, Installer and Mechanic See Appendix See Appendix 

Fence Constructor (Non-metal)  $23.44 $9.10 

Fence Erector (Metal)  $20.00 $3.38 

Flagger $21.03 $10.45 

Glazier See Appendix See Appendix 

Hazardous Materials Handler/Mechanic  $17.49 $3.87 

Highway and Parking Striper See Appendix See Appendix 

Ironworker  See Appendix See Appendix 

Laborer Group 1 See Appendix See Appendix 

Laborer Group 2 See Appendix See Appendix 

Laborer Group 3 See Appendix See Appendix 

Laborer Group 4 See Appendix See Appendix 

Laborer Group 5 See Appendix See Appendix 

Landscape Laborer/Technician $16.39 $3.42 

Limited Energy Electrician $26.41 $8.48 

Line Constructor  See Appendix See Appendix 

Marble Setter See Appendix See Appendix 

Millwright Group 1 & 2 (Carpenter Group 3 & 4)  See Appendix See Appendix 

Painter  See Appendix See Appendix 

Piledriver (Carpenter Group 6) See Appendix See Appendix 

Plasterer and Stucco Mason $23.95 $13.19 

Plumber/Pipefitter/Steamfitter (Plumber) See Appendix See Appendix 
Power Equipment Operator Group 1 See Appendix See Appendix 
Power Equipment Operator Group 1A See Appendix See Appendix 
Power Equipment Operator Group 1B See Appendix See Appendix 
Power Equipment Operator Group 2 See Appendix See Appendix 
Power Equipment Operator Group 3 See Appendix See Appendix 
Power Equipment Operator Group 4 See Appendix See Appendix 
Power Equipment Operator Group 5 See Appendix See Appendix 
Power Equipment Operator Group 6 See Appendix See Appendix 
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REGION #12 
Gilliam, Grant, Morrow, Umatilla and Wheeler Counties 
 

OCCUPATION PREVAILING WAGE 
RATE FRINGE RATE 

Roofer $22.25 $7.46 

Sheet Metal Worker See Appendix See Appendix 

Soft Floor Layer $23.21 $9.12 

Sprinkler Fitter $29.78 $12.38 
Tenders to Mason Trades (Brick and Stonemason, Mortar 
Mixer, Hod Carrier) $26.06 $10.71 

Tender to Plasterer and Stucco Mason $17.15 $11.02 

Testing, Adjusting, and Balancing (TAB) Technician $27.53 $8.18 

Tile Setter/Terrazzo Worker: Hard Tile Setter $26.28 $10.55 

Tile, Terrazzo, and Marble Finisher See Appendix See Appendix 

Truck Driver $19.90 $5.92 
 
Using the booklet, Definitions of Covered Occupations, find the definition that most closely matches the actual work being 
performed by the worker. 
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REGION #13 
Baker, Union and Wallowa Counties 

 

OCCUPATION PREVAILING WAGE 
RATE FRINGE RATE 

Asbestos Worker/Insulator See Appendix See Appendix 

Boilermaker See Appendix See Appendix 

Bricklayer/Stonemason  See Appendix See Appendix 

Bridge and Highway Carpenter $31.15 $13.14 

Carpenter Group 1 & 2 $28.45 $10.48 

Cement Mason  $25.37 $13.11 

Diver See Appendix See Appendix 

Divers’ Tender See Appendix See Appendix 

Dredger See Appendix See Appendix 

Drywall, Lather, Acoustical Carpenter & Ceiling Installer See Appendix See Appendix 

Drywall Taper (Painter & Drywall Taper) See Appendix See Appendix 

Electrician $34.81 $13.51 

Elevator Constructor, Installer and Mechanic See Appendix See Appendix 

Fence Constructor (Non-metal)  $23.44 $9.10 

Fence Erector (Metal)  $20.00 $3.38 

Flagger $21.03 $10.45 

Glazier See Appendix See Appendix 

Hazardous Materials Handler/Mechanic  $17.49 $3.87 

Highway and Parking Striper $26.11 $8.20 

Ironworker  See Appendix See Appendix 

Laborer Group 1 See Appendix See Appendix 

Laborer Group 2 See Appendix See Appendix 

Laborer Group 3 See Appendix See Appendix 

Laborer Group 4 See Appendix See Appendix 

Laborer Group 5 See Appendix See Appendix 

Landscape Laborer/Technician $16.39 $3.42 

Limited Energy Electrician $26.41 $8.48 

Line Constructor  See Appendix See Appendix 

Marble Setter See Appendix See Appendix 

Millwright Group 1 & 2 $26.93 $8.54 

Painter  $20.37 $6.54 

Piledriver $32.00 $13.51 

Plasterer and Stucco Mason $23.95 $13.19 

Plumber/Pipefitter/Steamfitter (Plumber) See Appendix See Appendix 

Power Equipment Operator Group 1 See Appendix See Appendix 

Power Equipment Operator Group 1A See Appendix See Appendix 

Power Equipment Operator Group 1B See Appendix See Appendix 

Power Equipment Operator Group 2 See Appendix See Appendix 

Power Equipment Operator Group 3 See Appendix See Appendix 

Power Equipment Operator Group 4 See Appendix See Appendix 

Power Equipment Operator Group 5 See Appendix See Appendix 

Power Equipment Operator Group 6 See Appendix See Appendix 
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REGION #13 
Baker, Union and Wallowa Counties 

 

OCCUPATION PREVAILING WAGE 
RATE FRINGE RATE 

Roofer $22.25 $7.46 

Sheet Metal Worker $30.45 $12.87 

Soft Floor Layer See Appendix See Appendix 

Sprinkler Fitter $29.78 $12.38 
Tenders to Mason Trades (Brick and Stonemason, Mortar 
Mixer, Hod Carrier) $26.06 $10.71 

Tender to Plasterer and Stucco Mason $17.15 $11.02 

Testing, Adjusting, and Balancing (TAB) Technician $27.53 $8.18 

Tile Setter/Terrazzo Worker: Hard Tile Setter $26.28 $10.55 

Tile, Terrazzo, and Marble Finisher See Appendix See Appendix 

Truck Driver $19.90 $5.92 
 
Using the booklet, Definitions of Covered Occupations, find the definition that most closely matches the actual work being 
performed by the worker. 
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REGION #14 
Harney and Malheur Counties 
 

OCCUPATION PREVAILING WAGE 
RATE FRINGE RATE 

Asbestos Worker/Insulator See Appendix See Appendix 

Boilermaker See Appendix See Appendix 

Bricklayer/Stonemason  See Appendix See Appendix 

Bridge and Highway Carpenter (Carpenter Group 5) See Appendix See Appendix 

Carpenter Group 1 & 2 $28.45 $10.48 

Cement Mason  $25.37 $13.11 

Diver See Appendix See Appendix 

Divers’ Tender See Appendix  See Appendix 

Dredger See Appendix See Appendix 

Drywall, Lather, Acoustical Carpenter & Ceiling Installer See Appendix See Appendix 

Drywall Taper $27.54 $11.83 

Electrician $34.81 $13.51 

Elevator Constructor, Installer and Mechanic See Appendix See Appendix 

Fence Constructor (Non-metal)  $23.44 $9.10 

Fence Erector (Metal)  $20.00 $3.38 

Flagger  $21.03 $10.45 

Glazier $29.05 $11.06 

Hazardous Materials Handler/Mechanic  $17.49 $3.87 

Highway and Parking Striper $26.11 $8.20 

Ironworker  $30.71 $13.47 

Laborer Group 1 $22.62 $8.70 

Laborer Group 2 $24.25 $10.01 

Laborer Group 3 $24.18 $9.33 

Laborer Group 4 $25.29 $9.52 

Laborer Group 5 $23.05 $10.34 

Landscape Laborer/Technician $16.39 $3.42 

Limited Energy Electrician $26.41 $8.48 

Line Constructor  $19.23 $1.48 

Marble Setter See Appendix See Appendix 

Millwright Group 1 & 2 $26.93 $8.54 

Painter  $20.37 $6.54 

Piledriver $32.00 $13.51 

Plasterer and Stucco Mason  $23.95 $13.19 

Plumber/Pipefitter/Steamfitter (Plumber) $35.80 $16.11 
Power Equipment Operator Group 1 $33.56 $10.10 
Power Equipment Operator Group 1A $37.31 $11.60 
Power Equipment Operator Group 1B $33.71 $8.71 
Power Equipment Operator Group 2 $31.66 $10.05 
Power Equipment Operator Group 3 $30.82 $9.57 
Power Equipment Operator Group 4 $30.02 $8.79 
Power Equipment Operator Group 5 $27.98 $8.03 
Power Equipment Operator Group 6 $26.15 $8.67 
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REGION #14 
Harney and Malheur Counties 

 

OCCUPATION PREVAILING WAGE 
RATE FRINGE RATE 

Roofer $22.25 $7.46 

Sheet Metal Worker See Appendix See Appendix 

Soft Floor Layer $23.21 $9.12 

Sprinkler Fitter See Appendix See Appendix 
Tenders to Mason Trades (Brick and Stonemason, Mortar 
Mixer, Hod Carrier) $26.06 $10.71 

Tender to Plasterer and Stucco Mason $17.15 $11.02 

Testing, Adjusting, and Balancing (TAB) Technician $27.53 $8.18 

Tile Setter/Terrazzo Worker: Hard Tile Setter $26.28 $10.55 

Tile, Terrazzo, and Marble Finisher See Appendix See Appendix 

Truck Driver $19.90 $5.92 
 
Using the booklet, Definitions of Covered Occupations, find the definition that most closely matches the actual work being 
performed by the worker. 
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TRADE  BASIC  TRADE BASIC 
 HOURLY FRINGE  HOURLY FRINGE 
 RATE   RATE 
 
ASBESTOS WORKER/ 36.32 18.47 
INSULATOR 
 
BOILERMAKER 34.88 24.52 
 
BRICKLAYER/STONEMASON 
(This trade is tended by “Tenders to Mason 
Trades”) 
 
Area 1 32.89 15.12 
 
(Add $1.00 per hour to Fringe for Refractory repair 
work.) 
 
Area 2 31.67 14.77 
 
(Add $1.00 per hour to Fringe for Refractory repair 
work.) 
 

Area 1 
 

Baker  Grant Marion Umatilla 
Benton (a) Harney Morrow Union 
Clackamas Hood River Multnomah Wallowa 
Clatsop Lincoln (a) Polk Wasco (a) 
Columbia Linn (a) Sherman Washington 
Gilliam Malheur Tillamook Yamhill 

 
Area 2 

 
Benton (b) Deschutes Lake Wasco (b) 
Coos Douglas Lane Wheeler 
Crook Jefferson Lincoln (b)  
Curry Klamath Linn (b)  
 
(a) North Half  (b) South Half 
 
CARPENTER 
 

Zone 1 (Base Rate) 
 

Group 1  31.30 14.17 
Group 2  31.45 14.17 
Group 3  31.80 14.17 
Group 4  31.95 14.17 
Group 5  31.80 14.17 
Group 6  32.30 14.17 
 
 
 
 
 
 
 

CARPENTER (Continued) 
 

Zone Differential for Carpenters 
(Add to Zone 1 Rate) 

 
  Zone 2 .85 
  Zone 3 1.25 
  Zone 4 1.70 
  Zone 5 2.00 
  Zone 6 3.00 
  Zone 7 5.00 
 
Zone 1: Projects within 30 miles of city hall in the 

cities listed below. 
Zone 2: More than 30 miles but less than 40 miles. 
Zone 3: More than 40 miles but less than 50 miles. 
Zone 4: More than 50 miles but less than 60 miles. 
Zone 5: More than 60 miles but less than 70 miles. 
Zone 6: More than 70 miles but less than 100 miles. 
Zone 7: More than 100 miles from the respective city 

hall of the cities listed below. 
 

Reference Cities for Group 1 and 2 Carpenters 
 
Albany Goldendale Madras Roseburg 
Astoria Grants Pass Medford Salem 
Baker City Hermiston Newport The Dalles 
Bend Hood River Ontario Tillamook 
Brookings Klamath Falls Pendleton Vancouver 
Burns LaGrande Portland  
Coos Bay Lakeview Port Orford  
Eugene Longview Reedsport  
 
Zones for Groups 3 and 4 Carpenter are determined by 
the distance between the project site and either 
1) The worker’s residence; or  
2) City Hall of a reference city for the appropriate 

group shown, whichever is closer 
 

Reference Cities for Group 3 and 4 Carpenters 
 
Eugene Medford Portland Vancouver 
Longview North Bend The Dalles  
 
Zones for Groups 5 and 6 Carpenter are determined by 
the distance between the project site and either 
1) The worker’s residence; or  
2) City Hall of a reference city for the appropriate 

group shown, whichever is closer 
 

Reference Cities for Group 5 and 6 Carpenters
 
Bend Longview North Bend  
Eugene Medford Portland  
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 RATE   RATE 
 
CARPENTER (Continued) 
 
Note: All job or project locations shall be computed 
(determined) on the basis of road miles and in the 
following manner. A mileage measurement will start at 
the entrance to the respective city hall, facing the project 
(if possible), and shall proceed by the normal route 
(shortest time-best road) to the geographical center on 
the highway, railroad, and street construction projects 
(end of measurement). On all project contracts, the 
geographical center where the major portion of the 
construction is located, shall be considered the center of 
the project (end measurement). 
 
Group 1 Group 2 
(Carpenter Group-I) (Carpenter Group-II) 
 
Group 3 Group 4 
(Millwright Group-I) (Millwright Group-II) 
 
Group 5 Group 6 
(Bridge & Highway  (Piledriver) 
Carpenter)  
 
Welders receive $.75/hour above their group’s rate. 
 
When working with creosote and other toxic, 
treated wood and steel material, workers shall 
receive $.25/hour premium pay for minimum of 
eight (8) hours. 
 
When working in sheet pile coffer dams or cells up 
to the external water level, Group 6 workers shall 
receive $.15/hour premium pay for minimum of 
eight (8) hours. 
 
CEMENT MASON 
 
(This trade is tended by “Concrete Laborer”) 
 

Zone 1 (Base Rate) 
 
Group 1  26.87 17.59 
Group 2  27.41 17.59 
Group 3  27.41 17.59 
Group 4  27.94 17.59 
 

Zone Differential for Cement Mason 
(Add to Zone 1 Rate) 

 
  Zone 2 .65 
  Zone 3 1.15 
  Zone 4 1.70 
  Zone 5 3.00 

CEMENT MASON (Continued) 
 
Zone 1: Projects within 30 miles of city hall in the 

cities listed below. 
Zone 2: More than 30 miles, but less than 40 miles. 
Zone 3: More than 40 miles, but less than 50 miles. 
Zone 4: More than 50 miles, but less than 80 miles. 
Zone 5: More than 80 miles. 
 

Reference Cities 
 
Bend Eugene Portland The Dalles 
Corvallis Medford Salem Vancouver 
 
Note: All job or project locations shall be computed 
(determined) on the basis of road miles and in the following 
manner. A mileage measurement will start at the entrance to 
the respective city hall, facing the project (if possible), and 
shall proceed by the normal route (shortest time-best road) to 
the geographical center on the highway, railroad, and street 
construction projects (end of measurement). On all other 
project contracts, the geographical center where the major 
portion of the construction is located, shall be considered the 
center of the project (end measurement). 
 
DIVER & DIVERS’ TENDER 
 
Diver  75.31 14.17 
Divers’ Tender  35.53 14.17 
 
1) For those workers who reside within a reference 

city below, their zone pay shall be computed from 
the city hall of the city wherein they reside. 

 
2) For those workers who reside nearer to a project 

than is the city hall of any reference city below, the 
mileage from their residence may be used in 
computing their zone pay differential. 

 
3) The zone pay for all other projects shall be 

computed from the city hall of Portland. 
 

Zone Differential for Diver/Divers’ Tender 
(Add to Zone 1 Rate) 

 
  Zone 2 .85 
  Zone 3 1.25 
  Zone 4 1.70  
  Zone 5 2.00 
  Zone 6 3.00 
  Zone 7 5.00 
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 RATE   RATE 
 
DIVER & DIVERS’ TENDER (Continued) 
 
Zone 1: Projects within 30 miles of city hall in the 

cities listed below 
Zone 2: More than 30 miles, but less than 40 miles. 
Zone 3: More than 40 miles, but less than 50 miles. 
Zone 4: More than 50 miles, but less than 60 miles. 
Zone 5: More than 60 miles, but less than 70 miles. 
Zone 6: More than 70 miles, but less than 100 

miles. 
Zone 7: More than 100 miles from the city hall of 

employee’s home local. 
 

Reference Cities for Diver/Divers’ Tender 
 
Astoria Klamath Falls Newport Roseburg 
Bend Longview North Bend Salem 
Eugene Medford Portland The Dalles 
 
Note: All job or project locations shall be computed 
(determined) on the basis of road miles and in the 
following manner. A mileage measurement will start at 
the entrance to the respective city hall, facing the project 
(if possible), and shall proceed by the normal route 
(shortest time-best road) to the geographical center on 
the highway, railroad, and street construction projects 
(end of measurement). On all project contracts, the 
geographical center where the major portion of the 
construction is located, shall be considered the center of 
the project (end measurement). 
 
Depth Pay and Enclosure Pay are added to the 
Divers’ Basic Hourly Rate to obtain the Total 
Hourly Rate for the Diver. 
 
Basic  Hourly  Hourly  Divers’ 
Hourly + Depth + Enclosure = Total 
Rate  Pay  Pay  Hourly 
Pay      Rate 
 
Divers’ Depth Pay: 
 
Depth of Dive Hourly Depth Pay 
 
50-100 ft. $1.00 per foot over 50 feet 
101-150 ft. $1.50 per foot over 100 feet 
151-200 ft. $2.00 per foot over 150 feet 
 
 
 
 
 
 
 

DIVER & DIVERS’ TENDER (Continued) 
 
Divers’ Enclosure Pay (working without vertical 
escape): 
 
Distance Traveled 
In the Enclosure Hourly Enclosure Pay
 
5-50ft. $.50/hr. up to $4.00 maximum per day 
50-100ft. $1.13/hr. up to $9.00 maximum per day 
100-150ft. $2.13/hr. up to $17.00 maximum per day 
150-200ft. $4.63/hr. up to $37.00 maximum per day 

200-300ft. $4.63/hr. up to $37.00 maximum per day,  
plus $.40 per foot traveled in enclosure. 

300-450ft. $4.63/hr. up to $37.00 maximum per day,  
plus $.80 per foot traveled in enclosure. 

450-600ft. $4.63/hr. up to $37.00 maximum per day,  
plus $1.60 per foot traveled in enclosure. 

 
DREDGER  
 
Zone 1 (Base Rate) 
 
Leverman  
(Hydraulic & Clamshell) 43.47 12.50 
 
Assistant Engineer  40.64 12.50 
(Watch Engineer,  
Mechanic Machinist) 
 
Tenderman  39.34 12.50 
(Boatman  
Attending Dredge Plant) 
Fireman 
 
Fill Equipment Operator 38.28 12.50 
 
Assistant Mate  35.85 12.50 
 

Zone Differential for Dredgers 
(Add to Zone 1 Base Rate) 

 
Zone B 3.00 
Zone C 6.00 

 
Zone mileage based on road miles: 
 
Zone A: Center of jobsite to no more than 30 

miles from the city hall of Portland. 
Zone B: More than 30 miles but not more than 60 

miles. 
Zone C: Over 60 miles. 
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 RATE   RATE 
 
DRYWALL, LATHER, ACOUSTICAL 
CARPENTER & CEILING INSTALLER 
 
  Zone 1 (Base Rate) 
 
Drywall (Acoustical and  31.59 13.88 
 Drywall Applicator) 
Wetwall (Lather) 29.71 15.76 
 
Zone Differential for Drywall, Lather, Acoustical 

Carpenter & Ceiling Installer  
(Add to Zone 1 Base Rate) 

 
Zone mileage based on road miles: 

 
 Zone 2 31-40 miles .85 
 Zone 3 41-50 miles 1.25 
 Zone 4 51-60 miles 1.70 
 Zone 5 61-70 miles 2.00 
 Zone 6 71-100 miles 3.00 
 Zone 7 101 or more 5.00 
 
The correct transportation allowance shall be based 
on road mileage from the City Hall of the local 
union having jurisdiction of the job or other 
transportation reference cities herein listed. 
 

Reference Cities 
 

Albany Coquille Medford Roseburg 
Astoria Eugene Newport Salem 
Baker Grants Pass North Bend Seaside 
Bandon Hermiston Pendleton The Dalles 
Bend Klamath Falls Portland Tillamook 
Brookings Kelso-

Longview 
Reedsport Vancouver 

 
ELECTRICIAN 
 

Area 2 
 
Electrician  35.20 15.29 
Cable Splicer  36.96 15.34 
 

Area 3 
 
Electrician  31.97 13.86 
 

Area 4 
 
Electrician  35.76 15.80 
Cable Splicer  39.34 15.91 
Electrical Material Handler 17.43 7.67 
 

ELECTRICIAN (Continued) 
 

Area 5 
 
Electrician  36.05 16.58 
Electrical Material Handler 20.55 10.64 
Electrical Welder 39.66 16.69 
       

Zone Pay for Area 5 Electrician 
(Add to Basic Hourly Rate) 

 
Zone mileage based on air miles: 
 
 Zone 1 31-50 miles 1.50 
 Zone 2 51-70 miles 3.50 
 Zone 3 71-90 miles 5.50 
 Zone 4 91 or more 9.00 
 
There shall be a 30-mile free zone from downtown 
Portland City Hall and a similar 15-mile free zone 
around the following cities: 
 
Astoria Hood River Seaside The Dalles 
Tillamook    
 
Further, the free zone at the Oregon coast shall extend 
along Hwy 101 west to the ocean Hwy 101 east 10 
miles if not already covered by the above 15-mile free 
zone. 

Area 6 
 
Electrician  29.78 14.44 
Cable Splicer  29.78 14.44 
Electrical Material Handler 16.22 7.64 
 

Zone Pay for Area 6 Electrician 
(Add to Basic Hourly Rate) 

 
Zone mileage based on road miles: 

 
 Zone 1 0-20 miles 0.00 
 Zone 2 21-30 miles 1.50 
 Zone 3 31-40 miles 3.30 
 Zone 4 41-50 miles 5.00 
 Zone 5 51-60 miles 6.80 
 Zone 6 60 or more 9.50  
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ELECTRICIAN (Continued) 
 
Zone Pay for Area 6 Electrical Material Handler 

(Add to Basic Hourly Rate) 
 

Zone mileage based on road miles: 
 

 Zone 1 0-20 miles 0.00 
 Zone 2 21-30 miles 1.00 
 Zone 3 31-40 miles 2.80 
 Zone 4 41-50 miles 4.50 
 Zone 5 51-60 miles 6.30 
 Zone 6 60 or more 9.00  
 
There shall be a 20-mile free zone from the 
downtown Post Office in Grants Pass, Klamath 
Falls, Medford, and Roseburg.  

 
 

   Reference Counties 
 
Area 2 Area 3              Area 4
   
Gilliam Coos Benton 
Grant Curry Lane (b) 
Morrow Lane (a) Linn 
Umatilla Lincoln Marion 
Wheeler  Polk 
  Yamhill (c) 
   
Area 5 Area 6

 
 

Clackamas Jackson  
Clatsop Josephine  
Columbia Klamath  
Hood River Lake  
Multnomah   
Sherman   
Tillamook   
Wasco   
Washington   
Yamhill (d)   
 
 
 
  
(a) Those portions lying west of a line running North 

and South from the NE corner of Coos County to 
the SE corner of Lincoln County 

 (b) Those portions lying east of a line running North 
and South from the NE corner of Coos County to 
the SE corner of Lincoln County. 

(c) South half 
(d) North half 
 
 
 

ELEVATOR CONSTRUCTOR, INSTALLER 
AND MECHANIC 
 

Area 1 
 
Mechanic  44.14 20.04 
 

Area 2 
 
Mechanic  44.32 20.04 
 
  Reference Cities 
 
 Area 1 Area 2 
 Baker All 
 Umatilla Remaining 
 Union Counties 
 Wallowa 
 
GLAZIER  31.23 15.26 
 
Add $1.00 to base rate if safety belt is required by 
State safety regulations. 
 
Add $4.00 to base rate for work done from a non-
motorized single-man bosun chair. 
 
HIGHWAY/PARKING STRIPER 
   32.06 8.78 
 
 
IRONWORKER Zone 1 (Base Rate): 
  
   33.62 19.60 
 

Zone Differential for Ironworker 
(Add to Basic Hourly Rate) 

  
 Zone 2 3.75 hr. or $30.00 maximum per day 
 Zone 3 6.88 hr. or $55.00 maximum per day 
 Zone 4 8.75 hr. or $70.00 maximum per day 
 
Zone 1: Projects within 45 miles of city hall in the 

cities listed below. 
Zone 2: More than 45 miles, but less than 60 miles. 
Zone 3: More than 60 miles, but less than 100 miles. 
Zone 4: More than 100 miles. 
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IRONWORKER (Continued) 
 
Note: Zone pay for Ironworkers shall be determined 
using AAA road mileage computed from the city hall of 
the reference cities listed below or the residence of the 
employee, whichever is nearer to the project. 

 
Reference Cities 

 
Medford Portland 

 
LABORER 
 

Zone 1 (Base Rate): 
 
Group 1  25.25 11.85 
Group 2  25.91 11.85 
Group 3  26.38 11.85 
Group 4  26.80 11.85 
Group 5 21.99 11.85 
 
Note: A Hazardous Waste Removal Differential must be 
added to the base rate if work is performed inside the 
boundary of a Federally Designated Hazardous Waste 
Site. A Group 1 base rate is used for General Laborer on 
such a site. For further information on this, call the 
Prevailing Wage Rate Coordinator at (971) 673-0839. 
 

Zone Differential for Laborers 
(Add to Zone 1 Rate) 

 
  Zone 2 .65 
  Zone 3 1.15 
  Zone 4 1.70 
  Zone 5 2.75 
 
Zone 1: Projects within 30 miles of city hall in the 

cities listed below. 
Zone 2: More than 30 miles but less than 40 miles. 
Zone 3: More than 40 miles but less than 50 miles. 
Zone 4: More than 50 miles but less than 80 miles. 
Zone 5: More than 80 miles. 
 

Reference Cities 
 
Albany Burns Hermiston Portland 
Astoria Coos Bay Klamath Falls Roseburg 
Baker City Eugene Medford Salem 
Bend Grants Pass Newport The Dalles 
 
 
 
 
 
 

LABORER (Continued) 
 
Note: All job or project locations shall be computed 
(determined) on the basis of road miles and in the following 
manner. A mileage measurement will start at the entrance to 
the respective city hall, facing the project (if possible), and 
shall proceed by the normal route (shortest time-best road) to 
the geographical center on the highway, railroad, and street 
construction projects (end of measurement). On all project 
contracts, the geographical center where the major portion of 
the construction is located, shall be considered the center of 
the project (end measurement). 
 
 
LIMITED ENERGY ELECTRICIAN 
 
Area 3  24.70 12.24 
Area 4  27.04 11.96 
Area 5  26.95 13.66 
 
 
 Area 3          Area 5     
  

Coos Clackamas  
Curry Multnomah  
 Washington  
   
   

LINE CONSTRUCTOR 
 
                        Area 1 
 
Group 1  47.34 13.74 
Group 2  42.27 13.53 
Group 3  29.70 10.24 
Group 4  36.35 10.85 
Group 5  31.70 10.30 
Group 6  29.59 10.24 
Group 7  15.77 8.98 
 
 
Area 1 All counties except Malheur County 
 
 
 
 
Group 1 Group 5
Cable Splicer Head Groundman 
Leadman Pole Sprayer Jackhammer Man 
 
 
 
 
 
 

Powderman 
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LINE CONSTRUCTOR 
(continued) 
 
Group 2

 

Heavy Line Equipment Man Group 6
Journeyman Lineman Welder Groundman 
Journeyman Lineman  
Pole Sprayer Group 7
 
Group 3

Tree Trimmer Ground-
man 

Tree Trimmer  
  
Group 4
Line Equipment Man 

 

 
MARBLE SETTER 33.89 15.12 
(This trade is tended by “Tile, Terrazzo, & Marble 
Finishers”) 
 
PAINTER & DRYWALL TAPER 
 
Commercial Painting 20.00 7.46 
Industrial Painting 23.80 7.46 
 
Add $0.75 to base rate for work over 60 ft. high on 
swing stage, mechanical climber, spider or bucket 
truck for both commercial and industrial painting. 
 
Drywall Taper  31.76 11.58 
 
 
PLASTERER AND STUCCO MASON 
(This trade is tended by “Tenders to Plasterers”) 
 
Nozzleman  30.86 12.81 
Swinging Scaffold 29.86 12.81 
All Other Work  28.86 12.81 
 
PLUMBER/PIPEFITTER/STEAMFITTER 
 
Area 1   25.58 11.92 
 
Add $2.21 per hour to basic hourly rate if it is 
possible for worker to fall 30 ft. or more, or if 
required to wear a fresh-air mask or similar 
equipment for 2 hours or more. 
 

Zone Differential for Area 1  
Plumber/Pipefitter/Steamfitter/ 

(Add to Base Rate) 
 
  Zone 1 2.50 per hour 
  Zone 2 3.50 per hour 
  Zone 3 5.00 per hour 

PLUMBER/PIPEFITTER/STEAMFITTER 
(Continued) 
 
Zone mileage based on road miles: 
 
Zone 1: Forty (40) to fifty five (55) miles-Basic rate 

plus $2.50 per hour. 
Zone 2: Fifty five (55) to one hundred (100) miles- 

Basic rate plus $3.50 per hour. 
Zone 3: Over one hundred (100) miles-Basic rate plus 

$5.00 per hour. 
 
There shall be a maximum of ten (10) hours of zone 
pay per workday. 
 
Reference Cities for Area 1: 
  Boise, Idaho 
  Twin Falls, Idaho 
 
Area 2   44.00 20.74 
 
Area 3   35.69 20.39 
 
Area 1 Area 2 Area 3
 
Baker Grant (a) All Remaining 
 Morrow Counties 
 Umatilla 
 Union 
 Wallowa 
 
(a) Except Southwest Portion 
 
POWER EQUIPMENT OPERATOR 
 

Zone 1 (Base Rate) 
 
Group 1  37.27 12.35 
Group 1A  39.13 12.35 
Group 1B  41.00 12.35 
Group 2  35.64 12.35 
Group 3  34.65 12.35 
Group 4  33.71 12.35 
Group 5  32.60 12.35 
Group 6  29.61 12.35 
 
Note: A Hazardous Waste Removal Differential must 
be added to the base rate if work is performed inside 
the boundary of a Federally Designated Waste Site.  
For information on this differential, call the Prevailing 
Wage Rate Coordinator at (971) 673-0839. 
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POWER EQUIPMENT OPERATOR 
(Continued) 

Zone Rates 
 
  Zone 2 3.00 
  Zone 3 6.00 
 
For the Following Metropolitan Counties: 
 
Multnomah, Clackamas, Marion, Yamhill, 
Washington and Columbia: 
 
See map on page 46 for Zone 1 of this 
classification  
 
 
(A) All jobs or projects located in Multnomah, 

Clackamas and Marion counties, west of the 
western boundary of Mt. Hood National Forest 
and west of mile post 30 on Interstate 84 and 
west of mile post 30 on State Hwy 26 and west 
of mile post 30 on Hwy 22 and all jobs located 
in Yamhill County, Washington County and 
Columbia County shall receive Zone 1 pay for 
all classifications. 

 
(B) All jobs or projects located in the area outside 

the identified boundary above, but less than 50 
miles from the Portland City Hall shall receive 
Zone 2 pay for all classifications. 

 
(C) All jobs or projects located more than 50 miles 

from the Portland City Hall, but outside the 
identified border above, shall receive Zone 3 
pay for all classifications. 

 
For the Following Cities: 
 
Albany; Bend; Coos Bay; Eugene; Grants Pass; 
Klamath Falls;  Medford and Roseburg: 
 
(A) All jobs or projects located within 30 miles of 

the respective city hall of the above mentioned 
cities shall receive Zone 1 pay for all 
classifications. 

 
(B) All jobs or projects located more than 30 miles 

and less than 50 miles from the respective city 
hall of the above mentioned cities shall receive 
Zone 2 for all classifications. 

 
 
 

POWER EQUIPMENT OPERATOR 
(Continued) 
 
(C) All jobs or projects located more than 50 miles 

from the respective city hall of the above 
mentioned cities shall receive Zone 3 pay for all 
classifications. 

 
Note: All job or project locations shall be computed 
(determined) on the basis of road miles and in the following 
manner. A mileage measurement will start at the entrance to 
the respective city hall, facing the project (if possible), and 
shall proceed by the normal route (shortest time-best road) to 
the geographical center on the highway, railroad, and street 
construction projects (end of measurement). On all other 
project contracts, the geographical center where the major 
portion of the construction is located, shall be considered the 
center of the project (end measurement). 
 
ROOFER 
 

Area 1* 
 
Roofer  27.03 8.65 
Handling coal tar pitch 29.73 8.65 
Remove fiberglass insulation 29.73 8.65 
 
 

   

*On all jobs on which coal tar pitch is the basic roofing 
material or where the old roof being removed is 
composed of coal tar based material, a rate of pay ten 
percent (10%) greater than the basic rate of pay shall 
be paid for all work performed. 
 
*All employees engaged in removing fiberglass 
insulation shall receive a rate of pay ten percent (10%) 
greater than the employee’s basic rate of pay. 

 
Area  2** 

 
Roofer  21.29 9.90 
 
** Add $2.00 to basic hourly rate for application, 
spudding and cutting or removal of coal tar products. 
 
** Add $0.50 per hour to base hourly rate for 
application, spudding and cutting or removal of 
fiberglass insulation. 

Area 1 
 
Clatsop Hood River     Sherman 
Columbia Tillamook Wasco 
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ROOFER (Continued) 

 
Area  2 

 
Douglas Marion Polk Yamhill 
    
 
SHEET METAL WORKER 
 
Area 1  34.42 17.11 
 
Add $1.00 to base rate for work performed on any 
swinging platform, swinging chair or swinging 
ladder. 
 
Add $1.00 to base rate for work with lead or 
installing material in a plant that uses lead in any 
form to manufacture a product (excluding 
soldering). 
 
Add $1.00 to base rate for work performed in a 
confined space as defined by OSHA. 
 
Area 2  23.51 14.45  
 
Area 3  31.61 16.93 
 
Add $1.00 to base rate for work where it is 
necessary to wear a chemically activated face 
mask. 
 
Area 4  30.00 15.12 
 
Area 5  28.98 15.54 
 

Area 1 Area 1 (Cont.) Area 3
Benton Polk Morrow 
Clackamas Washington Umatilla 
Gilliam Wheeler  
Grant Yamhill Area 4
Harney  Douglas 
Lincoln Area 2  
Linn Malheur Area5
Marion  Coos 
Multnomah  Curry 

 
 
SOFT FLOOR LAYER 26.63 10.85 
 
 
SPRINKLER FITTER 32.75  18.20 
 
 
 
 

TENDERS TO MASON TRADES (Brick and 
Stonemason, Mortar Mixer, Hod Carrier) 
 
   26.88 11.85 
 
Add $0.50 to base rate for refractory work. 
 
Add to base rate an amount equal to that received for 
safety belt requirements or other unusual job 
conditions by the mechanic this worker is tending. 
 
TENDER TO PLASTERER AND STUCCO 
MASON 

 26.65  12.25 
 
 
TESTING AND  BALANCING (TAB) 
TECHNICIAN 
 
Air-Handling Equipment, Ductwork  
(Sheet Metal Worker)  
 34.42 17.11 
Water Distribution Systems  
(Plumber/Pipefitter/Steamfitter) 
   35.69 20.39 
 
TILE SETTER/TERRAZZO WORKER: Hard Tile 
Setter   
   28.90 13.57 
 
(This trade is tended by “Tile, Terrazzo, & Marble  
 Finisher”) 
 
TILE, TERRAZZO, AND MARBLE FINISHER 
 
 
TILE, TERRAZZO FINISHER  
   21.91 10.00 
 
Add $1.00 to base rate if safety belt required by State 
safety regulations. 
 
Add $1.00 to base rate if work involves epoxy, 
furnane, alkor acetylene black grouting or waterproof 
membrane. 
 
BRICK AND MARBLE FINISHER 
   21.91 10.10 
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OREGON DETERMINATION 2011-01 
TRADE  BASIC  TRADE BASIC 
 HOURLY FRINGE  HOURLY FRINGE 
 RATE   RATE 
 
TRUCK DRIVER Zone A (Base Rate):
 
Group 1  26.90 12.75 
Group 2  27.02 12.75 
Group 3  27.15 12.75 
Group 4  27.41 12.75 
Group 5  27.63 12.75 
Group 6  27.79 12.75 
Group 7  27.99 12.75 
 
(Zone Pay in addition to Basic Hourly Rate and 
Fringe.) 
 
For the Following Cities: 
 
Albany Grants Pass Ontario 
Astoria Hermiston Oregon City 
Baker Hood River Pendleton 
Bend Klamath Falls Portland 
Bingen LaGrande Port Orford 
Brookings Lakeview Reedsport 
Burns Longview Roseburg 
Coos Bay Madras Salem 
Corvallis Medford The Dalles 
Eugene McMinnville Tillamook 
Goldendale Newport Vancouver 

 
Zone differential for Truck Drivers 

(Add to Zone A rate) 
 
  Zone B .65 
  Zone C 1.15 
  Zone D 1.70 
  Zone E 2.75 
 
Zone A: Projects within 30 miles of the cities listed 

above 
Zone B: More than 30 miles but less than 40 miles. 
Zone C: More than 40 miles but less than 50 miles. 
Zone D: More than 50 miles but less than 80 miles. 
Zone E: More than 80 miles. 
 
Note: All job or project locations shall be computed 
(determined) on the basis of road miles and in the 
following manner. A mileage measurement will start at 
the entrance to the respective city hall, facing the project 
(if possible), and shall proceed by the normal route 
(shortest time-best road) to the geographical center on 
the highway, railroad, and street construction projects 
(end of measurement).On all other project contracts, the 
geographical center where the major portion of the 
construction is located, shall be considered the center of 
the project (end measurement). 
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Power Equipment Operators 
Zone 1 
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LIST OF CONTRACTORS INELIGIBLE 

TO RECEIVE PUBLIC WORKS CONTRACTS 
PUBLICATION DATE: January 1, 2011 

 
 
To: All Oregon Contracting Agencies 
 
Pursuant to ORS 279C.860, contractors on this list are ineligible to receive public works contracts subject to the 
Prevailing Wage Rate Law.  These contractors and subcontractors, as well as any firm, corporation, partnership 
or association in which the contractor or subcontractor has a financial interest are ineligible to receive public 
works contracts until removed from this list. 
 
If you have questions regarding the list or for the most current information regarding persons ineligible to receive 
prevailing wage contracts, please contact the Prevailing Wage Rate Coordinator in Portland at (971) 673-0839. 
   
 

 
CONTRACTOR NAME DATE PLACED REMOVAL DATE

1. ACMS Cabinets, Inc. 
1510 SW Friendly Court. 
McMinnville, OR 97128 

August 12, 2008 August 11, 2011 

    
2. Daniel J. Bateman dba Builders Hardware 

Service 
PO Box 1677 
Albany, OR 97321 

January 11, 2008 January 10, 2011 

    
3. Christy C. Beaver 

dba Beaver Flagging 
2239 Dakota Street 
Eugene, OR 97404 

November 25, 2009 November 24, 2019 

    
4. Christy C. Beaver 

2570 River Road 
Eugene, OR 97404 

November 25, 2009 November 24, 2019 

    
5. Sam Boulis and Janet Boulis 

15460 Brianne Court 
Lake Oswego, OR 97035 

January 22, 2009 January 21, 2012 

    
6. Cameron Creations  

Steven Cameron  
Nancy Cameron 
PO Box 2 
Lowell, OR  97452 

May 25, 2000 Not to be Removed 

    
7. Collins and Collins Construction Co. 

dba Collins and Collins Construction 
2957 SW Peridot Avenue 
PO Box 420 
Redmond, OR 97756 

May 27, 2009 May 26, 2012 

    
8. Thomas W. Crowder 

67035 Fryrear Road 
Bend, OR  97701-9192 

October 12, 2010 October 11, 2011 

    
9. Crowder Electric, LLC 

67035 Fryrear Road 
Bend, OR 97701-9192 

October 12, 2010 October 11, 2011 
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LIST OF CONTRACTORS INELIGIBLE 

TO RECEIVE PUBLIC WORKS CONTRACTS 
PUBLICATION DATE: January 1, 2011 

 
 

CONTRACTOR NAME DATE PLACED REMOVAL DATE

10. Holm II, Inc 
Dennis A. Holm 
Linda A. Holm 
618 N 2nd Avenue 
Stayton, OR 97383 

January 1, 2011 December 31, 2013 

11. 
Howard E. Johnson & Sons Construction Co. 
PO Box 1142 
Warrenton, OR 97146-1142 

August 26, 2009 August 25, 2012 

    
12. JBH Installations, Inc. 

40209 Donomore Court 
Temecula, CA 92591 

January 11, 2008 January 10, 2011 

    
13. KTM, Inc. 

28532 Crow Road 
Eugene, OR 97402 

March 3, 2008 March 2, 2011 

    
14. David Larson 

PO Box 1142 
Warrenton, OR 97146-1142 

August 26, 2009 August 25, 2012 

    
15. Larson Construction Co., Inc. 

PO Box 2797 
Gearhart, OR 97138-2797 

August 26, 2009 August 25, 2012 

    
16. Jennifer A. Lupton fdba 

JAL Contracting 
PO Box 7529 
Bend, OR 97708-7529 
21085 Lost Valley Court 
Bend, OR 97702-2801 

November 25, 2009 November 24, 2012 

    
17. Jennifer A. Lupton 

PO Box 7529 
Bend, OR 97708-7529 
21085 Lost Valley Court 
Bend, OR 97702-2801 

November 25, 2009 November 24, 2012 

    
18. Lance Lupton 

PO Box 7529 
Bend, OR 97708 

May 24, 2010 May 23, 2013 

    
19. Lela Mae Lupton 

PO Box 7529 
Bend, OR 97708 

May 24, 2010 May 23, 2013 

    
20. Robert Dean Moore 

439 SW 30th Court 
Troutdale, OR 97060 

May 27, 2009 May 26, 2012 
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LIST OF CONTRACTORS INELIGIBLE 

TO RECEIVE PUBLIC WORKS CONTRACTS 
PUBLICATION DATE: January 1, 2011 

 
 

CONTRACTOR NAME DATE PLACED REMOVAL DATE

21. Omega West Painting, Inc. 
PO Box 6683 
Portland, OR 97228 

January 22, 2009 January 21, 2012 

    
22. Pacwest Contracting LLC 

23388 Butterfield Trail 
Bend, OR 97702 

May 24, 2010 May 23, 2013 

    
23. Rob’s Custom Interiors, Inc. 

439 SW 30th Court 
Troutdale, OR 97060 

May 27, 2009 May 26, 2012 

    
24. T.W. Crowder Electric Co., Inc. 

67035 Fryrear Road 
Bend, OR  97701-9192 

October 12, 2010 October 11, 2011 

    
25. Anthony Taylor 

1510 SW Friendly Court 
McMinnville, OR 97128 

August 12, 2008 August 11, 2011 

    
26. Pamela Testerman 

28532 Crow Road 
Eugene, OR 97402 

March 3, 2008 March 2, 2011 

    
27. Bradley L. Thomas 

465 NE 181st, #503 
Portland, OR 97230 

May 27, 2009 May 26, 2012 

    
28. Westside Painting, Inc. 

PO Box 6986 
Portland, OR 97228 

July 1, 2009 June 30, 2012 

 
 

BRAD AVAKIAN, COMMISSIONER 
OREGON BUREAU OF LABOR AND INDUSTRIES 
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PREVAILING WAGE RATE FORMS 
 
 

 
 

WH-38  Certified Payroll Form 
WH-39  Public Work Contract Fee Information Form 
WH-40  Public Work Contract Fee Adjustment Form 
WH-81  Notice of Award of Public Works Contract 
WH-118  Planned Public Improvement Summary 
WH-119  Capital Improvement Cost Comparison Estimate 
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BUREAU OF LABOR AND INDUSTRIES, PREVAILING WAGE RATE UNIT 

 
INSTRUCTIONS FOR COMPLETING THE PREVAILING WAGE RATE 

PAYROLL/CERTIFIED STATEMENT FORM (WH-38) 
 

The Payroll/Certified Statement form (WH-38) may be used by contractors for reporting their payroll as 
required by ORS 279C.845 on public works projects subject to the Prevailing Wage Rate (PWR) Law.  
Although this form has not been officially approved by the U.S. Department of Labor (US DOL), it is designed 
to meet the requirements of the federal Davis-Bacon Act.  For projects associated with the U.S. Department 
of Housing and Urban Development (HUD), contact the public agency (owner) associated with the project for 
assistance with payroll reporting. 
 
Contractors are not required to use the WH-38 form in reporting their payroll; however, the contractor must 
provide all of the information contained in the form, including the certified statement on page two.  The 
certified statement must be signed by the contractor, certifying the accuracy of the information reported on 
the payroll, including representations pertaining to the provision of fringe benefits to employees by third 
parties, and must be submitted with each weekly payroll report.  Detailed instructions concerning the 
preparation of the form follow: 
 
Complete the top third of the form.  Be sure to enter the date the contract was first advertised for bid.  If you 
are not sure of this date, contact the public agency (owner) associated with the project.  The “Payroll No.” is 
a US DOL requirement and represents the week number for the reporting period. 
 
Column 1 – NAME AND ADDRESS: The employee’s full name must be shown on each payroll submitted.  
The employee’s address must also be shown on the first payroll submitted.  The address need not be shown 
on subsequent payrolls submitted unless the address changes.  The US DOL requires an employee 
identification number for each individual employee, on each payroll submitted.  This number may be, but 
does not have to be, the last four digits of the employee’s social security number. 
 
Column 2 – CLASSIFICATION: For assistance in determining the correct classification, use the Bureau of 
Labor and Industries’ publication “Definitions of Covered Occupations for Public Works Contracts in Oregon.”  
On the WH-38, list the classification that is most descriptive of the work actually performed by the employee.  
Give the group number for those classifications that include such information.  Indicate which workers are 
apprentices, if any, and give their current percentage, classification, and group number when applicable.  If 
an employee works in more than one classification, use the highest rate for all hours worked, or use separate 
line entries to show hours worked and hourly rates for each classification. 
 
Column 3 – DAY AND DATE: Enter the day of the week (M, T, W, Th, F, S, and Sn) in the top row of boxes, 
and the corresponding date below. 
 
HOURS WORKED EACH DAY: Enter the total number of straight time hours worked in the row marked “ST.” 
Generally, hours worked over 8 in a day or work performed on Saturdays, Sundays, and legal holidays 
should be entered as overtime (“OT”) hours worked.  Contractors who have adopted and followed a written 
work schedule of four consecutive ten-hour days (Monday through Thursday or Tuesday through Friday) 
may enter hours worked over 10 in a day as overtime hours.  For more information on overtime 
requirements, see the Contractor Responsibilities section of the Bureau of Labor and Industries’ publication 
“Prevailing Wage Rate Laws” handbook. 
 
Column 4 – TOTAL HOURS: Enter separately the total number of straight time and overtime hours worked 
by the employee (in each classification, if applicable) on the PWR project during the week.  The total number 
of straight time hours worked should be entered in the lower box (“ST”); the total number of overtime hours 
worked should be entered in the top box (“OT”). 
 
Column 5 – HOURLY BASE RATE: Enter the hourly base rate (plus zone pay, if any) and the hourly 
overtime rate (plus zone pay, if any) paid to the employee in the appropriate straight time and overtime 
boxes.  (Payment of not less than one and one half times the base rate of pay, including zone pay but not 



including fringe benefits, is required to be paid for overtime hours pursuant to ORS 279C.540).  Generally, 
use the appropriate prevailing wage rates in effect at the time the contract was first advertised for bid by the 
public agency.  If this date is not known, or if the project was not advertised for bid, contact the public agency 
(owner) associated with the project for assistance with applicable rates. 
 
Column 6 – HOURLY FRINGE BENEFIT AMOUNT PAID AS WAGES TO THE EMPLOYEE: Enter hourly 
fringe benefit amounts paid directly to the employee as wages.  (For overtime hours worked, it is not 
necessary to pay time and one half for the fringe benefit portion of the prevailing wage rate.) 
 
Column 7 – GROSS AMOUNT EARNED: Enter the gross amount earned for work on the PWR project 
during the week.  If part of the employee’s wages for the pay period were earned on projects other than the 
project described on the WH-38, or if the employee is paid less often than on a weekly basis, enter in column 
7 first the gross amount earned on the PWR project for the week, then the total gross amount earned for the 
pay period.  For example:  $567.84 / $1,267.27. 
 
Column 8 – ITEMIZED DEDUCTIONS, FICA, FED, STATE, ETC.: Enter deductions withheld from wages for 
the pay period.  All deductions must be in accordance with the provisions of ORS 652.610 (and as defined in 
Regulations, Part 3 (29 CFR Subtitle A), issued by the Secretary of Labor under the Copeland Act, as 
amended (48 Stat. 948, 63 Stat. 108, 72 Stat. Stat. 967, 76 Stat. 357; 40 U.S.C 276c) on projects subject to 
Davis-Bacon Act).  For projects subject to the Davis-Bacon Act, itemize the deductions. 
 
Column 9 – NET WAGES PAID: Enter the total amount of net wages actually paid to the employee for the 
pay period.  This figure can be calculated by subtracting the total deductions reported in Column 8 from the 
gross amount of wages for the pay period reported in the bottom portion of Column 7. 
 
Column 10 – HOURLY FRINGE BENEFITS PAID TO BENEFITS PARTY, PLAN, FUND OR PROGRAM:  
Enter the hourly amount of fringe benefits paid to each individually approved party, plan, fund, or program, 
for each employee.  List these amounts separately on the lines provided.  Any contractor who is making 
payments to approved parties, plans, funds or programs in amounts less than the required hourly fringe 
benefit is obligated to pay the difference directly to the employee as wages in lieu of fringe benefits, and to 
show that amount in Column 6 of this form.  For information on how to calculate hourly fringe benefit credits, 
see Appendix A in the Bureau of Labor and Industries’ publication “Prevailing Wage Rate Laws” handbook. 
 
Column 11 – NAME OF BENEFIT PARTY, PLAN, FUND OR PROGRAM: Enter the name of the party, 
plan, fund, or program that corresponds to the amount paid as an hourly fringe benefit in Column 10. 

 
CALCULATION CHECK 

 
In order to determine whether the wages and fringe benefits paid are sufficient to meet prevailing wage rate 
requirements, the following check may be performed:  
 

1. For each classification listed in column 2, compute the sum of: 
 a) the hourly base rate of pay shown in Column 5, 
 b) the hourly fringe benefit amount paid as wages to employee shown in Column 6, and 
 c) the hourly fringe benefits paid to benefit party, plan, fund or program shown in Column 10. 
 
2. This sum must equal or exceed the total of the hourly base rate (including zone pay) and the 

hourly fringe benefit rate for that classification as listed in the appropriate issue of the Bureau of 
Labor and Industries publications Prevailing Wage Rates for Public Works Contracts in Oregon, 
or in the Prevailing Wage Rates for Public Works Contracts Subject to BOTH the State PWR and 
Federal Davis-Bacon Act, if applicable. 

 
 
IF YOU HAVE QUESTIONS REGARDING COMPLETION OF THIS FORM, CONTACT THE PREVAILING 
WAGE RATE UNIT OF THE BUREAU OF LABOR AND INDUSTRIES AT (971) 673-0838. 
 
NOTE: PAYROLL/CERTIFIED STATEMENTS ARE ONLY REQUIRED TO BE SUBMITTED TO THE 
PUBLIC AGENCY ASSOCIATED WITH THE PROJECT.   
 

CERTIFIED PAYROLL AND OTHER FORMS ARE AVAILABLE ON OUR WEBSITE: 
WWW.OREGON.GOV/BOLI 

WH-38A (Rev. 11/09) 



 
BUREAU OF LABOR AND INDUSTRIES PAYROLL/CERTIFIED STATEMENT FORM WH-38 
WAGE AND HOUR DIVISION FOR USE IN COMPLYING WITH ORS 279C.845* 

PRIME CONTRACTOR  SUBCONTRACTOR    PAYROLL NO.________________________ 
Business Name (DBA):       Phone: (          )      CCB Registration Number:  
 
Project Name:       Project Number:    Type of Work: 
Street Address: 
 
Mailing Address: 
 

Project Location: 
 
Project County: 
 

Date Pay Period Began:      Date Pay Period Ended: 
THIS SECTION FOR PRIME CONTRACTORS ONLY THIS SECTION FOR SUBCONTRACTORS ONLY 

Public Contracting Agency Name: 
Phone: (          ) 
Date Contract Specifications First Advertised for Bid: 
Contract Amount: 

Subcontract Amount: 
Prime Contractor Business Name (DBA): 
Prime Contractor Phone: (          ) 
Prime Contractor’s CCB Registration Number: 
Date You Began Work on the Project:  

(1)         (2) (3) DAY AND DATE (4) (5) (6)  (7) (8) (9) (10) (11)
       

       
NAME , ADDRESS AND 

EMPLOYEE’S 
IDENTIFICATION 

NUMBER 

CLASSIFICATION 
(INCLUDE GROUP # 

AND APPRENTICESHIP 
STEP IF APPLICABLE) 

 

HOURS WORKED EACH DAY 

TOTAL 
HOURS 

HOURLY 
BASE 
RATE 

HOURLY 
FRINGE 
BENEFIT 

AMOUNTS 
PAID AS 

WAGES TO 
EMPLOYEE 

GROSS 
AMOUNT 

EARNED (see 
directions) 

ITEMIZED 
DEDUCTIONS 

FICA, FED, 
STATE, ETC. 

NET WAGES 
PAID 

HOURLY FRINGE 
BENEFITS PAID 

TO BENEFIT 
PARTY, PLAN, 

FUND, OR 
PROGRAM 

NAME OF BENEFIT 
PARTY, PLAN, 

FUND, OR 
PROGRAM 

  
OT 

     
  

    

  

  

         

    

  ST 

  
OT 

         
  
  

  

         

    

  ST 

  
OT 

         
  
  

  

         

    

  ST 

  
OT 

         
  
  

  

         

    

  ST 

  
OT 

         
  
  

  

         

    

  ST 

 
*Although this form has not been officially approved by the U.S. Department of Labor, it is designed to meet the requirements of both the state PWR law and the federal Davis-Bacon Act. 

THIS FORM CONTINUED ON REVERSE
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CERTIFIED STATEMENT
 
Date:        
 
I,          ,            
 (NAME OF SIGNATORY PARTY)     (TITLE) 
do hereby state: 
(1) That I pay or supervise the payment of the persons employed by: 
                    
   (CONTRACTOR, SUBCONTRACTOR OR SURETY) 
on the            ; that during the payroll period  
   (BUILDING OR WORK) 
commencing on the    day of     ,   , and ending the    day  
        (MONTH)   (YEAR) 
of     ,   , all persons employed on said project have been paid the  
 (MONTH)   (YEAR) 
full weekly wages earned, that no rebates have been or will be made either directly or 
indirectly to or on behalf of said               
         (CONTRACTOR, SUBCONTRACTOR OR SURETY) 
from the full weekly wages earned by any person, and that no deductions have been 
made either directly or indirectly from the full wages earned by any person, other than 
permissible deductions as specified in ORS 652.610, and as defined in Regulations, Part 
3 (29 CFR Subtitle A), issued by the Secretary of Labor under the Copeland Act, as 
amended (48 Stat. 948, 63 Stat. 108, 72 Stat. 967; 76 Stat. 357; 40 U.S.C. 276c), and 
described below: 
                    
 
(2) That any payrolls otherwise under this contract required to be submitted for the above 
period are correct and complete; that the wage rates for workers contained therein are 
not less than the applicable wage rates contained in any wage determination 
incorporated into the contract; that the classifications set forth therein for each worker 
conform with work performed. 
 
(3) That any apprentices employed in the above period are duly registered in a bona fide 
apprenticeship program registered with a state apprenticeship agency recognized by the 
Bureau of Apprenticeship and Training, United States Department of Labor, or if no such 
recognized agency exists in a state, are registered with the Bureau of Apprenticeship 
and Training, United States Department of Labor. 
 
I HAVE READ THIS CERTIFIED STATEMENT, KNOW THE CONTENTS THEREOF 
AND IT IS TRUE TO MY KNOWLEDGE: 
 
                    

(NAME AND TITLE) 
 
                    

(SIGNATURE AND DATE) 

 
In addition to completing sections (1) - (3), if your project is subject to the federal 
Davis-Bacon Act requirements, complete the following section as well: 
 
(4) That: 
(a) WHERE FRINGE BENEFITS ARE PAID TO APPROVED PLANS, FUNDS OR 
PROGRAMS 
 

 -  In addition to the basic hourly wage rates paid to each laborer or mechanic 
listed in the above referenced payroll, payments of fringe benefits as listed in 
the contract have been or will be made to appropriate programs for the benefit 
of such employees, except as noted in Section 4(c) below. 

 
(b) WHERE FRINGE BENEFITS ARE PAID IN CASH 
 

 -  Each laborer or mechanic listed in the above referenced payroll has been paid, 
as indicated on the payroll, an amount not less than the sum of the applicable 
basic hourly wage rate plus the amount of the required fringe benefits as listed 
in the contract, except as noted in Section 4(c) below. 

 
(c) EXCEPTIONS: 
 
 EXCEPTION (CRAFT)   EXPLANATION        
                    
                    
                    
                    
                    
                    
                    
                     
 

REMARKS:   
  
   
    
NAME AND TITLE SIGNATURE 
   
   
THE WILLFUL FALSIFICATION OF ANY OF THE ABOVE STATEMENTS MAY 
SUBJECT THE CONTRACTOR OR SUBCONTRACTOR TO CIVIL OR CRIMINAL 
PROSECUTION.  SEE SECTION 1001 OF TITLE 18 AND SECTION 231 OF TITLE 31 
OF THE UNITED STATES CODE.  

 
FILE THIS FORM WITH THE PUBLIC AGENCY ASSOCIATED WITH THE PROJECT 

NOTE TO CONTRACTORS: YOU MUST ATTACH COPIES OF THIS FORM TO EACH OF YOUR PAYROLL SUBMISSIONS ON THIS PROJECT. 
INSTRUCTIONS AND ADDITIONAL FORMS ARE AVAILABLE ON OUR WEBSITE:  WWW.OREGON.GOV/BOLI. 
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CONTRACT FEE SECTION 
 

PREVAILING WAGE RATE UNIT 
BUREAU OF LABOR AND INDUSTRIES 

800 N.E. OREGON ST., #1045 
PORTLAND, OR   97232-2180 

PHONE:  (971) 673-0852 
For Office Use Only: 

 
Project DB #: 

FAX:  (971) 673-0769 
 

 
 

PUBLIC WORKS FEE INFORMATION FORM 
 

For use by public agencies that have contracted with a contractor on a public works project regulated by 
ORS 279C.800 to 279C.870, in compliance with ORS 279C.825.  Also for use by public agencies that are a 
party to a public works project pursuant to ORS 279C.800(6)(a)(B) or (C). 

 
PUBLIC AGENCIES:  Please complete and mail this form to BOLI at the above address, along with the public 
works fee of one-tenth of one percent of the contract price (contract amount x .001), payable to BOLI.  The 
minimum fee is $250.00; the maximum fee is $7,500.00.  Without the following completed information, the 
bureau may be unable to properly credit you for payment received. 
 
PUBLIC AGENCY:        AGENCY #:    
 
AGENCY MAILING ADDRESS:              
 
CITY, STATE, ZIP:                
 
AGENCY CONTACT PERSON:        PHONE: (        )   
 
PROJECT MANAGER NAME:       PHONE: (        )   
 
PROJECT NAME:              
 
CONTRACT NAME (if part of larger project):          
 
PROJECT LOCATION:              
 
PROJECT NO:     DATE CONTRACT FIRST ADVERTISED:     
 
DATE CONTRACT AWARDED:     CONTRACTOR CCB#:        
 
CONTRACTOR BUSINESS NAME (DBA):             
 
CONTRACTOR ADDRESS:               
 
CITY, STATE ZIP               
   
CONTRACT AMOUNT: $      FEE AMOUNT DUE/PAID: $    
If less than $50K, is it part of a larger project? yes no      Contract amount x .001 = fee due 
 

(Please duplicate this form for future use.) 
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CONTRACT FEE SECTION 
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PREVAILING WAGE RATE UNIT 
BUREAU OF LABOR AND INDUSTRIES 

800 N.E. OREGON ST., #1045 
 

 
Proj

PORTLAND, OR   97232-2180 
PHONE:  (971) 673-0852 

FAX:  (971) 673-0769 
 

 

PUBLIC WORKS FEE ADJUSTMENT FORM
 

THIS FORM TO BE USED FOR RECONCILIATION OF FEES UPON CO
PUBLIC WORKS PROJECTS 

(As required by ORS 279C.825 and OAR 839-025-0210) 
  

UBLIC AGENCIES:  Complete and mail this form to BOLI at the above address after completio
d not less than 30 days after the final progress payment is made to the contractor.  Public agenc
e final contract price, including all change orders or other adjustments to the original contrac
justed prevailing wage rate fee based on the revised contract price.  Documentation must be i
ntract price.  Documentation of the final contract price may consist of change orders o
bstantiating the amount of the contract.  The prevailing wage rate fee of one-tenth of one perce
e final contract price, with credit taken for fees already submitted. The public agency must subm
 BOLI, or submit any request for refund, with this adjustment form.  NO ADDITIONAL FE
AID, AND REFUNDS WILL NOT BE MADE, FOR RECONCILED AMOUNTS OF LESS
 

UBLIC AGENCY:        AGEN

GENCY CONTACT PERSON:  PHON

AILING ADDRESS:         

ROJECT NAME:         

ONTRACT NAME (if part of larger project):      

ROJECT NUMBER:    PROJECT LOCATION:   

ONTRACTOR/BUSINESS NAME (DBA):      

ONTRACTOR CCB#:      DATE AWARDED: 

INAL CONTRACT/PROJECT AMOUNT:  FINAL FEE D
nclude all change orders and adjustments to the contract price)    (Fina
01) 

RIGINAL CONTRACT AMOUNT:     INITIAL FEE
 (Origina

OTAL ADJUSTMENT:  BALANCE D
          or 
         REFUND DU

*Final con

Sample Calculation: 
Final Contract Amount: $ 400,000.00 Final Fee Due: $ 40
Original Contract Amount: -  300,000.00 Initial Fee Paid: -  30
Total Adjustment: $ 100,000.00 Additional Amount Due: $ 10

 
(Please duplicate this form for future use)  

WH-40 (Rev. 11/07) 
For Office Use Only:

ect DB #: 
MPLETION OF 

n of the public work project 
ies are required to determine 
t price, and to calculate the 
ncluded to support the final 
r other contract documents 
nt (.001) shall be applied to 
it any additional fee payable 
E IS REQUIRED TO BE 
 THAN $100.00. 

CY #:    

E:( )   

    

    

    

    

    

    

UE:    
l Contract amount X 

 PAID:    
l Contract amount X .001) 

UE*:    

E*:    
tract fee less initial fee paid 

0.00 
0.00
0.00 
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BUREAU OF LABOR AND INDUSTRIES 
NOTICE OF PUBLIC WORKS 

(For use by public agencies in complying with ORS 279C.835 
for public works awarded after January 1, 2008) 

 
OTE: ORS 279C.835 requires that public contracting agencies include with this form a copy of the disclosure of first-tier 

ubcontractors submitted pursuant to ORS 279C.370. 

UBLIC AGENCY INFORMATION 

gency Name:   Agency Number (if known):      

ddress:   Agency Division:       

ity, State, Zip:           

gency Representative:   Phone:        

ECTION A:  To be completed when a public agency awards a contract to a contractor for a public works project, including 
CM/GC projects.  (See reverse for public works projects in which no public agency awards a contract to a 
contractor.) 

ONTRACT INFORMATION: 

roject Name:     Project Number:     

ontract Name (if part of larger project):     Contract Number:     

roject Manager Name:   Phone #:      Fax #:     

roject Location (Street(s), City):     Project County:     

ontract Amount: $  If under $50,000, is this contract part of a larger project?  YES          NO   

If yes, total project amount:  $  

ill project use federal funds that require compliance with the Davis-Bacon Act?     YES          NO   

ate Contract Specifications First Advertised for Bid (if not advertised, date of RFP or first contact with contractor):    

f CM/GC Contract, Date Contract Became a Public Works Contract (see OAR 839-025-0020(6)):       

ate Contract Awarded:    Date Work Expected to Begin:      

ate Work Expected to be Complete:    

RIME CONTRACTOR INFORMATION: 

ame:            

ddress:            

ity, State Zip:       Phone:      

onstruction Contractors Board Registration Number:           

ame of Bonding Company:            

ddress:            

gent Name and Phone Number:            

ond Number:            

  Copy of first-tier subcontractors attached (see NOTE above). 

THIS FORM WILL BE RETURNED TO THE PUBLIC AGENCY FOR CORRECTION AND RESUBMITTAL IF INCOMPLETE. 

H-81 (Rev 03-08) 
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Notice of Public Works – Page 2 

SECTION B:  To be completed when a project is a public works pursuant to ORS 279C.800(6)(a)(B) (a project for the 
construction, reconstruction, major renovation or painting of a privately owned road, highway, building, 
structure or improvement of any type that uses funds of a private entity and $750,000 or more of funds of a 
public agency) and no public agency awards a contract to a contractor. 

 
CONTRACT INFORMATION: 
 
Name of Project Owner:   Phone #:      Fax #:     

Project Name:     Project Number:     

Project Location (Street(s), City):     Project County:     

Total Project Amount: $  Amount of Public Funds Provided for the project: $    

Name(s) of Public Agency(ies) Providing Public Funds:            

Date the public agency or agencies commit to the provision of funds for the project:      

Will project use federal funds that require compliance with the Davis-Bacon Act?     YES          NO   

Date Work Expected to Begin:       

Date Work Expected to be Complete:     

 

SECTION C:  To be completed when a project is a public works pursuant to ORS 279C.800(6)(a)(C) (a project for the 
construction of a privately owned road, highway, building, structure or improvement of any type that uses 
funds of a private entity and in which 25 percent or more of the square footage of the completed project will be 
occupied or used by a public agency) and no public agency awards a contract to a contractor. 

 
CONTRACT INFORMATION: 
 
Name of Project Owner:   Phone #:      Fax #:     

Project Name:     Project Number:     

Project Location (Street(s), City):     Project County:     

Total Project Amount: $  Amount of Public Funds Provided for the project: $    

Name(s) of Public Agency(ies) Providing Public Funds:            

Total square footage of privately owned road, highway, building, structure or improvement:         

Percent of total square footage of the completed project that will be occupied or used by a public agency:      

Date the public agency or agencies entered into an agreement to occupy or use the completed project:      

Will project use federal funds that require compliance with the Davis-Bacon Act?     YES          NO   

Date Work Expected to Begin:      

Date Work Expected to be Complete:     

 
THIS FORM WILL BE RETURNED TO THE PUBLIC AGENCY FOR CORRECTION AND RESUBMITTAL IF INCOMPLETE. 

 
 
Signature of agency representative completing form:           
 
Printed Name:    Phone #:    Date:     
 
 

RETURN THIS COMPLETED FORM TO: 
Prevailing Wage Rate Unit • Bureau of Labor and Industries • 800 NE Oregon Street, #1045 • Portland, OR  97232-2180 

Telephone (971) 673-0852 • FAX (971) 673-0769 

 



 
 

PLANNED PUBLIC IMPROVEMENT SUMMARY 
 
 

FISCAL YEAR:     -              PAGE _____ OF _____  
 

  (Name of State or Local Government Agency) 
 

Project 
Number 

 
Project Name 

 
Project Type 

 
Project Location 

Estimated 
Project Cost 

 
Agency or Contract Work 

      

 
ORS 279C.305 requires that not less than 30 days prior to adoption of its budget for the subsequent budget period, each public agency shall prepare and file with the 
Commissioner of the Bureau of Labor and Industries a list of every public improvement known to the agency that the agency plans to fund in the budget period, identifying each 
improvement by name and estimating the total on-site constructions costs.  The list shall also contain a statement as to whether the agency intends to perform the construction 
by a private contractor.  If the agency intends to perform construction work using the agency’s own equipment and personnel on a project estimated to cost more than 
$125,000, the agency must also show that its decision conforms to the state’s policy that public agencies make every effort to construct public improvements at the least cost to 
the public agency.  Public agencies are required to keep and preserve a full, true and accurate account of the costs of performing the work, including all engineering and 
administrative expenses, and the cost, including investment costs, of any equipment used. 
 
This form (WH-118) may be used to list planned public improvements.  Form WH-119 (Capital Improvement Project Cost Comparison Estimate) may be used to report the 
agency’s least cost analysis.   
 
Completed forms should be mailed to: Prevailing Wage Rate Unit 
 Wage and Hour Division, #1045 
 Bureau of Labor and Industries 
 800 N.E. Oregon St. 
 Portland, OR 97232-2180 
 
WH-118 (Rev. 02/05) 



CAPITAL IMPROVEMENT PROJECT COST COMPARISON ESTIMATE 
 
 

        
(Name of State or Local Government Agency) 

  
DEPARTMENT:    PROJECT NAME:      

PROPOSED YEAR:    FUND:      

PROJECT DESCRIPTION:    PROJECT NUMBER:      

 
Agency Force Estimate 

 
Agency Contract Estimate 

 
Rough 

Quantity  
Estimates 

 
 

Units 

 
 

Work Class Description  
Unit Cost 

 
Total Cost 

 
Unit Cost 

 
Total Cost 

       

        
$ $ 

ESTIMATED CONSTRUCTION PERIOD:     
 

The above-named agency has determined that this project can be performed at the least cost by:    the Agency    Contractor (check one) 
  
      
   (Signature of Agency Official)   
 
ORS 279C.305 requires that not less than 30 days prior to adoption of its budget for the subsequent budget period, each public agency shall prepare and file with the Commissioner of the 
Bureau of Labor and Industries a list of every public improvement known to the agency that the agency plans to fund in the budget period, identifying each improvement by name and estimating 
the total on-site constructions costs.  The list shall also contain a statement as to whether the agency intends to perform the construction by a private contractor.  If the agency intends to perform 
construction work using the agency’s own equipment and personnel on a project estimated to cost more than $125,000, the agency must also show that its decision conforms to the state’s policy 
that public agencies make every effort to construct public improvements at the least cost to the public agency.  Public agencies are required to keep and preserve a full, true and accurate 
account of the costs of performing the work, including all engineering and administrative expenses, and the cost, including investment costs, of any equipment used. 
 
Form WH-118 (Planned Public Improvement Summary) may be used to list planned public improvements.  This form (WH-119) may be used to report the agency’s least cost analysis.   
 
Completed forms should be mailed to: Prevailing Wage Rate Unit 
 Wage and Hour Division, #1045   
 Bureau of Labor and Industries 
 800 N.E. Oregon St. 
 Portland, OR 97232-2180 
 
WH-119 (Rev. 02/05) 



 
 
The 2010 edition of the Prevailing Wage Rate Laws handbook is  
available.  In addition to providing this and other Prevailing Wage 
Rate (PWR) publications, the Bureau of Labor and Industries’ 
PWR Unit regularly offers free informational seminars for both 
public agencies and contractors. 
 
If you are interested in receiving the handbook and/or being 
included on our mailing lists for future publications or seminars, 
please complete the order form below and return it to the bureau’s 
PWR Unit.  You may mail this form to the address on the opposite 
side of the form, or fax it to (971) 673-2372. 
 
 
 
 
 
 
 
--------------------------------------------------------------------------------------------------------------------- 

fold on dotted line if mailing form 
 

__________________________________________________________________ 
           name/business name/agency                                                                                           title        

 
__________________________________________________________________ 

address 
 

__________________________________________________________________ 
                       city                                     state                                                          zip code 
  

 Send me the 2010 edition of the Prevailing Wage Rate Laws handbook.  
 

 Add me to the mailing list to receive information about BOLI PWR seminars.  
 

 Add me to the e-mailing list to receive information about PWR seminars. 
 

E-mail address:________________________________________________ 
 (Please print clearly) 

 Add me to the mailing list to receive rate books.  
 

 



AMENDMENTS TO OREGON DETERMINATION 2011-01 
EFFECTIVE APRIL 1, 2011 

 
TRADE                                        BASIC                                                 TRADE                                       BASIC  
                                                      HOURLY   FRINGE                                                                               HOURLY   FRINGE 
                                                       RATE                                                              RATE 
 

APRIL 1, 2011                                       PAGE  1                              AMENDMENTS TO APPENDIX 
 

 
ELECTRICIAN 
 
  Area 5 
 
Electrician  $36.05 $16.98 
Materials Handler $20.55 $10.98 
Electrical Welder $39.66 $17.62 
 
         Reference Counties Area 5 
 

Clackamas Sherman 
Clatsop Tillamook 
Columbia Wasco 
Hood River Washington 
Multnomah Yamhill (d) 

 
(d) North half 
 
 
 
LIMTED ENERGY ELECTRICIAN 
 
Area 5  $26.95 $14.06 
   
 
Reference Counties Area 5 
 
Clackamas 
Multnomah 
Washington 
 
 
LINE CONSTRUCTOR 
 
  Area 1 
 
Group 1  $48.64 $14.15 
Group 2  $43.43 $13.93 
Group 3  $30.52 $10.42 
Group 4  $37.35 $11.04 
Group 5  $32.57 $10.49 
Group 6  $30.40 $10.41 
Group 7  $16.20 $9.14 
  
 
Area 1 All counties except Malheur County 
 
 



EXHIBIT J 	 INSURANCE REQUIREMENTS/1 

ACORD™ CERTIFICATE OF LIABILITY INSURANCE 
DATE (MM/DD/YY) 

 
PRODUCER 

Your Insurance Agency 

Address 

City, State, Zip 

****MUST BE FILLED IN 

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION 
ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE 
HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR 
ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. 

INSURERS AFFORDING COVERAGE 

INSURED 

Your Company Name 

Address 

City, State, Zip 

***MUST BE FILLED IN 

INSURER A:  ***MUST MATCH NAME ON ENDORSEMENT 

INSURER B:       

INSURER C:       

INSURER D:       

INSURER E:       
COVERAGES 

THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING 
ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR 
MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH 
POLICIES. AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. 

INSR 

LTR 
TYPE OF INSURANCE POLICY NUMBER 

POLICY EFFECTIVE 

DATE (MM/DD/YY) 

POLICY EXPIRATION 

DATE (MM/DD/YY) LIMITS 

 

 

GENERAL LIABILITY 
***MUST BE FILLED IN   

EACH OCCURRENCE $ 1,000,000 

X COMMERCIAL GENERAL LIABILITY 
FIRE DAMAGE (Any one fire) $ 100,000 

    CLAIMS MADE  OCCUR 
MED EXP (Any one person) $ 5,000 

   PERSONAL & ADV INJURY $ 1,000,000 

   GENERAL AGGREGATE $ 2,000,000 
GEN'L AGGREGATE LIMIT APPLIES PER: PRODUCTS . COMP/OP AGG $ 2,000,000 

  POLICY X 
PRO	 

JECT   LOC  $  

 AUTOMOBILE LIABILITY 
***MUST BE FILLED IN             

COMBINED SINGLE LIMIT 
(Ea accident) $ 1,000,000 

X ANY AUTO 

  ALL OWNED AUTOS 
BODILY INJURY 
(Per person) $       

  SCHEDULED AUTOS 

  HIRED AUTOS 
BODILY INJURY 
(Per accident) $       

  NON.OWNED AUTOS 

     
PROPERTY DAMAGE 
(Per accident) $       

   

 GARAGE LIABILITY 
                  

AUTO ONLY 	 EA ACCIDENT $       

  ANY AUTO 
OTHER THAN 

AUTO ONLY: 

EA ACC $       

   AGG $       

 

B 

EXCESS LIABILITY 
***MUST BE FILLED IN             

EACH OCCURRENCE $ 3,000,000 

  OCCUR   CLAIMS MADE 
AGGREGATE 

$       

  
 

$       

  DEDUCTIBLE 
 

$       

  RETENTION 
 

$       

 WORKERS COMPENSATION AND 

EMPLOYERS’ LIABILITY 

***MUST LIST NAME 

OF COMPANY 

***MUST BE FILLED IN             
  

WC STATU.
TORY LIMITS   OTH.

ER $       

E.L. EACH ACCIDENT $ 500,000 

E.L. DISEASE . EA EMPLOYEE $    500,000  

E.L. DISEASE . POLICY LIMIT $    500,000  

 OTHER 

      
                  

 

 

DESCRIPTION OF OPERATIONS/LOCATIONS/VEHICLES/EXCLUSIONS ADDED BY ENDORSEMENT/SPECIAL PROVISIONS 

It is hereby understood and agreed that Lease Crutcher Lewis, LLC, and the State of Oregon, acting by and through the State 

Board of Higher Education on behalf of the University of Oregon, their officers, employees and agents are included as additional

insured, are named additional Insureds per for CG 2010 11/85 or equivalent regarding Allen Hall Expansion & Remodel shown 

are primary and non	contributory in relation to coverages carried by the certificate holder an owner. A waiver of right of 

subrogation exists in favor of certificate holder and project owner. ****THIS WORDING IS MANDATORYAND ALL 

ENDORSEMENTS MUST BE ATTACHED.**** 
CERTIFICATE HOLDER    ADDITIONAL INSURED; INSURER LETTER:       CANCELLATION 

 

 

Lease Crutcher Lewis, LLC 

600 SW 10
th

 Avenue, Suite 310 

Portland, Oregon 97205 

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION 

DATE THEREOF, THE ISSUING INSURER WILL ENDEAVOR TO MAIL   30    DAYS WRITTEN NOTICE 

TO THE CERTIFICATE HOLDER NAMED TO THE LEFT, BUT FAILURE TO DO SO SHALL IMPOSE 

NO OBLIGATION OR LIABILITY OF ANY KIND UPON THE INSURER, ITS AGENTS OR 

REPRESENTATIVES. *******MUST BE STRICKEN 

AUTHORIZED REPRESENTATIVE 

EXHIBIT J



CG 2010 11 85 Includes Copyrighted Material of Insurance Services Office, Inc. with it’s permission.
Copyright, Insurance Service Office, Inc. 1984

POLICY NUMBER:            COMMERCIAL  GENERAL LIABILITY
NAMED INSURED:           

This Endorsement Changes the Policy.  Please read it carefully.

Additional Insured – Owners, Lessees or Contractors (Form B)

This endorsement modifies insurance provided under the following

COMMERCIAL GENERAL LIABILITY COVERAGE PART.

Name of Persons or Organization:

 

Lease Crutcher Lewis, LLC
 
 
 State of Oregon, acting by and through the State Board of Higher Education on behalf
of the University of Oregon, their officers, employees and agents.

 (If no entry appears above, information required to complete this endorsement will be shown in
the Declarations as applicable to this endorsement.)

WHO IS AN INSURED (Section II) is amended to include as an insured the person or
organization shown in the Schedule, but only with respect to liability arising out of “your work”
for that insured by or for you.

 

ENDORSEMENT IS MANDATORY TO BE SENT WITH THE CERTIFICATE.
CERTIFICATE ONLY IS NOT VALID AND WILL DELAY AT COST TO
SUBCONTRACTOR THE WORK TO BE PERFORMED.

 

IF YOUR AGENT IS UNABLE TO PROVIDE AN ENDORSEMENT WITH THE
ABOVE MANDATORY WORDING, THEY WILL NEED TO SUBMIT WRITTEN
VERIFICATION TO OUR OFFICE WITH YOUR INSURANCE AS TO WHY.



 

 

 

Allen Hall Expansion & Remodel 

Bid Package #3 – Signage & Furniture 

UNIVERSITY OF OREGON 

EUGENE, OREGON 

 

 

 

 

 

 

Plans and Specifications 
Signage and Furniture 

 

 
 

 

 

May 14, 2012 
 

 

 

 

 

LEASE CRUTCHER LEWIS, LLC (CM/GC) 

TBG ARCHITECTS AND PLANNERS, INC. (Prime Architect) 

YOST GRUBE HALL ARCHITECTURE (Design Architect) 
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Specifications 
 

Section 10 1400 – Signage     
Message Schedule      
 
 

Drawings 
 
Code Required Signage 
    

SG-0  Signage Location Plan – Basement Level 
SG-1  Signage Location Plan – Level 1   

 SG-2  Signage Location Plan – Level 2  
SG-3  Signage Location Plan – Level 3 
SG-4  Signage Type Drawings 
 
 

Donor Recognition Signage 
 

DR-1  Donor Wall (dimensional criteria) 
DR-2  Donor Wall (material callouts)    

 DR-3  Room Naming Plaques  
DR-4  Former Lab Recognition Plaque 
DR-5  Honorary Recognition Plaque 
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  10 1400‐ 1 
SIGNAGE SET   May 11, 2012 

PART 1 - GENERAL 
 
1.01 SUMMARY: 
 

A. Work of this Section includes: 
 
 1. Interior wall-mounted emergency egress map with insert holder. 
 
 2. Interior room and department ID with insert holders. 
  
 3. Interior room ID and minor regulatory messaging. 
 
 4. Fabrication, installation and sign permits for all code required signs in this package. 
 
 5. Donor Recognition Signage: 
  a. Donor wall fabrication and installation. 
  b. Donor room naming plaques and other recognition plaques fabrication and installation. 
 
 
1.02 SYSTEM DESCRIPTION: 

 
A. Standards:  Comply with applicable standards of sign products industry and construction industry for 

selection of materials, fabrication of components, assembly, and installation or erection of the system, 
except where more explicit or stringent requirements are indicated.  

 
 
1.03 SUBMITTALS: 
 

A. Schedule: 
  
Sign Contractor is responsible for providing all submittals in a timely manner, allowing sufficient time for 
review (by General Contractor, Architect and Client) revisions and re-submittals without jeopardizing the 
sign installation schedule set by the Owner or General Contractor. Any delays in the submittal process 
will have to be made up by Sign Contractor during the fabrication process. 

 
B.  Submit the following: 

 
 1. Product Data: 
 
  a. Submit manufacturers’ specifications and installation instructions for all manufactured 

materials and products.  Include manufacturers’ certifications and laboratory test reports as 
specified. 

 
 2. Shop Drawings: 

 
a. Submit 3 sets of shop drawings to General Contractor.  These must include product data and 

mounting details for each sign in this package.  Indicate sign layout, copy, letter form, spacing, 
dimensions, elevations, and connection details.  Indicate sign location and connection to 
mounting surface. 

 
 3.  Samples: 
 
  a. Submit one (1) full size sample of Sign Types: R-1, R-2, R-3, B-1, B-3, S-1, S2 and O-1. The 

Architect reserves the right to disassemble any item and to subject items to any test necessary 
to determine its strength or character without being responsible for any damage to the item 
caused thereby.  Samples will not be returned.  

 
b. Submit for approval three (3) color samples for each of the color matches.  
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c. Submit (1) metal sample for each metal finish specified. 

 
d. Submit (1) full size sample of Donor room naming plaque type A. The Architect reserves the 

right to disassemble any item and to subject items to any test necessary to determine its 
strength or character without being responsible for any damage to the item caused thereby. 
Samples will not be returned. 
 

4.  Final Graphic Design for Donor Recognition: 
 
  a. Submit final layout proof for all Donor Wall name list and text layouts for Owner review and 

approval. 
 
  b. Submit final layout proof for each individual Room Naming Plaque and other Recognition 

Plaque for Owner review and approval. 
 
 
1.04 QUALITY ASSURANCE: 
 

A. Supplier qualifications:  Engage an experienced supplier who has completed fabrication and installation 
of signage similar in design and extent to that required for this project and which has resulted in 
construction with a record of successful in-service performance. 

 Provide references for three (3) similar projects successfully completed within the last five (5) years. 
 
B. Standards of quality:  Provide all materials and labor necessary to complete the proposed construction.  
 
 1. Use only personnel thoroughly skilled and experienced with the products and method for 

fabrication and installation of signage specified. 
 
 2. Work done and materials furnished shall be first-class in every respect and, unless otherwise 

specified, materials and equipment shall be new and the latest design. 
 

3.  The owner shall reserve the right to reject any shop drawings, samples or other  
 submittals, as well as any finished product or installation that cannot meet the 
 standard of quality established.  Any such decision will be considered final and not  
 subject to recourse. 

 
C. Typography: 
 
 1. Copy on detail drawings attached to these specifications are generic and intended for layout and 

spacing only.  Actual copy for all signs is listed in the message schedule.  A shop drawing 
submittal is required for approval of alternate letter size or other layout changes as a result of an 
exceptionally long message or other special condition. 

 
 2. Stated dimensions on the drawings shall take precedence over scaled dimensions.  Serious 

conflicts between stated and scaled dimensions must be resolved prior to fabrication. 
 
 3. All letterforms shall be in the News Gothic family of typefaces. Final font type and letter spacing 

will be determined by Architect and Owner.  
 
D. Inks and Paints: 
 
 1. All inks and paints shall be compatible with the surface on which they are applied and 

recommended by the manufacturer of the ink or paint.  All inks and paints used shall be of a type 
containing ultraviolet inhibitor to protect against fading and discoloration.  All inks and paints shall 
be evenly applied and without roughness, pinholes, scratches, orange peeling, dust, application 
marks, etc. 
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2. Workmanship in connection with finishes and formation of letters shall conform to the highest 
standards of the trade and shall be acceptable to Architect.  All interior painted surfaces to have a 
semi-matte or “Eggshell” finish. 

 
3. Color Matches for all but Donor Recognition signage:   
 

Provide Matthews Brand paint finishes, color matched to the following: 
 
  1. “Black”    Opaque Bright Black 
 
  2. “White”   Opaque Bright White 
 
  3. “Medium Gray”   To match Architects sample 
 
  4. “Westhighland White”   To match Architects sample 
 
E. Raised letters and Braille: 
 
 1. Where required, all raised letters and Braille shall be produced using the process “Photopolymer.”  

A sample of interior grade Photopolymer must be submitted by the fabricator and approved by the 
Architect. 

 
2. Color shall be applied to raised letters using a hot-foil stamp process. 

 
3. All Braille shall be Grade 2 Braille to meet guidelines established in the Americans  

with Disabilities Act.  Placement of the Braille shall be located as shown on drawings.  
The fabricator is responsible for proper use of Grade 2 Braille in terms of size, 
placement, and spelling, including proper contractions. 

 
 4. Braille shall always remain the sign background color. 

 
5. Braille reach range shall remain between 54” and 60” above finish floor. Contractor shall notify 

Architect if there is a conflict between signage heights and braille reach ranges. 
 
6. If any recent governmental promulgations have altered the use of raised letters and Braille, so as 

to impact the accompanying drawings, those new uses shall be utilized and indicated in 
fabricator’s shop drawings. 

 
F. Additional Requirements for Donor Recognition: 
 

1. Specifications, color and materials for all Donor recognition are conceptual as noted in the Donor 
Recognition drawings. Signage Contractor to provide final specifications for Architect and Owner 
review. 
 

2. Typography specifications for all Donor Recognition are conceptual and for reference only. Final 
typography specifications will be determined by Architect and Owner.  

 
 

1.05 WARRANTY: 
 
A. General: 
 

1. Provide a written warranty indicating all work of this Bid Lot will be free from defects in material 
and workmanship for a period of five (5) years after Owner acceptance and that for a period of five 
(5) years after Owner acceptance repairs/replacements and said defects shall be performed in a 
timely manner at no expense to the Owner. 
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PART 2 - PRODUCTS 
 
2.01 MATERIALS AND FABRICATION FOR ALL EXCEPT DONOR RECOGNITION SIGNAGE: 
 

A. General: 
 

1. All materials shall be new stock, free from defects impairing strength, durability and appearance.  
All fabrication and installation shall be in accordance with the highest standards of the trade.  All 
signs and components shall be complete and free from visual and structural/mechanical flaws. 

 
B Metal Finishes: 
 

1. Standard metal finishes in this package include clear brushed anodized aluminum. 
 

C. Acrylic Signs: 
 
 1. Sign construction shall be as indicated on attached construction drawings.  
 

2. Sign finish to be semi-matte.  All sign surfaces (including edges) must be smooth and free of 
scratches, gouges and other imperfections.  Incorporate ultraviolet inhibitor into sign materials to 
produce maximum color stability. 
 

 3. Sign material laminates shall utilize proper adhesives.  Sign fabricator is responsible for 
considering the surfaces being adhered as well as the environmental conditions the sign will be 
placed in when determining appropriate adhesives.  Lamination must be smooth, consistent and 
free of bubbles, bulging, and foreign matter, and guaranteed not to delaminate nor cause 
discoloration or deterioration of any materials used in fabrication. 

 
 4. Align letterforms to maintain a base line parallel to the sign format.  Margins must be maintained 

as specified by sign type diagrams. 
 

5. All edges of letterforms shall be sharp and clean with no edge buildup or bleeding.  All surfaces of 
letterforms shall be without pinholes. 
 

 D.  Wrisco®: 
 
 1. Material shall be Wrisco® brand brushed clear anodized finish aluminum laminate material; call 

415.784.0700 for product and ordering information. 
 

E. Painting and Finishing: 
 
 1. All inks and paints shall be evenly applied in a clean environment and without roughness,  

pinholes, scratches, orange peeling, dust, application marks, etc.  Workmanship in connection 
with finishes and formation of letters shall conform to the highest standards of the trade and shall 
be acceptable to the owner. 

 
F. Screen Printing: 
 
 1. Disposition of color shall be even and opaque. 
 

2. There shall be 100% fidelity between film positives and screen.  Provide 100% film positive, 
emulsion side up and clean. 

 
3. Double strikes of screened artwork which show as double images, faint or fuzzy line and edge 

quality shall not be accepted if visible when viewed from 5 feet or the normal viewing distance, 
whichever is closer. 
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4. Screen artwork shall not noticeably deviate from the film positives in line weight. 
 

5. The fabricator shall determine the optimum mesh size for screen printing.  
 

G. Adhesives: 
 

1. 3M clear VHB is the approved adhesive for laminating sign panels to offset panels. 
    

2. For all applications, adhesive layers shall be as thin as reasonably possible. 
 
 3 Adhesive products must never be visible on a finished, installed sign. 

 
H. Typography 
 

1. Copy on detail drawings attached to these specifications are generic and intended for layout and 
spacing only.  Actual copy for all signs is listed in the message schedule found at the end of this 
Section.  A shop drawing submittal is required for approval of alternate letter size or other layout 
changes as a result of an exceptionally long message or other special condition. 

 
2. Stated dimensions on drawings shall take precedence over scaled dimensions.  In case of gross 

contradictions or ambiguities, seek clarification from Architect. 
 
3. There is one family of typefaces used in this sign program.  Alternate letterforms will be 

unacceptable.   
 

  a. News Gothic Family (final font type and spacing to be determined) 
 

   A B C D E F G H I J K L M N O  
   P Q R S T U V W X Y Z 
   1 2 3 4 5 6 7 8 9 0 
   a b c d e f g h i j k l m n o 
   p q r s t u v w x y z 
 
  b. Grade 2 Braille: The fabricator is responsible for proper use of Grade 2 Braille in terms of size, 

placement and spelling including proper contractions. 
 

I. Sign Type Specifications:  See drawings for all details related to signs except where noted otherwise. 
 
 

 1. Sign Type B-1 & B2: Wall Mounted Restroom ID  
 

  a. Sign Materials: 0.125" clear matte sheet acrylic 
    0.125” acrylic backer panel. 
    0.125" black acrylic offset panel. 
    0.025" clear brushed anodized aluminum finish Wrisco®. 
    0.035” photopolymer on .024” base, JET USA brand #LSL148AB. 
    Type is hotstamped in foil. 
 
  b. Size: 6" wide x 6" high O.A. 
 
  c. Graphics: Type is  5/8" tall unless otherwise noted on drawings.  Icon is 

available as a digital file from Architect. 
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  d. Colors: Wrisco® has clear brushed anodized finish. 
    Primary panel is 0.125" clear matte sheet acrylic.  Icon and room 

name are subsurface silkscreened in “Black”, back and edges of 
panel are painted “Westhighland White”   

    Edges of backer panel also painted “Westhighland White”  
    Offset panel is “Black“ acrylic. 
    Photopolymer is painted “Medium Gray,” type is hot stamped in 

“White”  Grade 2 Braille remains color of background.   
 
  f. Installation: Install with edge of sign 4" from frame of latch side of door and top 

of sign 60" above floor. 
   
 
 2. Sign Type B-3: Wall-mounted Restroom ID  

 
  a. Sign Materials: 0.125" clear matte sheet acrylic 
    0.125” acrylic backer panel. 
    0.125" black acrylic offset panel. 
    0.025" clear brushed anodized aluminum finish Wrisco®. 
    0.035” photopolymer on 0.024” base, JET USA brand #LSL148AB. 
    Type is hotstamped in foil. 
 
  b. Size: 9" wide x 6" high O.A. 
 
  c. Graphics: Type is 5/8" tall unless otherwise noted on drawings.  Icon is 

available as a digital file from Architect. 
     
  d. Colors: Wrisco® has clear brushed anodized finish. 
    Primary panel is 0.125" clear matte sheet acrylic.  Icon and room 

name are subsurface silkscreened in “Black” back and edges of 
panel are painted “Westhighland White”   

    Edges of backer panel also painted “Westhighland White”  
    Offset panel is “Black“ acrylic. 
    Photopolymer is painted “Medium Gray,” type is hot stamped in 

“White.”  Grade 2 Braille remains color of background.   
 
  f. Installation: Install with edge of sign 4" from frame of latch side of door and top 

of sign 60" above floor 
 
 
 3. Sign Type O-1 and S-2:  Minor Regulatory Signage 
    
  a. Sign Materials: Panel is photopolymer applied to 0.024" base over 0.125" acrylic 

backer panel.  Graphics are hot-stamped in foil. 
 
  b. Size: O-1 6" wide x 4" high 
    S-2 6” wide x 6” high 
 
  c. Graphics: Typeface is TBD 
    Message is hot stamped, 5/8" high per ADA standards. Refer to 

drawings for additional letter heights.  
    Grade 2 Braille. 
     
  d. Colors: Sign faces and sides are painted “Medium Gray”. 
    Type is hot stamped in “White”; Grade 2 Braille. 
 
  e. Installation: Install with top edge 60" above floor. Final placement on wall to be 

approved by Architect. 
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 4. Sign Type R-1, R-2 and S-3: Wall mounted Room ID and egress map with Insert Holder 
     
  a. Sign Materials: 0.125" clear matte sheet acrylic sign face 
    0.125”  clear matte sheet acrylic backer panel. 
    0.125" black acrylic offset panel. 
    0.065” thick clear acrylic spacers 
    0.020” and 0.025" clear brushed anodized aluminum Wrisco® 
    0.035” photopolymer on .024” base, JET USA brand #LSL148AB. 
     Type is hot stamped in foil. 

     6” long x ½” high clear anodized aluminum message holder 
     (omit message holder at R-1 and S-3 type signs) 

     
  b. Size: R-1 6" wide x 4" high O.A. 
    R-2  6” wide x 4” high (plus height for message holder) 
    S-3 11 ½” wide x 10” high 
 
  c. Graphics: Type is 5/8" tall unless otherwise indicated on drawings.  
    Grade 2 Braille. 
    Paper Inserts not included. 
 

c. Inserts: Sign fabricator to supply paper insert for each installed 
R-1,  R-2 and S-3 signs. Sign Contractor to coordinate with Owner 
to obtain messages for inserts.  Template for creating inserts to be 
provided by Owner. 

    
  e. Colors: No. 1 acrylic sheet is matte clear. No. 2 acrylic sheet has back 

surface and edges painted “Westhighland White.”  Trim strip is 
clear brushed anodized aluminum finish Wrisco®.  Offset panel for 
wall-mounted signs is “Black” acrylic.  

    Backer panel for glass-mounted signs is clear brushed anodized 
aluminum finish Wrisco®. 

    Photopolymer background is “Medium Gray.”  Type is hot stamped 
in “White.”  Braille remains color of background. 

 
  f. Construction Details: Offset panel is cut 0.25” smaller than sign panel all around.  
    All edges are smooth finished and clean. 
    Ensure that insert space allows paper to slide in smoothly and that 

no gap appears above inserted page. 
 
  g. Installation:  Adhere to wall with edge 4” from frame on latch side of door and 

top of sign 60" above floor. 
     Glass-mount:  eliminate offset panel when adhering sign to glass 

and apply Wrisco® sheet to back side of glass “in place” over sign 
to mask mounting adhesive. 

 
 
 5. Sign Types R-3 and S-1: Service Room ID  

 
  a.  Sign Materials: 0.25” acrylic sheet 
    0.125" black acrylic offset panel. 
    0.025" clear brushed anodized aluminum Wrisco® 
    0.035” photopolymer on 0.024” base, JET USA brand #LSL148AB. 
     Type is hotstamped in foil. 
        
  b. Size: 6" wide x 4" high O.A. 
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  c. Graphics: Type 5/8" tall unless otherwise indicated on drawings.  
    Grade 2 Braille. 

 
  d. Colors: Trim strip is clear brushed anodized aluminum finish Wrisco®.  

Offset panel for wall-mounted signs is “Black” acrylic.  
    Photopolymer background is “Medium Gray.”  Type is hot stamped 

in “White.”  Braille remains color of background 
 
  e. Construction Details: All edges are smooth finished and clean. 
 
  f. Installation:  Adhere to wall with edge 4” from frame on latch side of door and 

top of sign 60" above floor. 
 
 

2.02 MATERIALS AND FABRICATION FOR DONOR RECOGNITION SIGNAGE: 
 

A. General: 
 

1. All materials shall be new stock, free from defects impairing strength, durability and appearance.  
All fabrication and installation shall be in accordance with the highest standards of the trade.  All 
signs and components shall be complete and free from visual and structural/mechanical flaws. 

 
B. Donor Recognition: 

 
1. Specifications, colors and materials for all Donor Recognition are conceptual as noted in the 

Donor Recognition Drawings. Signage Contractor to provide final specifications for Architect and 
Owner approval. 
 

2. Typography specifications for all Donor Recognition are conceptual and for reference only. Final 
typography will be determined by Architect and Owner. 

 
 

3. Video monitor hardware, software, programming and installation to be provided by Owner. 
Signage contractor will need to confirm the specifications of the Donor Wall with Owner to 
accommodate the video hardware. 
 

 
PART 3 – EXECUTION 
   

 3.01 INSTALLATION 
 

A. General: 
 

 1. All sign installations shall attempt to meet the established guidelines of the Americans with 
Disabilities Act as well as relevant American National Standards Institute (ANSI) guidelines 
adopted into local building codes. 

 
 2. The supplier is responsible for staking all sign locations and field verifying with contracting officer 

before installing signs. 
 
 3. The supplier is responsible for securely installing all signs.  When the type of mounting is not 

otherwise specified, all signs shall be permanently mounted. 
  
 4. Install all items as described in specifications and shown in elevation drawings provided.  If site 

conditions do not allow for sign placement as described herein, seek advice from Architect.  
Check all items for correct placement. 
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 5. Make all provisions necessary and take special precautions to protect and prevent damage to 
Owner’s property.  Any items damaged shall be restored to the original condition and the supplier 
charged with the expense thereof. 
 

 6. All wall-mounted sign panels are to be installed in such a way that wall surfaces are not damaged.  
Use 3M pressure sensitive double-sided vinyl tape as specified. 

 
7. Installers shall maintain a clean work area and keep walkways clear of debris.  All crating 

materials must be removed from project site at the end of each work day and when installation is 
complete.  

 
 
3.02 CLEANING AND PROTECTION: 
 

A. General: 
 

1. Clean signs after installation.  Remove any fingerprints and ensure that installation 
 adhesives are not visible on any exposed sign surfaces.  Signs may be cleaned with  
 soap, detergents and other similar cleaners without damage to the sign surface.   
 Touch up any scratched surfaces as necessary. 

 
 
 
3.03 MESSAGE SCHEDULE: 
 

A. For all except Donor Recognition Signage: 
 

1. Refer to attached Signage Schedule. 
 

B. Donor Recognition Signage: 
 

1. Message Schedule and final fabrication quantity for Donor Recognition Room naming plaques 
and Other Recognition plaques to be determined by Owner and will be provided to Signage 
Contractor prior to commencing fabrication. The following are preliminary estimates for fabrication 
quantity of Room Naming Plaques and Other Recognition Plaques: 
 

a. Room Naming Plaque Type A = 5 
b. Room Naming Plaque Type B = 13 
c. Room Naming Plaque Type C = 4 
d. Room Naming Plaque Type D = 2 
e. Other Recognition Plaque Type Former Lab Recognition = 1 
f. Other Recognition Plaque Type Honorary Recognition = 1 
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Location Message Sign Type Notes

BASEMENT 

B01 Stair B
S004 S-1

B02 Stair B
B
Level S-2

B03 Fire Riser 
B002 R-3 Owner to verify Message

B04 (insert holder)
Level B

S-3 Owner to provide egress map

LEVEL 1

101 Stair 2
S102

S-1 Coordinate location with fire extinguisher cabinet

102 Stair 2
1
Level 

S-2

103 (insert holder)
120

R-2 Studio A
Owner to provide message

104 Electrical
118

R-3 Owner to verify Message

105 (insert holder)
117

R-2 Editing
Owner to provide message

106 (insert holder)
116

R-2 Editing
Owner to provide message

107 (insert holder)
115

R-2 Studio B
Owner provided message

108 (insert holder)
115

R-2 Studio B
Owner provided message

109 (insert holder)
114

R-2 Editing
Owner provided message

110 (insert holder)
113

R-2 Central Engineering
Owner provided message

111 (insert holder)
112

R-2 Editing
Owner provided message

3.03  MESSAGE SCHEDULE

SIGNAGE SCHEDULE Page 1 May 11, 2012
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Location Message Sign Type Notes

112 (insert holder)

113A

R-2 Central Recording
Owner provided message

113 (insert holder)
111

R-2 Private Office
Owner provided message

114 (insert holder)
110

R-2 Control Room
Owner provided message

115 (insert holder)
110A

R-2 Recording Studio
Owner provided message

116 (insert holder)
110

R-2 Control Room
Owner provided message

117 (insert holder)
110B

R-2 Audio Studio 1
Owner provided message

118 (insert holder)
110C

R-2 Audio Studio 2
Owner provided message

119 Mechaincal
126

R-3 Owner to verify Message

120 Custodial
124

R-3 Owner to verify Message

121 (insert holder)
101

R-2 University Classroom
Owner provided message

122 (Female/Accessible 
Symbol)
Women
122A

B-1

123 (Female/ Male/Accessible 
Symbols)
Restroom
123

B-3

124 (Male/Accessible Symbol)
Men
125A

B-2

125 Maximum Occupancy 
56 Persons

O-1

126 (insert holder)
101

R-2 University Classroom
Owner provided message

127 Custodial
104

R-3 Custodial 
Owner provided message

SIGNAGE SCHEDULE Page 2 May 11, 2012
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Location Message Sign Type Notes

128 Control
101B

R-3 Control Room
Owner provided message

129 Mechanical
102

R-3 Owner to verify Message

130 (insert holder)
101C

R-2 Storage
Owner provided message

131 (insert holder)
101D

R-2 Storage
Owner provided message

132 Stair 1
S101

S-1

133 Stair 1
1
Level 

S-2

134 Electrical
127

R-3 Owner to verify Message

135 (insert holder)
134B

R-2 Storage
Owner provided message

136 (insert holder)
134C

R-2 Private Office
Owner provided message

137 (insert holder)
134D

R-2 Private Office
Owner provided message

138 (insert holder)
134E

R-2 Private Office
Owner provided message

139 (insert holder)
134F

R-2 Private Office
Owner provided message

140 (insert holder)
134G

R-2 Conference Room
Owner provided message

141 (insert holder)
130

R-2 Conference Room
Owner provided message

142 (insert holder)
137

R-2 Conference Room
Owner provided message

143 (insert holder)
141

R-2 SOJC Classroom
Owner provided message

144 Maximum Occupancy 
85 Persons

O-1

SIGNAGE SCHEDULE Page 3 May 11, 2012
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Location Message Sign Type Notes

145 (insert holder)
140

R-2 University Classroom
Owner provided message

146 Stair 4
1
Level 

S-2

147 (insert holder)
Level 1

S-3 Owner to provide egress map

148 (insert holder)
Level 1

S-3 Owner to provide egress map

149 (insert holder)
134A

R-2 Student Services
Owner provided message

150 (insert holder)
134A

R-2 Student Services
Owner provided message

151 (insert holder)
Level 1

S-3 Owner to provide egress map

152 Maximum Occupancy 
123 Persons

O-1

153 (insert holder)
141

R-2 SOJC Classroom
Owner provided message

154 (insert holder)
H100

R-1 Hallway 100
Owner provided message

155 (insert holder)
H100

R-1 Hallway 100
Owner provided message

156 (insert holder)
H131

R-1 Hallway 131
Owner provided message

157 (insert holder)
H131

R-1 Hallway 131
Owner provided message

158 (insert holder)
H125

R-1 Hallway 125
Owner provided message

159 (insert holder)
H125

R-1 Hallway 125
Owner provided message

LEVEL 2
201 Stair 2

S202
S-1

SIGNAGE SCHEDULE Page 4 May 11, 2012
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Location Message Sign Type Notes

202 Stair 2
2
Level 

S-2

203 No Exit Below This Floor O-1

204 (insert holder)
209

R-2 Private Office
Owner provided message

205 (insert holder)
210

R-2 Open Office
Owner provided message

206 Maximum Occupancy
56 Persons

O-1

207 (insert holder)
211

R-2 Winter Presentation Room
Owner provided message

208 (insert holder)
208

R-2 Private Office
Owner provided message

209 (insert holder)
207

R-2 Private Office
Owner provided message

210 (insert holder)
211

R-2 Winter Presentation Room
Owner provided message

211 (insert holder)
206

R-2 Private Office
Owner provided message

212 (insert holder)
205

R-2 Private Office
Owner provided message

213 Telecom
225

R-3

214 (insert holder)
204

R-2 Private Office
Owner provided message

215 (insert holder)
203

R-2 Private Office
Owner provided message

216 (insert holder)
224

R-2 Storage
Owner provided message

217 (insert holder)
202

R-2 Private Office
Owner provided message

218 (insert holder)
223

R-2 Student Work Group
Owner provided message

SIGNAGE SCHEDULE Page 5 May 11, 2012
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Location Message Sign Type Notes

219 (insert holder)
201

R-2 Private Office
Owner provided message

220 (insert holder)
222

R-2 Student Work Group
Owner provided message

221 (insert holder)
200

R-2 Private Office
Owner provided message

222 Stair 1
S201

S-1

223 Stair 1
2
Level 

S-2

224 No Exit Below This Floor O-1

225 Telecom
225

R-3 Owner to verify Message

226 (Male/Accessible Symbol)
Men
220C

B-2

227 Custodial
220B

R-3 Owner to verify Message

228 (Female/Accessible 
Symbol)
Women
220A

B-2

229 Control
226

R-3 Owner to verify message

230 (insert holder)
211

R-2 Winter Presentation Room
Owner provided message

231 (insert holder)
213

R-2 Conferencel Room
Owner provided message

232 (insert holder)
214A

R-2 Private Office
Owner provided message

233 (insert holder)
214B

R-2 Private Office
Owner provided message

234 (insert holder)
214C

R-2 Private Office
Owner provided message

SIGNAGE SCHEDULE Page 6 May 11, 2012
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Location Message Sign Type Notes

235 (insert holder)
214D

R-2 Private Office
Owner provided message

236 (insert holder)
215

R-2 Private Office
Owner provided message

237 (insert holder)
219

R-2 Faculty Services
Owner provided message

238 Elec / Telecom
218

R-3 Owner to verify message

239 (insert holder)
217

R-2 Dean's Suite
Owner provided message

240 (insert holder)
217A

R-2 Dean's Office
Owner provided message

241 (insert holder)
216

R-2 Development Office
Owner provided message

242 (insert holder)
216A

R-2 Private Office
Owner provided message

243 (insert holder)
216B

R-2 Private Office
Owner provided message

244 (insert holder)
216C

R-2 Private Office
Owner provided message

245 (insert holder)
216D

R-2 Private Office
Owner provided message

246 (insert holder)
221

R-2 University Classroom
Owner provided message

247 Maximum Occupancy
160 Persons

O-1

248 (insert holder)
227

R-2 Faculty Breakroom
Owner provided message

249 (insert holder)
228

R-2 Conference Room
Owner provided message

250 (insert holder)
229

R-2 Conference Room
Owner provided message

251 (insert holder)
238

R-2 Private Office
Owner provided message
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252 (insert holder)
237

R-2 Private Office
Owner provided message

253 (insert holder)
236

R-2 Private Office
Owner provided message

254 (insert holder)
235

R-2 Private Office
Owner provided message

255 (insert holder)
234

R-2 Private Office
Owner provided message

256 (insert holder)
233

R-2 Private Office
Owner provided message

257 (insert holder)
232

R-2 Private Office
Owner provided message

258 (insert holder)
231

R-2 Private Office
Owner provided message

259 (insert holder)
230

R-2 Open Office
Owner provided message

260 (insert holder)
209A

R-1 Storage
Owner provided message

261 (insert holder)
211D

R-1 Storage
Owner provided message

262 (insert holder)
211C

R-1 Storage
Owner provided message

263 (insert holder)
220

R-1 GTF Mail
Owner provided message

264 (insert holder)
Level 2

S-3 Owner provided egress map

265 (insert holder)
221

R-2 University Classroom
Owner provided message

266 (insert holder)
Level 2

S-3 Owner provided egress map

267 (insert holder)
Level 2

S-3 Owner provided egress map

268 (insert holder)
Level 2

S-3 Owner provided egress map
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269 (insert holder)
H212

R-1 Hallway 212
Owner provided message

270 (insert holder)
H212

R-1 Hallway 212
Owner provided message

271 (insert holder)
H227

R-1 Hallway 227
Owner provided message

272 (insert holder)
H227

R-1 Hallway 227
Owner provided message

273 (insert holder)
221

R-2 University Classroom
Owner provided message

274 (insert holder)
H234

R-1 Hallway 234
Owner provided message

275 (insert holder)
H234

R-1 Hallway 234
Owner provided message

276 (insert holder)
H201

R-1 Hallway 201
Owner provided message

277 (insert holder)
H201

R-1 Hallway 201
Owner provided message

278 (insert holder)
H201

R-1 Hallway 201
Owner provided message

LEVEL 3
301 Stair 2

S302
S-1

302 Stair 2
3
Level 

S-2

303 (insert holder)
305

R-2 Work Room
Owner provided message

304 (insert holder)
306

R-2 Digital Commons
Owner provided message

305 (insert holder)
304

R-2 Digital Commons
Owner provided message

306 (insert holder)
307

R-2 Allen Seminar
Owner provided message
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307 (Male/Accessible Symbol)
Men
317

B-2

308 Custodial
316

R-3 Owner to verify Message

309 (Female/Accessible 
Symbol)
Women
315

B-2

310 (insert holder)
303

R-2 Digital Commons
Owner provided message

311 (insert holder)
318

R-2 Digital Commons
Owner provided message

312 (insert holder)
320

R-2 Digital Commons
Owner provided message

313 (insert holder)
319

R-2 Tech Service
Owner provided message

314 (insert holder)
301

R-2 Storage
Owner provided message

315 Stair 1
S301

S-1

316 Stair 1
3
Level 

S-2

317 (insert holder)
319A

R-2 Workroom
Owner provided message

318 (insert holder)
319C

R-2 Private Office
Owner provided message

319 (insert holder)
308

R-2 Conference Room
Owner provided message

320 (insert holder)
309A

R-2 Private Office
Owner provided message

321 (insert holder)
309B

R-2 Private Office
Owner provided message

322 (insert holder)
309C

R-2 Private Office
Owner provided message
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323 (insert holder)
310

R-2 Private Office
Owner provided message

324 (insert holder)
311A

R-2 Private Office
Owner provided message

325 (insert holder)
311B

R-2 Private Office
Owner provided message

326 (insert holder)
311C

R-2 Private Office
Owner provided message

327 (insert holder)
311D

R-2 Private Office
Owner provided message

328 (insert holder)
312

R-2 OpenOffice
Owner provided message

329 (insert holder)
313

R-2 Conference Room
Owner provided message

330 (insert holder)
314A

R-2 Coffee/Copy Room
Owner provided message

331 (insert holder)
314

R-2 Open Office
Owner provided message

332 (insert holder)
332

R-2 Conference Room
Owner provided message

333 (insert holder)
331

R-2 Private Office
Owner provided message

334 (insert holder)
320

R-2 Conference
Owner provided message

335 (insert holder)
330

R-2 Private Office
Owner provided message

336 (insert holder)
321

R-2 Private Office
Owner provided message

337 (insert holder)
329

R-2 Private Office
Owner provided message

338 (insert holder)
328

R-2 Private Office
Owner provided message

339 (insert holder)
327

R-2 Private Office
Owner provided message
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340 (insert holder)
322

R-2 Private Office
Owner provided message

341 (insert holder)
323

R-2 Open Office
Owner provided message

342 (insert holder)
326

R-2 Private Office
Owner provided message

343 (insert holder)
325

R-2 Private Office
Owner provided message

344 (insert holder)
323

R-2 Open Office
Owner provided message

345 (insert holder)
324

R-2 Private Office
Owner provided message

346 Maximum Occupancy 
Rms 302,303 and 304
160 Persons

O-1

347 (insert holder)
Level 3

S-3 Owner to provide egress map

348 (insert holder)
Level 3

S-3 Owner to provide egress map

349 (insert holder)
Level 3

S-3 Owner to provide egress map

350 (insert holder)
321A

R-2 Elevator Control
Owner provided message

351 (insert holder)
H301

R-1 Hallway 301
Owner provided message

352 (insert holder)
H301

R-1 Hallway 301
Owner provided message

353 (insert holder)
H309

R-1 Hallway 309
Owner provided message

354 (insert holder)
H318

R-1 Hallway 318
Owner provided message

355 (insert holder)
H318

R-1 Hallway 318
Owner provided message

356 (insert holder)
H301

R-1 Hallway 301
Owner provided message
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357 (insert holder)
H332

R-1 Hallway 332
Owner provided message

358 (insert holder)
H332

R-1 Hallway 332
Owner provided message

359 (insert holder)
H309

R-1 Hallway 309
Owner provided message
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4"

6"

123

Wrisco Brushed Aluminum
(Anodized)

1/8" Non-glare Plexi-glass
Insert Holder.

5/8" High Raised Room
Number. Color: White

5/
16

"
1"

9/
16

"

Braille Room Number in
Background Color

.. .

 R-1

4"

6"

123

Wrisco Brushed Aluminum
(Anodized)

1/8" Non-glare Plexi-glass
Insert Holder.

5/8" High Raised Room
Number. Color: White

Phenolic Photopolymer
Color: to match P-14
"Medium Gray"

5/
16

"
1"

9/
16

"

Braille Room Number in
Background Color

.. .

Paper Insert Holder,
Brushed Aluminum (Anodized)

R-2

9"

123.:..::

B-3

6"

Female/Male symbol in
contrasting color to
background

Braille messaging in
Background Color

Accessibility symbol
in contrasting color
to background

Wrisco Brushed Aluminum
(Anodized)

Phenolic Photopolymer
Color: to match P-14
"Medium Gray"

Wrisco Brushed Aluminum
(Anodized)

9/
16

"
1"

5/
16

"

6"

123
5/8" High Room Name &
Number. Contrasting color
to background, black or
white.

Female symbol in
contrasting color to
background

Braille messaging in
Background Color

.:..::

B-1

Accessibility symbol
in contrasting color
to background

6"

6"

123.:..::

B-2

6"

5/
16

"
1"

9/
16

"

Wrisco Brushed Aluminum
(Anodized)

Phenolic Photopolymer
Color: to match P-14
"Medium Gray"

Wrisco Brushed Aluminum
(Anodized)

Male symbol in contrasting
color to background

Braille messaging in
Background Color

Accessibility symbol
in contrasting color
to background

Wrisco Brushed Aluminum
(Anodized)

Phenolic Photopolymer
Color: to match P-14
"Medium Gray"

Wrisco Brushed Aluminum
(Anodized)

9/
16

"
1"

5/
16

"
6"

6"

Stair 1

5/8" High Raised Stair
Identification. Color: White

Phenolic Photopolymer
Color: to match P-14
"Medium Gray"

Braille Messaging in
Background Color

.. . :..::

S-2

1
Level

Phenolic Photopolymer
Color: to match P-14
"Medium Gray"

2" High Raised Level
Identification. Color: White

5/8" High Raised Messaging
Color: White

4"

6"

S101

Wrisco Brushed Aluminum
(Anodized)

5/8" High Raised Room
Number. Color: White

Phenolic Photopolymer
Color: to match P-14
"Medium Gray"

5/
16

"
9/

16
"

Braille Room Name in
Background Color

.. .

S-1

Stair 1
Wrisco Brushed Aluminum
(Anodized)

1" High Raised Stair Name,
Color: White

4"

6"

Wrisco Brushed Aluminum
(Anodized)
Phenolic Photopolymer
Color: to match P-14
"Medium Gray"

5/
16

"
9/

16
"

Braille Room Name in
Background Color

.. .

Electrical
Wrisco Brushed Aluminum
(Anodized)

5/8" High Raised Room
Name and Number.
Color: White

R-3
6"

Phenolic Photopolymer
Color: to match P-14
"Medium Gray"

Maximum
Occupancy
56 Persons

5/8" High Room Name.
Color: White

O-1

4"

MenWomen Restroom5/8" High Room Name &
Number. Contrasting color
to background, black or
white.

5/8" High Room Name &
Number. Contrasting color
to background, black or
white.

123

11 1/2"

Level 1

S-3

Wrisco Brushed Aluminum
(Anodized)

1/8" Non-glare Plexi-glass
Insert Holder.

Phenolic Photopolymer
Color: to match P-14
"Medium Gray"

Wrisco Brushed Aluminum
(Anodized)

9/
16

"
1"

5/
16

"
5/8" High Raised Level
Number. Color: White

10
"

8 
1/

8"

8 1/2" x 11" Egress Map
provided by Owner.

NOTE:
Font indicated on Signage Type drawings is for
location and content purposes only. Final font
type and spacing to be determined.

2

SG-4

Wrisco Brushed Aluminum
(Anodized)

0.125" acrylic sheet
4" h x 6" w

0.025 thick Wrisco
trim

0.0625" thick clear
acrylic spacer, typ.
top and bottom.

0.125" acrylic sheet
4 1/2" h x 6" w

0.125" black acrylic
offset panel. Secure to
wall with adhesive strips

At glass installation
eliminate offset panel and
provide 0.32" thick Wrisco
cut to size of overall sign
dimensions.

0.035" photopolymer
on 0.025 base.

0.025 thick Wrisco
trim

Alum paper insert
holder. Adhere to
acrylic backer panel
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Plan / Section / Donor Wall 

Scale: NTS
1

Wall

2” 4”

existing wall recess video monitors by owner

2.5”

.5” dia. typical3.5”

94” 98”

84”

141.5”

46.5” 3”5.5”2.5”

4”

7”

5.5”

72”

glass panels (x 3):
18”W x 58”H x .25” thick
.25” between

aluminum panel:
29”W x 60”H

40” monitor 47” monitor
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Plan / Section / Donor Wall 

Scale: NTS
1

Wall

A

A

A

A

A
g

c

g

A Clear, light or dark gray 
 anodized aluminum, 
  .25” thick

B Screenprinted text

c Frosted .25” glass (x3), top 
 and bottom held in channel; 
 Light colored sintra, behind 
 glass panels

D Etched text 
 1= .0625” deep 
 2= .125” deep

e Video monitor

F Cut-out square

G Decorative hardware (x4)

H These panels swing open 
 to access video monitors

A

A

A

C Ah

A

Ah

E

BBB

F

B

E

D1

D1

D2

B

D1

B
G

A

A

Side view 
(enlarged to show details)
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Plaque D

Dimensions: 11.5” Square 

AT R I U M

Mrs Tina Ming May Lee   

Given by

Plaque C  

Dimensions: 9” Square

C L A S S R O O M

Mrs Tina Ming May Lee

Given by

Plaque A

Dimensions: 6” Square

FA C U LT Y  O F F I C E

Mrs Tina Ming May Lee

Given by

Plaque B  

Dimensions: 7.25” square

C O N F E R E N C E  R O O M

Mrs Tina Ming May Lee

Given by

A Building image etched, no fill

B Rules etched, no fill

c Text etched, black infill

d Text etched, grey infill

E 3/16" thick clear, anodized aluminum

• All etching should be 3/32” deep

• Plaques fastened to wall with VHB

• Some plaques will be installed on interior windows 
and will need a secondary blank plaque added to the 
opposite side of the window

A

C

d

e

B



PRESENTATION DESIGN GROUP LLC • Corporate Office • 1010 Obie Street • Eugene, Oregon 97402 • p: 541.344.0857 • f: 541.344.1315 • pdgdesign.net

client:

job name:

component:

option:

contact: 

drawn by:

date: 
All creative rights reserved.  

No reproduction without permission.

KB

JL

05.11.2012
DR-4University of Oregon, School of Journalism and Communication

Allen Hall Expansion & Remodel, Donor Recognition

Former Lab Recognition Plaque

1 of 1

Dimensions: 11.5” Square

 
 

We acknowledge the 

generosity of past  

contributors who supported 

the development of  

student labs. Their vision 

paved the way for the 

eventual creation of this 

new state-of-the-art Digital 

Commons, a dynamic and 

collaborative space where 

student’s creativity  

can thrive.

Patricia D and William B Smullin 
Digital Media Lab

Sullivan 
Lab

Bernard Mainwaring 
News Editing Lab

Connie Balmer 
Lab

Paul Brainerd 
Student Computing Workroom

Lynne Moke 
Digital Photography Lab

a Rule etched, grey infill

B All text etched, black infill 

c Rules etched, no fill

D 3/16" thick clear, anodized aluminum

• All etching is 3/32” deep

a

B

D

C
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Robert W. Chandler
19 21-19 9 6
Editor, Columnist, Philanthropist

A small-town publisher, he rose to national 
prominence as a dedicated and demanding newspaper 
man. He believed passionately in the fundamentals of 
good journalism, fairness, accuracy and a free press.  
He embodied the independent spirit that so well 
defines the state of Oregon he loved. And he invested 
deeply in those around him, leaving a legacy of honor 
in the journalistic community and beyond.
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SECTION 12 5000 ‐ FURNITURE 

PART 1 ‐ GENERAL 

1.01  SUMMARY 

A. This Section includes the following: 

1. Public Area Furniture generally includes lounge seating, café seating, barstools, benches and 
tables.  Three categories of Public Area Furniture have been established: 
a. Signature Furniture 
b. Furniture to Match Existing 
c. Open Source Furniture  

2. Private Area Furniture generally includes private office furniture, classroom furniture and 
faculty/ staff break rooms. 

1.02  SUBMITTALS 

B. Product Data: For each product include manufacturer’s specifications and installation instructions, 
dimensions of individual components and profiles, material descriptions and thickness, rated 
capacities, bracing, accessories, fasteners, and finishes. 

1. For each upholstered unit, provide cleaning and maintenance instructions per the 
manufacturer’s recommendation.  

C. Material Samples: For each product that requires finishes to be selected, provide complete actual 
samples of Manufacturer’s standard finishes including upholstery, plastics, laminates and metals.  
Printed reproductions of samples will not be accepted.  Vendors will be required to attend a 
meeting during submittal reviews to finalize materials, time and date to be determined. 

D. LEED Submittals:  The project shall achieve LEED equivalency per the requirements outlined in 
Section 01 3512 ‐ LEED Requirements included with Allen Hall Expansion and Remodel Consolidated 
Set dated September 23, 2011 and available through Lease Crutcher Lewis for reference. 

1.  The requirements of the following LEED credits include but are not limited to the following in 
order to achieve LEED equivalency: 

a.  Materials and Resources credit 4.1 and 4.2 ‐ Recycled Content. 

b.  Materials and Resources credit 5 ‐ Regional Materials (list 5.1 & 5.2 separately). 

c.  Indoor Environmental Quality credit 4.5 – Low Emitting Materials. 

2.  Submittals: 

a.  Submit all required LEED documentation per the submittal requirements outlined in 
Section 01 3512 Allen Hall Expansion and Remodel Consolidated Set. 

1.03  ALTERNATES 

A. Alternate #1: Deduct provision for entire Private Area Furniture. 

B. Alternate #2: Deduct provision for table T‐10b. 

C. Alternate #3: Deduct provision for lounge chairs C‐1a and C‐1b. 
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D. Alternate #4: Deduct provision for conference tables T‐17, T‐18 and T‐19. 

E. Alternate #5: Deduct provision for table T‐21. 

1.04  QUALITY ASSURANCE 

A. Product Designations: Drawings indicate individual furniture pieces using a code referenced in the 
Schedule for Public Area Furnishings and Private Area Furnishings. 

B. Schedule for Public Area Furnishings and Schedule for Private Area Furnishings:  Each Schedule 
references a designated manufacturer’s model number and is based on specific manufacturer 
dimensional criteria.  Other manufacturers’ furniture of similar sizes, similar configurations, and 
complying with the Specifications may be considered. 

1.05  DELIVERY, STORAGE, AND HANDLING 

A. Protect finished surfaces during handling and installation with protective covering of polyethylene 
film, corrugated cardboard or other suitable material. 

B. Items in this Section shall be packaged and shipped set up for required assembly and installation. 

C. All furniture shall be delivered directly to the project site when the site is prepared to receive 
furnishings and installed immediately upon delivery. 

1.06  PROJECT CONDITIONS 

A. Environmental Limitations: Do not deliver or install furniture until building is enclosed, wet work 
and utility roughing‐in are complete, and HVAC system is operating and maintaining temperature 
and relative humidity at occupancy levels during the remainder of the construction period. 

PART 2 ‐ PRODUCTS 

2.01  GENERAL 

A. Refer to attached Schedule for Public Area Furnishings and Schedule for Private Area Furnishings. 

B. Refer  to  Drawings  for  furniture  scope,  quantities  and  configuration.    Vendor  is  responsible  for 
confirming quantities, lead times and fabric requirements prior to procurement. 

C. Existing furniture to be reused  is  indicated on the furniture plan with “(e)” after the code.   These 
include the following codes: C‐15, C‐16, B‐2, B‐5 and B‐6. 

D. Public Area Furniture, see associated Schedule and drawings, includes three categories: 
1. Signature Furniture  items are specific or unique pieces of  furniture where specific use and 

application significantly limits Approved Equals.  
2. Furniture  to Match  Existing  are  units  that  will match  or  be  similar  to  Existing  Furniture 

planned for reuse as deemed by the Owner. 
3. Open  Source  Furniture  are based on  design  aesthetic,  finish, material  and quality using  a 

Basis  of  Design  Product  specification.   Other  acceptable manufacturers  and  products  are 
indicated in the Schedule.  

E. Private Area Furniture, see associated Schedule and drawings. 
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2.02  MANUFACTURERS 

A. Refer to Schedule for Public Area Furnishings and Private Area Furnishings. 

B. Signature Furniture shall be procured from specified manufacturer. 

C. Furniture to Match Existing shall be procured from specified manufacturer. 

D. Open Source Furniture may be procured from any  listed manufacturer or approved equal, subject 
to compliance with requirements. 

E. Refer to 01 2500 Product Substitution Procedures Allen Hall Expansion and Remodel Consolidated 
Set dated  September 23, 2001  available  through  Lease Crutcher  Lewis upon  request.   Proposed 
substitutions for furniture must    include a physical sample of each  item proposed prior to the bid 
deadline and provided to the Owner for assessment.   Substitutions will be assessed for aesthetic, 
comfort and durability and may be permitted as an alternate. 

2.03  MATERIALS AND FINISHES 

F. Outlined finishes comply with design intent.  Vendor shall supply finishes as specified except as 
described below. 

1. Textiles:  Applied per furniture manufacturer’s recommendations. 

a. Where a COM (Customer’s Own Material) textile is specified, vendor shall commence 
with application testing procedures prior to bid deadline.  Only when the COM textile 
is not approved on specified product, vendor shall provide alternate fabrics, already 
approved by the manufacturer, that coincide with durability and design intent, to be 
reviewed and approved by Designer.   

2. Metals:  Cold‐rolled commercial steel sheet, complying with ASTM A 1008/A 1 008M; 
suitable for interior applications. 

a. Minimum Metal Thickness: Manufacturer’s standard. 

b. Where a metal finish is indicated, vendor shall supply the closest match from 
manufacturer’s standard selection of finishes.  Final selections to be approved by 
Designer. 

 
3. Laminates:   Manufacturer’s  standard or as  specified.   Comply with manufacturer’s written 

instructions for application. 

PART 3 ‐ EXECUTION 

3.01  EXAMINATION 

A. Examine areas, with Installer present, for compliance with requirements for installation tolerances 
and other conditions affecting performance of work. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.02  INSTALLATION 
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A. General:  Comply with manufacturer’s written instructions. 

B. Freestanding Furniture:  Place units in final locations after finishes have been completed in each 
area.  Refer to drawings. 

C. Coordinate installation of new furniture with existing furniture to be reused by Owner. 

D. Install level, plumb, and true; shim as required, using concealed shims. 

E. For B‐4 and B‐5 benches, coordinate location with wall panels.   

3.03  CLEANING AND PROTECTION 

A. Inspect each item of furniture. Make necessary adjustments. 

B. Verify that accessories required have been furnished and installed. 

C. Remove packing material from furniture and leave units in clean condition, ready for use. 

3.04  SCHEDULE AND PLANS 

A. Public Area Furnishing Schedule and floor plans – see following. 

B. Private Area Furnishing Schedule and floor plans – see following. 

END OF SECTION 



University of Oregon
School of Journalism and Communication

Allen Hall Expansion and Remodel
Schedule for Public Area Furnishings

Location/Reference Images Code Qty Manufacturer/Description  Finishes

Please note that the following codes 
represent exisitng furniture items to be
re-used:

C-15
C-16
B-2
B-5
B-6

Please refer to drawings for locations.

Please note that the following codes 
are not used:

T-6
T-7

tbd: To Be Determined
COL: Customer's Own Leather
COM: Customer's Own Material 1 05/11/2012



University of Oregon
School of Journalism and Communication

Allen Hall Expansion and Remodel
Schedule for Public Area Furnishings

Location/Reference Images Code Qty Manufacturer/Description  Finishes

Main Lobby Lounge Chair C-1a 5 Open Source Furniture
Lounge Armchair with Sled Base

Basis of Design Product

Manufacturer: KI 
Sela Lounge Chair
Model Number: 1323/NC
32"w x 33.5"d x 28.25"h  

Acceptable Manufacturers

Montis for Hive
Bernhardt 

or Approved Equal

    
 

Upholstery: Graded-In by manufacturer or COM
Manufacturer: Pallas
   Pattern: Vespa
   Color: Cosmic 27.181.114
Base Finish: SX Starlight Silver Metallic or 
manufacturer's standard matte silver
Armcaps: NAC No Armcaps

Notes:
- upholstery is finished with Nanotex/ Acrylic

tbd: To Be Determined
COL: Customer's Own Leather
COM: Customer's Own Material 2 05/11/2012
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Allen Hall Expansion and Remodel
Schedule for Public Area Furnishings

Location/Reference Images Code Qty Manufacturer/Description  Finishes

Main Lobby Lounge Chair C-1b 5 Open Source Furniture
Lounge Armchair with Sled Base

Basis of Design Product

Manufacturer: KI 
Sela Lounge Chair
Model Number: 1323/NC
32"w x 33.5"d x 28.25"h 
 
Acceptable Manufacturers

Montis for Hive
Bernhardt

or Approved Equal

    
 

Upholstery: Graded-In by manufacturer or COM
Manufacturer: Pallas
   Pattern: Vespa
   Color: Parakeet 27.181.065
Base Finish: SX Starlight Silver Metallic or 
manufacturer's standard matte silver
Armcaps: NAC No Armcaps

Notes:
- upholstery is finished with Nanotex/ Acrylic 

tbd: To Be Determined
COL: Customer's Own Leather
COM: Customer's Own Material 3 05/11/2012
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Location/Reference Images Code Qty Manufacturer/Description  Finishes

Main Lobby/ L2 Lobby Stackable Seating C-2 27 Open Source Furntiure
Four Legged Armless Stacker with Metal 
Frame, glides

Basis of Design Product

Manufacturer: Izzy
Hannah Stacker Armless
Model Number: HAN001
16.6"w x 18"d x 29.5"h, 18"sh
Color: ST03-BK03 Fresh Water
Frame: 015 Silver

Acceptable Manufacturers and Products

Manufacturer: Allsteel
Inspire Four-Legged Chair
Model Number: INST-NGANO
21.25"w x 22.75"d x 34"h, 18.25"sh
Color and Frame: from manufacturer's 
standard options

Manufacturer: Steelcase
Move Multi-Use Seating
Model Number: 490410V
18.52"w x 18.5"d x 33.5"h, 18"sh
Color and Frame: from manufacturer's 
standard options

or Approved Equal

Plastic Back and Seat 
   Color: refer to description
Frame: refer to description

Notes: 
- selected style must coordinate with C-3, C-4, 
and C-5

tbd: To Be Determined
COL: Customer's Own Leather
COM: Customer's Own Material 4 05/11/2012
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Allen Hall Expansion and Remodel
Schedule for Public Area Furnishings

Location/Reference Images Code Qty Manufacturer/Description  Finishes

Main Lobby Barstool Seating C-3 5 Open Source Furniture
Four Legged Armless Barstool with Metal 
Frame, glides

Basis of Design Product

Manufacturer: Izzy
Hannah 30" Stool Armless
Model Number: HAN006
16.6"w x 18"d x 38.5"h, 27"sh
Color: ST03-BK03 Fresh Water
Frame: 015 Silver

Acceptable Manufacturers and Products

Manufacturer: Allsteel
Inspire Four-Legged Stool
Model Number: INFS-NGANO
22"w x 24.25"d x 45.5"h, 30"sh
Color and Frame: from manufacturer's 
standard options

Manufacturer: Steelcase
Move Stool
Model Number: 490710V
18.52"w x 18.5"d x 42.54"h, 28.5"sh
Color and Frame: from manufacturer's 
standard options

or Approved Equal

Plastic Back and Seat 
   Color: refer to description
Frame: refer to description

Notes: 
- selected style must coordinate with C-2, C-4,
and C-5 

tbd: To Be Determined
COL: Customer's Own Leather
COM: Customer's Own Material 5 05/11/2012
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Allen Hall Expansion and Remodel
Schedule for Public Area Furnishings

Location/Reference Images Code Qty Manufacturer/Description  Finishes

Hearth Barstool Seating C-4 6 Open Source Furniture
Four Legged Armless Barstool with Metal 
Frame, glides

Basis of Design Product

Manufacturer: Izzy
Hannah 30" Stool Armless
Model Number: HAN006
16.6"w x 18"d x 38.5"h, 27"sh
Color: ST-05-BK05 Mint Cream
Frame: 015 Silver

Acceptable Manufacturers and Products

Manufacturer: Allsteel
Inspire Four-Legged Stool
Model Number: INFS-NGANO
22"w x 24.25"d x 45.5"h, 30"sh
Color and Frame: from manufacturer's 
standard options

Manufacturer: Steelcase
Move Stool
Model Number: 490710V
18.52"w x 18.5"d x 42.54"h, 28.5"sh
Color and Frame: from manufacturer's 
standard options

or Approved Equal

Plastic Back and Seat 
   Color: refer to description
Frame: refer to description

Notes: 
- selected style must coordinate with C-2, C-3, 
and C-5

tbd: To Be Determined
COL: Customer's Own Leather
COM: Customer's Own Material 6 05/11/2012
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Location/Reference Images Code Qty Manufacturer/Description  Finishes

Hearth Stackable Seating C-5 6 Open Source Furntiure
Four Legged Armless Stacker with Metal 
Frame, glides

Basis of Design Product

Manufacturer: Izzy
Hannah Stacker Armless
Model Number: HAN001
16.6"w x 18"d x 29.5"h, 18"sh
Color: ST-05-BK05 Mint Cream
Frame: 015 Silver

Acceptable Manufacturers and Products

Manufacturer: Allsteel
Inspire Four-Legged Chair
Model Number: INST-NGANO
21.25"w x 22.75"d x 34"h, 18.25"sh
Color and Frame: from manufacturer's 
standard options

Manufacturer: Steelcase
Move Multi-Use Seating
Model Number: 490410V
18.52"w x 18.5"d x 33.5"h, 18"sh
Color and Frame: from manufacturer's 
standard options

or Approved Equal

Plastic Back and Seat 
   Color: refer to description
Frame: refer to description

Notes: 
- selected style must coordinate with C-2, C-3, and 
C-4

tbd: To Be Determined
COL: Customer's Own Leather
COM: Customer's Own Material 7 05/11/2012
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Allen Hall Expansion and Remodel
Schedule for Public Area Furnishings

Location/Reference Images Code Qty Manufacturer/Description  Finishes

Hearth/ Digital Commons Collaborative Stool C-6 7 Open Source Furniture
Upholstered Cube, glides

Basis of Design Product

Manufacturer: Nevins 
Coast Driftwood Stool 
Model Number: 95S/GL
18"w x 18"d x 18"h

Acceptable Manufacturers and Products

Manufacturer: Beaufurn
Lounge Ottoman
Model Number: OTT1
18"w x 18"d x 18.5"h

Manufacturer: ISA International
Jojo Chair
Model Number: 124
16"w x 16"d x 18"h

or Approved Equal

Upholstery: Graded-In by manufacturer or COM 
Manufacturer: Carnegie
   Pattern: Xorel Meteor 6427
   Color: 735
Glides

Notes:
- Vendor to confirm all backing requirements of 
upholstery material

tbd: To Be Determined
COL: Customer's Own Leather
COM: Customer's Own Material 8 05/11/2012
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Allen Hall Expansion and Remodel
Schedule for Public Area Furnishings

Location/Reference Images Code Qty Manufacturer/Description  Finishes

Hearth/ Digital Commons Collaborative Stool C-7 6 Open Source Furniture
Round Upholstered Stool with Pedestal 
Base

Basis of Design Product

Manufacturer: Nevins 
Coast Drop Stool 
Model Number: 61S/PB-BC03
18"diam x 18"h

Acceptable Manufacturers and Products

Manufacturer: Arcadia
Islands Modular Bench
Round Seat, Pedestal Base
Model Number: 2811
24"diam x 17.5"h

Manufacturer: Hightower
Open Swivel Round Ottoman
Model Number: S-8885P
20.75"diam x 16.5"h

or Approved Equal

Upholstery: Graded-In by manufacturer or COM 
Manufacturer: Carnegie
   Pattern: Xorel Meteor 6427
   Color: 735
Base: Satin Chrome or manufacturer's standard 
matte silver

Notes:
- Vendor to confirm all backing requirements of 
upholstery material

tbd: To Be Determined
COL: Customer's Own Leather
COM: Customer's Own Material 9 05/11/2012
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Location/Reference Images Code Qty Manufacturer/Description  Finishes

Level 1 Collaborative Stackable Seating C-8 12 Open Source Furntiure
Four Legged Armless Stacker with Metal 
Frame, glides
 
Basis of Design Product

Manufacturer: Izzy
Hannah Stacker Armless
Model Number: HAN001
16.6"w x 18"d x 29.5"h, 18"sh
Color: ST06-BK06 Lemon Phosphate
Frame: 015 Silver

Acceptable Manufacturers and Products

Manufacturer: Allsteel
Inspire Four-Legged Chair
Model Number: INST-NGANO
21.25"w x 22.75"d x 34"h, 18.25"sh
Color and Frame: from manufacturer's 
standard options

Manufacturer: Herman Miller 
Caper Stacking Chair
Model Number: WC4-10-N
21.5"w x 18.5"d x 32"h, 18"sh
Color and Frame: from manufacturer's 
standard options

or Approved Equal
 

Plastic Back and Seat 
   Color: refer to description
Frame: refer to description

Notes: 
- selected style must coordinate with C-9
and C-10

tbd: To Be Determined
COL: Customer's Own Leather
COM: Customer's Own Material 10 05/11/2012
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Schedule for Public Area Furnishings

Location/Reference Images Code Qty Manufacturer/Description  Finishes

Level 2 Collaborative Stackable Seating C-9 4 Open Source Furntiure
Four Legged Armless Stacker with Metal 
Frame, glides
 
Basis of Design Product

Manufacturer: Izzy
Hannah Stacker Armless
Model Number: HAN001
16.6"w x 18"d x 29.5"h, 18"sh
Color: ST06-BK06 Lemon Phosphate
Frame: 015 Silver

Acceptable Manufacturers and Products

Manufacturer: Allsteel
Inspire Four-Legged Chair
Model Number: INST-NGANO
21.25"w x 22.75"d x 34"h, 18.25"sh
Color and Frame: from manufacturer's 
standard options

Manufacturer: Herman Miller 
Caper Stacking Chair
Model Number: WC4-10-N
21.5"w x 18.5"d x 32"h, 18"sh
Color and Frame: from manufacturer's 
standard options

or Approved Equal
 

Plastic Back and Seat 
   Color: refer to description
Frame: refer to description

Notes: 
- selected style must coordinate with C-8
and C-10

tbd: To Be Determined
COL: Customer's Own Leather
COM: Customer's Own Material 11 05/11/2012
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Location/Reference Images Code Qty Manufacturer/Description  Finishes

Level 3 Collaborative Stackable Seating C-10 16 Open Source Furntiure
Four Legged Armless Stacker with Metal 
Frame, glides
 
Basis of Design Product

Manufacturer: Izzy
Hannah Stacker Armless
Model Number: HAN001
16.6"w x 18"d x 29.5"h, 18"sh
Color: ST03-BK03 Fresh Water
Frame: 015 Silver

Acceptable Manufacturers and Products

Manufacturer: Allsteel
Inspire Four-Legged Chair
Model Number: INST-NGANO
21.25"w x 22.75"d x 34"h, 18.25"sh
Color and Frame: from manufacturer's 
standard options

Manufacturer: Herman Miller 
Caper Stacking Chair
Model Number: WC4-10-N
21.5"w x 18.5"d x 32"h, 18"sh
Color and Frame: from manufacturer's 
standard options

or Approved Equal
 

Plastic Back and Seat 
   Color: refer to description
Frame: refer to description

Notes: 
- selected style must coordinate with C-8
and C-9

tbd: To Be Determined
COL: Customer's Own Leather
COM: Customer's Own Material 12 05/11/2012
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Allen Hall Expansion and Remodel
Schedule for Public Area Furnishings

Location/Reference Images Code Qty Manufacturer/Description  Finishes

Level 2 and 3 Lounge Furniture C-11 8 Open Source Furniture
Lounge Chair with Arms, Four Legged 
Metal Base
 
Basis of Design Product

Manufacturer: Jack Cartwright       
Kelly Lounge Seating, Arms
Model Number: 20/965
30"w x 32"d x 31"h, 18"sh

Acceptable Manufacturers

Bretford
Coalesse

or Approved Equal

.

Upholstery: Graded-In by manufacturer or COM
Manufacturer: Knoll 
   Pattern: Chroma
   Style Number: K345/20
   Color: Gunmetal
Base: Super Satin finish or manufacturer's 
standard matte silver

Notes:
- textile has a Teflon finish
- selected style must coordinate with C-12a, 
C-12b and C-12c

tbd: To Be Determined
COL: Customer's Own Leather
COM: Customer's Own Material 13 05/11/2012
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Allen Hall Expansion and Remodel
Schedule for Public Area Furnishings

Location/Reference Images Code Qty Manufacturer/Description  Finishes

Level 2 Lounge Furniture C-12a 2 Open Source Furniture
Armless Lounge, Four Legged Metal 
Base
 
Basis of Design Product

Manufacturer: Jack Cartwright       
Kelly Lounge Seating, Armless
Model Number: 20/960
24"w x 32"d x 31"h, 18"sh

Acceptable Manufacturers

Bretford
Coalesse

or Approved Equal

 

Upholstery: Graded-In by manufacturer or COM
Manufacturer: Knoll 
   Pattern: Chroma
   Style Number: K345/20
   Color: Gunmetal
Base: Super Satin finish or manufacturer's 
standard matte silver

Notes:
- textile has a Teflon finish
- selected style must coordinate with C-11, 
C-12b and C-12c

tbd: To Be Determined
COL: Customer's Own Leather
COM: Customer's Own Material 14 05/11/2012



University of Oregon
School of Journalism and Communication

Allen Hall Expansion and Remodel
Schedule for Public Area Furnishings

Location/Reference Images Code Qty Manufacturer/Description  Finishes

Level 2 and 3 Lounge Furniture C-12b 13 Open Source Furniture
Armless Lounge, Four Legged Metal 
Base
 
Basis of Design Product

Manufacturer: Jack Cartwright       
Kelly Lounge Seating, Armless
Model Number: 20/960
24"w x 32"d x 31"h, 18"sh

Acceptable Manufacturers

Bretford
Coalesse

or Approved Equal

 

Upholstery: Graded-In by manufacturer or COM
Manufacturer: Momentum
   Pattern: Infusion
   Color: Lime
Base: Super Satin finish or manufacturer's 
standard matte silver

Notes:
- textile has a Crypton finish
- selected style must coordinate with C-11, 
C-12a and C-12b

tbd: To Be Determined
COL: Customer's Own Leather
COM: Customer's Own Material 15 05/11/2012



University of Oregon
School of Journalism and Communication

Allen Hall Expansion and Remodel
Schedule for Public Area Furnishings

Location/Reference Images Code Qty Manufacturer/Description  Finishes

Level 1 Lounge Furniture C-12c 2 Open Source Furniture
Armless Lounge, Four Legged Metal 
Base
 
Basis of Design Product

Manufacturer: Jack Cartwright       
Kelly Lounge Seating, Armless
Model Number: 20/960
24"w x 32"d x 31"h, 18"sh

Acceptable Manufacturers

Bretford
Coalesse

or Approved Equal

 

Upholstery: Graded-In by manufacturer or COM
Manufacturer: CF Stinson
   Pattern: Respite
   Color: 62387 Flannel
Base: Super Satin finish or manufacturer's 
standard matte silver

Notes:
- fabric has a Greenshield finish
- selected style must coordinate with C-11, 
C-12a and C-12b

tbd: To Be Determined
COL: Customer's Own Leather
COM: Customer's Own Material 16 05/11/2012



University of Oregon
School of Journalism and Communication

Allen Hall Expansion and Remodel
Schedule for Public Area Furnishings

Location/Reference Images Code Qty Manufacturer/Description  Finishes

Main Lobby Lounge Bench B-1 1 Signature Furniture
"Helicopter" Bench
 
Manufacturer: Leland International 
Brit Bench Upholstered
Model Number: BBU
81"w x 18.5"sh

 

Upholstery: COM
Manufacturer: CF Stinson
   Pattern: Sundance w/ Sta-Kleen
   Color: Pale Aqua
   Number: SND15
Leg Finish: BSS Brushed Stainless Steel
Add BBSP Brit Bench Security Pan

tbd: To Be Determined
COL: Customer's Own Leather
COM: Customer's Own Material 17 05/11/2012



University of Oregon
School of Journalism and Communication

Allen Hall Expansion and Remodel
Schedule for Public Area Furnishings

Location/Reference Images Code Qty Manufacturer/Description  Finishes

Upholstered Hall Bench B-3 2 Furniture to Match Existing
 
Manufacturer: Krug   
Carlyle Bench
Model Number: CAR5-2-0
54"w x 26.5"d x 17.5"h

 

Upholstery: Grade 6
 Manufacturer: Maharam
   Pattern: Runner 466108
   Color: 003 Grove
Leg Finish: Silver Metallic

tbd: To Be Determined
COL: Customer's Own Leather
COM: Customer's Own Material 18 05/11/2012



University of Oregon
School of Journalism and Communication

Allen Hall Expansion and Remodel
Schedule for Public Area Furnishings

Location/Reference Images Code Qty Manufacturer/Description  Finishes

Level 2 and 3 Hall Bench B-4 3 Furniture to Match Existing
 
Manufacturer: Herman Miller
Nelson Platform Bench
Model Number: PB-72-W-Z5
72"w x 18.5"d x 14"h

Maple Slat Finish
Ebonized Wood Base

Notes:
- wall protection at GWB locations by others, refer 
to Architect's drawings

tbd: To Be Determined
COL: Customer's Own Leather
COM: Customer's Own Material 19 05/11/2012



University of Oregon
School of Journalism and Communication

Allen Hall Expansion and Remodel
Schedule for Public Area Furnishings

Location/Reference Images Code Qty Manufacturer/Description  Finishes

Typical Ocassional Table T-1a 11 Open Source Furniture
Drum-Style Ocassional Table, Metal Leg 
Base
 
Basis of Design Product

Manufacturer: Martin Brattrud    
Bristol Round Table   
Model Number: 249-24CH  
24"diam x 23"h

Acceptable Manufacturers and Products

Manufacturer: Cumberland    
Geometrics Table   
Model Number:3801  
24"diam x 20"h 

Manufacturer: Arcadia   
Cylinder Table on Legs
Model Number: 112-2420 
24"diam x 20"h

or Approved Equal

Laminate: Wilsonart Kensington Maple 10776-60 
Base: BC Brushed Chrome or manufacturer's 
standard matte silver

Notes: 
- selected style must coordinate with T-1b and
T-9

tbd: To Be Determined
COL: Customer's Own Leather
COM: Customer's Own Material 20 05/11/2012



University of Oregon
School of Journalism and Communication

Allen Hall Expansion and Remodel
Schedule for Public Area Furnishings

Location/Reference Images Code Qty Manufacturer/Description  Finishes

Level 1 Occasional Table T-1b 7 Open Source Furniture
Drum-Style Ocassional Table, Metal Leg 
Base
 
Basis of Design Product

Manufacturer: Martin Brattrud    
Bristol Round Table   
Model Number: 249-24CH  
24"diam x 23"h

Acceptable Manufacturers and Products

Manufacturer: Cumberland    
Geometrics Table   
Model Number: 3801  
24"diam x 20"h 

Manufacturer: Arcadia   
Cylinder Table on Legs
Model Number: 112-2420 
24"diam x 20"h

or Approved Equal

Laminate: Formica 2297-58 Terril
Base: BC Brushed Chrome or manufacturer's 
standard matte silver

Notes: 
- selected style must coordinate with T-1a and
T-9

tbd: To Be Determined
COL: Customer's Own Leather
COM: Customer's Own Material 21 05/11/2012



University of Oregon
School of Journalism and Communication

Allen Hall Expansion and Remodel
Schedule for Public Area Furnishings

Location/Reference Images Code Qty Manufacturer/Description  Finishes

Collaborative Table T-2 7 Open Source Furniture 
Square Table, 4 Metal Post Legs

Basis of Design Product

Manufacturer: Fixtures Furniture
Pick-a-Top/ Pick-a-Base
Square Table with Reveal Base
Model Number: 
  Top: 10640L
  Base: 01001
42"w x 42"d x 29"h

Acceptable Manufacturers and Products

Manufacturer: KI
Venue Table w/ C-leg
Model Number:
  Top: US35-64E
  Base: CB4
42"w x 42"d x 29"h

Manufacturer: Herman Miller
Square Everywhere Table
Model Number: DT1B-4242LP
42"w x 42"d x 29"h

or Approved Equal

Top: L17 Wilsonart Kensington Maple 10776-60
Edge: LS Laminate Self Edge 
Base Finish: E06 Satin Silver or manufacturer's 
standard matte silver

Notes: 
- selected style must coordinate with T-3, T-4 and 
T-8

tbd: To Be Determined
COL: Customer's Own Leather
COM: Customer's Own Material 22 05/11/2012



University of Oregon
School of Journalism and Communication

Allen Hall Expansion and Remodel
Schedule for Public Area Furnishings

Location/Reference Images Code Qty Manufacturer/Description  Finishes

Collaborative Table T-3 6 Open Source Furniture 
Rectangular Table, 4 Metal Post Legs

Basis of Design Product

Manufacturer: Fixtures Furniture
Pick-a-Top/ Pick-a-Base
Rectangular Table with Reveal Base
Model Number: 
  Top: 10560L
  Base: 01001
42"w x 36"d x 29"h

Acceptable Manufacturers and Products

Manufacturer: KI
Venue Table w/ C-leg
Model Number:
  Top: U34-64E
  Base: CB4
42"w x 36"d x 29"h

Manufacturer: Herman Miller
Everywhere Table Post Legs
Model Number: 
  Top: ZCELAD0236.00W0342.00ZZ 
  Base: 36D-DT2A.36PMS57
42"w x 36"d x 28.6"h

or Approved Equal
 

Top: L17 Wilsonart Kensington Maple 10776-60
Edge: LS Laminate Self Edge 
Base Finish: E06 Satin Silver or manufacturer's 
standard matte silver

Notes: 
- selected style must coordinate with T-2, T-4 and 
T-8

tbd: To Be Determined
COL: Customer's Own Leather
COM: Customer's Own Material 23 05/11/2012



University of Oregon
School of Journalism and Communication

Allen Hall Expansion and Remodel
Schedule for Public Area Furnishings

Location/Reference Images Code Qty Manufacturer/Description  Finishes

Level 2 and 3 Collaborative Table T-4 9 Open Source Furniture 
Rectangular Table, 4 Metal Post Legs

Basis of Design Product

Manufacturer: Fixtures Furniture
Pick-a-Top/ Pick-a-Base
Rectangular Table with Reveal Base
Model Number: 
  Top: 10420L
  Base: 01001
72"w x 30"d x 29"h

Acceptable Manufacturers and Products

Manufacturer: KI
Venue Table w/ C-leg
Model Number: 
  Top: U256-64E
  Base: CB6
72"w x 30"d x 29"h

Manufacturer: Herman Miller
Everywhere Table Post Legs
Model Number: DT1A-3072LP
72"w x 30"d x 29"h

or Approved Equal

  

Top: L17 Wilsonart Kensington Maple 10776-60
Edge: LS Laminate Self Edge 
Base Finish: E06 Satin Silver or manufacturer's 
standard matte silver

Notes: 
- selected style must coordinate with T-2, T-3 and 
T-8

tbd: To Be Determined
COL: Customer's Own Leather
COM: Customer's Own Material 24 05/11/2012



University of Oregon
School of Journalism and Communication

Allen Hall Expansion and Remodel
Schedule for Public Area Furnishings

Location/Reference Images Code Qty Manufacturer/Description  Finishes

Work Table T-5 8 Open Source Furniture 
Pull-Up Work Table, Offset Metal Base

Basis of Design Product

Manufacturer: Harter
Work Table
Model Number: T68F1520LPE 
20"w x 15"d x 26"h (oval)
Laminate: BQ Dark Gray with ApplePly 
Edge
Base: #22 Brushed 

Acceptable Manufacturers and Products

Manufacturer: HBF
Logicmeet Laptop Table
Model Number: LGL4027T
20"diam x 24.75"h
Laminate: Formica 2297-58 Terril
Base: Satin Pewter

or Approved Equal

Laminate: refer to description
Base: refer to description

tbd: To Be Determined
COL: Customer's Own Leather
COM: Customer's Own Material 25 05/11/2012



University of Oregon
School of Journalism and Communication

Allen Hall Expansion and Remodel
Schedule for Public Area Furnishings

Location/Reference Images Code Qty Manufacturer/Description  Finishes

Level 3 Collaborative Table T-8a 2 Open Source Furniture 
Table, 4 metal legs

Basis of Design Product

Manufacturer: Fixtures Furniture
Pick-a-Top/ Pick-a-Base
Square Table with Reveal Base
Model Number: 
  Top: 10510L
  Base: 01001
36"w x 36"d x 29"h

Acceptable Manufacturers and Products

Manufacturer: KI
Venue Table w/ C-leg
Model Number: 
  Top: US3-64SE
  Base: CB4
36"w x 36"d x 29"h

Manufacturer: Herman Miller
Everywhere Table Post Legs
Model Number: DT1B-3636LP
36"w x 36"d x 29"h

or Approved Equal

Top: L17 Wilsonart Kensington Maple 10776-60
Edge: LS Laminate Self Edge 
Base Finish: E06 Satin Silver or manufacturer's 
standard matte silver

Notes: 
- selected style must coordinate with T-2, T-3 and 
T-4

tbd: To Be Determined
COL: Customer's Own Leather
COM: Customer's Own Material 26 05/11/2012



University of Oregon
School of Journalism and Communication

Allen Hall Expansion and Remodel
Schedule for Public Area Furnishings

Location/Reference Images Code Qty Manufacturer/Description  Finishes

Level 1 Collaborative Table T-8b 3 Open Source Furniture 
Table, 4 metal legs

Basis of Design Product

Manufacturer: Fixtures Furniture
Pick-a-Top/ Pick-a-Base
Square Table with Reveal Base
Model Number: 
  Top: 10510L
  Base: 01001
36"w x 36"d x 29"h

Acceptable Manufacturers and Products

Manufacturer: KI
Venue Table w/ C-leg
Model Number: 
  Top: US3-64SE
  Base: CB4
36"w x 36"d x 29"h

Manufacturer: Herman Miller
Everywhere Table Post Legs
Model Number: DT1B-3636LP
36"w x 36"d x 29"h

or Approved Equal

Top: Formica 3698-58 Beluga Beige
Edge: LS Laminate Self Edge 
Base Finish: E06 Satin Silver or manufacturer's 
standard matte silver

Notes: 
- selected style must coordinate with T-2, T-3,
T-4 and T-8a

tbd: To Be Determined
COL: Customer's Own Leather
COM: Customer's Own Material 27 05/11/2012



University of Oregon
School of Journalism and Communication

Allen Hall Expansion and Remodel
Schedule for Public Area Furnishings

Location/Reference Images Code Qty Manufacturer/Description  Finishes

Level 1 Occasional Table T-9 1 Open Source Furniture
Drum Table, Metal Base
 
Basis of Design Product

Manufacturer: Martin Brattrud    
Bristol Coffee Table   
Model Number: 249-36CL  
36"diam x 17"h

Acceptable Manufacturers and Products

Manufacturer: Cumberland    
Geometrics Coffee Table   
Model Number: 3802
36"diam x 15"h 

Manufacturer: Arcadia   
Cylinder Table on Legs
Model Number: 112-3620
36"diam x 20"h

or Approved Equal

Laminate: Formica 2297-58 Terril
Base: BC Brushed Chrome or manufacturer's 
standard matte silver

Notes: 
- selected style must coordinate with T-1a and
T-1b

tbd: To Be Determined
COL: Customer's Own Leather
COM: Customer's Own Material 28 05/11/2012
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University	  of	  Oregon
School	  of	  Journalism	  and	  Communication

Allen	  Hall	  Expansion	  and	  Remodel
Schedule	  for	  Private	  Area	  Furnishings

1 	  05/11/2012

LOCATION/REFERENCE	  IMAGES CODE QTY MANUFACTURER/	  DESCRIPTION FINISHES

TABLES

Tables	  -‐	  Faculty/Staff	  Breakroom	  227 T-‐8b 4 SEE	  SCHEDULE	  FOR	  PUBLIC	  AREA	  FURNISHINGS



University	  of	  Oregon
School	  of	  Journalism	  and	  Communication

Allen	  Hall	  Expansion	  and	  Remodel
Schedule	  for	  Private	  Area	  Furnishings

2 	  05/11/2012

LOCATION/REFERENCE	  IMAGES CODE QTY MANUFACTURER/	  DESCRIPTION FINISHES

Table	  -‐	  Digital	  Commons	  Labs	  302A,	  304B T-‐9 2 SEE	  SCHEDULE	  FOR	  PUBLIC	  AREA	  FURNISHINGS



University	  of	  Oregon
School	  of	  Journalism	  and	  Communication

Allen	  Hall	  Expansion	  and	  Remodel
Schedule	  for	  Private	  Area	  Furnishings

3 	  05/11/2012

LOCATION/REFERENCE	  IMAGES CODE QTY MANUFACTURER/	  DESCRIPTION FINISHES

Work	  Table	  -‐	  Private	  Offices T-‐10a 28

PERFORMANCE	  CRITERIA:	  
20-‐22"D	  x	  60"W	  x	  29"H;	  freestanding	  tables;	  seating	  
height;	  carpet	  glides;	  mouse	  hole	  or	  cut	  away;	  ability	  to	  
add	  on	  articulated	  keyboard	  tray,	  pencil	  drawer,	  and	  
modesty	  panel.

Basis	  of	  Design	  

Manufacturer:	  Fixtures
Product:	  Dewey	  
C-‐base,	  20"	  x	  60"	  x	  29"	  fixed	  height,	  carpet	  glides

Top	  Finish:	  Wilsonart	  Kensington	  Maple	  10776-‐60
Edge	  Finish:	  2MM	  Edgeband
Leg	  Finish:	  Satin	  Silver

Acceptable	  Manufacturers

Manufacturer:	  Knoll
Product:	  Antenna	  Workspaces
20"	  x	  60",	  C-‐base	  legs

Color	  and	  Frame:	  From	  manufacturer's	  standard	  
options

Acceptable	  Manufacturers

Manufacturer:	  Knoll
Product:	  Upstart	  secondary	  worksurfaces	  
22"	  x	  60",	  	  C-‐base	  legs

Color	  and	  Frame:	  From	  manufacturer's	  standard	  
options

Or	  Approved	  Equal



University	  of	  Oregon
School	  of	  Journalism	  and	  Communication

Allen	  Hall	  Expansion	  and	  Remodel
Schedule	  for	  Private	  Area	  Furnishings

4 	  05/11/2012

LOCATION/REFERENCE	  IMAGES CODE QTY MANUFACTURER/	  DESCRIPTION FINISHES

Work	  Table	  -‐	  Private	  Offices T-‐10b 42

PERFORMANCE	  CRITERIA:	  
24"D	  x	  72"W	  x	  29"H;	  freestanding	  tables;	  seating	  height;	  
carpet	  glides;	  mouse	  hole	  or	  cut	  away;	  ability	  to	  add	  on	  
articulated	  keyboard	  tray,	  pencil	  drawer,	  and	  modesty	  
panel.

Basis	  of	  Design	  

Manufacturer:	  Fixtures
Product:	  Dewey	  
C-‐base,	  24"	  x	  60"	  x	  29"	  fixed	  height,	  carpet	  glides

Top	  Finish:	  Wilsonart	  Kensington	  Maple	  10776-‐60
Edge	  Finish:	  2MM	  Edgeband
Leg	  Finish:	  Satin	  Silver

Acceptable	  Manufacturers

Manufacturer:	  Knoll
Product:	  Antenna	  Workspaces
24"	  x	  60",	  C-‐base	  legs

Color	  and	  Frame:	  From	  manufacturer's	  standard	  
options

Acceptable	  Manufacturers

Manufacturer:	  Knoll
Product:	  Upstart	  secondary	  worksurfaces	  
24"	  x	  60",	  C-‐base	  legs

Color	  and	  Frame:	  From	  manufacturer's	  standard	  
options

Or	  Approved	  Equal



University	  of	  Oregon
School	  of	  Journalism	  and	  Communication

Allen	  Hall	  Expansion	  and	  Remodel
Schedule	  for	  Private	  Area	  Furnishings

5 	  05/11/2012

LOCATION/REFERENCE	  IMAGES CODE QTY MANUFACTURER/	  DESCRIPTION FINISHES

Mobile	  Side	  Table	  -‐	  Private	  Offices T-‐11	   20

PERFORMANCE	  CRITERIA:	  
24"	  round;	  seating	  height;	  center	  post	  leg;	  carpet	  casters	  
with	  lock.

Basis	  of	  Design	  

Manufacturer:	  Fixtures	  Furniture	  Pick-‐a-‐Top/	  Pick-‐a-‐
Base	  Round	  Table	  with	  X-‐Base
Top:	  24"	  Round	  
Base:	  29"H,	  Carpet	  Casters	  

Top	  Finish:	  Wilsonart	  Kensington	  Maple	  10776-‐60
Edge	  Finish:	  LS	  Laminate	  Self	  Edge
Leg	  Finish:	  Silver

Acceptable	  Manufacturers

Manufacturer:	  Allsteel
Product:	  Merge	  Regular	  24"	  Round
Medium	  X	  Base	  with	  casters

Color	  and	  Frame:	  From	  manufacturer's	  standard	  
options

Acceptable	  Manufacturers

Manufacturer:	  Knoll
Product:	  Dividends	  Horizon	  X	  Base	  Table
Model	  Number:DT1ACX3642
24"	  Round,	  28	  1/2"	  height,	  carpet	  casters

Color	  and	  Frame:	  From	  manufacturer's	  standard	  
options

Or	  Approved	  Equal



University	  of	  Oregon
School	  of	  Journalism	  and	  Communication

Allen	  Hall	  Expansion	  and	  Remodel
Schedule	  for	  Private	  Area	  Furnishings

6 	  05/11/2012

LOCATION/REFERENCE	  IMAGES CODE QTY MANUFACTURER/	  DESCRIPTION FINISHES

Mobile	  Side	  Table	  -‐	  Private	  Offices T-‐12a 6

PERFORMANCE	  CRITERIA:	  
30”	  Square;	  seating	  height;	  drop	  leaf	  optional;	  center	  
post	  leg;	  carpet	  casters	  with	  lock.

Basis	  of	  Design	  

Manufacturer:	  Fixtures	  Furniture	  Pick-‐a-‐Top/	  Pick-‐a-‐
Base	  Square	  Table	  with	  X-‐Base
Top:	  30"	  Square
Base:	  29"H,	  Carpet	  Casters	  

Top	  Finish:	  Wilsonart	  Kensington	  Maple	  10776-‐60
Edge	  Finish:	  LS	  Laminate	  Self	  Edge
Leg	  Finish:	  Silver

Acceptable	  Manufacturers

Manufacturer:	  Allsteel
Product:	  Merge	  Regular	  30"	  Square
Medium	  X	  Base	  with	  casters

Color	  and	  Frame:	  From	  manufacturer's	  standard	  
options

Acceptable	  Manufacturers

Manufacturer:	  Knoll
Product:	  Dividends	  Horizon	  X	  Base	  Table
Model	  Number:DT1ACX3642
30"	  Square,	  28	  1/2"	  height,	  carpet	  casters

Color	  and	  Frame:	  From	  manufacturer's	  standard	  
options

Or	  Approved	  Equal



University	  of	  Oregon
School	  of	  Journalism	  and	  Communication

Allen	  Hall	  Expansion	  and	  Remodel
Schedule	  for	  Private	  Area	  Furnishings

7 	  05/11/2012

LOCATION/REFERENCE	  IMAGES CODE QTY MANUFACTURER/	  DESCRIPTION FINISHES

Mobile	  Side	  Table	  -‐	  Private	  Offices T-‐12b 8

PERFORMANCE	  CRITERIA:	  
24”	  x	  36”;	  seating	  height;	  drop	  leaf	  optional;	  center	  post	  
leg;	  carpet	  casters	  with	  lock.

Basis	  of	  Design	  

Manufacturer:	  Fixtures	  Furniture	  Pick-‐a-‐Top/	  Pick-‐a-‐
Base	  Rectangle	  Table	  with	  X-‐Base
Top:	  24"	  x	  36"	  Rectangle	  
Base:	  29"H,	  Carpet	  Casters	  

Top	  Finish:	  Wilsonart	  Kensington	  Maple	  10776-‐60
Edge	  Finish:	  LS	  Laminate	  Self	  Edge
Leg	  Finish:	  Silver

Acceptable	  Manufacturers

Manufacturer:	  Allsteel
Product:	  Merge	  Regular	  	  24"x36"	  Rectangle
Medium	  X	  Base	  with	  casters

Color	  and	  Frame:	  From	  manufacturer's	  standard	  
options

Acceptable	  Manufacturers

Manufacturer:	  Knoll
Product:	  Dividends	  Horizon	  X	  Base	  Table
Model	  Number:DT1ACX3642
24"x36"	  Rect,	  28	  1/2"	  height,	  carpet	  casters

Color	  and	  Frame:	  From	  manufacturer's	  standard	  
options

Or	  Approved	  Equal



University	  of	  Oregon
School	  of	  Journalism	  and	  Communication

Allen	  Hall	  Expansion	  and	  Remodel
Schedule	  for	  Private	  Area	  Furnishings

8 	  05/11/2012

LOCATION/REFERENCE	  IMAGES CODE QTY MANUFACTURER/	  DESCRIPTION FINISHES

Table	  -‐	  Classrooms	  101,	  140,	  Digital	  
Commons	  Labs	  302,	  303,	  304 T-‐13 63

PERFORMANCE	  CRITERIA:	  
20-‐22"D	  x	  60"L	  x	  29"H;	  freestanding	  tables;	  seating	  
height,	  carpet	  glides,	  no	  mouse	  holes

Basis	  of	  Design	  

Manufacturer:	  Fixtures
Product:	  Dewey	  
Model	  Number:
C-‐base,	  20"	  x	  60"	  x	  29"H

Top	  Finish:	  Fashion	  Grey
Edge	  Finish:	  2MM	  Edgeband,	  Fashion	  Grey
Leg	  Finish:	  Satin	  Silver

Acceptable	  Manufacturers

Manufacturer:	  Knoll
Product:	  Upstart	  secondary	  worksurfaces	  
22"	  x	  60"	  x	  29"H,	  C-‐base	  legs

Color	  and	  Frame:	  From	  manufacturer's	  standard	  
options

Acceptable	  Manufacturers

Manufacturer:	  Knoll
Product:	  Antenna	  Workspaces
20"	  x	  60"	  x	  29"H,	  C-‐base	  legs

Color	  and	  Frame:	  From	  manufacturer's	  standard	  
options

Or	  Approved	  Equal



University	  of	  Oregon
School	  of	  Journalism	  and	  Communication

Allen	  Hall	  Expansion	  and	  Remodel
Schedule	  for	  Private	  Area	  Furnishings

9 	  05/11/2012

LOCATION/REFERENCE	  IMAGES CODE QTY MANUFACTURER/	  DESCRIPTION FINISHES

Table	  -‐	  Classrooms	  101,	  140,	  Digital	  
Commons	  Labs	  302,	  303,	  304 T-‐13a 7

PERFORMANCE	  CRITERIA:	  
20-‐22"D	  x	  60"L;	  freestanding	  tables;	  seating	  height	  with	  
ADA	  pin	  height	  adjustability,	  carpet	  glides,	  outboard	  leg	  
location	  to	  accommodate	  a	  33"	  seat	  station;	  no	  mouse	  
holes

Basis	  of	  Design	  

Manufacturer:	  Fixtures
Product:	  Dewey	  
Model	  Number:
C-‐base,	  20"	  x	  60";	  Pin-‐Height	  adjustable	  legs	  	  27”	  -‐33”H

Top	  Finish:	  Fashion	  Grey
Edge	  Finish:	  2MM	  Edgeband,	  Fashion	  Grey
Leg	  Finish:	  Satin	  Silver

Acceptable	  Manufacturers

Manufacturer:	  Knoll
Product:	  Upstart	  secondary	  worksurfaces	  
22"	  x	  60";	  adjustable	  legs	  	  25”	  –	  30”H,	  C-‐base	  legs

Color	  and	  Frame:	  From	  manufacturer's	  standard	  
options

Acceptable	  Manufacturers

Manufacturer:	  Knoll
Product:	  Antenna	  Workspaces
20"	  x	  60";	  Pin	  height	  adjustable	  legs	  25.5”	  –	  28.5”H,	  C-‐
base	  legs

Color	  and	  Frame:	  From	  manufacturer's	  standard	  
options

Or	  Approved	  Equal



University	  of	  Oregon
School	  of	  Journalism	  and	  Communication

Allen	  Hall	  Expansion	  and	  Remodel
Schedule	  for	  Private	  Area	  Furnishings

10 	  05/11/2012

LOCATION/REFERENCE	  IMAGES CODE QTY MANUFACTURER/	  DESCRIPTION FINISHES

Table	  -‐	  Signature	  Classroom	  141 T-‐14	   31

PERFORMANCE	  CRITERIA:	  
20-‐22"	  x	  60",	  freestanding	  tables;	  seating	  height;	  carpet	  
glides;	  no	  mouse	  holes

Basis	  of	  Design	  

Manufacturer:	  Fixtures
Product:	  Dewey	  
Model	  Number:
C-‐base,	  20"	  x	  60"	  x	  29"H

Top	  Finish:	  Wilsonart	  Kensington	  Maple	  10776-‐60
Edge	  Finish:	  LS	  Laminate	  Self	  Edge
Leg	  Finish:	  Silver

Acceptable	  Manufacturers

Manufacturer:	  Knoll
Product:	  Upstart	  secondary	  worksurfaces	  
22"	  x	  60"	  x	  29"H,	  C-‐base	  legs

Color	  and	  Frame:	  From	  manufacturer's	  standard	  
options

Acceptable	  Manufacturers

Manufacturer:	  Knoll
Product:	  Antenna	  Workspaces
20"	  x	  60"	  x	  29"H,	  C-‐base	  legs

Color	  and	  Frame:	  From	  manufacturer's	  standard	  
options

Or	  Approved	  Equal



University	  of	  Oregon
School	  of	  Journalism	  and	  Communication

Allen	  Hall	  Expansion	  and	  Remodel
Schedule	  for	  Private	  Area	  Furnishings

11 	  05/11/2012

LOCATION/REFERENCE	  IMAGES CODE QTY MANUFACTURER/	  DESCRIPTION FINISHES

Table	  -‐	  Signature	  Classroom	  141 T-‐14a 4

PERFORMANCE	  CRITERIA:	  
20-‐22"	  x	  60",	  freestanding	  tables;	  seating	  height	  with	  
ADA	  pin	  height	  adjustability;	  carpet	  glides;	  outboard	  leg	  
location	  to	  accommodate	  a	  33"	  seat	  station;	  no	  mouse	  
holes

Basis	  of	  Design	  

Manufacturer:	  Fixtures
Product:	  Dewey	  
Model	  Number:
C-‐base,	  20"	  x	  60";	  Pin-‐Height	  adjustable	  legs	  	  27”	  -‐33”H

Top	  Finish:	  Wilsonart	  Kensington	  Maple	  10776-‐60
Edge	  Finish:	  LS	  Laminate	  Self	  Edge
Leg	  Finish:	  Silver

Acceptable	  Manufacturers

Manufacturer:	  Knoll
Product:	  Upstart	  secondary	  worksurfaces	  
22"	  x	  60";	  adjustable	  legs	  	  25”	  –	  30”H,	  C-‐base	  legs

Color	  and	  Frame:	  From	  manufacturer's	  standard	  
options

Acceptable	  Manufacturers

Manufacturer:	  Knoll
Product:	  Antenna	  Workspaces
20"	  x	  60";	  Pin	  height	  adjustable	  legs	  25.5”	  –	  28.5”H,	  C-‐
base	  legs

Color	  and	  Frame:	  From	  manufacturer's	  standard	  
options

Or	  Approved	  Equal



University	  of	  Oregon
School	  of	  Journalism	  and	  Communication

Allen	  Hall	  Expansion	  and	  Remodel
Schedule	  for	  Private	  Area	  Furnishings

12 	  05/11/2012

LOCATION/REFERENCE	  IMAGES CODE QTY MANUFACTURER/	  DESCRIPTION FINISHES

Teaching	  Tables	  -‐	  Classrooms	  101.	  140,	  
221 T-‐15 5

PERFORMANCE	  CRITERIA:	  
20-‐22"	  x	  60",	  freestanding	  tables;	  seating	  height;	  carpet	  
casters	  with	  lock;	  no	  mouse	  holes

Basis	  of	  Design	  

Manufacturer:	  Fixtures
Product:	  Dewey	  
Model	  Number:
C-‐base,	  20"	  x	  60"

Top	  Finish:	  Fashion	  Grey
Edge	  Finish:	  2MM	  Edgeband,	  Fashion	  Grey
Leg	  Finish:	  Satin	  Silver

Acceptable	  Manufacturers

Manufacturer:	  Knoll
Product:	  Upstart	  secondary	  worksurfaces	  
22"	  x	  60",	  C-‐base	  legs

Color	  and	  Frame:	  From	  manufacturer's	  standard	  
options

Acceptable	  Manufacturers

Manufacturer:	  Knoll
Product:	  Antenna	  Workspaces
20"	  x	  60",	  C-‐base	  legs

Color	  and	  Frame:	  From	  manufacturer's	  standard	  
options

Or	  Approved	  Equal



University	  of	  Oregon
School	  of	  Journalism	  and	  Communication

Allen	  Hall	  Expansion	  and	  Remodel
Schedule	  for	  Private	  Area	  Furnishings

13 	  05/11/2012

LOCATION/REFERENCE	  IMAGES CODE QTY MANUFACTURER/	  DESCRIPTION FINISHES

Teaching	  Tables	  -‐	  Signature	  Classroom	  141 T-‐16 2

PERFORMANCE	  CRITERIA:	  
20-‐22"	  x	  60";	  freestanding	  tables;	  seating	  height;	  carpet	  
casters	  with	  lock;	  no	  mouse	  holes

Basis	  of	  Design	  

Manufacturer:	  Fixtures
Product:	  Dewey	  
Model	  Number:
C-‐base,	  20"	  x	  60"

Top	  Finish:	  Wilsonart	  Kensington	  Maple	  10776-‐60
Edge	  Finish:	  LS	  Laminate	  Self	  Edge
Leg	  Finish:	  Silver

Acceptable	  Manufacturers

Manufacturer:	  Knoll
Product:	  Upstart	  secondary	  worksurfaces	  
22"	  x	  60",	  C-‐base	  legs

Color	  and	  Frame:	  From	  manufacturer's	  standard	  
options

Acceptable	  Manufacturers

Manufacturer:	  Knoll
Product:	  Antenna	  Workspaces
20"	  x	  60",	  C-‐base	  legs

Color	  and	  Frame:	  From	  manufacturer's	  standard	  
options

Or	  Approved	  Equal



University	  of	  Oregon
School	  of	  Journalism	  and	  Communication

Allen	  Hall	  Expansion	  and	  Remodel
Schedule	  for	  Private	  Area	  Furnishings

14 	  05/11/2012

LOCATION/REFERENCE	  IMAGES CODE QTY MANUFACTURER/	  DESCRIPTION FINISHES

Conference	  Table	  -‐	  Dean's	  Office	  217A	   T-‐17 1

PERFORMANCE	  CRITERIA:	  
6-‐seater	  conference	  table,	  36-‐42"	  x	  60”;	  standard	  seat	  
height

Basis	  of	  Design	  

Manufacturer:	  Allsteel
Product:	  Merge	  Rectangle	  Table	  Top	  -‐	  36"D
Model	  Number:	  ALM3660RE	  36"D	  x	  60"W,	  Laminate	  
Flat	  Edge,	  ABT24FG	  Pair	  Fixed	  Height	  29"H	  Medium"T"	  
Table	  Bases	  with	  Glides

Top	  Finish:	  Wilsonart	  Kensington	  Maple	  10776-‐60
Edge	  Finish:	  LS	  Laminate	  Self	  Edge
Leg	  Finish:	  Silver

Acceptable	  Manufacturers

Fixtures	  Furniture	  Pick-‐a-‐Top/	  Pick-‐a-‐Base
Color	  and	  Frame:	  From	  manufacturer's	  standard	  
options

Acceptable	  Manufacturers

KI
Color	  and	  Frame:	  From	  manufacturer's	  standard	  
options

Or	  Approved	  Equal



University	  of	  Oregon
School	  of	  Journalism	  and	  Communication

Allen	  Hall	  Expansion	  and	  Remodel
Schedule	  for	  Private	  Area	  Furnishings

15 	  05/11/2012

LOCATION/REFERENCE	  IMAGES CODE QTY MANUFACTURER/	  DESCRIPTION FINISHES

Conference	  Table	  -‐	  Conference	  Room	  230 T-‐18 1

PERFORMANCE	  CRITERIA:	  
8-‐seater	  conference	  table,	  42-‐48",	  x	  96";	  standard	  seat	  
height;	  center	  access	  panel	  for	  power	  and	  display	  
hookups	  flush	  with	  table	  top

Basis	  of	  Design	  

Manufacturer:	  Allsteel
Product:	  Merge	  Rectangle	  Table	  Top	  -‐	  48"D
Model	  Number:	  ALM4896RE	  48"D	  x	  96"W,	  Laminate	  
Flat	  Edge,	  T1	  Pop-‐Up	  Power	  Caddy,	  	  ABT34FG	  Pair	  Fixed	  
Height	  29"H	  Large	  "T"	  Table	  Bases	  with	  Glides	  

Top	  Finish:	  Wilsonart	  Kensington	  Maple	  10776-‐60
Edge	  Finish:	  LS	  Laminate	  Self	  Edge
Leg	  Finish:	  Silver

Acceptable	  Manufacturers

Fixtures	  Furniture	  Pick-‐a-‐Top/	  Pick-‐a-‐Base
Color	  and	  Frame:	  From	  manufacturer's	  standard	  
options

Acceptable	  Manufacturers

KI
Color	  and	  Frame:	  From	  manufacturer's	  standard	  
options

Or	  Approved	  Equal



University	  of	  Oregon
School	  of	  Journalism	  and	  Communication

Allen	  Hall	  Expansion	  and	  Remodel
Schedule	  for	  Private	  Area	  Furnishings

16 	  05/11/2012

LOCATION/REFERENCE	  IMAGES CODE QTY MANUFACTURER/	  DESCRIPTION FINISHES

Conference	  Table	  -‐	  Conference	  Room	  313 T-‐19	   1

PERFORMANCE	  CRITERIA:	  
8-‐seater	  conference	  table;	  	  36"	  x	  96";	  standard	  seat	  
height,	  center	  access	  panel	  for	  power	  and	  display	  
hookups	  flush	  with	  table	  top

Basis	  of	  Design	  

Manufacturer:	  Allsteel
Product:	  Merge	  Rectangle	  Table	  Top	  -‐	  36"D
Model	  Number:	  ALM3696RE36"D	  x	  96"W,	  Laminate	  Flat	  
Edge,	  T1	  Pop-‐Up	  Power	  Caddy,	  ABT24FG	  Pair	  Fixed	  
Height	  29"H	  Medium	  "T"	  Table	  Bases	  with	  Glides	  

Top	  Finish:	  Wilsonart	  Kensington	  Maple	  10776-‐60
Edge	  Finish:	  LS	  Laminate	  Self	  Edge
Leg	  Finish:	  Silver

Acceptable	  Manufacturers

Fixtures	  Furniture	  Pick-‐a-‐Top/	  Pick-‐a-‐Base
Color	  and	  Frame:	  From	  manufacturer's	  standard	  
options

Acceptable	  Manufacturers

KI
Color	  and	  Frame:	  From	  manufacturer's	  standard	  
options

Or	  Approved	  Equal



University	  of	  Oregon
School	  of	  Journalism	  and	  Communication

Allen	  Hall	  Expansion	  and	  Remodel
Schedule	  for	  Private	  Area	  Furnishings

17 	  05/11/2012

LOCATION/REFERENCE	  IMAGES CODE QTY MANUFACTURER/	  DESCRIPTION FINISHES

Study	  Carrel	  Work	  Stations	  -‐	  GTF	  Shared	  
Office	  210 T-‐20 5 TBD	  NIC TBD	  NIC



University	  of	  Oregon
School	  of	  Journalism	  and	  Communication

Allen	  Hall	  Expansion	  and	  Remodel
Schedule	  for	  Private	  Area	  Furnishings

18 	  05/11/2012

LOCATION/REFERENCE	  IMAGES CODE QTY MANUFACTURER/	  DESCRIPTION FINISHES

Collaboration	  Tables	  -‐	  Digital	  Commons	  
Labs	  302B,	  304A T-‐21 2

PERFORMANCE	  CRITERIA:	  
36"	  Round	  x	  29"H,	  freestanding	  tables;	  seating	  height;	  
carpet	  glides

Basis	  of	  Design

Manufacturer:	  Fixtures	  Furniture	  Pick-‐a-‐Top/	  Pick-‐a-‐
Base	  Round	  Table	  with	  X-‐Base
Top:	  36"	  Round	  
Base:	  29"H,	  Carpet	  Glides

Top:	  L17	  Wilsonart	  4813-‐60	  Nickel	  EV	  Edge:	  LS	  Laminate	  
Self	  Edge	  Base	  Finish:	  E06	  Satin	  Silver

Acceptable	  Manufacturers

KI
Color	  and	  Frame:	  From	  manufacturer's	  standard	  
options

Acceptable	  Manufacturers

Herman	  Miller
Color	  and	  Frame:	  From	  manufacturer's	  standard	  
options

Or	  Approved	  Equal



University	  of	  Oregon
School	  of	  Journalism	  and	  Communication

Allen	  Hall	  Expansion	  and	  Remodel
Schedule	  for	  Private	  Area	  Furnishings

19 	  05/11/2012

LOCATION/REFERENCE	  IMAGES CODE QTY MANUFACTURER/	  DESCRIPTION FINISHES

CHAIRS

Chair	  -‐	  Faculty/Staff	  Break	  Room	  227 C-‐9 16 SEE	  SCHEDULE	  FOR	  PUBLIC	  AREA	  FURNISHINGS



University	  of	  Oregon
School	  of	  Journalism	  and	  Communication

Allen	  Hall	  Expansion	  and	  Remodel
Schedule	  for	  Private	  Area	  Furnishings

20 	  05/11/2012

LOCATION/REFERENCE	  IMAGES CODE QTY MANUFACTURER/	  DESCRIPTION FINISHES

Chair	  -‐	  Digital	  Commons	  Labs	  302A,	  304B C-‐11 4 SEE	  SCHEDULE	  FOR	  PUBLIC	  AREA	  FURNISHINGS



University	  of	  Oregon
School	  of	  Journalism	  and	  Communication

Allen	  Hall	  Expansion	  and	  Remodel
Schedule	  for	  Private	  Area	  Furnishings

21 	  05/11/2012

LOCATION/REFERENCE	  IMAGES CODE QTY MANUFACTURER/	  DESCRIPTION FINISHES

Settee	  -‐	  Digital	  Commons	  Labs	  302A,	  304B C-‐11a 2
PERFORMANCE	  CRITERIA:	  
Lounge	  Couch	  with	  Arms;	  Metal	  Base

Basis	  of	  Design

Manufacturer:	  Jack	  Cartwright
Product:	  Kelly	  Settee	  Tight	  Seat	  with	  arms
Model	  Number:	  20/966-‐54
54"W	  x	  32"D	  x	  31"H;	  Arm	  25"H;	  Seat	  48"W	  x	  20"D	  x	  
18"H,	  Back	  48"W	  x	  18"H

Upholstery:	  COM	  Manufacturer:	  Knoll
Pattern:	  Chroma	  Style	  Number:	  K345/20	  Color:	  
Gunmetal
Base:	  Super	  Satin	  finish,	  black	  plastic	  glides

Acceptable	  Manufacturers
Bretford

Color	  and	  Frame:	  From	  manufacturer's	  standard	  
options

Acceptable	  Manufacturers
Coalesse

Color	  and	  Frame:	  From	  manufacturer's	  standard	  
options

Or	  Approved	  Equal



University	  of	  Oregon
School	  of	  Journalism	  and	  Communication

Allen	  Hall	  Expansion	  and	  Remodel
Schedule	  for	  Private	  Area	  Furnishings

22 	  05/11/2012

LOCATION/REFERENCE	  IMAGES CODE QTY MANUFACTURER/	  DESCRIPTION FINISHES

Task	  Chair	  -‐	  Private	  Offices C-‐13 82

PERFORMANCE	  CRITERIA:	  
Seat	  upholstered/mesh;	  Back	  mesh/molded;	  
adjustable/removable	  arms;	  seat	  height	  adjustability;	  
lumbar	  support;	  carpet	  casters

Basis	  of	  Design	  

Manufacturer:	  RFM
Product:	  Echelon	  1935
Back	  21”w	  x	  24”h,	  Tractor	  Style	  Seat	  21”w	  x	  19”d

Back:	  Breathable	  Mesh,	  Black
Seat:	  Tractor	  Style,	  Black
Base:	  Black,	  Casters:	  Black

Acceptable	  Manufacturers

Manufacturer:	  Knoll
Product:	  Generation
28.5"w	  x	  39.25-‐44.5"t	  x	  26"d

Color	  and	  Frame:	  From	  manufacturer's	  standard	  
options

Acceptable	  Manufacturers

Manufacturer:	  RFM
Product:	  Echelon	  1925
Back	  21”w	  x	  24”h,	  Tractor	  Style	  Seat	  21”w	  x	  19”d

Color	  and	  Frame:	  From	  manufacturer's	  standard	  
options

Or	  Approved	  Equal



University	  of	  Oregon
School	  of	  Journalism	  and	  Communication

Allen	  Hall	  Expansion	  and	  Remodel
Schedule	  for	  Private	  Area	  Furnishings

23 	  05/11/2012

LOCATION/REFERENCE	  IMAGES CODE QTY MANUFACTURER/	  DESCRIPTION FINISHES

Chair	  -‐	  Classrooms	  101,	  140,	  Private	  Office	  
311D C-‐14 91

PERFORMANCE	  CRITERIA:	  
Molded	  Seat	  and	  Back;	  Stackable;	  No	  Casters;	  Legs	  with	  
Carpet	  Glides;	  Armless

Basis	  of	  Design	  

Manufacturer:	  Allsteel	  
Product:	  Inspire	  Four-‐Legged	  Chair,	  Armless
Model	  Number:	  INST-‐NGANO
34"H	  x	  21	  1/4"	  W	  x	  22	  3/4"	  D,	  18	  1/4"	  Seat	  Height

Back/Seat:	  Molded,	  BW	  Brownstone
Frame:	  Silver,	  Glides:	  Black

Acceptable	  Manufacturers

Manufacturer:	  Herman	  Miller	  
Product:	  Caper	  Stacking	  Chair	  with	  Glides,	  Armless
32"H	  x	  21	  1/2"	  W	  x	  17	  1/4"	  D,	  17	  1/2"	  Seat	  Height

Color	  and	  Frame:	  From	  manufacturer's	  standard	  
options

Acceptable	  Manufacturers

Manufacturer:	  Izzy	  
Product:	  Hannah	  Stacker	  with	  Glides,	  Armless
29.5"H	  x	  23.5"W	  x	  18"D,	  18"	  Seat	  Height

Color	  and	  Frame:	  From	  manufacturer's	  standard	  
options

Or	  Approved	  Equal



University	  of	  Oregon
School	  of	  Journalism	  and	  Communication

Allen	  Hall	  Expansion	  and	  Remodel
Schedule	  for	  Private	  Area	  Furnishings

24 	  05/11/2012

LOCATION/REFERENCE	  IMAGES CODE QTY MANUFACTURER/	  DESCRIPTION FINISHES

Chair	  -‐	  Digital	  Commons	  Labs	  302B,	  304A,	  
306,	  Tech	  Services	  319,	  Private	  Offices	  
214B,	  219 C-‐15a 64

PERFORMANCE	  CRITERIA:	  
Molded	  Seat	  and	  Back;	  Stackable;	  Carpet	  Casters;	  
Armless

Basis	  of	  Design

Manufacturer:	  Herman	  Miller	  
Product:	  Caper	  Stacking	  Chair	  with	  Casters,	  Armless	  
32"H	  x	  21	  1/2"	  W	  x	  17	  1/4"	  D,	  17	  1/2"	  Seat	  Height

Back/Seat:	  Polymer	  Molded,	  ZN	  Blue	  Fog
Frame:	  Silver,	  Casters:	  Black

Acceptable	  Manufacturers

Manufacturer:	  Allsteel	  
Product:	  Inspire	  Four-‐Legged	  Chair	  with	  Casters,	  
Armless
Model	  Number:	  INST-‐NGANO
34"H	  x	  21	  1/4"	  W	  x	  22	  3/4"	  D,	  18	  1/4"	  Seat	  Height

Color	  and	  Frame:	  From	  manufacturer's	  standard	  
options

Acceptable	  Manufacturers

Manufacturer:	  Izzy	  
Product:	  Hannah	  Stacker	  with	  Casters,	  Armless
29.5"H	  x	  23.5"W	  x	  18"D,	  18"	  Seat	  Height

Color	  and	  Frame:	  From	  manufacturer's	  standard	  
options

Or	  Approved	  Equal



University	  of	  Oregon
School	  of	  Journalism	  and	  Communication

Allen	  Hall	  Expansion	  and	  Remodel
Schedule	  for	  Private	  Area	  Furnishings

25 	  05/11/2012

LOCATION/REFERENCE	  IMAGES CODE QTY MANUFACTURER/	  DESCRIPTION FINISHES

Chair	  -‐	  Digital	  Commons	  Labs	  302,	  303,	  
304 C-‐15b 21

PERFORMANCE	  CRITERIA:	  
Molded	  Seat	  and	  Back;	  Stackable;	  Carpet	  Casters;	  
Armless

Basis	  of	  Design

Manufacturer:	  Herman	  Miller	  
Product:	  Caper	  Stacking	  Chair	  with	  Casters,	  Armless	  
32"H	  x	  21	  1/2"	  W	  x	  17	  1/4"	  D,	  17	  1/2"	  Seat	  Height

Back/Seat:	  Polymer	  Molded,	  SE	  Spring	  Green
Frame:	  Silver,	  Casters:	  Black

Acceptable	  Manufacturers

Manufacturer:	  Allsteel	  
Product:	  Inspire	  Four-‐Legged	  Chair	  with	  Casters,	  
Armless
Model	  Number:	  INST-‐NGANO
34"H	  x	  21	  1/4"	  W	  x	  22	  3/4"	  D,	  18	  1/4"	  Seat	  Height

Color	  and	  Frame:	  From	  manufacturer's	  standard	  
options

Acceptable	  Manufacturers

Manufacturer:	  Izzy	  
Product:	  Hannah	  Stacker	  with	  Casters,	  Armless
29.5"H	  x	  23.5"W	  x	  18"D,	  18"	  Seat	  Height

Color	  and	  Frame:	  From	  manufacturer's	  standard	  
options

Or	  Approved	  Equal



University	  of	  Oregon
School	  of	  Journalism	  and	  Communication

Allen	  Hall	  Expansion	  and	  Remodel
Schedule	  for	  Private	  Area	  Furnishings

26 	  05/11/2012

LOCATION/REFERENCE	  IMAGES CODE QTY MANUFACTURER/	  DESCRIPTION FINISHES

Chair	  -‐	  Conference	  Rooms	  130,	  213,	  230,	  
308,	  313 C-‐16 40

PERFORMANCE	  CRITERIA:	  
Upholstered	  Seat;	  Molded	  Back;	  Stackable;	  Carpet	  
Wheels;	  Armless

Basis	  of	  Design	  

Manufacturer:	  Safco
Product:	  Sassy	  Stack	  Chair	  with	  Casters,	  Armless
34"H	  x	  21	  1/4"W	  x	  22	  3/4"D,	  18	  1/4"	  Seat	  Height

Back:	  Molded,	  Blue/Green	  spectrums	  TBD
Seat:	  Grade	  1	  Blue/Green	  spectrums	  TBD
Frame:	  Silver,	  Casters:	  Black

Acceptable	  Manufacturers

Manufacturer:	  Allsteel	  
Product:	  Inspire	  Four-‐Legged	  Chair	  with	  Casters,	  
Armless
34"H	  x	  21	  1/4"	  W	  x	  22	  3/4"	  D,	  18	  1/4"	  Seat	  Height

Color	  and	  Frame:	  From	  manufacturer's	  standard	  
options

Acceptable	  Manufacturers

Manufacturer:	  Fixtures	  
Product:	  Webster	  Four-‐Legged	  Chair	  with	  Casters,	  
Armless
Model	  Number:	  21000
34"H	  x	  24"W	  x	  23"D,	  19"	  Seat	  Height

Color	  and	  Frame:	  From	  manufacturer's	  standard	  
options

Or	  Approved	  Equal



University	  of	  Oregon
School	  of	  Journalism	  and	  Communication

Allen	  Hall	  Expansion	  and	  Remodel
Schedule	  for	  Private	  Area	  Furnishings

27 	  05/11/2012

LOCATION/REFERENCE	  IMAGES CODE QTY MANUFACTURER/	  DESCRIPTION FINISHES

Chair	  -‐	  Signature	  Classroom	  141 C-‐17 70

PERFORMANCE	  CRITERIA:	  
Upholstered	  Seat:	  Molded	  Back;	  Stackable;	  Carpet	  
Glides;	  Armless

Basis	  of	  Design	  

Manufacturer:	  Safco
Product:	  Sassy	  Stack	  Chair	  with	  Glides,	  Armless
34"H	  x	  21	  1/4"W	  x	  22	  3/4"D,	  18	  1/4"	  Seat	  Height

Back:	  Molded,	  Black
Seat:	  Grade	  1	  	  Blue/Green	  spectrums	  TBD
Frame:	  Silver,	  Glides:	  Black

Acceptable	  Manufacturers

Manufacturer:	  Allsteel	  
Product:	  Inspire	  Four-‐Legged	  Chair	  with	  Glides,	  Armless
34"H	  x	  21	  1/4"	  W	  x	  22	  3/4"	  D,	  18	  1/4"	  Seat	  Height

Color	  and	  Frame:	  From	  manufacturer's	  standard	  
options

Acceptable	  Manufacturers

Manufacturer:	  Fixtures	  
Product:	  Webster	  Four-‐Legged	  Chair	  with	  Glides,	  
Armless
Model	  Number:	  21000
34"H	  x	  24"W	  x	  23"D,	  19"	  Seat	  Height

Color	  and	  Frame:	  From	  manufacturer's	  standard	  
options

Or	  Approved	  Equal



University	  of	  Oregon
School	  of	  Journalism	  and	  Communication

Allen	  Hall	  Expansion	  and	  Remodel
Schedule	  for	  Private	  Area	  Furnishings

28 	  05/11/2012

LOCATION/REFERENCE	  IMAGES CODE QTY MANUFACTURER/	  DESCRIPTION FINISHES

Chair	  -‐	  Hall	  of	  Achievement	  Conference	  
Room	  137 C-‐18 16 TBD	  NIC TBD	  NIC



University	  of	  Oregon
School	  of	  Journalism	  and	  Communication

Allen	  Hall	  Expansion	  and	  Remodel
Schedule	  for	  Private	  Area	  Furnishings

29 	  05/11/2012

LOCATION/REFERENCE	  IMAGES CODE QTY MANUFACTURER/	  DESCRIPTION FINISHES
BOOKCASES/SHELVING

Book	  shelving	  system	  -‐	  Private	  Offices BK-‐1 8

Basis	  of	  Design

Herman	  Miller	  Vivo	  shelving	  B-‐Style,	  7	  1/2"H	  x	  12	  3/4"	  
D;	  12D	  x	  48W	  w/	  wall	  standards

Wilsonart	  Kensington	  Maple	  10776-‐60
Standards:	  Silver

Or	  Approved	  Equal



University	  of	  Oregon
School	  of	  Journalism	  and	  Communication

Allen	  Hall	  Expansion	  and	  Remodel
Schedule	  for	  Private	  Area	  Furnishings

30 	  05/11/2012

LOCATION/REFERENCE	  IMAGES CODE QTY MANUFACTURER/	  DESCRIPTION FINISHES

Bookcase	  -‐	  Private	  Offices BK-‐2 22 TBD	  NIC TBD	  NIC



University	  of	  Oregon
School	  of	  Journalism	  and	  Communication

Allen	  Hall	  Expansion	  and	  Remodel
Schedule	  for	  Private	  Area	  Furnishings

31 	  05/11/2012

LOCATION/REFERENCE	  IMAGES CODE QTY MANUFACTURER/	  DESCRIPTION FINISHES

ACCESSORIES:	  KEYBOARD	  TRAY,	  PENCIL	  DRAWER
Pencil	  Drawers	  -‐	  Private	  Office	  Work	  
Surfaces PD-‐1 10

Basis	  of	  Design

Manufacturer:	  Knoll
Product:	  Pencil	  Drawer
Model	  Number:	  AUP	  PDU
12"W	  x	  15	  1/8"D	  x	  3"H

Or	  Approved	  Equal



University	  of	  Oregon
School	  of	  Journalism	  and	  Communication

Allen	  Hall	  Expansion	  and	  Remodel
Schedule	  for	  Private	  Area	  Furnishings

32 	  05/11/2012

LOCATION/REFERENCE	  IMAGES CODE QTY MANUFACTURER/	  DESCRIPTION FINISHES
Articulating	  Keyboard	  Tray	  -‐	  Private	  Office	  
Work	  Surfaces KB-‐1 20

Basis	  of	  Design

Manufacturer:	  HumanScale
Product:	  Articulating	  Keyboard	  Platform	  w/Gel	  Wrist	  
Rest	  and	  Mouse	  Tray
Model	  Number:	  5G-‐900-‐91H-‐G

Or	  Approved	  Equal
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