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OREGON UNIVERSITY SYSTEM 
 

SUPPLEMENTAL GENERAL CONDITIONS 

To The 

GENERAL CONDITIONS 
FOR PUBLIC IMPROVEMENT CONTRACTS 

 

 

Contract No. 2015-0603 
Project Name: Rogue Credit Union at SOU 

 

 

The following modify the Oregon University System “General Conditions for Public 

Improvement Contracts”, July 1, 2012, (OUS General Conditions) for this Contract. 

Where a portion of the OUS General Conditions is modified by these Supplemental 

General Conditions, the unaltered portions shall remain in effect. 
 

 

SG-1.  Section B.2.2 is modified as follows:  Add the following: 
"Should the Contractor request the assistance of Owner in the performance of any 
Work included in the Contract Documents, and should Owner, at its discretion, 
agree to provide such assistance, Owner may provide such assistance by using its 
own forces or by using another contractor. If Owner performs Work using Owner’s 
own forces, Contractor shall pay Owner at the rate of one and one-half (1½) times 
the standard hourly rate of Owner's forces, plus related overhead and any direct 
non-salary costs. If Owner performs the Work using another contractor, 
Contractor shall pay Owner the amount of Owner’s direct costs billed by the other 
contractor for the Work performed, plus the direct salary costs and related 
overhead and direct non-salary expenses of Owner’s forces who are required to 
monitor that contractor’s work. Work performed by Owner using Owner’s own 
forces or those of another contractor shall not affect the Contractor's contractual 
duties under these provisions, including warranty provisions.” 

 
 

SG-2.  Section B.4 is modified as follows:  Revise to read: 
“Contractor shall obtain and pay for all necessary permits and licenses, except for 
those specifically excluded in the Supplemental General Conditions, for the 
construction of the Work, for temporary obstructions, enclosures, opening of 
streets for pipes, walls, utilities, environmental Work, etc., as required for the 
project.  Owner shall obtain and pay for the general building permit and pay for 
any specialty permits required for the Work.  Contractor shall be responsible for 
all violations of the law, in connection with the construction or caused by 
obstructing streets, sidewalks or otherwise.  Contractor shall give all requisite 
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notices to public authorities.  The Contractor shall pay all royalties and license 
fees.  The Contractor shall defend all suits or claims for infringement of any 
patent or other proprietary rights and save harmless and blameless from loss, on 
account thereof, the State of Oregon, and its departments, divisions, members and 
employees.” 

 
SG-3.  Section E.2.9 is modified as follows:  Add the following: 

 
“Owner shall provide the Contractor with an electronic version of the desired 
reporting format at the time of execution of the Contract or GMP Amendment for 
the Contractor’s use in submittal of the report, which should be submitted both 
electronically and in hard copy.” 

 
SG-4.  Section F.2.4 is modified as follows: Add the following: 

 
“Contractor shall verify that all mechanical or electrical equipment in the 
construction areas that may be affected by the Work is in working order and shall 
notify the Owner, in writing, of any equipment not in working order prior to the 
start of the Work.  Start of Work will be considered as acknowledgement that all 
equipment is in good working order. Contractor shall be required to restore 
equipment to its original, or better, condition upon completion of the project.” 

 
SG-5.  Section G.3.4.1 is modified as follows: Replace the last two sentences of with the 

following: 
 

"Combined single limit per occurrence shall not be less than $5 million per 
occurrence, or the equivalent.  Each annual aggregate limit shall not be less than 
$5 million, when applicable. Should Contractor require Subcontractors to provide 
Commercial General Liability coverage for the benefit of Contractor, Contractor 
shall not require coverage in an amount exceeding $2 million per occurrence, or 
the equivalent." 

 
 

SG-6.  Section G.3 is modified as follows: Add the following G.3.4.4: 
 

“Professional Liability: Prior to the beginning of any work on Design Build 
Components, the Contractor shall provide to the Owner certificates of insurance 
for Commercial General Liability in an amount not less than $1,000,000, 
including Product Liability and Completed Operations, from the manufacturers of 
Design Build components, unless such Design/Build components are “off-the- 
shelf” products purchased from a supplier. All such certificates shall be in 
compliance with the Owner’s contract requirements. 

 
For those elements requiring design or calculations performed by a professional 
engineer, the Contractor shall obtain from the Engineer, if not an employee of 
Contractor, and provide to the Owner, similar certificates of Commercial General 
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Liability coverage. The Engineer shall also provide the Owner with proof of 
coverage for Professional Liability insurance covering any damages caused by any 
negligent error, omission, or any act for the project, its drawings and specifications, 
and all related work products of the Engineer. The policy may be either a practice 
based policy or a policy pertaining to the specific project. Professional Liability 
insurance to be provided shall have a combined single limit of not less than 
$1,000,000.” 

 
SG-7.  Section H.2.1 is deleted and replaced with the following: 

"Contractor shall provide, by or before the pre-construction conference, a detailed 
project Work schedule for review and acceptance by the Owner. The submitted 
schedule must illustrate Work by significant project components, significant labor 
trades, long lead items, broken down by building and/or floor where applicable. 
Each schedule item shall account for no greater than 5% of the monetary value of 
the project or 5% of the available time. Schedules with activities of less than one 
day or valued at less than 1% of the Contract shall be considered too detailed and 
shall not be accepted. Schedules lacking adequate detail, or unreasonably detailed, 
shall be rejected. Included within the schedule are the following: Notice to 
Proceed, Substantial Completion, and Final Completion. Contractor shall provide 
an updated, full project schedule with each payment request. In addition, twice 
monthly, the Contractor shall provide an updated three-week forward-looking 
schedule. Acceptance of the Schedule by the Owner does not constitute agreement 
by the Owner as to the Contractor's sequencing, means, methods, or durations. Any 
positive difference between the Contractor's scheduled completion and the contract 
completion date is float owned by the Owner. Use of the float shall be negotiated. 
In no case shall the Contractor make a claim for delays if the Work is completed 
within the Contract Period but after Contractor's scheduled completion." 


