



Capital Projects Contract Administration, Procurement, Contracts & Materials Management (PCMM)
Oregon State University 3015 SW Western Blvd, Corvallis, Oregon 97333
T 541-737-7342 | F 541-737-4810

July 30, 2015

Oregon State University
Capital Projects Contract Administration
Graphic Design Services – Athletic Facilities

ADDENDUM NO. 1

THIS ADDENDUM IS BEING ISSUED for clarification and/or revisions of the RFP as noted. This document is hereby made a part of the Contract Documents to the extent as though it was originally included herein.

CHANGES/MODIFICATIONS:

- Item 1 Section 8.0 – Selection Procedure and Timetable: Change Interview with Selection Committee date to August 27, 2015.

- Item 2` Section 9.0 – Evaluation Process: Replace the first paragraph with the following:
 “**This RFP process shall take place in two-steps. The first step includes evaluation of written qualifications submitted in response to this RFP and then short-listing of three to five firms, who will be invited to participate in the second step, an RFP response/interview that is anticipated to be scheduled on **August 27, 2015.** Please this date for tentative interview.**”

END OF ADDENDUM NO. 1