



Construction Contract Administration, Procurement, Contracts & Materials Management (PCMM)
Oregon State University, 644 SW 13th Ave., Corvallis, Oregon 97333
T 541-737-4672 | F 541-737-5546 |

December 7, 2016

Oregon State University
Construction Contract Administration
Dixon Rec Elevator Upgrades

ADDENDUM NO. 2

THIS ADDENDUM IS BEING ISSUED for clarification and/or revisions of the drawings and specifications as noted. This document is hereby made a part of the Contract Documents to the extent as though it was originally included herein.

Item 1 Add the “Pinnacle” to the following Luminaire Schedule in section C6 on drawings E001: Manufacturer: Focal Point Avenue B, Gammalux, Pinnacle or Approved.”

Item 2 Add the following note on drawing 7/A3.2: “Modify the existing suspended ceiling system as required to support the new light fixture. Verify existing conditions above ceiling and coordinate final placement with the Owners Authorized Representative.”

END OF ADDENDUM NO. 2