

Project Name: Tunnel Lids Replacement Project

Contractor: _____

All work not specifically included in the bid items shown shall be considered incidental to the work and no separate payment will be made.

The work shall constitute a complete project.

The Bidder hereby proposes to accept as full payment for the work proposed herein, the lump sum or unit price amount(s) listed for each proposed item (includes demolition and reconstruction) as follows:

BASE BID SCHEDULE

BID ITEM NO.	ITEM	UNIT	QUANTITY	UNIT PRICE	TOTAL PRICE
1	Mobilization (not to exceed 5% of base bid)	LS	1	_____	_____
2	Temporary Protection and Direction of Pedestrian and Vehicular Traffic	LS	1	_____	_____
3	Instruction Hall, SIDEWALK REMOVAL AND REPLACEMENT with Geothermal Tubing, Complete in Place	Sq Ft	850	_____	_____
4	Instruction Hall, TUNNEL LID REMOVAL AND REPLACEMENT, Complete in Place (Sidewalk Poured Monolithic W/Lid Incidental)	Sq Ft	2375	_____	_____
5	Instruction Hall, TUNNEL ACCESS HATCH, Complete in Place	EA	2	_____	_____
6	Instruction Hall, RECONSTRUCT ASPHALT PAVING, Complete in Place (Pavement Marking Incidental)	Sq Ft	5,661	_____	_____
7	Snell Hall/College Union, TUNNEL LID REMOVAL AND REPLACEMENT, Complete in Place (Sidewalk Poured Monolithic W/Lid Incidental)	Sq Ft	518	_____	_____
8	College Union (SE), PARTIAL STAIR RECONSTRUCTION, Complete in Place	1	LS	_____	_____
9	College Union (SE), TUNNEL LID REMOVAL AND REPLACEMENT (Sidewalk Poured Monolithic W/Lid Incidental)	Sq Ft	400	_____	_____
10	College Union (SE), TUNNEL ACCESS HATCH, Complete in Place	EA	1	_____	_____
11	College Union (SE), SIDEWALK, RAMP, CURB, GUTTER, AND PARKING PAVING, Complete in Place	LS	1	_____	_____
12	College Union (SE), TRENCH DRAIN, Complete in Place	LF	60	_____	_____
13	College Union (NE), STAIR AND SIDEWALK REMOVAL AND REPLACEMENT with Geothermal Tubing, Handrails, and Guardrails, Complete in Place	LS	1	_____	_____
14	College Union (NE), TUNNEL LID REMOVAL AND REPLACEMENT, Complete in Place	SF	225	_____	_____
15	College Union (SE), SIDEWALK REMOVAL AND REPLACEMENT with Geothermal Tubing, Complete in Place	Sq Ft	1,125	_____	_____
16	College Union (SE), LIGHT FOUNDATION & RE-SETTING OF LUMINAIRE, Complete in Place	EA	1	_____	_____
TOTAL BASE BID				_____	_____