

Construction Contracts Administration, Procurement Contracts & Materials Management (PCMM) Oregon State University 644 SW 13th Ave. Corvallis, Oregon 97333

P 541-737-3401 **F** 541-737-5546 oregonstate.edu

1/28/2019

Oregon State University Construction Contract Administration RESEARCH WAY LABORATORY BUILDING RENOVATION CM/GC

ADDENDUM NO. 1

<u>THIS ADDENDUM IS BEING ISSUED</u> for clarification and/or revisions of the Solicitation Documents. This document is hereby made a part of the Solicitation Documents to the extent as though it was originally included therein.

- ITEM NO. 1 Included with this addendum are the Sign-In sheets from the 1/28/2019 Pre-Proposal Conference.
- ITEM NO. 2 Section 9.0 INTERVIEWS AND OPTIONAL REFERENCE CHECKS OPTIONAL REFERENCE CHECKS (10 POINTS)

First bullet item – Second sentence -- Replace "...engineers." With "...architect/engineer."

END OF ADDENDUM NO. 1

Mandatory Pre-Proposal Conference Attendee List Project: RESEARCH WAY LAB BUILDING RENOVATION CM/GC Project Manager: JOHN DOTY Date: MONDAY, JANUARY 28, 2019 AT 10:00 AM



Company **OREGON STATE UNIVERSITY** Email John.doty@oregonstate.edu Prime 🗆 Sub 🗆 Supplier Other Name JOHN DOTY Phone Company **OREGON STATE UNIVERSITY** Email matt.hausman@oregonstate.edu Prime 🗆 Sub 🗆 wat Supplier Other MATT HAUSMAN Name Phone 541-737-3401 Company brent. wehage clewisbailds. com Prime 🗶 Email LEASE CRUTCHER Sub 🗆 Supplier Other 503. 572.9729 Name BRENIT WEHAGE Phone Hoffman Const Kevin-Sunda hoffmancorp.com Company Email Prime 🖌 Sub 🗆 Kevin Sund Other Supplier 503-819-9659 Name Phone Company HS W Email (AY KA) LSUK. (On Prime 💆 Sub 🗆 Supplier Other 503 858-2721 Kory RAY Name Phone HSW Company Carima @ hsuc .com Email Prime 🔏 Sub 🗆 Supplier Other Evan Grimm Name Phone 302 367 8347 П FMCI Prime 体 この서 Company Email Shawn Kleinschmit@eggle moontain constin Sub 🗆 Supplier Other Shawn Kleinschmit (541) 971 9594 Name Phone П Company Email Prime 🗆 Sub 🗆 Supplier Other Name Phone Company Email Prime 🗆 Sub 🗆 Supplier Other Name Phone

Page ____ of ____

Mandatory Pre-Proposal Conference Attendee List Project: RESEARCH WAY LAB BUILDING RENOVATION CM/GC Project Manager: JOHN DOTY Date: MONDAY, JANUARY 28, 2019 AT 10:00 AM



Oregon State University

| Company | LEWIS | Email | Corey-reith@Lewsbuilds.com | Prime 🗆 | Sub |
|---------|-----------------------|-------|--|----------|-------------------------|
| Name | COREY REITH | Phone | 503 - 793 - 1760 | Supplier | Other □ |
| Company | Gerdina Bujdens | Email | michelleg @ gerding Compunies. com | Prime | Sub 🗆 |
| Name | Michelle Goodaide | Phone | 541-753-2012 | Supplier | Other □ |
| Company | GIBC CONSTRUCTION | Email | TIME GBC CONSTRUCT, COM | Primêg | Sub 🗆 |
| Name | Tim A. Housley | Phone | 541.570.5835 | Supplier | Other □ |
| Company | Andersen Construction | Email | ghubere and ersen-const.com | Prime 🕱 | Sub 🗆 |
| Name | Grey Huber | Phone | 503 302 6881 | Supplier | Other □ |
| Company | Andersen Const. Co | Email | Kanderson Danderser | Prime | Sub □ _ Coγ∕∕ |
| Name | Kiss Anderson | Phone | 503,969,9369 | Supplier | Other □ |
| Company | FORTES CONSTRUCTION | Email | RUAN, LUDAN & FORTES CONSTRUCTION. CON | Prime🗙 | Sub 🗆 |
| Name | RyAns LUSAN | Phone | 503. 894. 3741 | Supplier | Other |
| Company | Andersen Construction | Email | hohermane andersen-const. com | Prime | Sub 🗆 |
| Name | Hayley Sherman | Phone | 503.969.0088 | Supplier | Other |
| Company | | Email | | Prime 🗆 | Sub 🗆 |
| Name | | Phone | | Supplier | Other □ |
| Company | | Email | | Prime 🗆 | Sub 🗆 |
| Name | | Phone | | Supplier | Other □ |

Mandatory Pre-Proposal Conference Attendee List Project: RESEARCH WAY LAB BUILDING RENOVATION CM/GC Project Manager: JOHN DOTY Date: MONDAY, JANUARY 28, 2019 AT 10:00 AM



Oregon State University

| Company | BC CONSTRUCTION | Email | cody@gbcconstruct.com | Prime | Sub |
|---------|--|--------------|--------------------------------------|----------|------------|
| Name | CODY TEMMENS | Phone | 541-752-0381 | Supplier | Other D |
| Company | fortis construction | Email | Dave Armsbrong @ fortis Construction | Prime | Sub 🗆 |
| Name | DANCe Armsbroug | Phone | 503 936 9587 | Supplier | Other □ |
| Company | AUSTIN BAILEY | Email | austin@rowellbrokaw.com | Prime 🗆 | Sub 🗆 |
| Name | AUSTIN BAILIET Romen BROKAN ARCHITE | Phone رین | 541 485 1003 | Supplier | Other |
| Company | | Email | | Prime 🗆 | Sub 🗆 |
| Name | | Phone | | Supplier | Other |
| Company | | Email | | Prime 🗆 | Sub 🗆 |
| Name | | Phone | | Supplier | Other |
| Company | | Email | | Prime 🗆 | Sub 🗆 |
| Name | | Phone | | Supplier | Other □ |
| Company | | Email | | Prime 🗆 | Sub 🗆 |
| Name | | Phone | | Supplier | Other □ |
| Company | | Email | | Prime 🗆 | Sub 🗆 |
| Name | | Phone | | Supplier | Other |
| Company | | Email | | Prime 🗆 | Sub 🗆 |
| Name | | Phone | | Supplier | Other □ |