



**Oregon State
University**

**Construction Contracts
Administration, Procurement
Contracts & Materials
Management (PCMM)**
Oregon State University
644 SW 13th Ave.
Corvallis, Oregon 97333

**P 541-737-3401
F 541-737-5546
oregonstate.edu**

1/28/2019

Oregon State University
Construction Contract Administration
RESEARCH WAY LABORATORY BUILDING RENOVATION CM/GC

ADDENDUM NO. 1

THIS ADDENDUM IS BEING ISSUED for clarification and/or revisions of the Solicitation Documents. This document is hereby made a part of the Solicitation Documents to the extent as though it was originally included therein.

ITEM NO. 1 Included with this addendum are the Sign-In sheets from the 1/28/2019 Pre-Proposal Conference.

NOTE: The solicitation website bid.oregonstate.edu contained an incorrect time for proposal submitted and has been corrected to 2/12/2019 at 2:00 PM.

ITEM NO. 2 Section 9.0 INTERVIEWS AND OPTIONAL REFERENCE CHECKS – OPTIONAL REFERENCE CHECKS (10 POINTS)

First bullet item – Second sentence -- Replace "...engineers." With "...architect/engineer."

END OF ADDENDUM NO. 1

Mandatory Pre-Proposal Conference Attendee List
Project: RESEARCH WAY LAB BUILDING RENOVATION CM/GC
Project Manager: JOHN DOTY
Date: MONDAY, JANUARY 28, 2019 AT 10:00 AM



Oregon State University

Company	OREGON STATE UNIVERSITY	Email	John.doty@oregonstate.edu	Prime <input type="checkbox"/>	Sub <input type="checkbox"/>
Name	JOHN DOTY	Phone		Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company	OREGON STATE UNIVERSITY	Email	matt.hausman@oregonstate.edu	Prime <input type="checkbox"/>	Sub <input type="checkbox"/>
Name	MATT HAUSMAN <i>Matt</i>	Phone	541-737-3401	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company	<i>LEASE CRUTCHER LEWIS</i>	Email	<i>brent.wehage@lewisbuilds.com</i>	Prime <input checked="" type="checkbox"/>	Sub <input type="checkbox"/>
Name	<i>BRENT WEHAGE</i>	Phone	<i>503.572.9729</i>	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company	<i>Hoffman Const</i>	Email	<i>Kevin-Sund@hoffmancorp.com</i>	Prime <input checked="" type="checkbox"/>	Sub <input type="checkbox"/>
Name	<i>Kevin Sund</i>	Phone	<i>503-819-9659</i>	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company	<i>HSW</i>	Email	<i>Ray K@hsuc.com</i>	Prime <input checked="" type="checkbox"/>	Sub <input type="checkbox"/>
Name	<i>Kory Ray</i>	Phone	<i>503 858-2721</i>	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company	<i>HSW</i>	Email	<i>egrinn@hsuc.com</i>	Prime <input checked="" type="checkbox"/>	Sub <input type="checkbox"/>
Name	<i>Evan Grinn</i>	Phone	<i>302 367 8347</i>	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company	<i>EMCF</i>	Email	<i>Shawn Klemschmit@eagle mountain const inc</i>	Prime <input checked="" type="checkbox"/>	Sub <input type="checkbox"/>
Name	<i>Shawn Klemschmit</i>	Phone	<i>(541) 977 9594</i>	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company		Email		Prime <input type="checkbox"/>	Sub <input type="checkbox"/>
Name		Phone		Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company		Email		Prime <input type="checkbox"/>	Sub <input type="checkbox"/>
Name		Phone		Supplier <input type="checkbox"/>	Other <input type="checkbox"/>

Mandatory Pre-Proposal Conference Attendee List

Project: RESEARCH WAY LAB BUILDING RENOVATION CM/GC

Project Manager: JOHN DOTY

Date: MONDAY, JANUARY 28, 2019 AT 10:00 AM



Oregon State University

Company	LEWIS	Email	Corey.Reith@lewisbuilds.com	Prime <input type="checkbox"/>	Sub <input type="checkbox"/>
Name	COREY REITH	Phone	503-793-1760	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company	Gerding Builders	Email	michelle.g@gerdingcompanies.com	Prime <input checked="" type="checkbox"/>	Sub <input type="checkbox"/>
Name	Michelle Goodale	Phone	541-753-2012	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company	GBC CONSTRUCTION	Email	Tim@GBCCONSTRUCT.COM	Prime <input checked="" type="checkbox"/>	Sub <input type="checkbox"/>
Name	Tim A. Housley	Phone	541-570-5835	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company	Andersen Construction	Email	ghuber@andersen-const.com	Prime <input checked="" type="checkbox"/>	Sub <input type="checkbox"/>
Name	Greg Huber	Phone	503 302 6881	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company	Andersen Const. Co	Email	greg.huber@andersen-const.com kanderson@andersen-const.com	Prime <input checked="" type="checkbox"/>	Sub <input type="checkbox"/>
Name	Kris Anderson	Phone	503.969.9369	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company	FORZES CONSTRUCTION	Email	RYAN.LUDAN@FORZESCONSTRUCTION.COM	Prime <input checked="" type="checkbox"/>	Sub <input type="checkbox"/>
Name	RYAN LUDAN	Phone	503.894.3741	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company	Andersen Construction	Email	hsherman@andersen-const.com	Prime <input checked="" type="checkbox"/>	Sub <input type="checkbox"/>
Name	Hayley Sherman	Phone	503.969.0088	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company		Email		Prime <input type="checkbox"/>	Sub <input type="checkbox"/>
Name		Phone		Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company		Email		Prime <input type="checkbox"/>	Sub <input type="checkbox"/>
Name		Phone		Supplier <input type="checkbox"/>	Other <input type="checkbox"/>

Mandatory Pre-Proposal Conference Attendee List

Project: RESEARCH WAY LAB BUILDING RENOVATION CM/GC

Project Manager: JOHN DOTY

Date: MONDAY, JANUARY 28, 2019 AT 10:00 AM



Oregon State University

Company	GBC CONSTRUCTION	Email	cody@gbcconstruct.com	Prime <input checked="" type="checkbox"/>	Sub <input type="checkbox"/>
Name	CODY TIMMINS	Phone	541-752-0381	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company	Fortis Construction	Email	Dave.Armstrong@fortisconstruction.com	Prime <input checked="" type="checkbox"/>	Sub <input type="checkbox"/>
Name	Dave Armstrong	Phone	503 936 9587	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company	AUSTIN BAILEY	Email	austin@rowellbrakaw.com	Prime <input type="checkbox"/>	Sub <input type="checkbox"/>
Name	Rowell Brakaw Architects	Phone	541 485 1003	Supplier <input type="checkbox"/>	Other <input checked="" type="checkbox"/>
Company		Email		Prime <input type="checkbox"/>	Sub <input type="checkbox"/>
Name		Phone		Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company		Email		Prime <input type="checkbox"/>	Sub <input type="checkbox"/>
Name		Phone		Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company		Email		Prime <input type="checkbox"/>	Sub <input type="checkbox"/>
Name		Phone		Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company		Email		Prime <input type="checkbox"/>	Sub <input type="checkbox"/>
Name		Phone		Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company		Email		Prime <input type="checkbox"/>	Sub <input type="checkbox"/>
Name		Phone		Supplier <input type="checkbox"/>	Other <input type="checkbox"/>