



Oregon State University

**Construction Contracts
Administration, Procurement
Contracts & Materials
Management (PCMM)**
Oregon State University
644 SW 13th Ave.
Corvallis, Oregon 97333

**P 541-737-4261
F 541-737-5546
oregonstate.edu**

1/28/2019

Oregon State University
Construction Contract Administration
OSU Cascades Energy Feasibility Analysis, Preliminary Design and Phasing Strategies RFQ

ADDENDUM NO. 1

THIS ADDENDUM IS BEING ISSUED for clarification and/or revisions of the drawings and specifications as noted. This document is hereby made a part of the Contract Documents to the extent as though it was originally included herein.

The following changes shall be made to the RFQ:

- Item 1 The RFQ Closing (Due) Date is hereby *extended* to **February 15, 2019, 2:00 PM**, Pacific Time.
- Item 2 The following changes are hereby made to Section 10.0 Selection Procedure and Timetable (**bold text** indicates revisions made):
- a. The timetable is hereby REPLACED with the following:
- | | |
|--------------------------|--|
| January 22, 2019 | Issue RFQ |
| January 24, 2019 | Optional information session
--Via phone/web conference |
| February 15, 2019 | Solicitation Response due 2:00 PM, Pacific Time |
| February 21, 2019 | Notification of finalists |
| March 19, 2019 | Interviews with Selection Committee |
| March 21, 2019 | Estimated Notice of Intent to Award |
| April 11, 2019 | Estimated Contract Execution |
- Item 3 REPLACE the deadline for questions indicated in Section 14.0 Questions with **February 7, 2019, 5:00 PM.**
- Item 4 REPLACE the deadline for solicitation revisions as indicated in Section 15.0 Solicitation Revisions with **February 7, 2019, 5:00 PM.**

Questions and Answers:

- Item 5 **Q:** Is there any issues with having some firms from the LRDP process join our consortium?

A: No

Item 6

Q: Please confirm that the awardee will submit/negotiate pricing after this RFQ process.

A: Confirmed.

END OF ADDENDUM NO. 1