



**Oregon State
University**

**Construction Contracts
Administration, Procurement
Contracts & Materials
Management (PCMM)**
Oregon State University
644 SW 13th Ave.
Corvallis, Oregon 97333

**P 541-737-4261
F 541-737-5546
oregonstate.edu**

5/1/2019

Oregon State University
Construction Contract Administration
Wilson Hall Roof Replacement

ADDENDUM NO. 2

THIS ADDENDUM IS BEING ISSUED for clarification and/or revisions of the drawings and specifications as noted. This document is hereby made a part of the Contract Documents to the extent as though it was originally included herein.

Item 1 **See Attached:** Pre-bid sign-in sheet from Pre-bid meeting on 04-23-2019

END OF ADDENDUM NO. 2

Mandatory Pre-Bid Meeting Attendee List
Project: Wilson Hall Roof Replacement
Project Manager: Patrick Robinson
Job Walk: Tuesday April 23, 2019 at 10:00AM



Company	Oregon State University	Email	Kelly.oar@oregonstate.edu	Prime <input type="checkbox"/>	Sub <input type="checkbox"/>
Name	Kelly Oar	Phone	541-737-4672	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company	Oregon State University	Email	Patrick.robinson@oregonstate.edu	Prime <input type="checkbox"/>	Sub <input type="checkbox"/>
Name	Patrick Robinson	Phone	541-207-5296	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company	Fortis	Email	ben.marley@fortisconstruction.com	Prime <input checked="" type="checkbox"/>	Sub <input type="checkbox"/>
Name	Ben Marley	Phone	541-207-7529	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company	ABC Roofing Co	Email	Mark@abcroofingco.com	Prime <input type="checkbox"/>	Sub <input checked="" type="checkbox"/>
Name	Mark Madeira	Phone	503.956.2441	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company	PROGRESSIVE ROOFING	Email	temy.drake@PROGRESSIVEUS.COM	Prime <input type="checkbox"/>	Sub <input checked="" type="checkbox"/>
Name	TJ Drake	Phone	503-979-7271	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company	Griffith Roofing	Email	Mikes@griffithroofingcompany.com	Prime <input checked="" type="checkbox"/>	Sub <input type="checkbox"/>
Name	Michael Schillings	Phone	(503) 643-1596	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company	HARPER WINN / CARLYLE	Email	PAUL@HARPERWINN.COM	Prime <input type="checkbox"/>	Sub <input type="checkbox"/>
Name	Paul Amos	Phone	(503) 481-5867	Supplier <input checked="" type="checkbox"/>	Other <input type="checkbox"/>

Mandatory Pre-Bid Meeting Attendee List
 Project: Wilson Hall Roof Replacement
 Project Manager: Patrick Robinson
 Job Walk: Tuesday April 23, 2019 at 10:00AM



Company	Name	Email	Phone	Prime <input checked="" type="checkbox"/>	Sub <input type="checkbox"/>
HSW	Kory Ray	kayk@hswc.com	503 858-2721	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
FORZIS	RYAN LUSAN	RYAN.LUSAN@FORZISCONSTRUCTION.COM	503.694.3741	Prime <input checked="" type="checkbox"/>	Sub <input type="checkbox"/>
EMCI	Shawn Klemschmit	shawn.klemschmit@eaglemountainconstructioninc.com	(541) 971-9594	Prime <input checked="" type="checkbox"/>	Sub <input type="checkbox"/>
Professional Roof Cons.	Faren Wall	faren.wall@professionroofconsultants.com	503 260 8757	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
HOLST ARCHITECTURE	KEL RIDDLE	KRIDDLE@HOLSTARCHITECTURE.COM	503.233.9856	Supplier <input type="checkbox"/>	Other <input checked="" type="checkbox"/>
Stutzman & Kroff Contractors	Kurt Gates	Kurt@StutzmanandKroff.com	541-936-0588	Prime <input type="checkbox"/>	Sub <input checked="" type="checkbox"/>
RG Smith Electric	Guent Hughes	grent.rgsmith@comcast.net	541 602-4261	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>

Mandatory Pre-Bid Meeting Attendee List
Project: Wilson Hall Roof Replacement
Project Manager: Patrick Robinson
Job Walk: Tuesday April 23, 2019 at 10:00AM



Company	Portland Sheet Metal	Email	arein@portlandsheetmetal.com	Prime <input type="checkbox"/>	Sub <input checked="" type="checkbox"/>
Name	Ann Rein	Phone	503-654-8582	Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company		Email		Prime <input type="checkbox"/>	Sub <input type="checkbox"/>
Name		Phone		Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company		Email		Prime <input type="checkbox"/>	Sub <input type="checkbox"/>
Name		Phone		Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company		Email		Prime <input type="checkbox"/>	Sub <input type="checkbox"/>
Name		Phone		Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company		Email		Prime <input type="checkbox"/>	Sub <input type="checkbox"/>
Name		Phone		Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company		Email		Prime <input type="checkbox"/>	Sub <input type="checkbox"/>
Name		Phone		Supplier <input type="checkbox"/>	Other <input type="checkbox"/>
Company		Email		Prime <input type="checkbox"/>	Sub <input type="checkbox"/>
Name		Phone		Supplier <input type="checkbox"/>	Other <input type="checkbox"/>