



# Oregon State University

## CORDLEY HALL COMMISSIONING SERVICES

PROJECT NUMBER: 1944-14

### RFQ #2020-000305

### ADDENDUM NO. TWO (2)

ISSUE DATE: July 31, 2019

#### CONTRACT ADMINISTRATOR:

Matt Hausman, Construction Contracts Officer  
**Construction Contracts Administration**  
Email: [ConstructionContracts@oregonstate.edu](mailto:ConstructionContracts@oregonstate.edu)

This Addendum is hereby issued to inform you of the following revisions and or clarifications to the above-referenced RFQ and/or the Contract Documents for the Project, to the extent they have been modified herein. Any conflict or inconsistency between this Addendum and the Solicitation Document or any previous addenda will be resolved in favor of this Addendum. Responses shall conform to this Addendum. Unless specifically changed by this Addendum, all other requirements, terms and conditions of the Solicitation Document and or Contract Documents, and any previous addenda, remain unchanged and can be modified only in writing by OSU. The following changes are hereby made:

#### MODIFICATIONS:

- Item 1 The Solicitation Due Date/Time has been extended to August 13, 2019 at 2:00 PM Pacific Time. A follow-up addendum will be posted by August 6, 2019, which will clarify Evaluation Criteria and update the Schedule.

END OF ADDENDUM NO. TWO (2)