



Oregon State University

Request for Proposals (RFP) 2021-003847 Subsea Power Cable Manufacture, Delivery, and Installation: PacWave South

RFP #2021-003847

ADDENDUM NO. 3

ISSUE DATE: October 30, 2020

CONTRACT ADMINISTRATOR:

Ben Baggett, PacWave Contract Officer

Construction Contracts Administration

Email: ConstructionContracts@oregonstate.edu

This Addendum is hereby issued to inform you of the following revisions and or clarifications to the above-referenced RFP and/or the Contract Documents for the Project, to the extent they have been modified herein. Any conflict or inconsistency between this Addendum and the Solicitation Document or any previous addenda will be resolved in favor of this Addendum. Proposals shall conform to this Addendum. Unless specifically changed by this Addendum, all other requirements, terms and conditions of the Solicitation Document and or Contract Documents, and any previous addenda, remain unchanged and can be modified only in writing by OSU. The following changes are hereby made:

MODIFICATIONS:

Item 1 – RFP Section 1.2 ‘Schedule of Events’ schedule of event dates is replaced with the following.

Schedule of Events:

October 15, 2020	Issue RFP
October 21, 2020	Non-Mandatory Pre-Proposal Conference at 8:00 a.m.
November 13, 2020	Question Deadline by 5:00 p.m.

(Continued on the following page)

November 19, 2020 Final Addendum Issued due 5:00 p.m.

December 16, 2020 Proposals due 2:00 p.m.

These dates are subject to change without notice

December 23, 2020 Notification of finalists

January 8, 2021 Estimated Interviews with Selection Committee

January 20, 2021 Estimated Notice of Intent to Award

February 3, 2021 Estimated Contract Execution

END OF ADDENDUM NO. 3