



Oregon State University

Understanding the R&D and Testing Needs of Future PacWave Clients and Marine Energy Stakeholders

RFI #2021-004627

ADDENDUM NO. 1

ISSUE DATE: February 10, 2021

CONTRACT ADMINISTRATOR:

Ben Baggett, PacWave Contract Officer
Construction Contracts Administration

Email: ConstructionContracts@oregonstate.edu

This Addendum is hereby issued to inform you of the following revisions and or clarifications to the above-referenced RFI and/or the Contract Documents for the Project, to the extent they have been modified herein. Any conflict or inconsistency between this Addendum and the Solicitation Document or any previous addenda will be resolved in favor of this Addendum. Responses shall conform to this Addendum. Unless specifically changed by this Addendum, all other requirements, terms and conditions of the Solicitation Document and or Contract Documents, and any previous addenda, remain unchanged and can be modified only in writing by OSU. The following changes are hereby made:

MODIFICATIONS:

Item 1 – The Response due Date and Time is changed

From: February 12, 2021 2:00 PM Pacific Time (UTC-8)
To: February 24, 2021 2:00 PM Pacific Time (UTC-8)

END OF ADDENDUM NO. 1