



Oregon State University

DRYDEN HALL ROOF REPLACEMENT RE-BID

PROJECT NUMBER: 2296-21

ITB #2022-007214

ADDENDUM NO. ONE (1)

ISSUE DATE: November 10, 2021

CONTRACT ADMINISTRATOR:

Matt Hausman, Construction Contracts Officer

Construction Contracts Administration

Email: ConstructionContracts@oregonstate.edu

This Addendum is hereby issued to inform you of the following revisions and or clarifications to the above-referenced solicitation and/or the Contract Documents for the Project, to the extent they have been modified herein. Any conflict or inconsistency between this Addendum and the Solicitation Document or any previous addenda will be resolved in favor of this Addendum. Proposals shall conform to this Addendum. Unless specifically changed by this Addendum, all other requirements, terms and conditions of the Solicitation Document and or Contract Documents, and any previous addenda, remain unchanged and can be modified only in writing by OSU. The following changes are hereby made:

SITE VISIT ATTENDANCE:

Item 1 Representatives from the following firms were in attendance at the 11/10/2021 Mandatory Site Visit:

Stryker
Anderson Roofing
Hydro-Temp Mechanical
Andersen Construction Co.
Seabold Construction

Eagle Mountain Construction
Lindstrom Construction
ABC Roofing
Apex Mechanical
Mike's Heating & Air

Upqua Roofing
Clima-Tech
Fortis Construction
CN Contractors

END OF ADDENDUM NO. ONE (1)