



Oregon State University

GILKEY HALL RENOVATION CONSTRUCTION MANAGER/GENERAL CONTRACTOR (CMGC)

PROJECT NUMBER: 2127-21

RFP #2022-007362

ADDENDUM NO. TWO (2)

ISSUE DATE: December 29, 2021

CONTRACT ADMINISTRATOR:

Matt Hausman, Construction Contracts Officer

Construction Contracts Administration

Email: ConstructionContracts@oregonstate.edu

This Addendum is hereby issued to inform you of the following revisions and or clarifications to the above-referenced RFP and/or the Contract Documents for the Project, to the extent they have been modified herein. Any conflict or inconsistency between this Addendum and the Solicitation Document or any previous addenda will be resolved in favor of this Addendum. Proposals shall conform to this Addendum. Unless specifically changed by this Addendum, all other requirements, terms and conditions of the Solicitation Document and or Contract Documents, and any previous addenda, remain unchanged and can be modified only in writing by OSU. The following changes are hereby made:

DUE DATE/TIME:

Item 1 The Proposal Due Date/Time has been extended to 1/11/2022 at 2:00 PM Pacific Time (PT).

END OF ADDENDUM NO. TWO (2)