



Oregon State University

RICHARDSON HALL CHILLER AND CONTROLS REPLACEMENT DESIGN SERVICES

PROJECT NUMBER: 2239-22

RFP #2022-008924

ADDENDUM NO. ONE (1)

ISSUE DATE: June 16, 2022

CONTRACT ADMINISTRATOR:

Matt Hausman, Construction Contracts Officer

Construction Contracts Administration

Email: ConstructionContracts@oregonstate.edu

This Addendum is hereby issued to inform you of the following revisions and or clarifications to the above-referenced Solicitation and/or the Contract Documents for the Project, to the extent they have been modified herein. Any conflict or inconsistency between this Addendum and the Solicitation Document or any previous addenda will be resolved in favor of this Addendum. Proposals shall conform to this Addendum. Unless specifically changed by this Addendum, all other requirements, terms and conditions of the Solicitation Document and or Contract Documents, and any previous addenda, remain unchanged and can be modified only in writing by OSU. The following changes are hereby made:

PRE-PROPOSAL CONFERENCE/SITE-VISIT

Item 1 Those in attendance at the 6/15/2022 Mandatory Pre-Proposal Conference/Site-Visit included representatives from the following firms:

- | | |
|----------------------|--------------------------|
| - Lenity Engineering | - Interface Engineering |
| - PAE | - APEX Mechanical |
| - ECC | - Systems West Engineers |
| - McDonald Miller | - Sazan Group |

CLARIFICATION:

Item 2 Section 1.6 of the RFP is hereby deleted. Please submit your proposal with a cost budget that you deem appropriate, without consideration of the proposed budget and solely in considerations to the requested scopes of work in the proposal

END OF ADDENDUM NO. ONE (1)