



# Oregon State University

## Medium Voltage Utility Connection and Monitoring Facility Build: PacWave South

**RFP #2022-008176**

### **ADDENDUM NO. 3**

ISSUE DATE: August 5, 2022

**CONTRACT ADMINISTRATOR:**

Ben Baggett, PacWave Contract Officer

**Construction Contracts Administration**

Email: [ConstructionContracts@oregonstate.edu](mailto:ConstructionContracts@oregonstate.edu)

This Addendum is hereby issued to inform you of the following revisions and or clarifications to the above-referenced RFP and/or the Contract Documents, to the extent they have been modified herein. Any conflict or inconsistency between this Addendum and the Solicitation Document or any previous addenda will be resolved in favor of this Addendum. Proposals shall conform to this Addendum. Unless specifically changed by this Addendum, all other requirements, terms and conditions of the Solicitation Document and or Contract Documents, and any previous addenda, remain unchanged and can be modified only in writing by OSU.

The following changes are hereby made:

**MODIFICATIONS:**

Item 1 –

The RFP is amended to change the Proposal Due Date/Time, as shown in the Headers, to the correct time of **2:00 PM Pacific Time**. The Proposal Due Date of August 16, 2022, remains unchanged.

**END OF ADDENDUM NO. 3**