



Oregon State University

VALLEY FOOTBALL CENTER IMPROVEMENTS 2023 DESIGN

PROJECT NUMBER: 2450-23

RFP #2023-010737

ADDENDUM NO. 2

ISSUE DATE: March 10, 2023

CONTRACT ADMINISTRATOR:

Brooke Davison, Construction Contracts Officer

Construction Contracts Administration

Email: ConstructionContracts@oregonstate.edu

This Addendum is hereby issued to inform you of the following revisions and or clarifications to the above-referenced RFP and/or the Contract Documents for the Project, to the extent they have been modified herein. Any conflict or inconsistency between this Addendum and the Solicitation Document or any previous addenda will be resolved in favor of this Addendum. Proposals shall conform to this Addendum. Unless specifically changed by this Addendum, all other requirements, terms and conditions of the Solicitation Document and or Contract Documents, and any previous addenda, remain unchanged and can be modified only in writing by OSU. The following changes are hereby made:

QUESTIONS:

- Item 1 **Q:** Besides finishes, will there be any work required at the Barber and Media rooms?
A: Other than the refresh, at this time, there is no work planned for the Barber and Media rooms.
- Item 2 **Q:** For the pool, does the scope/fee include removal and infill only?
A: The scope of the RPF is only removal and infill. OSU is looking for the design team to help us create this space for either a larger shower area or an open area for the team, whatever makes the space work better.
- Item 3 **Q:** Can you share the name of the graphic design consultant used in the ongoing Reser Stadium Westside Completion project?
A: Advent
- Item 4 **Q:** For the kitchen remodel portion of the project, is it acceptable for the design team to utilize a kitchen design consultant that also sells kitchen equipment.
A: Yes, however, it is not acceptable for a sub-consultant to specify equipment and or materials that would otherwise only be available for purchase and or manufacture through that sub-consultant. During the Bidding design phase, the CM/GC will be required to solicit all materials and equipment; sole sourcing

equipment and or materials will be extremely limited by the Owner.

Item 5 **Q:** Can OSU provide the floor plans for Valley Football Center?

A: No, however, Addendum 1 provided an overview drawing for reference.

END OF ADDENDUM NO. 2