



# Oregon State University

## KERR SOUTH PARKING LOT

PROJECT NUMBER: 2255-21

### ITB #2023-011653

### ADDENDUM NO. 1

ISSUE DATE: May 1, 2023

#### CONTRACT ADMINISTRATOR:

Brooke Davison, Construction Contracts Officer

**Construction Contracts Administration**

Email: [ConstructionContracts@oregonstate.edu](mailto:ConstructionContracts@oregonstate.edu)

This Addendum is hereby issued to inform you of the following revisions and or clarifications to the above-referenced ITB and/or the Contract Documents for the Project, to the extent they have been modified herein. Any conflict or inconsistency between this Addendum and the Solicitation Document or any previous addenda will be resolved in favor of this Addendum. Bids shall conform to this Addendum. Unless specifically changed by this Addendum, all other requirements, terms and conditions of the Solicitation Document and or Contract Documents, and any previous addenda, remain unchanged and can be modified only in writing by OSU. The following changes are hereby made:

#### MODIFICATIONS:

- Item 1 Section **1.5 Scope of Work**, REPLACE Paragraph 3 in its entirety with the following:  
“Active construction on site can occur between June 19 and September 22 of 2023, and this work must be substantially complete by September 22, 2023. Substantial Completion will include all site work and paving, but will not include above grade lighting work or punch list items. Final Completion of all work must be reached no later than October 31, 2023, unless approved by OSU for specific scope items.”
- Item 2 Section **2.0 SCHEDULE**, REVISE the following dates:  
Substantial Completion is hereby REVISED to “By September 22, 2023”. Final Completion is hereby REVISED to “By October 31, 2023”.

END OF ADDENDUM NO. 1