



Oregon State University

KELLEY ENGINEERING 2ND FLOOR REMODEL

PROJECT NUMBER: 2214-20

ITB #2024-012757

ADDENDUM NO. 1

ISSUE DATE: September 6, 2023

CONTRACT ADMINISTRATOR:

Brooke Davison, Construction Contracts Officer

Construction Contracts Administration

Email: ConstructionContracts@oregonstate.edu

This Addendum is hereby issued to inform you of the following revisions and or clarifications to the above-referenced ITB and/or the Contract Documents for the Project, to the extent they have been modified herein. Any conflict or inconsistency between this Addendum and the Solicitation Document or any previous addenda will be resolved in favor of this Addendum. Bids shall conform to this Addendum. Unless specifically changed by this Addendum, all other requirements, terms and conditions of the Solicitation Document and or Contract Documents, and any previous addenda, remain unchanged and can be modified only in writing by OSU. The following changes are hereby made:

MODIFICATIONS:

Item 1 Contractors and or Subcontractors should not attempt to view the office space related to this Project without have express permission from the OSU Project Manager. The office space related to this Project is a working office space and not accessible by the general public.

TECHNICAL SPECIFICATIONS:

Item 2 Exhibit G is hereby REPLACED in its entirety with the attached Specifications dated July 27, 2023 as modified for Addendum 1 dated 9/6/2023.

DRAWINGS:

Item 3 Exhibit H is hereby REPLACED in its entirety with the attached Drawings dated July 27, 2023 as modified for Addendum 1 dated 9/6/2023.

REFERENCE MATERIALS:

Item 4 Add the attached Asbestos & Lead Survey, dated May 23, 2023 prepared by PBS for reference purposes only.,

QUESTIONS:

Item 7 See attached Integrus Addendum 1 document dated 9/6/23023 for all questions and answers.

END OF ADDENDUM NO. 1