



# Oregon State University

## JEFFERSON STREET BUILDING TECHNOLOGY SUITE TENANT IMPROVEMENT CONSTRUCTION SERVICES

PROJECT NUMBER: 2482-24

**RFP #2024-014457**

### **ADDENDUM NO. TWO (2)**

ISSUE DATE: March 5, 2024

#### **CONTRACT ADMINISTRATOR:**

Matt Hausman, Construction Contracts Officer

**Construction Contracts Administration**

Email: [ConstructionContracts@oregonstate.edu](mailto:ConstructionContracts@oregonstate.edu)

This Addendum is hereby issued to inform you of the following revisions and or clarifications to the above-referenced RFP and/or the Contract Documents for the Project, to the extent they have been modified herein. Any conflict or inconsistency between this Addendum and the Solicitation Document or any previous addenda will be resolved in favor of this Addendum. Proposals shall conform to this Addendum. Unless specifically changed by this Addendum, all other requirements, terms and conditions of the Solicitation Document and or Contract Documents, and any previous addenda, remain unchanged and can be modified only in writing by OSU. The following changes are hereby made:

#### **QUESTION/ANSWER:**

Item 1 Q: Would you clarify if the div 27/28 - Technology, AV is included with this bidding process as per invite? Are the technology divisions bidding with this package but is labor only for OFCI? Or the tech package will be solicited separately? The invite notice reads: IT, AV and Furnishings will be purchased separate from this contract, but installation will be coordinated with the construction schedule.

A: OSU UIT is soliciting and subcontracting all low voltage work separately, but general contractor will need to coordinate schedule of this work with OSU UIT. OSU is purchasing all furnishings for the project and scheduling installation.

**END OF ADDENDUM NO. TWO (2)**