



Oregon State University

AZALEA HOUSE 2ND FLOOR COMPLETION CMGC

PROJECT NUMBER: 2454-23

RFP #2024-014411

ADDENDUM NO. 2

ISSUE DATE: April 19, 2024

CONTRACT ADMINISTRATOR:

Brooke Davison, Construction Contracts Administration Manager

Construction Contracts Administration

Email: ConstructionContracts@oregonstate.edu

This Addendum is hereby issued to inform you of the following revisions and or clarifications to the above-referenced RFP and/or the Contract Documents for the Project, to the extent they have been modified herein. Any conflict or inconsistency between this Addendum and the Solicitation Document or any previous addenda will be resolved in favor of this Addendum. Proposals shall conform to this Addendum. Unless specifically changed by this Addendum, all other requirements, terms and conditions of the Solicitation Document and or Contract Documents, and any previous addenda, remain unchanged and can be modified only in writing by OSU. The following changes are hereby made:

MODIFICATIONS:

Item 1 Section 7.8.6, CM/GC Fee Proposal, 1st paragraph after 7.8.6.2 is hereby revised to read (bold text shows added text):

“The CM/GC Fee Proposal **and Preconstruction Fee** *must be submitted in a separate document* from the remainder of the RFP Response. **Both fee proposals shall be contained in the same document, separate from the remainder of the RFP Response.** Do not include the CM/GC Proposal **and or the Preconstruction Fee** in the same document as the response to the evaluation criteria 7.8.1 through 7.8.5 above.”

Item 2 Section 9.0 Exhibits, Exhibit 1 is hereby attached.

END OF ADDENDUM NO. 2