



# Oregon State University

## OSU Cascades-Little Kits Sitework

**ITB #2025-016054**

### **ADDENDUM NO. 2**

ISSUE DATE: August 15, 2024

**CONTRACT ADMINISTRATOR:**

Thomas James

**Construction Contracts Administration**

**Email:** [ConstructionContracts@oregonstate.edu](mailto:ConstructionContracts@oregonstate.edu)

This Addendum is hereby issued to inform you of the following revisions and or clarifications to the above-referenced ITB and/or the Contract Documents for the Project, to the extent they have been modified herein. Any conflict or inconsistency between this Addendum and the Solicitation Document or any previous addenda will be resolved in favor of this Addendum. Bids shall conform to this Addendum. Unless specifically changed by this Addendum, all other requirements, terms and conditions of the Solicitation Document and or Contract Documents, and any previous addenda, remain unchanged and can be modified only in writing by OSU. The following changes are hereby made:

**TECHNICAL SPECIFICATIONS:**

- Item 1 Add the following specifications to the Contract Documents, all attached hereto.
- 06 20 00 – Finish Carpentry
  - 11 68 13 – Playground Equipment
  - 32 01 90 – Operation and Maintenance Planting
  - 32 11 23 – Aggregate Base Courses
  - 32 13 13 – Concrete Paving
  - 32 13 43 – Porous Ridig Paving
  - 32 15 00 – Aggregate Surfacing
  - 32 18 16.13 – Playground Protective Surfacing
  - 323 33 00 – Site Furnishings
  - 32 84 23 – Underground Sprinklers
  - 32 92 19 – Seeding
  - 32 93 00 - Planting

**DRAWINGS:**

- Item 2 Exhibit G – Landscape Plans, Sheet L100, Key Notes 4.0, REVISE The “Owner Furnished/Owner Installed

Items” and “Bid Alternate/Responsible Party” with the following information:

- “4.1 Log Scramble is part of the base bid scope, Contractor Furnish and Install
- 4.2 Timberform 1 Section Linear Tunnel Climber is part of the Bid Alternate #1 with the Shade Sails
- 4.3 Timberform Drum Tree is part of the Bid Alternate #1 with the Shade Sails and Linear Tunnel Climber
- 4.4 Timberform Metallophone is part of the Bid Alternate #1 with the Shade Sails, Linear Tunnel Climber and the Drum Tree
- 4.5 Timberform Talk Tube is part of the base bid scope, Contractor Furnish and Install
- 4.6 Log Steppers is part of the base bid scope, Contractor Furnish and Install
- 4.7 4’x4’ Minifarmbox raised garden bed will be Owner Furnished and Installed
- 4.8 4’x9’ Minifarmbox raised garden bed will be Owner Furnished and Installed”

QUESTIONS:

- Item 3 **Q:** Will concrete and wood foundation be supplied by Willscot? Does that mean the site contractor only has to prep and grade the earth under the foundation:
- A:** That is correct. Site Contractor will also have to provide a survey for Willscot in order for Willscot to perform concrete and wood foundation work.

END OF ADDENDUM NO. 2