



# Oregon State University

## DIXON RECREATION CENTER IMPROVEMENTS 2024 DESIGN-BUILD (D-B) REQUEST FOR PROPOSAL (RFP) #2025-015910

### ADDENDUM NO. 5

ISSUE DATE: August 16, 2024

#### CONTRACT ADMINISTRATOR:

Matt Hausman, Construction Contracts Officer  
**Construction Contracts Administration**  
Email: [ConstructionContracts@oregonstate.edu](mailto:ConstructionContracts@oregonstate.edu)

This Addendum is hereby issued to inform you of revisions and or clarifications to the above-referenced Solicitation and/or the Contract Documents for the Project, to the extent they have been modified herein. Any conflict or inconsistency between this Addendum and the Solicitation Document or any previous addenda will be resolved in favor of this Addendum. Proposals shall conform to this Addendum. Unless specifically changed by this Addendum, all other requirements, terms and conditions of the Solicitation Document and or Contract Documents, and any previous addenda, remain unchanged and can be modified only in writing by OSU. The following changes are hereby made:

#### SCHEDULE:

Item 1 An updated schedule is provided below:

#### 2.0 SCHEDULE

Final Addendum Issuance (if necessary)	August 16, 2024
Proposal Due Date/Time	August 20, 2024, at 2:00 PM PT

#### The following dates are tentative and subject to change without notice:

Estimated notification of finalists	By August 23, 2024
Presentations/Interviews	September 16, 2024
Notice of Intent to Award	By September 20, 2024
Estimated Contract execution	By September 30, 2024
Estimated Notice to Proceed	By September 30, 2024

OSU will make every effort to adhere to the above schedule. It is, however, subject to change.

END OF ADDENDUM NO. 5