

## <u>Medium Voltage Systems Operator – Utility Connection and Monitoring</u> <u>Facility: PacWave South</u>

## RFP #2025-019018

## ADDENDUM NO. 3

ISSUE DATE: June 27, 2025

**CONTRACT ADMINISTRATOR:** 

Ben Baggett, PacWave Contract Officer Construction Contracts Administration Email: <u>ConstructionContracts@oregonstate.edu</u>

This Addendum is hereby issued to inform you of the following revisions and or clarifications to the abovereferenced RFP and/or the Contract Documents for the Project, to the extent they have been modified herein. Any conflict or inconsistency between this Addendum and the Solicitation Document or any previous addenda will be resolved in favor of this Addendum. Proposals shall conform to this Addendum. Unless specifically changed by this Addendum, all other requirements, terms and conditions of the Solicitation Document and or Contract Documents, and any previous addenda, remain unchanged and can be modified only in writing by OSU. The following changes are hereby made:

<u>QUESTIONS:</u> Item 1

**Question:** Would the Contractor be responsible if there was an equipment failure, or if there was an issue with the design of the MV system at the UCMF?

**Answer:** The Contractor would not be responsible for equipment failures or design issues but would be expected to assist Owner in troubleshooting to identify the issue and help develop a solution.

Question: Will the Contractor be responsible for installing PacWave client-provided equipment, such as transformers, or power conditioning equipment at the Utility Connection & Monitoring Facility?
Answer: No. Installing client equipment would not be part of the scope of work under this contract. PacWave clients will be responsible for hiring their own contractors for such work and this would be independent of OSU/PacWave.

END OF ADDENDUM NO. 3