



Oregon State University

OSU-CASCADES (OSU-C) PHOTVOLTAIC INSTALL PHASE A DESIGN-BUILD (D-B) SERVICES - RESOLICITATION

PROJECT NUMBER: 2359-25B

RFP # 2026-019652

ADDENDUM NO. 1

ISSUE DATE: September 23, 2025

CONTRACT ADMINISTRATOR:

Matt Hausman, Construction Contracts Officer

Construction Contracts Administration

Email: ConstructionContracts@oregonstate.edu

This Addendum is hereby issued to inform you of the following revisions and or clarifications to the above-referenced RFP and/or the Contract Documents for the Project, to the extent they have been modified herein. Any conflict or inconsistency between this Addendum and the Solicitation Document or any previous addenda will be resolved in favor of this Addendum. Proposals shall conform to this Addendum. Unless specifically changed by this Addendum, all other requirements, terms and conditions of the Solicitation Document and or Contract Documents, and any previous addenda, remain unchanged and can be modified only in writing by OSU. The following changes are hereby made:

PRE-PROPOSAL CONFERENCE:

Item 1 Those in attendance at the 9/23/2025 Mandatory Pre-Proposal Conference included attendees from these firms:

Advanced Energy Systems
Sunlight Solar Energy, Inc
Coffman Engineers, Inc.
A&R Solar
Affiliated Engineers
Elemental Energy
McKinstry

Eagle Mountain Construction
E2 Solar LLC
Pure Energy Group
Walker Consultants
Power Northwest
Sunworks Solar Inc.

QUESTION/ANSWER

Item 2 Q: Is division 26 available to bid to support the awarded PV provider and installer? I had noticed Rosendin had done the feasibility report. We are looking to team up with one of the PV contractors on this one.

A: It is up to each proposer to determine how they develop their Price Proposal should they advance to Step 2. Please see Item 1 for list of firms in attendance at the 9/23/2025 Mandatory Pre-Proposal Conference to aid in possible teaming/bidding opportunities.

END OF ADDENDUM NO. 1