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PART 1 GENERAL 

1.1 SUMMARY 

 

A. Section Includes: 

1. Demolishing designated building equipment and fixtures. 

2. Demolishing designated construction. 

3. Cutting and alterations for completion of the Work. 

4. Removing designated items for reuse and Owner’s retention. 

5. Protecting items designated to remain. 

6. Removing demolished materials. 

B. Related Sections: 

1. Section 01100 - Summary 

 

1.2 SUBMITTALS 

A. Section 01330 - Submittal Procedures: Requirements for submittals. 

B. Demolition Schedule: Indicate overall schedule and interruptions required for utility and 

building services. 

 

1.3 CLOSEOUT SUBMITTALS 

 

A. Section 01700 - Execution Requirements: Requirements for submittals. 

B. Project Record Documents: Accurately record actual locations of capped utilities, 

concealed utilities discovered during demolition, and subsurface obstructions. 

C. Operation and Maintenance Data: Submit description of system, inspection data, and 

parts lists. 

 

1.4 QUALITY ASSURANCE 

 

A. Conform to applicable code for demolition work, dust control, products requiring 

electrical disconnection and re-connection. 

B. Conform to applicable code for procedures when hazardous or contaminated materials 

are discovered. 

C. Obtain required permits from authorities having jurisdiction. 

D. Perform Work in accordance with State of Oregon Public Work's standard. 

 

1.5 PRE-INSTALLATION MEETINGS 

 

A. Section 01300 - Administrative Requirements: Pre-installation meeting. 

B. Convene minimum one week prior to commencing work of this section. 
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1.6 SEQUENCING 

 

A. Section 01100 - Summary: Requirements for sequencing. 

B. Owner will conduct salvage operations before demolition begins to remove materials 

Owner chooses to retain. 

 

1.7 SCHEDULING 

 

A. Schedule Work to coincide with new construction. 

B. Cooperate with Owner in scheduling noisy operations and waste removal that may 

impact Owners operation and work in adjoining spaces. 

C. Perform noisy,  malodorous, and  dusty work: 

1. Coordinate scheduling with Owner. 

D. Coordinate utility and building service interruptions with Owner. 

1. Do not disable or disrupt building fire or life safety systems without three days 

prior written notice to Owner. 

2. Schedule tie-ins to existing systems to minimize disruption. 

3. Coordinate Work to ensure fire sprinklers, fire alarms, smoke detectors, 

emergency lighting, exit signs and other life safety systems remain in full 

operation in occupied areas. 

 

1.8 PROJECT CONDITIONS 

 

A. Conduct demolition to minimize interference with adjacent and occupied building areas. 

B. Cease operations immediately if structure appears to be in danger and notify 

Architect/Engineer. Do not resume operations until directed. 

 

PART 2 PRODUCTS 

 

Not Used. 

 

PART 3 EXECUTION 

 

3.1 PREPARATION 

 

A. Notify affected utility companies before starting work and comply with their 

requirements. 

B. Mark location and termination of utilities. 

C. Erect, and maintain temporary barriers and security devices, including warning signs and 

lights, and similar measures, for protection of the public, Owner and existing 

improvements indicated to remain. 

D. Erect and maintain weatherproof closures for exterior openings. 

E. Erect and maintain temporary partitions to prevent spread of dust, odors, and noise to 

permit continued Owner occupancy. 
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F. Prevent movement of structure; provide temporary bracing and shoring required to 

ensure safety of existing structure. 

G. Provide appropriate temporary signage including signage for exit or building egress. 

H. Do not close or obstruct building egress path. 

I. Do not disable or disrupt building fire or life safety systems without (3) three days prior 

written notice to Owner. 

3.2 SALVAGE REQUIREMENTS 

 

A. Coordinate with Owner to identify building components and equipment required to be 

removed and delivered to Owner. 

B. Tag components and equipment Owner designates for salvage. 

C. Protect designated salvage items from demolition operations until items can be 

removed. 

D. Carefully remove building components and equipment indicated to be salvaged. 

E. Disassemble as required to permit removal from building. 

F. Package small and loose parts to avoid loss. 

G. Mark equipment and packaged parts to permit identification and consolidation of 

components of each salvaged item. 

H. Prepare assembly instructions consistent with disassembled parts. Package assembly 

instructions in protective envelope and securely attach to each disassembled salvaged 

item. 

I. Deliver salvaged items to Owner. Obtain signed receipt from Owner. 

 

3.3 DEMOLITION 

 

A. Conduct demolition to minimize interference with adjacent and occupied building areas. 

B. Maintain protected egress from and access to adjacent existing buildings at all times. 

C. Do not close or obstruct roadways and sidewalks. 

D. Cease operations immediately when structure appears to be in danger and notify 

Architect/Engineer. 

E. Disconnect and remove designated utilities within demolition areas. 

F. Cap and identify abandoned utilities at termination points when utility is not completely 

removed. Annotate Record Drawings indicating location and type of service for capped 

utilities remaining after demolition. 

G. Demolish in orderly and careful manner. Protect existing improvements, supporting 

structural members and all components necessary for the continued operation of the 

facilties. 

H. Carefully remove building components indicated to be reused. 

1. Disassemble components as required to permit removal. 

2. Package small and loose parts to avoid loss. 

3. Mark components and packaged parts to permit reinstallation. 

4. Store components, protected from construction operations, until reinstalled. 
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I. Remove demolished materials from site except where specifically noted otherwise. Do 

not burn or bury materials on site. 

J. Remove materials as Work progresses. Upon completion of Work, leave areas in clean 

condition. 

K. Remove temporary Work. 

3.4 SCHEDULES 

 

A. Remove, store and protect the following materials and equipment: 

1. As indicated in the Drawings and Specifications. 

B. Remove the following equipment [and materials] for Owner's retention.  

1. As indicated in the Drawings and Specifications.  

C. Protect the following materials and equipment remaining: 

1. As indicated in the Demolition drawings for Architectural, Mechanical, 

Plumbing, and Electrical drawings. 

D. Demolish the following materials and equipment: 

1. As indicated in the Demolition drawings for Architectural, Mechanical, 

Plumbing, and Electrical drawings. 

 

 

END OF SECTION 


